
 
February 25, 2020 
 
 
 
SUBJECT:  FAP Route 71 (IL 54) 
  Project STP-0071(056) 
  Section (2) RS-3, BJR, (10) RS-4, N 
  Logan County 
  Contract No. 72F77 
  Item No. 70, March 6, 2020 Letting 
  Addendum A 
 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised the Schedule of Prices. 
2. Revised page ii of the Table of Contents to the Special Provisions. 
3. Revised pages 1, 3-5, and 93 of the Special Provisions. 
4. Revised sheets 5, 8, 12, 14, 16, 20, 25, 36, 39, and 48 of the Plans. 

 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction, Adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control 
Devices for Streets and Highways", and the "Manual of Test Procedures for Materials" in effect 
on the date of invitation for bids, and the "Supplemental Specifications and Recurring Special 
Provisions" indicated on the Check Sheet included herein, which apply to and govern the 
construction of FAP Route 71 (IL 54), Section (2) RS-3, BJR, (10) RS-4, N, Logan County, 
Contract No. 72F77 and in case of conflict with any part, or parts, of said Specifications, the said 
Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
The work on this project is located 0.3 miles SW of McDonald Street (IL 54 Spur) to the Sangamon 
County line in Logan County along IL 54. This project is 47,322.78 feet (8.96 mi.) in length.  
 
 
DESCRIPTION OF PROJECT 
 
The work on this project consists of furnishing all labor, material, and equipment required for 
Bridge Joint Repair, Pavement Patching, HMA surface removal, HMA resurfacing, HMA 
Shoulders, Earthwork, Seeding, PCC Base Course, Aggregate Shoulders, Drainage items, 
Signage, Pavement Markings and all other appurtenant and collateral work, as shown in the plans 
and as required by these Special Provisions. 
 
 
TRAFFIC CONTROL PLAN 
Effective: November 1, 1984 Revised: January 2, 2007 
 
Traffic control shall be in accordance with the applicable sections of the Standard 
Specifications for Road and Bridge Construction, the applicable guidelines contained in the 
Illinois Manual on Uniform Traffic Control Devices for Streets and Highways, these Special 
Provisions, any special details and Highway Standards contained herein and in the plans. 
 
Special attention is called to Sections 107 and 701 through 703 of the Standard 
Specifications for Road and Bridge Construction, and as amended by the Supplemental 
Specifications, Recurring Special Provisions, the Special Provisions contained herein, and 
the following highway standards relating to traffic control: 
 
 701001   701006 701011 701201 701301 701306
 701311  701326 701336 701901 BLR 21 
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701311 This standard shall be used for moving activities that require continuous 

moving operations (pavement marking and raised reflective pavement 
markers).  This work shall include all labor, materials, transportation, handling, 
and incidental work necessary to furnish, install, maintain, modify and remove 
all traffic control devices required as shown in the plans and as approved by 
the Engineer.  TRAFFIC CONTROL AND PROTECTION STANDARD 701311 
will not be measured for payment in accordance with Article 701.19(a) of the 
Standard Specifications. 

 
701326 This standard shall be used on 2 lane / 2 way traffic during construction 

activities which involve excavation and other work adjacent to an existing edge 
of pavement.  This work shall include all labor, materials, transportation, 
handling, and incidental work necessary to furnish, install, maintain, modify 
and remove all traffic control devices required as shown in the plans and as 
approved by the Engineer.  TRAFFIC CONTROL STANDARD 701326 will be 
measured and paid for at the contract unit price per lump sum for TRAFFIC 
CONTROL AND PROTECTION, STANDARD 701326. 

 
701336 This standard will be used on 2 lane / 2 way traffic during patching operations 

when the distance between successive patching locations exceed 2,000 ft.  
This work shall include all labor, materials, transportation, handling, and 
incidental work necessary to furnish, install, maintain, modify and remove all 
traffic control devices required as shown in the plans and as approved by the 
Engineer.  TRAFFIC CONTROL STANDARD 701336 will be measured and 
paid for at the contract unit price per lump sum for TRAFFIC CONTROL AND 
PROTECTION, STANDARD 701336. 

 
701901 This standard describes all permissible traffic control devices that can be 

utilized with the above-mentioned traffic control standards.  TRAFFIC 
CONTROL AND PROTECTION STANDARD 701901 will not be measured for 
payment in accordance with Article 701.19(a) of the Standard Specifications. 

 
BLR 21 This standard will be used during construction and road closures on 

Rural Local Highways. This work shall include all labor, materials, 
transportation, handling, and incidental work necessary to furnish, 
install, maintain, modify and remove all traffic control devices required 
as shown in the plans and as approved by the Engineer. STANDARD 
B.L.R. 21-9 will be measured and paid for at the contract unit price per 
LUMP SUM for TRAFFIC CONTROL AND PROTECTION, STANDARD 
BLR 21. 

 
Limitations of Construction: 
The Contractor shall coordinate the items of work in order to keep hazards and traffic 
inconveniences to a minimum, as specified below. 
 
1. The Contractor shall notify the District 6 Bureau of Operations at (217) 782-7314 three 

(3) weeks prior to implementing any traffic control. 
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2. The Contractor will be responsible for the traffic control devices at all times during 

construction activities and shall coordinate the items of work in order to keep hazards 
and traffic inconveniences to a minimum. 
 

3. The Contractor shall provide, erect, and maintain all the necessary barricades, cones, 
drums, and lights for the warning and protection of traffic, as required by Sections 107 
and 701 through 703 of the Standard Specifications, as modified by these plans, and as 
directed by the Engineer. 
 

4. All advance-warning signs shall be in new or like new condition at the start of the project. 
All warning signs shall be 48 inches by 48 inches and have a black legend on a 
fluorescent orange reflectorized background. Sign posts must be 4" x 4" wood posts 
according  to Article 1007.05. The use of metal posts will not be permitted. 
 

5. The Contractor shall also furnish and erect "Road Construction Ahead" signs (W20-1(0)-
48) on all side roads when working within the limits of the project's side road 
intersections. These signs will not be paid for separately, but cost considered included in 
the various traffic control and protection pay items. 
 

6. The exact number, location and spacing of all signs and traffic control devices may be 
adjusted to fit field conditions, as directed by the Engineer. 
 

7. Traffic Control and Protection Standards included in these plans shall be installed and 
operational at all times during construction of this section. Traffic shall be controlled by 
flaggers wherever necessary, per associated highway standards. 
 

8. In addition, to the flagmen required by the various standards, additional flagmen shall be 
provided by the Contractor, if required by the Engineer, and they will be paid in 
accordance with Article 109.04 of the Standard Specifications. 
 

9. The Contractor shall furnish and erect two "UNEVEN LANE" signs (W8-11(0)-48) 
whenever there is a difference in elevation at the centerline of the open roadway. The 
signs will be placed one on each side .of the open roadway at the direction of the engineer. 
This work shall be considered incidental to the contract. 
 

10. The Contractor shall furnish and erect two "BE PREPARED TO STOP" (W3-4(O)-48). 
The signs should be tripod mounted and installed 500 feet in advance of all lane closure 
tapers. When specified by the Engineer, they may be relocated to fit field conditions. 
This work shall be considered incidental to the contract. 
 

11. Where construction operations require the construction of temporary ramps, "BUMP 
SIGN" (W8-1(0)-48) signs shall be used wherever warranted. The Contractor shall place 
the signs adjacent to the temporary ramp or as directed by the Engineer. The signs shall 
be placed just prior to the work that will result in the temporary ramp and shall remain in 
place until the temporary ramp is eliminated. This work shall be considered incidental to 
the contract. 

 
 

Revised 2/25/2020 
  



FAP Route 71 (IL 54) 
Project STP-0071 (056) 

Section (2) RS-3, BJR, (10) RS-4, N 
Logan County 

Contract No.72F77 
 

 5 

 
12. Where construction operations result in a temporary drop-off of 3" or more at the edge of 

an open traffic lane, "SHOULDER DROP OFF" (W21-I103(O)-48) signs shall be used in 
accordance with Article 701.07 of the Standard Specifications. This work shall be 
considered as included in the contract unit prices of the construction items involved and 
no additional compensation will be allowed. 
 

13. The Contractor shall furnish and post-mount "Road Construction Next X Miles" (G20- 
I104(O)-6036) and when applicable, "No Passing Zones Not Striped Next X Miles" (G20- 
I100(O)) at each end of this project. "End of Construction" signs (G20-I105(O)-6024) shall 
also be post-mounted in their proper place in accordance with traffic Standard 701901. 
 

14. During the construction of this section, at least one lane shall remain open to traffic at all 
times. 
 

15. No overnight lane closures are allowed on this project. 
 

16. No lane closures will be permitted without flagger protection. 
 

17. All commercial, private, and field entrances along the mainline shall have suitable 
access, as determined by the Engineer, at all times during construction of this project. 
 

18. All debris shall be removed from the pavement and shoulders prior to removal of traffic 
control and opening lanes to traffic after a lane closure. 
 

19. Construction at the intersection of IL 54 & County Highway 1 shall be completed one leg at 
a time. The Contractor shall close one leg at a time for a duration of 2 weeks per leg.  These 
closures shall occur after 5/28/2020, the last day of session for Mt. Pulaski School 
District. 
 

20. Contractor shall provide, erect, and maintain 7 Portable Changeable Message Signs to be 
placed as follows and as instructed by the Engineer.  Changeable message signs will be 
required for advanced notice 14 days prior to any lane closure or road closure.  To facilitate 
the closing of the north and south leg of the intersection of IL 54 & County Highway 1, 
Changeable Message signs shall be placed in the following areas and as instructed by the 
Engineer. 

 
• 2 Changeable Message Signs placed east and west of the intersection of IL 54 & County 

Highway 1. 
• 2 Changeable Message Signs placed east and west of the intersection of Mt Pulaski Rd 

& Old Route 36. 
• 1 Changeable Message Sign placed north of the intersection of S Spring St & E Green 

St in Mt. Pulaski. 
 
The Contractor may revise or modify the traffic control as shown in the plans to address any 
unforeseen needs upon written approval of the Engineer. 
 
 
 

Revised 2/25/2020 
  



FAP Route 71 (IL 54) 
Project STP-0071 (056) 

Section (2) RS-3, BJR, (10) RS-4, N 
Logan County 

Contract No.72F77 
 

 93 

 
(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 

designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis.” 

 
 
WORKING DAYS (BDE) 
Effective:  January 1, 2002 
 
The Contractor shall complete the work within 75 working days. 
 
 
TRAFFIC CONTROL AND PROTECTION, STANDARD BLR 21 
 
The CONTRACTOR shall furnish, erect, maintain and remove all warning signs, flags, 
barricades and lights in accordance with Article 107.14 of the Standard Specifications for 
Road and Bridge Construction, the latest edition of the Manual of Uniform Traffic Control 
Devices for Highways and Streets and/or as directed by the ENGINEER. 
 
The CONTRACTOR shall utilize Standard BLR 21, Condition II, and shall provide four (4) 
Type III Barricades at the north and south ends of the project as shown, and shall remain 
in place until after completion of construction.  A standard ROAD CLOSED sign shall be 
permanently mounted to each Type III Barricade at all locations as shown in standard B.LR. 
21-9. 
  
This work shall be paid for at the contract lump sum price for TRAFFIC CONTROL AND 
PROTECTION, STANDARD BLR 21. 
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