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TEMPORARY SHEET PILING AT ABUTMENTS

NOTES:
If the Contractor chooses to alter the Temporary Cantilevered Sheet Piling
Design requirements shown on the Plans, a design submittal including Plan
Details and Calculations will be required for review and acceptance by the
Engineer.

4 The Contractor shall connect the first sheet to. the existing Abutment Wall
to ensure stability of Sheets driven to the top of the existing footing. This
connection shall be reviewed and accepted by the Engineer and included
in the cost for Temporary Sheet Piling.
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