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CONTRACT NO. 62910

EMERGENCY VEHICLE PREEMPTION SEQUENCE OF OPERATION

CHANGE FROM NORMAL SEQUENCE OF OPERATION
INTERVAL NUMBER

EMERGENCY VEHICLE PREEMPTION SEQUENCE
OF OPERATION INTERVAL NUMBER

1D

16

1S

i

1X

1AA | 1BB | 1CC | 1DD | LtEE | IFF | 1GG | 1HH

CHANGE TO EMERGENCY VEHICLE PREEMPTION
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IL RTE 53 AT IL RTE 113
ALL SIGNALS

s/B

IL RTE 113 AT IL RTE 53
FAR LEFT AND MID SPAN WIRE SIGNALS

E/B

IL RTE 113 AT IL RTE 53
NEAR AND FAR RIGHT SPAN WIRE SIGNALS

E/B

IL RTE 113 AT IL RTE 53
FAR LEFT AND MID SPAN WIRE SIGNALS

w/B

IL RTE 113 AT IL RTE 53
NEAR AND FAR RIGHT SPAN WIRE SIGNALS
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IL RTE 113 (EAST OF TRACKS)
ALL SIGNALS

w/B

IL RTE 113 AT IL RTE 129
FAR LEFT AND MID SPAN WIRE SIGNALS

w/B

IL RTE 113 AT IL RTE 129
FAR RIGHT SPAN WIRE SIGNAL

w/B

IL RTE 113 AT IL RTE 129
FAR LEFT AND MID SPAN WIRE SIGNALS
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IL RTE 113 AT IL RTE 129
FAR RIGHT AND NEAR RIGHT SPAN WIRE SIGNALS
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ALL SIGNALS
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IL RTE 129 AT IL RTE 13
NEAR, FAR RIGHT AND MID RIGHT SPAN WIRE SIGNALS
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EMERGENCY VEHICLE PREEMPTION SEQUENCE OF OPERATION
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CHANGE FROM NORMAL SEQUENCE OF OPERATION
INTERVAL NUMBER
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EMERGENCY VEHICLE PREEMPTION SEQUENCE
OF OPERATION INTERVAL NUMBER
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CHANGE TO EMERGENCY VEHICLE PREEMPTION
SEQUENCE OF OPERATION INTERVAL NUMBER
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IL RTE 53 AT IL RTE 113
ALL SIGNALS
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IL RTE 53 AT IL RTE 113
ALL SIGNALS

s/B

7

IL RTE 113 AT
FAR LEFT AND

IL RTE 53
MID SPAN WIRE SIGNALS

E/B

IL RTE 113 AT
NEAR AND FAR

IL RTE 53
RIGHT SPAN WIRE SIGNALS

E/B

IL RTE 113 AT
FAR LEFT AND

IL RTE 53
MID SPAN WIRE SIGNALS

w/B

IL RTE 113 AT IL RTE 53
NEAR AND FAR RIGHT SPAN WIRE SIGNALS

w/B

IL RTE 113 (EAST OF TRACKS)
ALL SIGNALS

w/B

IL RTE 113 AT IL RTE 129
FAR LEFT AND MID SPAN WIRE SIGNALS

w/8

IL RTE 113 AT IL RTE 129
FAR RIGHT SPAN WIRE SIGNAL

W/B

IL RTE 113 AT IL RTE 129
FAR LEFT AND MID SPAN WIRE SIGNALS

E/B

IL RTE 113 AT IL RTE 129
FAR RIGHT AND NEAR RIGHT SPAN WIRE SIGNALS

E/B

IL RTE 129 AT IL RTE 113
ALL SIGNALS

N/B

IL RTE 129 AT IL RTE 113
FAR LEFT AND MID LEFT SPAN WIRE SIGNALS

S/B
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IL RTE 129 AT IL RTE 113
NEAR, FAR RIGHT AND MID RIGHT SPAN WIRE SIGNALS
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0 EMERGENCY VEHICLE SEQUENCE SHALL PROVIDE THE PROPER CLEARANCE
INTERVAL TO RESUME THE NORMAL SEQUENCE OF OPERATION OR PROPER
CLEARANCE INTERVAL TO DISPLAY A DIFFERENT EMERGENCY INTERVAL
AFTER EMERGENCY VEHICLE 2, 3, 4, OR 5 IS TERMINATED.
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