



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

February 15, 2008

SUBJECT: FAP Route 308 (IL 92)  
Project BRFBHF-0308 (032)  
Section 1(HB, HB-1, VB, HB-2)R  
Rock Island County  
Contract No. 64814  
Item No. 131, March 7, 2008 Letting  
Addendum B

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 6 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm  
Interim Bureau Chief  
Bureau of Design and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger P.E.' with a small 'P.E.' to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: George F. Ryan, Region 2, District 2; Roger Driskell; Estimates

TBW:RS:jc

## **START DATE**

No work shall be started on this project until April 16, 2008.

## **COMPLETION DATE**

The Contractor shall perform his work in such a manner that Stages 1 and 2 are complete and all lanes are open to traffic on or prior to November 28, 2008. The PROJECT shall have everything finished except the landscape items and final pavement markings for the PROJECT to be considered complete.

Stages 3 through 4 shall be completed on or prior to November 27, 2009. The project shall have all work for these stages completed except for landscaping and final pavement markings in order to be considered complete.

If the Contractor fails to complete the work as mentioned above the Contractor shall be charged liquidated damages by the Department of SEVEN THOUSAND TWO HUNDRED DOLLARS (\$7,200) a day for each day the PROJECT is not completed beyond the Completion Date for that portion of the project. If in the event additional traffic control and protection is required to open the road or after the road is open to traffic, it shall be at the Contractor's expense.

The Contractor will be allowed 15 working days, after the November 27, 2009 completion date to complete landscaping items and final pavement markings.

## **INSURANCE**

The Contractor shall obtain and thereafter keep in force the insurance coverage as specified in Article 107.27 of the Standard Specifications.

All costs for insurance as specified will be considered as included in the cost of the contract.

## **MAINTENANCE OF ROADWAYS**

Beginning on the date that work begins on this project, the Contractor shall assume responsibility for normal maintenance of all existing roadways within the limits of the improvement. This normal maintenance shall include all repair work deemed necessary by the Engineer, but shall not include snow removal operations. Traffic control and protection for maintenance of roadways will be provided by the Contractor as shown on the plans and as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such items, including the accompanying traffic control and protection required by the Engineer, will be paid for in accordance with Article 109.04 of the Standard Specifications.

Revised 02/15/2008