








CHAMLIN & ASSOCIATES, INC. © 2021
Drawing Name: G:\Users\G6437-00-Peru-2022 ITEP-Recreational Trail\CAD\101-DRAINAGE SCUPPERS.dwg Last Modified: Wednesday, December 18, 2024 1:55:11 PM Plotted On: Wednesday, December 18, 2024 1:55:24 PM by Josh Washkowiak



Notes:
All cast iron parts shall be gray iron conforming to the requirements of AASHTO M105, Class 35B and AASHTO M306. Bolts, anchor rods, nuts and washers shall be according to ASTM A307 and shall be galvanized according to AASHTO M232. As an alternate stainless steel may be used. Stainless steel hardware shall be according to Article 1006.29(d) of the Standard Specifications. Structural steel weldments of equal sections and of the same configuration may be substituted for the cast iron scupper frames and downspouts; however, the scupper grates shall remain cast iron. Fillet or full penetration welds shall be used for the weldments. Details shall be submitted to the Engineer for approval. Structural steel scupper frames and downspouts, when utilized, shall be galvanized according to AASHTO M111. As an alternate, fiberglass may be used for downspouts according to ASTM D2996 with a short-time rupture strength hoop tensile stress of 30,000 psi min. in lieu of the cast iron or structural steel. Exterior surfaces of downspouts and exterior exposed surfaces of the scupper frame below deck shall be coated or pigmented by the manufacturer with a color that matches the concrete. The Contractor shall take appropriate measures to assure that Protective Coat is not applied to the scupper. Cost of the grate, frame, downspout, anchor rods, nuts and washers including complete installation of the scupper shall be paid for at the contract unit price for Drainage Scuppers, DS-11.

BILL OF MATERIAL

ITEM	UNIT	QUANTITY
Drainage Scuppers, DS-11	Each	4

SHEET 45 OF 76 BRIDGE SHEETS "CONTRACT NO. 87876"

DRAWN BY: MMG	REVISIONS			
	LEVEL	BY	DATE	DESCRIPTION
CHECKED BY: MWP				
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

DRAINAGE SCUPPERS, DS - 11
SN 050-7500


CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 101
FILE NO.: 66437.00 Y-	OF 183


CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\G66437-00-Peru-2022 ITEP-Recreational Trail\CAD\102-EXP-JOINT.dwg Last Modified: Tuesday, December 17, 2024 1:37:20 PM Plotted On: Wednesday, December 18, 2024 1:54:05 PM by Josh Washkowiak



PLAN



SECTION AT DECK LEVEL SIDEWALK



DETAIL B

Notes:

The strip seal shall be made continuous and shall have a minimum thickness of $\frac{1}{4}$ ". The configuration of the strip seal shall match the configuration of the locking edge rails. Open or "webbed" strip seal gland configurations are not permitted. The gland shall be sized for a maximum rated movement of 4 inches.

The locking edge rails depicted are configured for typical applications and are conceptual only. The actual configuration of the locking edge rails and matching strip seal may vary from manufacturer to manufacturer provided they fit the application and meet the minimum anchorage shown. Flanged edge rails, however, will not be allowed. Locking edge rails may exceed the $4\frac{1}{2}$ " maximum depth provided the anchorage system is revised according to the manufacturer's recommendation.

The manufacturer's recommended installation methods shall be followed.


All steel components shall be galvanized after fabrication according to Article 520.03 of the Standard Specifications.

The Maximum space between locking edge rail segments shall be $\frac{3}{16}$ " and sealed with a suitable sealant; however, any rail joint within 10' measured perpendicular to the face of the curb or parapet shall be welded as shown in the locking edge rail splice detail.


The top surface of sidewalk sliding plates shall have a raised pattern according to ASTM A786.

Cost of sidewalk sliding plates, embedded plates, anchorage studs, and expansion anchors included with Preformed Joint Strip Seal.


The concrete opening below the strip seal will vary based on the locking edge rail chosen by the Contractor. Deck and parapet lengths shown elsewhere in the plans are dimensioned to the concrete opening, not the joint opening, and are based on the rolled locking edge rail. If the Contractor elects to use a different locking edge rail, dimensional adjustments may be required



SECTION F-F



SHOWING ROLLED RAIL JOINT




SHOWING WELDED RAIL JOINT

* $\frac{5}{8}$ " $\varnothing$ x 6" studs @ 6" cts. (alternate angled/bent studs with horizontal studs)


$\frac{3}{8}$ " $\varnothing$ threaded rods in $\frac{7}{16}$ " $\varnothing$ holes at $\pm 4'-0"$ cts. for holding the proper joint opening based on the temperature during the deck pour. Place to miss studs. All rods shall be burned, or sawed off flush with the plates after concrete is set.

SECTION A-A

* Granular or solid flux filled headed studs conforming to Article 1006.32 of the Std. Specs., automatically end welded.




ROLLED (EXTRUDED) RAIL



WELDED RAIL

LOCKING EDGE RAILS

** Back gouge not required if complete joint penetration is verified by mock-up.



LOCKING EDGE RAIL SPLICE

The inside of the locking edge rail groove shall be free of weld residue. Rolled rail shown, welded rail similar.

BILL OF MATERIAL

Item	Unit	Total
Preformed Joint Strip Seal	Foot	104

DRAWN BY: FDAP	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: JKC					
DATE: 08/2023					





PERU MORRIS
OTTAWA MORTON
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY


PREFORMED JOINT STRIP SEAL - SIDEWALK
SN 050-7500

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 102
FILE NO.: 66437.00 Y-	OF 183




EMBEDDED STEEL PLATE DETAIL





BEARING ASSEMBLY

Note:
Shim plates shall not be placed
under bearing assembly.



Equivalent rolled angle with stiffeners
will be allowed in lieu of welded plates.




TYPE I ELASTOMERIC EXP. BRG.


BILL OF MATERIAL

Item	Unit	Total
Elastometric Bearing Assembly Type 1	Each	16
Anchor Bolts, $\frac{3}{4}$ "	Each	32

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\GA66437-00-Peru-2022\ITP-Peru-2022\ITP-Peru-2022\RETAINING WALL DETAILS.dwg Plotted On: Wednesday, December 18, 2024 1:50:25 PM by Josh Washkowiak
Last Modified: Wednesday, December 18, 2024 1:47:30 PM



NORTHWEST WALL (LOOKING SOUTH)



PLAN - NORTHWEST WALL

SHEET 49 OF 76 BRIDGE SHEETS "CONTRACT NO. 87876"

DRAWN BY: JJW	REVISIONS			
	LEVEL	BY	DATE	DESCRIPTION
CHECKED BY: CHECKED				
DATE: 08/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

NORTHWEST
RETAINING WALL DETAILS
SN 050 7500


CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 105
FILE NO.: 66437.00 Y-	OF 183


CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\G66437-00-Peru-2022\ITP-RECREATIONAL TRAIL\CAD\104-110-RETAINING WALL DETAILS.dwg Last Modified: Wednesday, December 18, 2024 1:47:30 PM Plotted On: Wednesday, December 18, 2024 1:50:04 PM by Josh Washkowiak




Bar $d_4(E)$




Bar $n_{50}(E)$, $n_{51}(E)$ & $n_{52}(e)$




Bar $h_{51}(E)$, $h_{52}(E)$ & $h_{53}(E)$




Bar $h_{50}(E)$



Bar t_{50} & t_{51}



DRAINAGE DETAIL



SECTION THROUGH WALL

BILL OF MATERIAL

Bar	No.	Size	Length	Shape
$d_4(E)$	217	#5	6'-8"	
$d_4(E)$	213	#5	11'-0"	
$e_1(E)$	10	#4	13'-11"	
$e_2(E)$	30	#4	28'-3"	
$e_3(E)$	20	#4	4'-8"	
$e_4(E)$	10	#4	32'-3"	
$e_5(E)$	10	#4	6'-0"	
$h_{50}(E)$	12	#4	9'-4"	
$h_{51}(E)$	2	#4	32'-3"	
$h_{52}(E)$	6	#4	28'-3"	
$h_{53}(E)$	2	#4	14'-11"	
$h_{54}(E)$	16	#4	3'-8"	
$h_{55}(E)$	10	#4	31'-11"	
$h_{56}(E)$	36	#4	28'-2"	
$h_{57}(E)$	10	#4	14'-11"	
$h_{58}(E)$	2	#4	13'-10"	
$h_{59}(E)$	2	#4	20'-7"	
$h_{60}(E)$	2	#4	21'-4"	
$h_{61}(E)$	2	#4	14'-7"	
$n_{50}(E)$	86	#6	4'-10"	
$n_{51}(E)$	92	#5	4'-9"	
$n_{52}(E)$	16	#4	4'-8"	
t_{50}	29	#6	16'-8"	
t_{51}	33	#5	16'-8"	
t_{52}	62	#5	14'-8"	
$v_{50}(E)$	142	#4	8'-9"	
$v_{51}(E)$	47	#4	11'-0"	
$v_{52}(E)$	86	#5	11'-0"	
$v_{53}(E)$	8	#4	10'-4"	
$v_{54}(E)$	12	#5	10'-4"	
$v_{55}(E)$	7	#4	6'-6"	
$v_{56}(E)$	21	#4	6'-1"	
w_{50}	30	#5	32'-2"	
w_{51}	30	#5	28'-2"	
Structure Excavation		Cu. Yd.	--	
Reinforcement Bars		Pound.	4140	
Reinforcement Bars, Epoxy Coated		Pound	9900	
Concrete Structures (Retaining Wall)		Cu. Yd.	110.2	
Granular Backfill for Structures		Cu. Yd.	246	
Geocompostie Wall Drain		Sq. Yd.	75	
Rubbed Finish		Sq. Ft.	651.4	

* Field cut bars to fit

SHEET 50 OF 76 BRIDGE SHEETS

"CONTRACT NO. 87876"

DRAWN BY: JJW	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: CHECKED					
DATE: 08/2023					





PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

NORTHWEST & SOUTHWEST
RETAINING WALL DETAILS
SN 050 7500

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 106
FILE NO.: 66437.00 Y-	OF 183



Bar	No.	Size	Length	Shape
d ₄ (E)	54	#5	6'-8"	
d ₄ (E)	54	#5	11'-0"	
e(E)	10	#4	35'-5"	
h ₆₂ (E)	2	#4	15'-1"	
h ₆₃ (E)	2	#4	20'-4"	
h ₆₄ (E)	2	#4	29'-0"	
h ₆₅ (E)	6	#4	35'-6"	
n ₅₂ (E)	36	#4	4'-8"	
t ₅₃	88	#5	6'-8"	
v ₅₇ (E)	63	#4	6'-2"	
w ₅₂	14	#4	12'-5"	
w ₅₃	14	#4	30'-11"	
Structure Excavation			Cu. Yd.	--
Reinforcement Bars			Pound.	1020
Reinforcement Bars, Epoxy Coated			Pound	1830
Concrete Structures (Retaining Wall)			Cu. Yd.	32.3
Granular Backfill for Structures			Cu. Yd.	16
Geocompostie Wall Drain			Sq. Yd.	11
Rubbed Finish			Sq. Ft.	110.6

SHEET 51 OF 76 BRIDGE SHEETS

"CONTRACT NO. 87876"



Chamlin & Associates


PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

**WEST
RETAINING WALL DETAILS
SN 050 7500**


CONSTRUCTION PLANS

CURRENT AS OF: 12/20/2024		
SCALE: AS NOTED	SHEET	107
FILE NO.: 66437.00 Y-	OF	183


CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\G66437-00-Peru-2022\ITP-Shared\Recreational Trail\CAD\104-110-RETAINING WALL DETAILS.dwg Last Modified: Wednesday, December 18, 2024 1:47:30 PM Plotted On: Wednesday, December 18, 2024 1:48:35 PM by Josh Washkowiak




Bar n₅₁(E)




Bar h₆₆(E)




Bar h₆₇(E)




Bar d₄(E)



Bar h₅₀(E)



DRAINAGE DETAIL



SECTION THROUGH WALL

BILL OF MATERIAL

Bar	No.	Size	Length	Shape
d ₄ (E)	99	#5	6'-8"	
d ₄ (E)	97	#5	11'-0"	
e ₂ (E)	10	#4	28'-3"	
e ₃ (E)	10	#4	4'-8"	
e ₂₆ (E)	10	#4	32'-2"	
h ₅₀ (E)	10	#4	9'-4"	
h ₅₄ (E)	14	#4	3'-8"	
h ₆₆ (E)	2	#4	28'-3"	
h ₆₇ (E)	2	#4	32'-3"	
h ₆₈ (E)	2	#4	2'-11"	
h ₆₉ (E)	2	#4	21'-0"	
h ₇₀ (E)	2	#4	14'-3"	
h ₇₁ (E)	10	#4	28'-2"	
h ₇₂ (E)	8	#4	32'-3"	
n ₅₁ (E)	91	#5	4'-9"	
t ₅₄	124	#5	9'-2"	
v ₅₈ (E)	8	#4	8'-9"	
v ₅₉ (E)	53	#4	9'-6"	
v ₆₀ (E)	61	#4	7'-3"	
w ₅₄	20	#4	28'-2"	
w ₅₅	20	#4	32'-2"	
Structure Excavation			Cu. Yd.	--
Reinforcement Bars			Pound.	1990
Reinforcement Bars, Epoxy Coated			Pound	3950
Concrete Structures (Retaining Wall)			Cu. Yd.	58.9
Granular Backfill for Structures			Cu. Yd.	46
Geocompostie Wall Drain			Sq. Yd.	28
Rubbed Finish			Sq. Ft.	319.0

DRAWN BY: JJW	REVISIONS			
	LEVEL	BY	DATE	DESCRIPTION
CHECKED BY: JKC				
DATE: 08/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

SOUTHEAST
RETAINING WALL DETAILS
SN 050 7500

CONSTRUCTION
PLANS


CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 109
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\G66437-00-Peru-2022\ITEP-Recreational Trail\CAD\104-110-RETAINING WALL DETAILS.dwg Last Modified: Wednesday, December 18, 2024 1:47:47 PM Plotted On: Wednesday, December 18, 2024 1:47:30 PM by Josh Washkowiak




FIELD CUTTING DIAGRAM



Order $v_6(E)$ bars full length
Cut as shown and use remainder
of bars in opposite face





Bar $h_{73}(E)$



NORTHEAST WALL (LOOKING EAST)



PLAN - NORTHEAST WALL



DRAINAGE DETAIL

BILL OF MATERIAL

Bar	No.	Size	Length	Shape
$h_{73}(E)$	2	#4	19'-0"	
$h_{74}(E)$	2	#4	2'-7"	
$h_{75}(E)$	2	#4	6'-6"	
$h_{76}(E)$	2	#4	10'-5"	
$h_{77}(E)$	2	#4	14'-4"	
$h_{78}(E)$	6	#4	17'-8"	
$n_{51}(E)$	27	#5	4'-9"	
t_{53}	36	#5	6'-8"	
		#4		
$v_{61}(E)$	16	#4	13'-4"	
$v_{62}(E)$	2	#4	9'-10"	
w_{56}	14	#4	17'-8"	
Structure Excavation			Cu. Yd.	--
Reinforcement Bars			Pound.	420
Reinforcement Bars, Epoxy Coated			Pound	430
Concrete Structures (Retaining Wall)			Cu. Yd.	11.6
Granular Backfill for Structures			Cu. Yd.	13
Geocompostie Wall Drain			Sq. Yd.	9
Rubbed Finish			Sq. Ft.	84.8

DRAWN BY: JJW	REVISIONS			
	LEVEL	BY	DATE	DESCRIPTION
CHECKED BY: JKC				
DATE: 08/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

NORTHEAST
RETAINING WALL DETAILS
SN 050 7500

CONSTRUCTION
PLANS


CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 110
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G6437-00-Peru-2022\ITP-Recreational Trail\CAD\11 AND 126 ABUTMENTS.dwg Last Modified: Tuesday, December 17, 2024 1:53:56 PM Plotted On: Wednesday, December 18, 2024 1:46:24 PM by Josh Washkowiak


Notes:
Space reinforcement in cap to miss anchor bolts.
For details of piles, see sheet 71 of 76.

PILE DATA


Type: HP10X42
Nominal Required Bearing: 335
Factored Resistance Available: 184
Est. Length: 29
No. Production Piles: 3
No. Test Piles: 1
No. Pile Shoes: 4




SECTION A-A




TOP PLAN




Bar d₄(E)




Bar n₃₀(E)




Bar w₃₁



Bar u₃₀ & u₃₁




END VIEW



ELEVATION

FOOTING PLAN



BILL OF MATERIAL

Bar	No.	Size	Length	Shape
d ₄ (E)	4	#5	11'-0"	
p ₃₀ (E)	8	#5	13'-9"	
p ₃₀ (E)	40	#6	6'-5"	
p ₃₀ (E)	14	#6	13'-9"	
t ₃₀	40	#6	10'-3"	
v ₃₀ (E)	14	#6	10'-4"	
v ₃₁ (E)	14	#6	10'-2"	
v ₃₀ (E)	28	#6	6'-7"	
v ₃₁ (E)	28	#6	6'-7"	
w ₃₀	12	#6	14'-9"	
w ₃₁	11	#5	18'-9"	
Structure Excavation			Cu. Yd.	59.2
Concrete Structures			Cu. Yd.	28.8
Reinforcement Bars, Epoxy Coated			Pound	1820
Reinforcement Bars			Pound	1100
Furnishing HP10X42 Piles			Foot	87
Driving Piles			Foot	87
Test Pile Steel HP10x42			Each	1
Rubbed Finish			Sq. Ft.	89.9
Pile Shoes			Each	4

SHEET 55 OF 76 BRIDGE SHEETS

"CONTRACT NO. 87876"

DRAWN BY: DS	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: JKC					
DATE: 01/2024					



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

WEST ABUTMENT
SN 050-7500



CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 111
FILE NO.: 66437.00 Y-	OF 183


Notes:
For details of piles, see sheet 71 of 76.

PILE DATA


Type: HP10X42
Nominal Required Bearing: 199
Factored Resistance Available: 110
Est. Length: 24
No. Production Piles: 3
No. Test Piles: 1
No. Pile Shoes: 4




TOP PLAN




BAR v20 (E)




BAR n (E)




BAR s (E)



END VIEW




BARS u (E) & u1 (E)



ELEVATION
(Looking East)

BILL OF MATERIAL


Bar	No.	Size	Length	Shape
h (E)	14	#5	10'-3"	—
n (E)	22	#5	5'-3"	—
p (E)	6	#7	10'-8"	—
s (E)	11	#4	10'-11"	□
t (E)	19	#6	7'-9"	—
u (E)	6	#6	11'-6"	—
u1 (E)	14	#5	9'-7"	—
v (E)	22	#5	8'-1"	—
v20 (E)	8	#6	6'-3"	—
w (E)	9	#5	11'-6"	—
Structure Excavation			Cu. Yd.	33
Concrete Structures			Cu. Yd.	17.0
Reinforcement Bars, Epoxy Coated			Pound	1,310
Furnishing HP10X42 Piles			Foot	72
Driving Piles			Foot	72
Test Pile Steel HP10x42			Each	1
Rubbed Finish			Sq. Ft.	187.3
Pile Shoes			Each	4



FOOTING PLAN

BAR DETAIL

(Typical at each Beam)



CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G66437-00-Peru-2022\ITP-Recreational Trail\CAD\112-125-PIER-1-14.dwg
Last Modified: Tuesday, December 17, 2024 2:17:37 PM
Plotted On: Wednesday, December 18, 2024 1:40:52 PM
By: Josh Washnawick

DRAWN BY: DS	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: JKC					
DATE: 01/2024					



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

PIER #1
SN 050-7500

CONSTRUCTION
PLANS

SHEET 56 OF 76 BRIDGE SHEETS

"CONTRACT NO. 87876"

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 112
FILE NO.: 66437.00 Y-	OF 183


PIER #2
SN 050-7500

CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G66437-00-Peru-2022\ITP-Recreational Trail\CAD\112-125-PIER-1-14.dwg
Last Modified: Tuesday, December 17, 2024 2:17:37 PM
Plotted On: Wednesday, December 18, 2024 1:40:13 PM
By: Josh Washkowiak


Notes:
For details of piles, see sheet 71 of 76.
Space reinforcement in cap to miss anchor bolts

PILE DATA


Type: HP10x42
Nominal Required Bearing:199
Factored Resistance Available:110
Est. Length: 24
No. Production Piles: 4
No. Pile Shoes: 4



See Anchor Bolt Detail this sheet




TOP PLAN




ELEVATION
(Looking East)


END VIEW



ANCHOR BOLT LAYOUT
(Typical at each Beam)




FOOTING PLAN



BAR n (E)

BAR s (E)



BARS u (E) & u1 (E)

BILL OF MATERIAL

Bar	No.	Size	Length	Shape
h (E)	24	#5	10'-3"	—
n (E)	22	#5	5'-3"	—
p (E)	6	#7	10'-8"	—
s (E)	11	#4	10'-11"	□
t (E)	19	#6	7'-9"	—
u (E)	6	#6	11'-6"	—
u1(E)	24	#5	9'-7"	—
v2o(E)	22	#5	13'-3"	—
w (E)	9	#5	11'-8"	—
Structure Excavation			Cu. Yd.	36
Concrete Structures			Cu. Yd.	22.5
Reinforcement Bars, Epoxy Coated			Pound	1,570
Furnishing HP10X42 Piles			Foot	96
Driving Piles			Foot	96
Rubbed Finish			Sq. Ft.	324.8
Pile Shoes			Each	4

SHEET 58 OF 76 BRIDGE SHEETS

"CONTRACT NO. 87876"

DRAWN BY: DS	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: JKC					
DATE: 01/2024					



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

PIER #3
SN 050-7500

CONSTRUCTION
PLANS



CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 114
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G6437-00-Peru-2022\ITP-Recreational Trail\CAD\112-125-PIER-1-14.dwg
Last Modified: Tuesday, December 17, 2024 2:17:37 PM
Plotted On: Wednesday, December 18, 2024 1:39:50 PM
By: Josh Washnick

Notes:
For details of piles, see sheet 71 of 76.

PILE DATA

Type: HP10x42
Nominal Required Bearing:199
Factored Resistance Available:110
Est. Length: 24
No. Production Piles: 4
No. Pile Shoes: 4







TOP PLAN


BAR v₂₀ (E)

BAR n₁ (E)


BAR s (E)



END VIEW




ELEVATION
(Looking East)




BARS u (E) & u₁ (E)

BILL OF MATERIAL

Bar	No.	Size	Length	Shape
h (E)	28	#5	10'-3"	—
n ₁ (E)	22	#5	5'-9"	⌋
p (E)	6	#7	10'-8"	—
s (E)	11	#4	10'-11"	□
t (E)	19	#6	7'-9"	—
u (E)	6	#6	11'-6"	⌋
u ₁ (E)	28	#5	9'-7"	⌋
v ₃ (E)	22	#5	15'-5"	—
v ₂₀ (E)	8	#6	6'-3"	⌋
w (E)	9	#5	11'-6"	—
Structure Excavation			Cu. Yd.	32
Concrete Structures			Cu. Yd.	26.6
Reinforcement Bars, Epoxy Coated			Pound	1,780
Furnishing HP10X42 Piles			Foot	96
Driving Piles			Foot	96
Rubbed Finish			Sq. Ft.	394.0
Pile Shoes			Each	4



BAR DETAIL
(Typical at each Beam)



FOOTING PLAN

SHEET 59 OF 76 BRIDGE SHEETS

"CONTRACT NO. 87876"

DRAWN BY: DS	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: JKC					
DATE: 01/2024					



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

PIER #4
SN 050-7500



CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 115
FILE NO.: 66437.00 Y-	OF 183


Notes:
For details of piles, see sheet 71 of 76.

PILE DATA


Type: HP10x42
Nominal Required Bearing: 206
Factored Resistance Available: 115
Est. Length: 25
No. Production Piles: 3
No. Test Piles: 1
No. Pile Shoes: 4




TOP PLAN




BAR v20 (E)




BAR n2 (E)




BAR s (E)



END VIEW




ELEVATION
(Looking East)




BARS u (E) & u1 (E)

BILL OF MATERIAL

Bar	No.	Size	Length	Shape
h (E)	32	#5	10'-3"	—
n2(E)	22	#5	6'-3"	U
p (E)	6	#7	10'-8"	—
s (E)	11	#4	10'-11"	□
t (E)	19	#6	7'-9"	—
u (E)	6	#6	11'-6"	U
u1(E)	32	#5	9'-7"	U
v4(E)	22	#5	17'-6"	—
v20(E)	8	#6	6'-3"	U
w (E)	9	#5	11'-6"	—
Structure Excavation			Cu. Yd.	23
Concrete Structures			Cu. Yd.	30.6
Reinforcement Bars, Epoxy Coated			Pound	1,930
Furnishing HP10X42 Piles			Foot	75
Driving Piles			Foot	75
Test Pile Steel HP10x42			Each	1
Rubbed Finish			Sq. Ft.	482.8
Pile Shoes			Each	4



BAR DETAIL
(Typical at each Beam)



FOOTING PLAN

CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G6437-00-Peru-2022\ITP-Recreational Trail\CAD\112-125-PIER-1-14.dwg
Last Modified: Monday, January 27, 2025 2:56:51 PM
Plotted On: Monday, January 27, 2025 2:59:49 PM
by Jim Cloward

DRAWN BY: DS	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: JKC					
DATE: 01/2024					



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

PIER #5
SN 050-7500



CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 116
FILE NO.: 66437.00 Y-	OF 183


Notes:
For details of piles, see sheet 71 of 76.
Space reinforcement in cap to miss anchor bolts

PILE DATA


Type: HP10x42
Nominal Required Bearing:199
Factored Resistance Available:110
Est. Length: 25
No. Production Piles: 5
No. Test Piles: 1
No. Pile Shoes: 6




TOP PLAN



END VIEW




ANCHOR BOLT LAYOUT




FOOTING PLAN

Ⓐ Bearings, Retainers and Anchor Bolt Design and locations are per the truss manufacturer. The Contractor shall place top cap reinforcement to miss Anchor



BAR n2 (E) BAR s1 (E)



BARS u2 (E) & u3 (E)

BILL OF MATERIAL

Bar	No.	Size	Length	Shape
h1 (E)	50	#5	14'-9"	—
n2 (E)	40	#5	6'-3"	U
p1 (E)	6	#7	15'-8"	—
s1 (E)	16	#4	12'-5"	□
t1 (E)	24	#5	7'-9"	—
u2 (E)	6	#6	12'-3"	□
u3 (E)	50	#5	10'-4"	□
v5 (E)	40	#5	20'-2"	—
w1 (E)	9	#5	16'-6"	—
Structure Excavation			Cu. Yd.	42
Concrete Structures			Cu. Yd.	56.4
Reinforcement Bars, Epoxy Coated			Pound	3,190
Furnishing HP10X42 Piles			Foot	125
Driving Piles			Foot	125
Test Pile Steel HP10x42			Each	1
Rubbed Finish			Sq. Ft.	766.4
Pile Shoes			Each	6

CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G66437-00-Peru-2022\ITP-Recreational Trail\CAD\112-125-PIER-1-1-14.dwg
Last Modified: Monday, January 27, 2025 2:56:51 PM
Plotted On: Monday, January 27, 2025 3:01:37 PM
by: Jim Cloward

DRAWN BY: DS	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: JKC					
DATE: 01/2024					



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

PIER #6
SN 050-7500



CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 117
FILE NO.: 66437.00 Y-	OF 183


Notes:
Space reinforcement in cap to miss anchor bolts.
For details of piles, see sheet 71 of 76.

PILE DATA


Type: HP10x42
Nominal Required Bearing: 294
Factored Resistance Available: 162
Est. Length: 28
No. Production Piles: 5
No. Test Piles: 1
No. Pile Shoes: 6




TOP PLAN




BAR n (E)



BAR s1(E)




BARS u2(E) & u3(E)



ELEVATION
(Looking East)

END VIEW



FOOTING PLAN

BILL OF MATERIAL

Bar	No.	Size	Length	Shape
h1 (E)	50	#5	14'-9"	—
n2(E)	42	#5	6'-3"	⌋
p1 (E)	6	#7	15'-8"	—
s1 (E)	16	#4	12'-5"	⊞
t2(E)	30	#5	8'-9"	—
u2(E)	6	#6	12'-3"	⌋
u3(E)	50	#5	10'-4"	⌋
v6(E)	42	#5	20'-3"	—
w2(E)	9	#5	19'-6"	—
Structure Excavation			Cu. Yd.	29
Concrete Structures			Cu. Yd.	62.6
Reinforcement Bars, Epoxy Coated			Pound	3,360
Furnishing HP10X42 Piles			Foot	140
Driving Piles			Foot	140
Test Pile Steel HP10x42			Each	1
Rubbed Finish			Sq. Ft.	768.6
Pile Shoes			Each	6

SHEET 62 OF 76 BRIDGE SHEETS

"CONTRACT NO. 87876"

DRAWN BY: DS	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: JKC					
DATE: 01/2024					



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

PIER #7
SN 050-7500



CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 118
FILE NO.: 66437.00 Y-	OF 183


Notes:
Space reinforcement in cap to miss anchor bolts.
For details of piles, see sheet 71 of 76.

PILE DATA


Type: HP10x42
Nominal Required Bearing: 335
Factored Resistance Available: 184
Est. Length: 29
No. Production Piles: 5
No. Test Piles: 1
No. Pile Shoes: 6




TOP PLAN




BAR n3(E)




BAR s1(E)




BARS u2(E) & u3(E)



END VIEW



ELEVATION
(Looking East)



FOOTING PLAN

BILL OF MATERIAL

Bar	No.	Size	Length	Shape
h1(E)	52	#5	14'-9"	—
n3(E)	42	#5	6'-6"	⌋
p1(E)	6	#7	15'-8"	—
s1(E)	16	#4	12'-5"	□
t2(E)	30	#5	8'-9"	—
u2(E)	6	#6	12'-3"	⌋
u3(E)	52	#5	10'-4"	⌋
v7(E)	42	#5	21'-1"	—
w2(E)	9	#5	19'-6"	—
Structure Excavation			Cu. Yd.	47
Concrete Structures			Cu. Yd.	66.1
Reinforcement Bars, Epoxy Coated			Pound	3,460
Furnishing HP10X57 Piles			Foot	145
Driving Piles			Foot	145
Test Pile Steel HP10x57			Each	1
Rubbed Finish			Sq. Ft.	811.2
Pile Shoes			Each	6

DRAWN BY: DS	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: JKC					
DATE: 01/2024					



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

PIER #8
SN 050-7500


CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 119
FILE NO.: 66437.00 Y-	OF 183


Notes:
Space reinforcement in cap to miss anchor bolts.
For details of piles, see sheet 71 of 76.

PILE DATA


Type: HP10x42
Nominal Required Bearing: 168
Factored Resistance Available: 92
Est. Length: 18
No. Production Piles: 5
No. Test Piles: 1
No. Pile Shoes: 6




See Anchor Bolt Detail this sheet




TOP PLAN




BAR n2(E)




BAR s1(E)




BARS u2(E) & u3(E)



END VIEW



ANCHOR BOLT LAYOUT



FOOTING PLAN

BILL OF MATERIAL

Bar	No.	Size	Length	Shape
h1(E)	42	#5	14'-9"	—
n2(E)	38	#5	6'-3"	U
p1(E)	6	#7	15'-8"	—
s1(E)	16	#4	12'-5"	□
t1(E)	24	#5	7'-9"	—
u2(E)	6	#6	12'-3"	U
u3(E)	42	#5	10'-4"	U
v8(E)	38	#5	17'-5"	—
w1(E)	9	#5	16'-6"	—
Structure Excavation		Cu. Yd.	38	
Concrete Structures		Cu. Yd.	51.0	
Reinforcement Bars, Epoxy Coated		Pound	2820	
Furnishing HP10X42 Piles		Foot	90	
Driving Piles		Foot	90	
Test Pile Steel HP10x42		Each	1	
Rubbed Finish		Sq. Ft.	663.5	
Pile Shoes		Each	6	

SHEET 64 OF 76 BRIDGE SHEETS

"CONTRACT NO. 87876"

DRAWN BY: DS	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: JKC					
DATE: 01/2024					



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

PIER #9
SN 050-7500


CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 120
FILE NO.: 66437.00 Y-	OF 183


Notes:
For details of piles, see sheet 71 of 76.

PILE DATA


Type: HP10x42
Nominal Required Bearing: 188
Factored Resistance Available: 104
Est. Length: 21
No. Production Piles: 4
No. Pile Shoes: 4




END VIEW




BAR DETAIL




TOP PLAN




ELEVATION
(Looking East)




FOOTING PLAN




BAR v20 (E)



BAR n (E)



BAR s (E)



BARS u (E) & u1 (E)

BILL OF MATERIAL

Bar	No.	Size	Length	Shape
h (E)	34	#5	10'-3"	—
n (E)	22	#5	5'-3"	—
p (E)	6	#7	10'-8"	—
s (E)	11	#4	10'-11"	□
t (E)	19	#6	7'-9"	—
u (E)	6	#6	11'-6"	—
u1(E)	34	#5	9'-7"	—
v9(E)	22	#5	18'-3"	—
v20(E)	8	#6	6'-3"	—
w (E)	9	#5	11'-8"	—
Structure Excavation			Cu. Yd.	34
Concrete Structures			Cu. Yd.	27.9
Reinforcement Bars, Epoxy Coated			Pound	1960
Furnishing HP10X42 Piles			Foot	84
Driving Piles			Foot	84
Rubbed Finish			Sq. Ft.	470.3
Pile Shoes			Each	4

SHEET 65 OF 76 BRIDGE SHEETS

"CONTRACT NO. 87876"

DRAWN BY: DS	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: JKC					
DATE: 01/2024					



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

PIER #10
SN 050-7500

CONSTRUCTION
PLANS


CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 121
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G66437-00-Peru-2022\ITP-Recreational Trail\CAD\112-125-PIER-1-14.dwg
Last Modified: Tuesday, December 17, 2024 2:17:37 PM
Plotted On: Wednesday, December 18, 2024 12:03 PM
By: Josh Washnick


Notes:
For details of piles, see sheet 71 of 76.

PILE DATA


Type: HP10x42
Nominal Required Bearing:188
Factored Resistance Available:104
Est. Length: 21
No. Production Piles: 3
No. Test Piles: 1
No. Pile Shoes: 4




TOP PLAN




BAR v20 (E)




BAR n (E)




BAR s (E)




BARS u (E) & u1 (E)



END VIEW




ELEVATION
(Looking East)



FOOTING PLAN

BILL OF MATERIAL

Bar	No.	Size	Length	Shape
h (E)	28	#5	10'-3"	—
n1 (E)	22	#5	5'-9"	—
p (E)	6	#7	10'-8"	—
s (E)	11	#4	10'-11"	□
t (E)	19	#6	7'-9"	—
u (E)	6	#6	11'-6"	—
u1 (E)	28	#5	9'-7"	—
v10 (E)	22	#5	15'-2"	—
v20 (E)	8	#6	6'-3"	—
w (E)	9	#5	11'-8"	—
Structure Excavation			Cu. Yd.	32
Concrete Structures			Cu. Yd.	26.3
Reinforcement Bars, Epoxy Coated			Pound	1,780
Furnishing HP10X42 Piles			Foot	63
Driving Piles			Foot	63
Test Pile Steel HP10x42			Each	1
Rubbed Finish			Sq. Ft.	401.4
Pile Shoes			Each	4



BAR DETAIL

DRAWN BY: DS	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: JKC					
DATE: 01/2024					



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

PIER #11
SN 050-7500


CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 122
FILE NO.: 66437.00 Y-	OF 183


Notes:
Space reinforcement in cap to miss anchor bolts.
For details of piles, see sheet 71 of 76.

PILE DATA


Type: HP10x42
Nominal Required Bearing:188
Factored Resistance Available:104
Est. Length: 21
No. Production Piles: 4
No. Pile Shoes: 4




See Anchor Bolt Detail this sheet




TOP PLAN




END VIEW




ANCHOR BOLT LAYOUT




ELEVATION
(Looking East)




FOOTING PLAN



BAR n (E)



BAR s (E)



BARS u (E) & u1(E)

BILL OF MATERIAL

Bar	No.	Size	Length	Shape
h (E)	24	#5	10'-3"	—
n (E)	22	#5	5'-3"	⌋
p (E)	6	#7	10'-8"	—
s (E)	11	#4	10'-11"	⌈
t (E)	19	#6	7'-9"	—
u (E)	6	#6	11'-6"	⌋
u1(E)	24	#5	9'-7"	⌋
v1(E)	22	#5	13'-1"	—
w (E)	9	#5	11'-8"	—
Structure Excavation			Cu. Yd.	32
Concrete Structures			Cu. Yd.	22.3
Reinforcement Bars, Epoxy Coated			Pound	1,560
Furnishing HP10X42 Piles			Foot	84
Driving Piles			Foot	84
Rubbed Finish			Sq. Ft.	332.3
Pile Shoes			Each	4

CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G6437-00-Peru-2022\ITP-Recreational Trail\CAD\112-125-PIER-1-14.dwg
Last Modified: Tuesday, December 17, 2024 2:17:37 PM
Plotted On: Wednesday, December 18, 2024 1:24:56 PM
By: Josh Washkowiak

DRAWN BY: DS	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: JKC					
DATE: 01/2024					



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

PIER #12
SN 050-7500



CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 123
FILE NO.: 66437.00 Y-	OF 183



For details of piles, see sheet 71 of 76.

PILE DATA



Type: HP10x42
Nominal Required Bearing:188
Factored Resistance Available:104
Est. Length: 21
No. Production Piles: 3
No. Test Piles: 1
No. Pile Shoes: 4




TOP PLAN

BAR v20 (E)


BAR n (E)

BAR s (E)

END VIEW




ELEVATION
(Looking East)




BARS $u(E)$ & $u_1(E)$

BILL OF MATERIAL

Bar	No.	Size	Length	Shape
h (E)	18	#5	10'-3"	—
n (E)	22	#5	5'-3"	—
p (E)	6	#7	10'-8"	—
s (E)	11	#4	10'-11"	□
t (E)	19	#6	7'-9"	—
u (E)	6	#6	11'-6"	—
u ₁ (E)	18	#5	9'-7"	—
v ₁₂ (E)	22	#5	10'-6"	—
v ₂₀ (E)	8	#6	6'-3"	—
w (E)	9	#5	11'-8"	—
Structure Excavation			Cu. Yd.	32
Concrete Structures			Cu. Yd.	19.5
Reinforcement Bars, Epoxy Coated			Pound	1,450
Furnishing HP10X42 Piles			Foot	63
Driving Piles			Foot	63
Test Pile Steel HP10x42			Each	1
Rubbbed Finish			Sq. Ft.	263.6
Pile Shoes			Each	4



BAR DETAIL



FOOTING PLAN

SHEET 68 OF 76 BRIDGE SHEETS

"CONTRACT NO. 87876"

Drawing Name:	DRAWN BY: DS		REVISIONS		
	LEVEL	BY	DATE	DESCRIPTION	
	CHECKED BY: JKC				
	DATE: 01/2024				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

PIER #13
SN 050-7500


CONSTRUCTION PLANS

CURRENT AS OF: 12/20/2024			
SCALE: AS NOTED		SHEET	124
FILE NO.: 66437.00 Y-		OF	183


Notes:
For details of piles, see sheet 71 of -76

PILE DATA


Type: HP10x42
Nominal Required Bearing:188
Factored Resistance Available:104
Est. Length: 21
No. Production Piles: 4
No. Pile Shoes: 4




TOP PLAN




BAR v20 (E)




BAR n (E)




BAR s (E)



END VIEW




ELEVATION
(Looking East)




BARS u (E) & u1 (E)

BILL OF MATERIAL

Bar	No.	Size	Length	Shape
h (E)	12	#5	10'-3"	—
n (E)	22	#5	5'-3"	U
p (E)	6	#7	10'-8"	—
s (E)	11	#4	10'-11"	□
t (E)	19	#6	7'-9"	—
u (E)	6	#6	11'-6"	U
u1 (E)	12	#5	9'-7"	U
v13 (E)	22	#5	7'-11"	—
v20 (E)	8	#6	6'-3"	U
w (E)	9	#5	11'-8"	—
Structure Excavation			Cu. Yd.	32
Concrete Structures			Cu. Yd.	16.7
Reinforcement Bars, Epoxy Coated			Pound	1,270
Furnishing HP10X42 Piles			Foot	84
Driving Piles			Foot	84
Rubbed Finish			Sq. Ft.	194.7
Pile Shoes			Each	4



BAR DETAIL



FOOTING PLAN

DRAWN BY: DS	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: JKC					
DATE: 01/2024					



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

PIER #14
SN 050-7500

CONSTRUCTION
PLANS


CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 125
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G6437-00-Peru-2022\ITP-Recreational Trail\CAD\111 AND 126 ABUTMENTS.dwg Last Modified: Tuesday, December 17, 2024 1:53:56 PM Plotted On: Wednesday, December 18, 2024 1:45:57 PM by Josh Washkowiak


Notes:
Space reinforcement in cap to miss anchor bolts.
For details of piles, see sheet 71 of 76.

PILE DATA


Type: HP10X42
Nominal Required Bearing: 211
Factored Resistance Available: 116
Est. Length: 24
No. Production Piles: 4
No. Pile Shoes: 4




SECTION A-A





TOP PLAN




Bar d₄(E)




Bar n₃₀(E)




ELEVATION



FOOTING PLAN



Bar w₃₁



Bar u₃₀ & u₃₁

BILL OF MATERIAL

Bar	No.	Size	Length	Shape
d ₄ (E)	4	#5	11'-0"	
p ₃₀ (E)	8	#5	13'-9"	
n ₃₀ (E)	34	#6	6'-5"	
p ₃₀ (E)	12	#6	13'-9"	
t ₃₀	40	#6	10'-3"	
v ₃₀ (E)	12	#6	10'-4"	
v ₃₂ (E)	14	#6	10'-2"	
v ₃₀ (E)	28	#6	6'-7"	
v ₃₂ (E)	28	#6	5'-2"	
w ₃₀	12	#6	14'-9"	
w ₃₁	11	#5	18'-9"	
Structure Excavation			Cu. Yd.	46.4
Concrete Structures			Cu. Yd.	25.1
Reinforcement Bars, Epoxy Coated			Pound	1630
Reinforcement Bars			Pound	1100
Furnishing HP10X42 Piles			Foot	96
Driving Piles			Foot	96
Rubbed Finish			Sq. Ft.	85.3
Pile Shoes			Each	4

SHEET 69 OF 76 BRIDGE SHEETS

"CONTRACT NO. 87876"

DRAWN BY: DS	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: JKC					
DATE: 01/2024					



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

EAST ABUTMENT
SN 050-7500

CONSTRUCTION
PLANS


CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 126
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G6437-00-Peru-2022\ITP-Shared\Drawings\23-00073-00-BT\HP PILE DETAILS.dwg Last Modified: Tuesday, December 17, 2024 2:02:35 PM Plotted On: Wednesday, December 18, 2024 12:21:15 PM by Josh Washniak




STEEL PILE TABLE

Designation	Depth d	Flange width bf	Web and Flange thickness t	Encasement diameter A
HP 14x117	14¼"	14⅞"	1⅜"	30"
x102	14"	14¾"	1⅜"	30"
x89	13⅞"	14¾"	⅝"	30"
x73	13⅝"	14⅝"	½"	30"
HP 12x84	12¼"	12¼"	1⅜"	24"
x74	12⅝"	12¼"	⅝"	24"
x63	12"	12⅝"	½"	24"
x53	11¾"	12"	7⁄16"	24"
HP 10x57	10"	10¼"	9⁄16"	24"
x42	9¾"	10⅝"	7⁄16"	24"
HP 8x36	8"	8⅝"	7⁄16"	18"




ELEVATION




DETAIL A

SHOE ATTACHMENT


Note:
The steel H-piles shall be according to
AASHTO M270 Grade 50.



ELEVATION




DETAIL "B"



ISOMETRIC VIEW

WELDED COMMERCIAL SPLICE




ISOMETRIC VIEW

WELDED COMMERCIAL SPLICE ALTERNATE


* Interrupt welds ¼" from end of web and/or each flange.

** Remove portions of backup plates that extend outside the flanges.

*** Weld size per pile shoe manufacturer (5⁄16" min.).




ELEVATION




SECTION A-A


INDIVIDUAL PILE
CONCRETE ENCASUREMENT
(when specified)



ELEVATION



END VIEW



DETAIL D

WELDED PLATE FIELD SPLICE

Designation	F	Ft	Fw	W	Wt	Ww
HP 14x117	12½"	1"	7⁄8"	7¾"	⅝"	½"
x102	12½"	7⁄8"	¾"	7¾"	⅝"	½"
x89	12½"	¾"	1⅜"	7¾"	⅝"	½"
x73	12½"	⅝"	9⁄16"	7¾"	⅝"	½"
HP 12x84	10"	7⁄8"	1⅜"	6½"	⅝"	½"
x74	10"	7⁄8"	1⅜"	6½"	⅝"	½"
x63	10"	⅝"	½"	6½"	½"	¾"
x53	10"	⅝"	½"	6½"	½"	¾"
HP 10x57	8"	¾"	9⁄16"	5¼"	½"	¾"
x42	8"	⅝"	9⁄16"	5¼"	½"	¾"
HP 8x36	7"	⅝"	7⁄16"	4¼"	½"	¾"

F-HP

2-1-2023

DRAWN BY: LMP	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: JKC					
DATE: 06/2023					



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

HP PILE DETAILS
SN 050-7500


CONSTRUCTION
PLANS

SHEET 71 OF 76 BRIDGE SHEETS

"CONTRACT NO. 87876"

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 127
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\G66437-00-Peru-2022 ITP-Recreational Trail\CAD\128-132-SOIL BORINGS.dwg Last Modified: Tuesday, December 17, 2024 2:38:43 PM Plotted On: Wednesday, December 18, 2024 1:20:24 PM by Josh Washkowiak



Midwest Testing Services, Inc.
3705 Progress Blvd.
Peru, IL 61354

BORING LOG

Sheet 1 of 2

Phone: 815-223-6696
Fax: 815-223-6659
e-mail: mts37@comcast.net


Client: City of Peru
Project Name Route 251 Pedestrian Bridge
Project Site: Rte 251; from Plaza Drive E. to E. of Frontage Rd.
Peru, IL

Boring No. B-01
Surface Elev. 639.63
Auger Depth 27.5' Rotary Depth NA
Start Date 08/26/23 Finish Date 08/26/23

Location: STA 48+31.5, 0.88 LT
1706882.0777 766546.0013

(DEPTH) ELEV.	DESCRIPTION OF MATERIALS	Graphic Log	Depth in feet	SAMPLES						DRILLED BY	REMARKS
				Sample No.	Sample Type	Qu (TSF)	N Value (Blows)	Bulge / Shear	Moisture (%)		
639.63	Black Silty Clay Topsoil									Randy Safranski Diedrich D-120	
638.63	Soft to Medium Stiff Brown/Gray Silty Clay		1								
637.63			2								
636.63			3	1	SS	0.6	3	B	23		
635.63	Medium Stiff Black/Brown Silty Clay		4								
634.63			5								
633.63			6	2	SS	1.0	4	B	11		
632.63	Stiff Brown/Gray Silty Clay		7								
631.63			8	3	SS	2.0	14	S	9		
630.63			9								
629.63	Very Stiff to Hard Brown/Gray Silty Clay Till		10								
628.63			11	4	SS	3.1	40	S	6		Water
627.63			12								
626.63	Hard Gray Silty Clay Till		13	5	SS	4.3	35	S	9		
625.63			14								
624.63			15	6	SS	4.1	72	S	14		
623.63			16								
622.63			17								
621.63			18	7	SS	4.2	83	S	14		
620.63			19								
619.63			20	8	SS	4.7	90	S	12		

Groundwater Data: Water after auger removal 10-feet below top of ground.
Comments:



Midwest Testing Services, Inc.
3705 Progress Blvd.
Peru, IL 61354

BORING LOG

Sheet 2 of 2

Phone: 815-223-6696
Fax: 815-223-6659
e-mail: mts37@comcast.net

Client: City of Peru
Project Name Route 251 Pedestrian Bridge
Project Site: Rte 251; from Plaza Drive E. to E. of Frontage Rd.
Peru, IL

Boring No. B-01
Surface Elev. 639.63
Auger Depth 27.5' Rotary Depth NA
Start Date 08/26/23 Finish Date 08/26/23

Location: STA 48+31.5, 0.88 LT
1706882.0777 766546.0013

(DEPTH) ELEV.	DESCRIPTION OF MATERIALS	Graphic Log	Depth in feet	SAMPLES						DRILLED BY	REMARKS
				Sample No.	Sample Type	Qu (TSF)	N Value (Blows)	Bulge / Shear	Moisture (%)		
618.63	Hard Gray Silty Clay Till and Cobbles		22								
617.63			23	9	SS	5.0	98	S	11		
616.63			24								
615.63			25								
614.63			26	10	SS	5.0	115	S	10		
613.63			27								
612.63			28								
611.63			29								
610.63			30								
609.63			31								
608.63	Auger Refusal on Cobbles		32								
607.63			33								
606.63			34								
605.63			35								
604.63			36								
603.63			37								
602.63			38								
601.63			39								
600.63			40								
599.63			41								

Groundwater Data: Water after auger removal 10-feet below top of ground.
Comments:

DRAWN BY: FDAP	REVISIONS			
	LEVEL	BY	DATE	DESCRIPTION
CHECKED BY: JKC				
DATE: 08/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

SOIL BORINGS

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 128
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\G\64437-00-Peru-2022 ITEP-Recreational Trail\CAD\128-132-SOIL BORINGS.dwg Last Modified: Tuesday, December 17, 2024 2:38:43 PM Plotted On: Wednesday, December 18, 2024 1:20:00 PM by Josh Washkowiak



Midwest Testing Services, Inc.
3705 Progress Blvd.
Peru, IL 61354

BORING LOG

Phone: 815-223-6696
Fax: 815-223-6659
e-mail: mts37@comcast.net

Sheet 1 of 3


Client: City of Peru
Project Name Route 251 Pedestrian Bridge
Project Site: Rte 251; from Plaza Drive E. to E. of Frontage Rd.
Peru, IL

Boring No. B-02
Surface Elev. 640.83
Auger Depth 44' Rotary Depth NA
Start Date 08/26/23 Finish Date 08/26/23

Location: STA 49+23.5, 0.06 RT
1706943.4760 766828.0476

(DEPTH) *ELEV.	DESCRIPTION OF MATERIALS	Graphic Log	Depth in feet	Sample No.	Sample Type	Qu (TSF)	N Value (Blows)	Bulge / Shear	Moisture (%)	Dry Density (PCF)	DRILLED BY	REMARKS
640.83	Black Silty Clay Topsoil										Randy Safranski Diedrich D-120	
639.83	Medium Stiff Brown/Gray Silty Clay		1									
638.83			2									
637.83	Medium Stiff Brown/Gray Clayey Silt		3	1	SS	0.6	6	B/S	20			
636.83			4									
635.83	Stiff Brown/Gray Silty Clay Loam Till with Sand Seams		5	2	SS	1.4	11	S	22			Water
634.83			6									
633.83			7									
632.83	Stiff Brown/Gray Gravely Loam Till		8	3	SS	1.2	9	B/S	18			
631.83			9									
630.83	Stiff to Very Stiff Brown/Gray Sandy Silt Loam Till with Cobbles		10	4	SS	1.0	21	S	19			
629.83			11									
628.83			12									
627.83			13	5	SS	---	110	---	10			
626.83			14									
625.83	Hard Gray Gravely Silt Loam Till with Cobbles		15	6	SS	---	120	---	11			
624.83			16									
623.83			17									
622.83			18	7	SS	---	105	---	10			
621.83			19									
620.83			20	8	SS	---	95	---	10			

Groundwater Data: Water after auger removal 5-feet below top of ground.
Comments:



Midwest Testing Services, Inc.
3705 Progress Blvd.
Peru, IL 61354

BORING LOG

Phone: 815-223-6696
Fax: 815-223-6659
e-mail: mts37@comcast.net

Sheet 2 of 3


Client: City of Peru
Project Name Route 251 Pedestrian Bridge
Project Site: Rte 251; from Plaza Drive E. to E. of Frontage Rd.
Peru, IL

Boring No. B-02
Surface Elev. 640.83
Auger Depth 44' Rotary Depth NA
Start Date 08/26/23 Finish Date 08/26/23

Location: STA 49+23.5, 0.06 RT
1706943.4760 766828.0476

(DEPTH) ELEV.	DESCRIPTION OF MATERIALS	Graphic Log	Depth in feet	Sample No.	Sample Type	Qu (TSF)	N Value (Blows)	Bulge / Shear	Moisture (%)	Dry Density (PCF)	DRILLED BY	REMARKS
619.83											Randy Safranski Diedrich D-120	
618.83			22									
617.83	Hard Gray Gravely Silt Loam Till with Cobbles		23	9	SS	---	77	---	9			
616.83			24									
615.83			25									
614.83			26	10	SS	---	105	---	7			
613.83			27									
612.83	Hard Red Shale		28	11	SS	---	36	---	15			
611.83			29									
610.83			30									
609.83			31	12	SS	---	55	---	14			
608.83			32									
607.83			33									
606.83	Hard Gray Shale		34									
605.83			35	13	SS	---	95	---	13			
604.83			36									
603.83			37									
602.83			38									
601.83			39									
600.83	Hard Gray/Brown Shale		40	14	SS	---	100	---	12			
599.83			41									

Groundwater Data: Water after auger removal 5-feet below top of ground.
Comments:



Midwest Testing Services, Inc.
3705 Progress Blvd.
Peru, IL 61354

BORING LOG

Phone: 815-223-6696
Fax: 815-223-6659
e-mail: mts37@comcast.net

Sheet 3 of 3

Client: City of Peru
Project Name Route 251 Pedestrian Bridge
Project Site: Rte 251; from Plaza Drive E. to E. of Frontage Rd.
Peru, IL

Boring No. B-02
Surface Elev. 640.83
Auger Depth 44' Rotary Depth NA
Start Date 08/26/23 Finish Date 08/26/23

Location: STA 49+23.5, 0.06 RT
1706943.4760 766828.0476

(DEPTH) ELEV.	DESCRIPTION OF MATERIALS	Graphic Log	Depth in feet	Sample No.	Sample Type	Qu (TSF)	N Value (Blows)	Bulge / Shear	Moisture (%)	Dry Density (PCF)	DRILLED BY	REMARKS
598.83											Randy Safranski Diedrich D-120	
597.83	Hard Gray/Brown Shale		43									
596.83			44									
595.83	Auger Refusal		45									
594.83			46									
593.83			47									
592.83			48									
591.83			49									
590.83			50									
589.83			51									
588.83			52									
587.83			53									
586.83			54									
585.83			55									
584.83			56									
583.83			57									
582.83			58									
581.83			59									
580.83			60									
579.83			61									
578.83			62									

Groundwater Data: Water after auger removal 5-feet below top of ground.
Comments:

SHEET 73 OF 76 BRIDGE SHEETS

"CONTRACT NO. 87876"

DRAWN BY: FDAQ	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: JKC					
DATE: 08/2023					



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

SOIL BORINGS

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 129
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\G\6437-00-Peru-2022 ITEP-Recreational Trail\CAD\128-132-SOIL BORINGS.dwg Last Modified: Tuesday, December 17, 2024 2:38:43 PM Plotted On: Wednesday, December 18, 2024 1:19:40 PM by Josh Washkowiak



Midwest Testing Services, Inc.
3705 Progress Blvd.
Peru, IL 61354

BORING LOG

Phone: 815-223-6696
Fax: 815-223-6659
e-mail: mts37@comcast.net

Sheet 1 of 3


Client: City of Peru
Project Name Route 251 Pedestrian Bridge
Project Site: Rte 251; from Plaza Drive E. to E. of Frontage Rd.
Peru, IL

Boring No. B-03
Surface Elev. 642.56
Auger Depth 44' Rotary Depth NA
Start Date 09/02/23 Finish Date 09/02/23

Location: STA 50+00, 0.04 RT
1706936.3526 766904.2276

(DEPTH) *ELEV.	DESCRIPTION OF MATERIALS	Graphic Log	Depth in feet	SAMPLES						DRILLED BY	
				Sample No.	Sample Type	Qu (TSF)	N Value (Blows)	Bulge / Shear	Moisture (%)	Dry Density (PCF)	REMARKS
642.56	Black Silty Clay Topsoil										
641.56	Medium Stiff Black/Brown Silty Clay Fill		1								
640.56			2								
639.56			3	1	SS	0.8	5	B	25		
638.56			4								
637.56	Medium Stiff Brown/Gray Silty Clay Loam Till with Sand Seams		5	2	SS	1.0	5	B/S	23		Water
636.56			6								
635.56			7								
634.56	Stiff Brown/Gray Silty Clay Loam Till		8	3	SS	1.0	10	S	19		
633.56			9								
632.56			10	4	SS	---	20	---	11		
631.56			11								
630.56	Very Stiff Gray Silt Loam Till with Cobbles		12								
629.56			13	5	SS	---	23	---	10		
628.56			14								
627.56			15	6	SS	---	28	---	9		
626.56			16								
625.56			17								
624.56	Hard Gray Silt Loam Till with Cobbles		18	7	SS	---	41	---	7		
623.56			19								
622.56			20	8	SS	---	53	---	6		

Groundwater Data: Water after auger removal 5-feet below top of ground.
Comments:



Midwest Testing Services, Inc.
3705 Progress Blvd.
Peru, IL 61354

BORING LOG

Phone: 815-223-6696
Fax: 815-223-6659
e-mail: mts37@comcast.net

Sheet 2 of 3


Client: City of Peru
Project Name Route 251 Pedestrian Bridge
Project Site: Rte 251; from Plaza Drive E. to E. of Frontage Rd.
Peru, IL

Boring No. B-03
Surface Elev. 642.56
Auger Depth 44' Rotary Depth NA
Start Date 09/02/23 Finish Date 09/02/23

Location: STA 50+00, 0.04 RT
1706936.3526 766904.2276

(DEPTH) ELEV.	DESCRIPTION OF MATERIALS	Graphic Log	Depth in feet	SAMPLES						DRILLED BY	
				Sample No.	Sample Type	Qu (TSF)	N Value (Blows)	Bulge / Shear	Moisture (%)	Dry Density (PCF)	REMARKS
621.56											
620.56			22								
619.56			23	9	SS	---	63	---	6		
618.56	Hard Gray Silt Loam Till with Cobbles		24								
617.56			25								
616.56			26	10	SS	---	79	---	6		
615.56			27								
614.56	Hard Red Shale		28	11	SS	---	31	---	15		
613.56			29								
612.56			30								
611.56	Very Stiff Red/Gray Shale		31	12	SS	---	27	---	14		
610.56			32								
609.56			33								
608.56			34								
607.56	Hard Gray/Brown Shale		35	13	SS	---	31	---	14		
606.56			36								
605.56			37								
604.56			38								
603.56			39								
602.56	Hard Brown/Gray Sandy Shale		40	14	SS	---	20 1"	---	12		
601.56			41								

Groundwater Data: Water after auger removal 5-feet below top of ground.
Comments:



Midwest Testing Services, Inc.
3705 Progress Blvd.
Peru, IL 61354

BORING LOG

Phone: 815-223-6696
Fax: 815-223-6659
e-mail: mts37@comcast.net

Sheet 3 of 3

Client: City of Peru
Project Name Route 251 Pedestrian Bridge
Project Site: Rte 251; from Plaza Drive E. to E. of Frontage Rd.
Peru, IL

Boring No. B-03
Surface Elev. 642.56
Auger Depth 44' Rotary Depth NA
Start Date 09/02/23 Finish Date 09/02/23

Location: STA 50+00, 0.04 RT
1706936.3526 766904.2276

(DEPTH) ELEV.	DESCRIPTION OF MATERIALS	Graphic Log	Depth in feet	SAMPLES						DRILLED BY	
				Sample No.	Sample Type	Qu (TSF)	N Value (Blows)	Bulge / Shear	Moisture (%)	Dry Density (PCF)	REMARKS
600.56											
599.56	Hard Brown/Gray Sandy Shale		43								
598.56			44								
597.56	Auger Refusal		45								
596.56			46								
595.56			47								
594.56			48								
593.56			49								
592.56			50								
591.56			51								
590.56			52								
589.56			53								
588.56			54								
587.56			55								
586.56			56								
585.56			57								
584.56			58								
583.56			59								
582.56			60								
581.56			61								
580.56			62								

Groundwater Data: Water after auger removal 5-feet below top of ground.
Comments:

SHEET 74 OF 76 BRIDGE SHEETS

"CONTRACT NO. 87876"

DRAWN BY: Fdap	REVISIONS			
	LEVEL	BY	DATE	DESCRIPTION
CHECKED BY: JKC				
DATE: 08/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

SOIL BORINGS

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 130
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\G\64437-00-Peru-2022 ITEP-Recreational Trail\CAD\128-132-132-SOIL BORINGS.dwg Last Modified: Tuesday, December 17, 2024 2:38:43 PM Plotted On: Wednesday, December 18, 2024 1:19:13 PM by Josh Waskowick



Midwest Testing Services, Inc.
3705 Progress Blvd.
Peru, IL 61354

BORING LOG

Phone: 815-223-6696
Fax: 815-223-6659
e-mail: mts37@comcast.net

Sheet 1 of 3

Client: City of Peru
Project Name Route 251 Pedestrian Bridge
Project Site: Rte 251; from Plaza Drive E. to E. of Frontage Rd.
Peru, IL


Boring No. B-04
Surface Elev. 640.50
Auger Depth 46'
Start Date 08/26/23
Rotary Depth NA
Finish Date 08/26/23

Location: STA 50+78.3, 2.23 LT
1706929.1708 766980.4155

(DEPTH) *ELEV.	DESCRIPTION OF MATERIALS	Graphic Log	Depth in feet	SAMPLES					DRILLED BY	
				Sample No.	Sample Type	Qu (TSF)	N Value (Blows)	Bulge / Shear	Moisture (%)	Dry Density (PCF)
640.50	Black Silty Clay Topsoil									
639.50			1							
638.50	Medium Stiff Dark Gray/Brown Silty Clay		2							
637.50			3	1	SS	0.6	3	B/S	24	
636.50			4							
635.50	Medium Stiff Brown/Gray Silty Clay with Sand Seams		5	2	SS	0.6	4	S	23	
634.50			6							
633.50			7							
632.50	Medium Stiff to Stiff Brown/Gray Silt Loam		8	3	SS	1.3	5	S	18	
631.50			9							
630.50	Very Stiff Brown Silty Loam Till		10	4	SS	2.4	19	S	17	
629.50			11							
628.50	Very Stiff Gray Silt Loam Till with Cobbles		12	5	SS	---	28	---	16	
627.50			13							
626.50			14							
625.50	Hard Gray Silt Loam Till with Cobbles		15	6	SS	---	30	---	15	
624.50			16							
623.50			17							
622.50			18	7	SS	---	35	---	14	
621.50			19							
620.50			20	8	SS	---	44	---	12	

Groundwater Data: Water after auger removal 5-feet below top of ground.

Comments: Drilled with continuous flight augers from 41 feet to refusal at 46 feet.



Midwest Testing Services, Inc.
3705 Progress Blvd.
Peru, IL 61354

BORING LOG

Phone: 815-223-6696
Fax: 815-223-6659
e-mail: mts37@comcast.net

Sheet 2 of 3

Client: City of Peru
Project Name Route 251 Pedestrian Bridge
Project Site: Rte 251; from Plaza Drive E. to E. of Frontage Rd.
Peru, IL


Boring No. B-04
Surface Elev. 640.50
Auger Depth 44'
Start Date 08/26/23
Rotary Depth NA
Finish Date 08/26/23

Location: STA 50+78.3, 2.23 LT
1706929.1708 766980.4155

(DEPTH) ELEV.	DESCRIPTION OF MATERIALS	Graphic Log	Depth in feet	SAMPLES					DRILLED BY	
				Sample No.	Sample Type	Qu (TSF)	N Value (Blows)	Bulge / Shear	Moisture (%)	Dry Density (PCF)
619.50										
618.50			22							
617.50	Hard Gray Gravely Silt Loam Till with Cobbles		23	9	SS	---	57	---	12	
616.50			24							
615.50			25							
614.50			26	10	SS	---	58	---	12	
613.50			27							
612.50	Hard Red Shale		28	11	SS	---	32	---	14	
611.50			29							
610.50			30							
609.50			31	12	SS	---	31	---	15	
608.50			32							
607.50			33							
606.50	Hard Gray Shale		34							
605.50			35	13	SS	---	15 1"	---	14	
604.50			36							
603.50			37							
602.50			38							
601.50			39							
600.50	Hard Gray/Brown Shale		40	14	SS	---	20 1"	---	13	
599.50			41							

Groundwater Data: Water after auger removal 5-feet below top of ground.

Comments: Drilled with continuous flight augers from 41 feet to refusal at 46 feet.



Midwest Testing Services, Inc.
3705 Progress Blvd.
Peru, IL 61354

BORING LOG

Phone: 815-223-6696
Fax: 815-223-6659
e-mail: mts37@comcast.net

Sheet 3 of 3

Client: City of Peru
Project Name Route 251 Pedestrian Bridge
Project Site: Rte 251; from Plaza Drive E. to E. of Frontage Rd.
Peru, IL

Boring No. B-04
Surface Elev. 640.50
Auger Depth 46'
Start Date 08/26/23
Rotary Depth NA
Finish Date 08/26/23

Location: STA 50+78.3, 2.23 LT
1706929.1708 766980.4155

(DEPTH) ELEV.	DESCRIPTION OF MATERIALS	Graphic Log	Depth in feet	SAMPLES					DRILLED BY	
				Sample No.	Sample Type	Qu (TSF)	N Value (Blows)	Bulge / Shear	Moisture (%)	Dry Density (PCF)
598.50										
597.50	Hard Gray/Brown Shale		43							
596.50			44							
595.50			45							
594.50			46							
593.50	Auger Refusal with continuous flight augers		47							
592.50			48							
591.50			49							
590.50			50							
589.50			51							
588.50			52							
587.50			53							
586.50			54							
585.50			55							
584.50			56							
583.50			57							
582.50			58							
581.50			59							
580.50			60							
579.50			61							
578.50			62							

Groundwater Data: Water after auger removal 5-feet below top of ground.

Comments: Drilled with continuous flight augers from 41 feet to refusal at 46 feet.

SHEET 75 OF 76 BRIDGE SHEETS

"CONTRACT NO. 87876"

DRAWN BY: Fdap	REVISIONS			
	LEVEL	BY	DATE	DESCRIPTION
CHECKED BY: JKC				
DATE: 08/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

SOIL BORINGS

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 131
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\G\64437-00-Peru-2022 ITEP-Recreational Trail\CAD\128-132-SOIL BORINGS.dwg Last Modified: Tuesday, December 17, 2024 2:38:43 PM Plotted On: Wednesday, December 18, 2024 1:18:35 PM by Josh Waskowick



Midwest Testing Services, Inc.
3705 Progress Blvd.
Peru, IL 61354

BORING LOG

Phone: 815-223-6696
Fax: 815-223-6659
e-mail: mts37@comcast.net

Sheet 1 of 3


Client: City of Peru
Project Name Route 251 Pedestrian Bridge
Project Site: Rte 251; from Plaza Drive E. to E. of Frontage Rd.
Peru, IL

Boring No. B-05
Surface Elev. 641.26
Auger Depth 44' Rotary Depth NA
Start Date 08/26/23 Finish Date 08/26/23

Location: STA 51+55, 0.08 RT
1706921.8386 767058.5404

(DEPTH) *ELEV.	DESCRIPTION OF MATERIALS	Graphic Log	Depth in feet	SAMPLES					DRILLED BY	
				Sample No.	Sample Type	Qu (TSF)	N Value (Blows)	Bulge / Shear	Moisture (%)	Dry Density (PCF)
641.26	Black Silty Clay Topsoil									Randy Safranski Diedrich D-120
640.26	Medium Stiff Brown/Gray Silty Clay		1							
639.26			2							
638.26	Medium Stiff Brown/Gray Clayey Silt		3	1	SS	0.6	6	B/S	23	
637.26			4							
636.26	Stiff Brown/Gray Silty Clay Loam Till with Sand Seams		5	2	SS	1.4	11	S	19	
635.26			6							
634.26			7							
633.26	Stiff Brown/Gray Gravely Loam Till		8	3	SS	1.2	9	B/S	18	
632.26			9							
631.26			10	4	SS	2.0	21	S	17	
630.26	Stiff to Very Stiff Brown/Gray Sandy Silt Loam Till with Cobbles		11							
629.26			12							
628.26			13	5	SS	---	110	---	16	
627.26			14							
626.26	Hard Gray Gravely Silt Loam Till with Cobbles		15	6	SS	---	120	---	15	
625.26			16							
624.26			17							
623.26			18	7	SS	---	105	---	14	
622.26			19							
621.26			20	8	SS	---	95	---	14	

Groundwater Data: Water after auger removal 5-feet below top of ground.
Comments:



Midwest Testing Services, Inc.
3705 Progress Blvd.
Peru, IL 61354

BORING LOG

Phone: 815-223-6696
Fax: 815-223-6659
e-mail: mts37@comcast.net

Sheet 2 of 3


Client: City of Peru
Project Name Route 251 Pedestrian Bridge
Project Site: Rte 251; from Plaza Drive E. to E. of Frontage Rd.
Peru, IL

Boring No. B-05
Surface Elev. 641.26
Auger Depth 44' Rotary Depth NA
Start Date 08/26/23 Finish Date 08/26/23

Location: STA 51+55, 0.08 RT
1706921.8386 767058.5404

(DEPTH) ELEV.	DESCRIPTION OF MATERIALS	Graphic Log	Depth in feet	SAMPLES					DRILLED BY	
				Sample No.	Sample Type	Qu (TSF)	N Value (Blows)	Bulge / Shear	Moisture (%)	Dry Density (PCF)
620.26										Randy Safranski Diedrich D-120
619.26			22							
618.26			23	9	SS	---	77	---	15	
617.26	Hard Gray Gravely Silt Loam Till with Cobbles		24							
616.26			25							
615.26			26	10	SS	---	105	---	14	
614.26			27							
613.26			28	11	SS	---	36	---	15	
612.26	Hard Red Shale		29							
611.26			30							
610.26			31	12	SS	---	55	---	14	
609.26			32							
608.26			33							
607.26			34							
606.26	Hard Gray Shale		35	13	SS	---	95	---	14	
605.26			36							
604.26			37							
603.26			38							
602.26			39							
601.26			40	14	SS	---	100	---	12	
600.26	Hard Gray/Brown Shale		41							

Groundwater Data: Water after auger removal 5-feet below top of ground.
Comments:



Midwest Testing Services, Inc.
3705 Progress Blvd.
Peru, IL 61354

BORING LOG

Phone: 815-223-6696
Fax: 815-223-6659
e-mail: mts37@comcast.net

Sheet 3 of 3

Client: City of Peru
Project Name Route 251 Pedestrian Bridge
Project Site: Rte 251; from Plaza Drive E. to E. of Frontage Rd.
Peru, IL

Boring No. B-05
Surface Elev. 641.26
Auger Depth 44' Rotary Depth NA
Start Date 08/26/23 Finish Date 08/26/23

Location: STA 51+55, 0.08 RT
1706921.8386 767058.5404

(DEPTH) ELEV.	DESCRIPTION OF MATERIALS	Graphic Log	Depth in feet	SAMPLES					DRILLED BY	
				Sample No.	Sample Type	Qu (TSF)	N Value (Blows)	Bulge / Shear	Moisture (%)	Dry Density (PCF)
599.26										Randy Safranski Diedrich D-120
598.26	Hard Gray/Brown Shale		43							
597.26			44							
596.26	Auger Refusal		45							
595.26			46							
594.26			47							
593.26			48							
592.26			49							
591.26			50							
590.26			51							
589.26			52							
588.26			53							
587.26			54							
586.26			55							
585.26			56							
584.26			57							
583.26			58							
582.26			59							
581.26			60							
580.26			61							
579.26			62							

Groundwater Data: Water after auger removal 5-feet below top of ground.
Comments:

SHEET 76 OF 76 BRIDGE SHEETS

"CONTRACT NO. 87876"

DRAWN BY: Fdap	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: JKC					
DATE: 08/2023					



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS



PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

SOIL BORINGS

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 132
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\G\66437-00-Peru-2022 ITEP-Recreational Trail\CAD\133-GRADING\ESTEND.dwg Last Modified: Tuesday, December 17, 2024 2:14:06 PM Plotted On: Wednesday, December 18, 2024 1:17:49 PM by Josh Washkowiak



WEST END OF BRIDGE PATH DETAIL

"CONTRACT NO. 87876"

DRAWN BY: JW	REVISIONS			
	LEVEL	BY	DATE	DESCRIPTION
CHECKED BY: JKC				
DATE: 08/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

**GRADING DETAIL AT WEST
END OF BRIDGE PATH**


**CONSTRUCTION
PLANS**

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 133
FILE NO.: 66437.00 Y-	OF 183


CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G66437-00-Peru-2022\ITP-Recreational Trail\CAD\134-BICYCLE RAILING WITH HANDRAIL.dwg
Last Modified: Tuesday, December 17, 2024 2:14:12 PM
Plotted On: Wednesday, December 18, 2024 1:13:28 PM
By: Josh Waskowick




ELEVATION BICYCLE RAILING
(Inside face)




DETAIL A




DETAIL B




DETAIL C



VIEW C-C
(Handrail)



HANDRAIL DETAIL



(Sheet 1 of 2)

"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
	LEVEL	BY	DATE	DESCRIPTION
CHECKED BY: JKC				
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

BICYCLE RAILING WITH HANDRAIL
SN 050-7500

CONSTRUCTION
PLANS


CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 134
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G6437-00-Peru-2022 ITP-Recreational Trail\CAD\135-BICYCLE RAILING WITH HANDRAIL.dwg Last Modified: Tuesday, December 17, 2024 2:11:26 PM Plotted On: Wednesday, December 18, 2024 11:58:20 AM by Josh Washkowiak




ANCHORAGE ASSEMBLY

The Bicycle Railing fasteners for end posts near expansion joints may need to be installed prior to installing the bent plates. In lieu of the cast-in-place anchor device shown, the Contractor has the option of drilling and setting 5/8" Ø fully threaded anchor rods with the same plate washers as specified above and heavy hex lock nuts according to Article 509.06 of the Standard Specifications. Embedment shall be according to the manufacturer's specifications.




SECTION B-B



SECTION A-A

Notes:
CVN testing is not required for the HSS tubing used in the Bicycle Railing.
All heavy hex nuts shall be according to ASTM A 563 grade DH.
All fully threaded anchor rods shall be ASTM F1554 grade 105.
The post base plate shall be fastened to the sidewalk snug tight and given an additional 1/8" turn.

All posts, rail, splices, anchor devices and plates of the railing shall be painted. The inorganic Zinc rich primer/acrylic/acrylic paint system shall be used for shop and field painting of railing. The color of the final coat shall be reddish brown, Munsell no. 2.5 YR 3/4.



EAST RAMP POST SPACING DETAIL

BILL OF MATERIAL

Item	Unit	Quantity
BICYCLE RAILING (SPECIAL)	Foot	87

(Sheet 2 of 2)

"CONTRACT NO. 87876"

DRAWN BY: LMP	LEVEL	BY	DATE	REVISIONS	DESCRIPTION
CHECKED BY: JKC					
DATE: 06/2023					



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS



PERU ITP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

BICYCLE RAILING WITH HANDRAIL
SN 050-7500

CONSTRUCTION
PLANS


CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 135
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2021
Drawing Name: G:\Users\G66437-00-Peru-2022 ITEP-Recreational Trail\CAD\136-ATTENUATORS-DETAILS.dwg Last Modified: Wednesday, December 18, 2024 3:37:59 PM Plotted On: Wednesday, December 18, 2024 3:43:05 PM by Josh Washkowiak



STATION & OFFSET

SCALE: 1:2



TEST LEVEL 2 ARRAY

(Numbers inside sand modules indicate sand weight in pounds.)

"CONTRACT NO. 87876"

DRAWN BY: JJW	REVISIONS			
	LEVEL	BY	DATE	DESCRIPTION
CHECKED BY: JKC				
DATE: 12/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

ATTENUATORS DETAILS


CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 136
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2021
Drawing Name: G:\Users\G66437-00-Peru-2022\ITP-Peru-2022\ITP-Recreational Trail\CAD\137-DETAILS (NEW).dwg Last Modified: Thursday, January 02, 2025 3:06:39 PM Plotted On: Thursday, January 02, 2025 3:13:30 PM by Jim Cliford




SECTION A-A




SECTION B-B

PAVED FLUME AT PLAZA DRIVE CURB CUTS (2 REQUIRED)



ADJUSTING WATERMAIN DETAIL



SERIES 2C LETTERS
MARGIN 0.375"
BORDER 0.438"
BLACK TEXT AND BORDER (NON-REFLECTORIZED)
WHITE BACKGROUND (REFLECTORIZED)

SIGN DETAIL (2 REQUIRED)

"CONTRACT NO. 87876"

DRAWN BY: MMG	REVISIONS			
	LEVEL	BY	DATE	DESCRIPTION
CHECKED BY: MWP				
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

DETAILS


CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 137
FILE NO.: 66437.00 Y-	OF 183


CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G\66437-00-Peru-2022 ITEP-Recreational Trail\CAD\138-149-XSEC-PATHWAY.dwg Last Modified: Tuesday, December 17, 2024 2:00:19 PM Plotted On: Wednesday, December 18, 2024 9:05:52 AM by Josh Woskowiak



10+50.00



10+00.00



— UNSUITABLE MATERIAL



— C&G REMOVAL

"CONTRACT NO. 87876"

DRAWN BY: LMP

CHECKED BY: JKC

DATE: 06/2023

REVISIONS			
LEVEL	BY	DATE	DESCRIPTION



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS



PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
PATH WAY

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 138
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G\66437-00-Peru-2022 ITEP-Shared Use Path-Pathway.dwg Last Modified: Tuesday, December 17, 2024 2:00:19 PM Plotted On: Wednesday, December 18, 2024 9:08:49 AM by Josh Washkowiak



 - UNSUITABLE MATERIAL

 - C&G REMOVAL

"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS



PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
PATH WAY

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 139
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G\66437-00-Peru-2022 ITEP-Recreational Trail\CAD\138-149-SEC-PATHWAY.dwg Last Modified: Tuesday, December 17, 2024 2:00:19 PM Plotted On: Wednesday, December 18, 2024 9:09:58 AM by Josh Washkowiak



 - UNSUITABLE MATERIAL

 - C&G REMOVAL

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				

**Chamlin & Associates**

PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
PATH WAY

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024

SCALE: AS NOTED


FILE NO.: 66437.00 Y-

SHEET 140


OF 183

"CONTRACT NO. 87876"


CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G\66437-00-Peru-2022 ITEP-Recreational Trail\CAD\138-149-SECC-PATHWAY.dwg Last Modified: Tuesday, December 17, 2024 2:00:19 PM Plotted On: Wednesday, December 18, 2024 9:12:35 AM by Josh Woskowiak



14+00.00



13+50.00



— UNSUITABLE MATERIAL



— C&G REMOVAL

"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
PATH WAY


CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 142
FILE NO.: 66437.00 Y-	OF 183


CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G\66437-00-Peru-2022 ITEP-Shared Use Path\138-149-SEC-PATHWAY.dwg
Last Modified: Tuesday, December 17, 2024 2:00:19 PM
Plotted On: Wednesday, December 18, 2024 9:13:56 AM
By: Josh Waskowiak



15+00.00



14+50.00



— UNSUITABLE MATERIAL




— C&G REMOVAL


"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS					PERU MORRIS OTTAWA MENDOTA ILLINOIS	PERU ITEP SHARED USE PATH PROJECT SECTION 23-00073-00-BT LASALLE COUNTY	CROSS SECTIONS PATH WAY	CONSTRUCTION PLANS	CURRENT AS OF: 12/20/2024	
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION						SCALE: AS NOTED	SHEET 143
DATE: 06/2023										FILE NO.: 66437.00 Y-	OF 183


CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G\66437-00-Peru\2022 ITEP-Recreational Trail\CAD\138-149-SEC-PATHWAY.dwg Last Modified: Wednesday, December 18, 2024 11:33:39 AM Plotted On: Wednesday, December 18, 2024 9:31:28 AM



17+00.00



16+50.00



— UNSUITABLE MATERIAL



— C&G REMOVAL

"CONTRACT NO. 87876"

DRAWN BY: LMP CHECKED BY: JKC DATE: 06/2023	REVISIONS			
	LEVEL	BY	DATE	DESCRIPTION



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
PATH WAY


CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	1
SCALE: AS NOTED	SHEET 145
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G66437-00-Peru-2022 ITEP-Shared Use Path\CAD\138-149-SEC-PATHWAY.dwg Last Modified: Wednesday, December 18, 2024 9:31:28 AM Plotted On: Wednesday, December 18, 2024 11:35:09 AM by Josh Washkowitz



18+00.00



17+50.00



— UNSUITABLE MATERIAL



— C&G REMOVAL

"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
PATH WAY


CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 146
FILE NO.: 66437.00 Y-	OF 183


CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\GJ6437-00-Peru-2022 ITEP-Recreational Trail\CAD\138-149-ISEC-PATHWAY.dwg Last Modified: Tuesday, December 17, 2024 2:00:19 PM Plotted On: Wednesday, December 18, 2024 9:27:25 AM by Josh Waskowiak



19+00.00



18+50.00

 - UNSUITABLE MATERIAL

 - C&G REMOVAL

"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
PATH WAY


CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 147
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\GJ6437-00-Peru-2022 ITEP-Shared Use Path\CAD\138-149-SEC-PATHWAY.dwg Plotted On: Wednesday, December 18, 2024 9:29:18 AM By: Josh Washkowiak



19+50.00



19+41.89



— UNSUITABLE MATERIAL



— C&G REMOVAL

"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
PATH WAY

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 148
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G\66437-00-Peru-2022 ITEP-Recreational Trail\CAD\138-149-SECC-PATHWAY.dwg Last Modified: Tuesday, December 17, 2024 2:00:19 PM Plotted On: Wednesday, December 18, 2024 9:30:42 AM by Josh Washkowiak



20+00.00

"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY


CROSS SECTIONS
PATH WAY

CONSTRUCTION PLANS	CURRENT AS OF: 12/20/2024		
	SCALE: AS NOTED	SHEET	149
	FILE NO.: 66437.00 Y-	OF	183


CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\A\66437-00-Peru-2022 ITEP-Recreational Trail\CAD\150-153-XSEC-PLAZA.dwg Last Modified: Wednesday, December 18, 2024 9:41:07 AM Plotted On: Wednesday, December 18, 2024 10:35:47 AM by Josh Washkowiak


- UNSUITABLE MATERIAL



- C&G REMOVAL




49+00.00




48+50.00



48+00.00



47+50.00



47+00.00

"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS






PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
PLAZA DRIVE

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 150
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\CA\66437-00-Peru-2022 ITEP-Recreational Trail\CAD\150-153-SEEC-PLAZA.dwg Last Modified: Wednesday, December 18, 2024 9:41:07 AM Plotted On: Wednesday, December 18, 2024 10:37:06 AM by Josh Washkowiak



"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS






PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
PLAZA DRIVE

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 151
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\CA\66437-00-Peru-2022 ITEP-Recreational Trail\CAD\150-153-SEEC-PLAZA.dwg Last Modified: Wednesday, December 18, 2024 9:41:07 AM Plotted On: Wednesday, December 18, 2024 10:38:36 AM by Josh Washkowiak



"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
PLAZA DRIVE


CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 152
FILE NO.: 66437.00 Y-	OF 183


CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\A66437-00-Peru-2022 ITEP-Recreational Trail\CAD\150-153-SECC-PLAZA.dwg Last Modified: Wednesday, December 18, 2024 9:41:07 AM Plotted On: Wednesday, December 18, 2024 10:40:05 AM by Josh Washkowiak




56+50.00




56+00.00



55+50.00



55+00.00



54+50.00

"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS



PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
PLAZA DRIVE


CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 153
FILE NO.: 66437.00 Y-	OF 183


CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\A66437-00-Peru-2022 ITEP-Recreational Trail\CAD\154-166-SECC-BRIDGE PATH.dwg Last Modified: Wednesday, December 18, 2024 10:00:08 AM Plotted On: Wednesday, December 18, 2024 10:00:51 AM by Josh Washkowiak




47+00.00



46+50.00



46+00.00



45+77.04

"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				






PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
BRIDGE PATH

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 154
FILE NO.: 66437.00 Y-	OF 183



CURRENT AS OF: 12/20/2024

SCALE: AS NOTED

SHEET 155

FILE NO.: 66437.00 Y-

OF 183

DRAWN BY: LMP

CHECKED BY: JKC

DATE: 06/2023

LEVEL	BY	DATE	DESCRIPTION





PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS BRIDGE PATH

CONSTRUCTION PLANS

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\CA\66437-00-Peru-2022 ITEP-Recreational Trail\CAD\154-166-SECC-BRIDGE PATH.dwg Last Modified: Wednesday, December 18, 2024 10:00:08 AM Plotted On: Wednesday, December 18, 2024 10:05:52 AM by Josh Wasikowski



"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
BRIDGE PATH

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 156
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\CA66437-00-Peru-2022 ITEP-Recreational Trail\CAD\154-166-SECC-BRIDGE PATH.dwg Last Modified: Wednesday, December 18, 2024 10:40:54 AM Plotted On: Friday, December 20, 2024 7:06:23 PM by Jim Clirard



— UNSUITABLE MATERIAL




— C&G REMOVAL



— GRANULAR BACKFILL FOR STRUCTURES



— PAVEMENT REMOVAL



49+50.00

"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				





PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
BRIDGE PATH

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 157
FILE NO.: 66437.00 Y-	OF 183



"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS BRIDGE PATH

CONSTRUCTION PLANS

CURRENT AS OF: 12/20/2024			
SCALE: AS NOTED		SHEET	158
FILE NO.:66437.00 Y-		OF	183


CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\CA6437-00-Peru-2022 ITEP-Recreational Trail\CAD\154-166-SECC-BRIDGE PATH.dwg Last Modified: Wednesday, December 18, 2024 10:00:08 AM Plotted On: Wednesday, December 18, 2024 10:13:27 AM by Josh Washkowiak

UNSUITABLE MATERIAL

C&G REMOVAL

GRANULAR BACKFILL
FOR STRUCTURES

PAVEMENT REMOVAL



DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
BRIDGE PATH

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024		
SCALE: AS NOTED	SHEET	159
FILE NO.: 66437.00 Y-	OF	183


CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\CA6437-00-Peru-2022 ITEP-Recreational Trail\CAD\154-166-SEEC-BRIDGE PATH.dwg Plotted On: Wednesday, December 18, 2024 10:15:59 AM by Josh Washkowiak

UNSUITABLE MATERIAL

C&G REMOVAL

GRANULAR BACKFILL
FOR STRUCTURES

PAVEMENT REMOVAL



51+00.00

"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				




PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY


CROSS SECTIONS
BRIDGE PATH

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 160
FILE NO.: 66437.00 Y-	OF 183



52+00.00



51+50.00

CURRENT AS OF: 12/20/2024

SCALE: AS NOTED

SHEET 161

LE NO.:66437.00	Y-	OF	183
-----------------	----	----	-----

CHECKED BY: JKC

DATE: 06/2023

REVISIONS



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

**PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY**


CROSS SECTIONS BRIDGE PATH

CONSTRUCTION PLANS

SHEET 161

OF 183

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\A66437-00-Peru-2022 ITEP-Shared Use Path-Bridge Path.dwg Plotted On: Wednesday, December 18, 2024 10:21:40 AM by Josh Washkowiak
Last Modified: Wednesday, December 18, 2024 10:00:08 AM



DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS





PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
BRIDGE PATH

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024		
SCALE: AS NOTED		SHEET 162
FILE NO.: 66437.00 Y-		OF 183

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\CA\66437-00-Peru-2022 ITEP-Shared Use Path\154-166-SSC-BRIDGE PATH.dwg Last Modified: Wednesday, December 18, 2024 10:00:08 AM Plotted On: Wednesday, December 18, 2024 10:24:18 AM by Josh Washkowiak



"CONTRACT NO. 87876"

DRAWN BY: 12/20/2024
CHECKED BY: JKC
DATE: 06/2023

REVISIONS			
LEVEL	BY	DATE	DESCRIPTION



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS





PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
BRIDGE PATH

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 163
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\J6437-00-Peru-2022 ITEP-Recreational Trail\CAD\154-166-SECC-BRIDGE PATH.dwg List Modified: Wednesday, December 18, 2024 10:00:08 AM Plotted On: Wednesday, December 18, 2024 10:26:43 AM by Josh Washkowiak



"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
BRIDGE PATH

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 164
FILE NO.: 66437.00 Y-	OF 183


CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\A\66437-00-Peru-2022 ITEP-Recreational Trail\CAD\154-166-ISEC-BRIDGE PATH.dwg Last Modified: Wednesday, December 18, 2024 10:00:08 AM Plotted On: Wednesday, December 18, 2024 10:30:11 AM by Josh Washkowiak


— UNSUITABLE MATERIAL



— C&G REMOVAL


— GRANULAR BACKFILL FOR STRUCTURES



— PAVEMENT REMOVAL



59+00.00



58+50.00



58+00.00

"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
BRIDGE PATH


CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 165
FILE NO.: 66437.00 Y-	OF 183


CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\CA\66437-00-Peru-2022 ITEP-Shared Use Path-Bridge Path.dwg Last Modified: Wednesday, December 18, 2024 10:32:12 AM by Josh Washkowiak




60+96.91



60+50.00



60+00.00



59+50.00

"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
BRIDGE PATH

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 166
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\A\66437-00-Peru-2022 ITEP-Recreational Trail\CAD\167-171-XSEC-BECKER.dwg Last Modified: Wednesday, December 18, 2024 10:44:19 AM Plotted On: Wednesday, December 18, 2024 10:44:37 AM by Josh Waskowiak

DRAWN BY: DS	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				





PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY


CROSS SECTIONS
BECKER DRIVE

CONSTRUCTION
PLANS


CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 167
FILE NO.: 66347.00 Y-	OF 183




192+50.00



192+00.00




191+50.00




191+00.00


"CONTRACT NO. 87876"




194+50.00



194+00.00



193+50.00



193+00.00

"CONTRACT NO. 87876"

DRAWN BY: DS CHECKED BY: JKC DATE: 06/2023	REVISIONS			
	LEVEL	BY	DATE	DESCRIPTION



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS BECKER DRIVE

CONSTRUCTION PLANS

CURRENT AS OF: 12/20/2024		
SCALE: AS NOTED	SHEET	168
FILE NO.: 66347.00 Y-	OF	183

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\A\66437-00-Peru-2022 ITEP-Recreational Trail\CAD\167-171-USEC-BECKER.dwg Last Modified: Wednesday, December 18, 2024 10:44:19 AM Plotted On: Wednesday, December 18, 2024 10:55:24 AM by Josh Waskowski

DRAWN BY: DS	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				





PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY


CROSS SECTIONS
BECKER DRIVE

CONSTRUCTION
PLANS


CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 169
FILE NO.: 66347.00 Y-	OF 183




196+50.00



196+00.00



195+50.00



195+00.00

"CONTRACT NO. 87876"

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\G66437-00-Peru-2022 ITP-Recreational Trail\CAD\167-171-SSEC-BECKER.dwg Last Modified: Wednesday, December 18, 2024 10:44:19 AM Plotted On: Wednesday, December 18, 2024 10:57:04 AM by Josh Waskowiak

DRAWN BY: DS	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				








PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
BECKER DRIVE

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024		
SCALE: AS NOTED		SHEET 170
FILE NO.: 66347.00 Y-	OF	183



"CONTRACT NO. 87876"

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\G66437-00-Peru-2022 ITEP-Recreational Trail\CAD\167-171-XSEC-BECKER.dwg Last Modified: Wednesday, December 18, 2024 10:44:19 AM Plotted On: Wednesday, December 18, 2024 10:59:26 AM by Josh Waskowski

DRAWN BY: DS	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY



CROSS SECTIONS
BECKER DRIVE

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 171
FILE NO.: 66347.00 Y-	OF 183



UNSUITABLE MATERIAL



CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\G66437-00-Peru-2022 ITEP-Recreational Trail\CAD\172-177-SSEC-WENZEL.dwg Last Modified: Tuesday, December 17, 2024 11:30:17 AM Plotted On: Wednesday, December 18, 2024 11:06:42 AM by Josh Waskewick

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
WENZEL ROAD

CONSTRUCTION
PLANS


"CONTRACT NO. 87876"

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 172
FILE NO.: 66437.00 Y-	OF 183




65+50.00

C = 10
F = 1



65+00.00

C = 12
F = 10



64+50.00

C = 3
F = 1


UNSUITABLE MATERIAL

C&G REMOVAL


SIDEWALK REMOVAL

PAVEMENT REMOVAL


CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\66437-00-Peru-2022 ITEP-Recreational Trail\CAD\172-177-SECC-WENZEL.dwg Last Modified: Tuesday, December 17, 2024 11:30:17 AM Plotted On: Wednesday, December 18, 2024 11:09:26 AM by Josh Waskowski




68+50.00




68+00.00




67+50.00




67+00.00



66+50.00



66+00.00



DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
WENZEL ROAD

CONSTRUCTION
PLANS

"CONTRACT NO. 87876"

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 173
FILE NO.: 66437.00 Y-	OF 183









Chamlin & Associates


**PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY**

CONSTRUCTION PLANS


OF 183




CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\66437-00-Peru-2022 ITEP-Recreational Trail\CAD\172-177-JSEC-WENZEL.dwg Last Modified: Tuesday, December 17, 2024 11:30:17 AM Plotted On: Wednesday, December 18, 2024 11:28:15 AM by Josh Waskowick




74+50.00




74+00.00




73+50.00




73+00.00



72+50.00



72+00.00



DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
WENZEL ROAD

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024		
SCALE: AS NOTED	SHEET	175
FILE NO.: 66437.00	OF	183

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\66437-00-Peru-2022 ITEP-Recreational Trail\CAD\172-177-SEEC-WENZEL.dwg Last Modified: Tuesday, December 17, 2024 11:30:17 AM Plotted On: Wednesday, December 18, 2024 11:25:00 AM by Josh Waskowick

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS







PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
WENZEL ROAD

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024		
SCALE: AS NOTED	SHEET	176
FILE NO.: 66437.00 Y-	OF	183

"CONTRACT NO. 87876"



UNSUITABLE MATERIAL

C&G REMOVAL

SIDEWALK REMOVAL

PAVEMENT REMOVAL

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\66437-00-Peru-2022 ITEP-Recreational Trail\CAD\172-177-ISEC-WENZEL.dwg Last Modified: Tuesday, December 17, 2024 11:30:17 AM Plotted On: Wednesday, December 18, 2024 11:30:54 AM by Josh Waskowski

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
WENZEL ROAD


CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024		
SCALE: AS NOTED	SHEET	177
FILE NO.: 66437.00	Y-	OF 183

"CONTRACT NO. 87876"




CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\B\66437-00-Peru-2022 ITEP-Recreational Trail\CAD\176-181-XSEC-251.dwg Last Modified: Wednesday, December 18, 2024 11:48:19 AM Plotted On: Thursday, January 02, 2025 3:20:48 PM by: Jim Chiod



101+00.00

BEGIN 1:6 SLOPE AT STA 100+85



100+50.00

"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS



PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
ILLINOIS ROUTE 251

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 178
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G\66437-00-Peru-Morris\2022 ITEP-Recreational Trail\CAD\178-181-SECT-251.dwg Last Modified: Wednesday, December 18, 2024 11:44:38 AM Plotted On: Wednesday, December 18, 2024 11:43:26 AM



"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS



PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
ILLINOIS ROUTE 251

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 179
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\G\66437-00-Peru\2022 ITEP-Shared Use Path-Peru\CAD\178-181-SEC-251.dwg Last Modified: Wednesday, December 18, 2024 11:43:26 AM Plotted On: Wednesday, December 18, 2024 11:46:22 AM by Josh Waskowski



"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
ILLINOIS ROUTE 251


CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 180
FILE NO.: 66437.00 Y-	OF 183

CHAMLIN & ASSOCIATES, INC. © 2022
Drawing Name: G:\Users\GA6437-00-Peru-2022 ITEP-Recreational Trail\CAD\178-181-XSEC-251.dwg Last Modified: Tuesday, December 17, 2024 2:05:15 PM Plotted On: Wednesday, December 18, 2024 11:40:23 AM by Josh Washkowiak



104+00.00



103+50.00

"CONTRACT NO. 87876"

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS



PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
ILLINOIS ROUTE 251


CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 181
FILE NO.: 66437.00 Y-	OF 183


CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\CA6437-00-Peru-2022 ITP-Recreational Trail\CAD\182-183-SECC-FARM ACCESS.dwg Last Modified: Tuesday, December 17, 2024 10:39:56 AM Plotted On: Wednesday, December 18, 2024 11:50:36 AM by Josh Washkowiak




202+00.00




201+50.00



201+00.00



200+50.00



200+09.35

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				



PERU MORRIS
OTTAWA MENDOTA
ILLINOIS


PERU ITP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY

CROSS SECTIONS
FARM ACCESS ROAD

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024		
SCALE: AS NOTED		SHEET 182
FILE NO.: 66437.00 Y-	OF	183

CHAMLIN & ASSOCIATES, INC. © 2023
Drawing Name: G:\Users\A\66437-00-Peru-2022 ITEP-Recreational Trail\CAD\182-183-XSEC-FARM ACCESS.dwg Last Modified: Tuesday, December 17, 2024 10:39:56 AM Plotted On: Wednesday, December 18, 2024 11:51:23 AM by Josh Washkowiak



— UNSUITABLE MATERIAL

DRAWN BY: LMP	REVISIONS			
CHECKED BY: JKC	LEVEL	BY	DATE	DESCRIPTION
DATE: 06/2023				




PERU MORRIS
OTTAWA MENDOTA
ILLINOIS

PERU ITEP SHARED USE PATH PROJECT
SECTION 23-00073-00-BT
LASALLE COUNTY


CROSS SECTIONS
FARM ACCESS ROAD

CONSTRUCTION
PLANS

CURRENT AS OF: 12/20/2024	
SCALE: AS NOTED	SHEET 183
FILE NO.: 66437.00 Y—	OF 183



203+00.00



202+50.00

"CONTRACT NO. 87876"