73601100 REMOVE OVERHEAD SIGN STRUCTURE, MONOTUBE - SPAN 78009000 MODIFIED URETHANE PAVEMENE g&ﬁh[NG - LETTERS AND SYMBOLS 78008000 MODIFIED URETHANE PAVEMENﬂ égﬁ?%ING - LETTERS AND SYMBOLS
EACH LOCATION SO FT LOCATION SQ FT LOCATION
1 STA  434+48 15. 6 STA. 359+11.9 LEFT TURN 15. 6 STA. 58+51. 1 LEFT TURN MARCHESANO DR.
15. 6 STA. 359+55. 3 LEFT TURN 15. 6 STA. 58+83. 1 LEFT TURN MARCHESANO DR.
1 TOTAL 15.6 STA. 360+93. 5 LEFT TURN 15. 6 STA. 59+05.0 LEFT TURN MARCHESANO DR.
15. 6 STA. 361+36. 3 LEFT TURN 15. 6 STA. 60+62. 7 LEFT TURN 15TH AVE.
15. 6 STA. 361+79. 2 LEFT TURN 15. 6 STA. 60+67. 1 RIGHT TURN 15TH AVE.
73700100 REMOVE GROUND MOUNTED SIGN SUPPORT 15.6 STA. 368+38. 9 RIGHT TURN 15. 6 STA. 61+08. 1 LEFT TURN 15TH AVE.
15. 6 STA. 368+43. 1 LEFT TURN 15. 6 STA. 61+18.2 RIGHT TURN 15TH AVE.
EACH LOCATION 15. 6 STA. 368+62. 7 RIGHT TURN 15.6 STA. 61+56. 7 LEFT TURN 15TH AVE.
15.6 STA. 368+84. 7 LEFT TURN 15. 6 STA. 61+77.3 RIGHT TURN 15TH AVE.
1 STA 173+65.1 RT MONTAGUE 15. 6 STA. 368+86. 5 RIGHT TURN 15. 6 STA. 168+31. 2 LEFT TURN MONTAGUE ST. (W)
1 STA 422+38. 7 LT 15.6 STA. 369+26. 4 LEFT TURN 15.6 STA. 168+72. 8 LEFT TURN MONTAGUE ST. (W)
15. 6 STA. 370+91.5 RIGHT TURN 15. 6 STA. 169+14.5 LEFT TURN MONTAGUE ST. (W)
2 TOTAL 15.6 STA. 370+91.5 LEFT TURN 15. 6 STA. 170+87. 2 LEFT TURN MONTAGUE (E)
15.6 STA. 371+18. 2 RIGHT TURN 15.6 STA. 171+28.9 LEFT TURN MONTAGUE (E)
15. 6 STA. 371+26. 7 LEFT TURN 15. 6 STA. 171+70.5 LEFT TURN MONTAGUE (E)
73700200 REMOVE CONCRETE FOUNDATION - GROUND MOUNT 15.6 STA. 371+44. 9 RUGHT TURN 15. 6 STA. 173+38. 8 LEFT TURN MONTAGUE (E)
15.6 STA. 371+61. 9 LEFT TURN 15. 6 STA. 187+78. 3 RIGHT TURN MORGAN (W)
EACH LOCATION 15.6 STA. 380+23. 2 LEFT TURN 15. 6 STA. 188+38. 3 RIGHT TURN MORGAN (W)
15.6 STA. 380+49. 9 LEFT TURN 15.6 STA. 188+71. 17 LEFT TURN MORGAN (W)
1 STA 351+85.8 LT 15.6 STA. 380+76. 6 LEFT TURN 15.6 STA. 188+98. 3 LEFT TURN MORGAN (W)
1 STA 352+27.2 LT 15.6 STA. 387+62. 3 LEFT TURN 15.6 STA. 188+98. 3 RIGHT TURN MORGAN (W)
1 STA 352+28.9 LT 15.6 STA. 387+89.1 LEFT TURN 15.6 STA. 189+25.0 LEFT TURN MORGAN (W)
1 STA 360+72.7 LT 15. 6 STA. 388+15. 8 LEFT TURN 15. 6 STA. 190+68. 3 LEFT TURN MORGAN (E)
1 STA 362+41.0 LT 15. 6 STA. 389+95. 2 LEFT TURN 15. 6 STA. 190+68. 3 RIGHT TURN MORGAN (E)
1 STA 370+52.43 LT 15.6 STA. 390+21.9 LEFT TURN 15.6 STA. 191+33. 3 LEFT TURN MORGAN (E)
1 STA 370+62.6 LT 15.6 STA. 390+48. 6 LEFT TURN 15.6 STA. 191+33. 3 RIGHT TURN MORGAN (E)
1 STA 370+67.3 LT 15. 6 STA. 392+38. 2 LEFT TURN 15. 6 STA. 191+98. 3 LEFT TURN MORGAN (E)
1 STA 370+70.6 LT 15.6 STA. 395+11. 3 LEFT TURN 15.6 STA. 191+98. 3 RIGHT TURN MORGAN (E)
1 STA 371+63.9 LT 15.6 STA. 395+37. 9 LEFT TURN 11.5 STA. 226+58. 9 THROUGH CEDAR ST. (W)
1 STA 371+54.3 LT 15.6 STA. 395+64. 6 LEFT TURN 15.6 STA. 226+76. 4 LEFT TURN CEDAR ST. (W)
1 STA 391+49.5 RT 15.6 STA. 397+24.3 LEFT TURN 11.5 STA. 226+93. 8 THROUGH CEDAR ST. (W)
1 STA 391+450. 1 RT 15.6 STA. 397+51.0 LEFT TURN 15.6 STA. 227+03. 6 LEFT TURN CEDAR ST. (W)
1 STA 402+14. 3 LT 15.6 STA. 397+77.17 LEFT TURN 11.5 STA. 227+28.6 THROUGH CEDAR ST. (W)
1 STA 404+22.6 LT 15.6 STA. 399+15. 1 LEFT TURN 15.6 STA. 227+30. 7 LEFT TURN CEDAR ST. (W)
1 STA 406+25.4 RT 15. 6 STA. 399+41. 8 LEFT TURN 15. 6 STA. 228+55. 4 RIGHT TURN CEDAR ST. (W)
1 STA 422+38.7 LT 15.6 STA. 399+68. 4 LEFT TURN 26.0 STA. 228+63.0 LT AND THR CEDAR ST. (W)
1 STA 424+11.9 LT 15. 6 STA. 401+17.5 LEFT TURN 15. 6 STA. 228+76. 2 RIGHT TURN CEDAR ST. (W)
1 STA 424+14.1 LT 15.6 STA. 401+44. 6 LEFT TURN 26.0 STA. 228+91.5 LT AND THR CEDAR ST. (W)
1 STA  54+40.5 LT MARCHESANO 15.6 STA. 401+71. 7 LEFT TURN 15.6 STA. 228+97. 1 RIGHT TURN CEDAR ST. (W)
1 STA 173+65.1 RT MONTAGUE 15. 6 STA. 403+45. 4 LEFT TURN 11.5 STA. 229+10. 4 THROUGH CEDAR ST. (W)
1 STA 173+65.1 RT MONTAGUE 15.6 STA. 403+78. 7 LEFT TURN 11.5 STA. 229+10.4 THROUGH CEDAR ST. (W)
15. 6 STA. 404+12.0 LEFT TURN 26.0 STA. 229+20.0 LT AND THR CEDAR ST. (W)
22 TOTAL 15.6 STA. 406+00. 1 LEFT TURN 38.4 STA. 230+70.0 LT, RT AND THR CEDAR ST. (E)
15.6 STA. 406+26. 7 LEFT TURN 11.5 STA. 230+79.6 THROUGH CEDAR ST. (E)
15.6 STA. 406+53. 4 LEFT TURN
73700300 REMOVE CONCRETE FOUNDATION - OVERHEAD 15.6 STA. 407+92. 6 LEFT TURN 2498. 6 TOTAL
15.6 STA. 408+08. 6 LEFT TURN
EACH LOCATION 15. 6 STA. 408+24. 6 LEFT TURN
15.6 STA. 409+55. 7 LEFT TURN
1 STA 434+48.5 RT 15.6 STA. 409+97. 3 LEFT TURN 78008004 MODIFIED URETHANE PAVEMENT MARKING - LINE 4"
1 STA 434+48.9 LT 15.6 STA. 410+39.0 LEFT TURN
15.6 STA. 411+87.5 LEFT TURN FOOT LOCATION
2 TOTAL 15.6 STA. 412+19. 1 LEFT TURN
15.6 STA. 412+50. 8 LEFT TURN 1169 STA. 340+13.6 TO STA. 343+06. 4 RT DOUBLE WHITE-SOLID
122.4 STA. 416+28.0 RATLROAD 928 STA. 344+06. 7 TO STA. 346+08. 1 LT DOUBLE WHITE-SOLID
78009000 MODIFIED URETHANE PAVEMENT MARKING - LETTERS AND SYMBOLS 122.4 STA. 419+50. 2 RATLROAD 151 STA. 350+34. 8 TO STA. 350+57.6 LT DOUBLE YELLOW-SOLID
122.4 STA. 427+90. 4 RATLROAD 91 STA. 350+96. 2 TO STA. 351+16.9 RT DOUBLE YELLOW-SOLID
SQ FT LOCATION 122.4 STA. 430+97.5 RATLROAD 152 STA. 355+23.6 TO STA. 355+46. 4 LT DOUBLE YELLOW-SOLID
26.0 STA. 432+25. 3 LT AND THR 565 STA. 357+54. 6 TO STA. 359+75. 2 LT DOUBLE YELLOW-SOLID
15.6 STA. 340+02. 2 RIGHT TURN 26.0 STA. 432+25. 3 RT AND THR 601 STA. 360+73.5 TO STA. 363+02.5 RT DOUBLE YELLOW-SOLID
15.6 STA. 340+44. 0 LEFT TURN 26.0 STA. 432+62. 8 LT AND THR 169 STA. 364+28.0 TO STA. 364+67. 7 LT DOUBLE YELLOW-SOLID
15.6 STA. 341+47. 1 RIGHT TURN 26.0 STA. 432+62. 8 RT AND THR 592 STA. 367+21.2 TO STA. 369+46. 4 LT DOUBLE YELLOW-SOLID
15.6 STA. 341+63.9 LEFT TURN 11.5 STA. 432+91.4 THROUGH 564 STA. 370+71.5 TO STA. 372+80. 8 RT DOUBLE YELLOW-SOLID
15.6 STA. 342+84. 0 LEFT TURN 11.5 STA. 432+91.4 THROUGH 138 STA. 373+10. 3 TO STA. 373+32.0 LT DOUBLE YELLOW-SOLID
15.6 STA. 342+84. 2 RIGHT TURN 26.0 STA. 433+00. 3 LT AND THR 122 STA. 376+94. 1 TO STA. 377+13.6 LT DOUBLE YELLOW-SOLID
15.6 STA. 344+17. 4 LEFT TURN 26.0 STA. 433+00. 3 RT AND THR 444 STA. 379+31.9 TO STA. 380+96. 6 LT DOUBLE YELLOW-SOLID
15.6 STA. 344+27. 4 RIGHT TURN 11.5 STA. 434+39. 4 THROUGH 466 STA. 386+65. 2 TO STA. 388+35.8 LT DOUBLE YELLOW-SOLID
15.6 STA. 344+77.8 LEFT TURN 11.5 STA. 434+39. 4 THROUGH 341 STA. 389+75. 2 TO STA. 391+45.2 RT DOUBLE YELLOW-SOLID
15.6 STA. 344+81. 9 RIGHT TURN 11.5 STA. 434+39. 4 THROUGH 75 STA. 392+20. 6 TO STA. 392+58. 2 LT DOUBLE YELLOW-SOLID
15.6 STA. 345+36. 6 RIGHT TURN 11.5 STA. 436+06. 7 THROUGH 426 STA. 393+23.8 TO STA. 394+25. 7 CNTR DOUBLE YELLOW-SOLID
15.6 STA. 345+38. 1 LEFT TURN 11.5 STA. 436+10. 1 THROUGH 614 STA. 394+91. 3 TO STA. 397+97.6 CNTR DOUBLE YELLOW-SOLID
15.6 STA. 358+68. 6 LEFT TURN 11.5 STA. 436+10. 1 THROUGH 563 STA. 398+95. 1 TO STA. 401+91. 3 CNTR DOUBLE YELLOW-SOLID
202. 8 SUBTOTAL 1580 SUBTOTAL 8171 SUBTOTAL
FILE NAME = USER NAME = Hogensonjd DESIGNED - REVISED ’;?'IAEP SECTION COUNTY S'I'l“()E'I’EArLS SI;I‘%%T
c:\pw_work \pwidot\hogenson jd\d@328875\Dp64821-sht-schedule of quantities.dgn DRAWN - REVISED STATE OF ILLINOIS SCHEDULE OF QUANTITIES 742 (32, 33) R-1 WINNEBAGO 705 63
PLOT SCALE = 40.8000 ' / 1n. CHECKED - REVISED DEPARTMENT OF TRANSPORTATION CONTRACT NO. 64821
PLOT DATE = Thu Dec I3 12:00:59 2012 DATE - REVISED SCALE: SHEET NO. SHEETS [ STA. TO STA. [ILLINOIS[FED. AID PROJECT




