03-08-2024 LETTING ITEM 113

# **STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION**

FOR INDEX OF SHEETS, SEE SHEET NO. 2

# **PROPOSED HIGHWAY PLANS**

FAI ROUTE 290: I-290 (EISENHOWER) & I-290 EXTENSION ILL 83 (KINGERY HWY) TO AUSTIN BLVD SECTION FAI 290 23 IK2 LITTER **DEBRIS / LITTER PICKING COOK & Dupage Counties** 

C-91-183-23

ENGINEERING SCALES. REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.

JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION 1-800-892-0123

**PROJECT ENGINEER: RODRIGO LEDEZMA** PROJECT MANAGER: J. ALAIN MIDY

(847) 705-4580


(847) 221-3056

**LOCATION MAP - SEE INDEX OF SHEETS** 

FAI 290 23 IK2 LITTER ILLINOIS CONTRACT NO. 62U96

D-91-129-23





PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

# **INDEX OF SHEETS**

- TITLE SHEET
- 2. INDEX OF SHEETS APPLICABLE STATE STANDARDS
- SUMMARY OF QUANTITIES SCHEDULE OF CLEANING STARTING DATES
- 4. EXPRESSWAY CLEANING: I-290 & I-290 EXTENSION
- 5. TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES (TC-17)

# STATE STANDARDS

701106-02 OFF-ROAD OPERATION MULTILANE, MORE THAN 15' AWAY


LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING OPER., FOR SPEEDS 

45 MPH 701426-09


TRAFFIC CONTROL DEVICES 701901-09

USER NAME = rodrigo.ledezma DESIGNED -REVISED -REVISED -DRAWN -PLOT SCALE = 0.16666633 ' / in. CHECKED -REVISED -PLOT DATE = 12/11/2023 REVISED -DATE


STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION**  INDEX OF SHEETS, STATE STANDARDS AND GENERAL NOTES RAL SECTION COUNTY 290 FAI 290 23 IK2 LITTER 5 2 CONTRACT NO. 62U96 SCALE: NONE SHEET 000 OF 4 SHEETS STA. TO STA. | ILLINOIS | FED. AID PROJECT \*COOK, DuPAGE




#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 1




#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 2



#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 3



#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 4



#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 5

# NOTES:

- 1. SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
- 3. NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.
- 4. ALL SCHEDULES OF ANTICIPATED STARTING DATES SHOWN ARE TENTATIVE AS DETERMINED BY THE DEPARTMENT'S OPERATIONAL NEEDS.
- 5. NO DAILY CONTRACTOR WORK REQUESTS/ SCHEDULING SHALL BE AUTORIZED OR APPROVED TO START WHEN IT IS DETERMINED BY THE ENGINEER THAT WEATHER CONDITIONS WILL BE UNFAVORABLE. APPROVAL OF ALL DAILY CONTRACTOR WORK SCHEDULE REQUEST SHALL BE SOLELY DETERMINED BY THE ENGINEER AND OR PROJECT SUPERVISOR.
- 6. ALL SHOULDER CLOSURES SHALL BE IMMEDIATELY REMOVED DURING
  ALL ADVERSE WEATHER CONDITIONS <u>WITHOUT EXCEPTION</u>, INCLUDING BUT NOT
  LIMITED TO RAIN, WET ROAD SURFACE (SPRAY FROM TIRES), MIST, DRIZZLE,
  SLEET, SNOW, FOG AND ANY OTHER CIRCUMSTANCE DETERMINIED UNSAFE BY THE ENGINEER.
  THE CONTRACTOR SHALL IMPLEMENT THIS CONTRACT REQUIREMENT IMMEDIATELY WITHOUT
  WAITING FOR DEPARTMENT INSTRUCTIONS.
- 8. NO WORK WILL BE ALLOWED ON THE FOLLOWING DATES UNLESS IT IS CONSIDERED AN EMERGENCY, IMMEDIATE HAZARD OR ANY WORK AS DESIGNATED BY THE DEPARTMENT THAT REQUIRES FIRST PRIORITY CORRECTIVE ACTION:

EASTER HOLIDAY
MEMORIAL DAY HOLIDAY
INDEPENDENCE DAY HOLIDAY
LABOR DAY HOLIDAY
THANKSGIVING HOLIDAY
CHRISTMAS EVE / NEW YEARS HOLIDAY

SLIMMARY OF QUANTITIES COOK DUPAGE


COMMUNITY OF QUANTITIES		URBAN	100 % STATE 0044	100 % STATE 0044	
CODE NO.	ITEM	UNIT	TOTAL QUANTITIES	EXPRESSWAY	EXPRESSWAY
X0326643	LITTER PICKING	MILE	219.6	179	40.6


STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SCALE:

SUMMARY OF QUANTITIES
SCHEDULE OF STARTING DATES

SHEET OF 1 SHEETS STA. TO STA.





COOK, DuPAC