03-08-2024 LETTING ITEM 117

# STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION

FOR INDEX OF SHEETS, SEE SHEET NO. 2

# PROPOSED HIGHWAY PLANS

FAI ROUTE 80 : I-80
I-294 (TRI-STATE TOLLWAY) TO I-355
SECTION FAI 80 23 57 LITTER

EXPRESSWAY HIGHWAY CLEANING (LITTER/ DEBRIS REMOVAL)
COOK & WILL COUNTY

C-91-189-23



0 100' 200' 300' — 1"= 100'
0 50' 100' — 1"= 50'
0 50' 100' — 1"= 40'
0 50' 100' — 1"= 30' — 1"= 20'

FULL SIZE PLANS HAVE BEEN PREPARED USING STANDARD ENGINEERING SCALES. REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.

J.U.L.I.E.

JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION 1-800-892-0123

OR 811

PROJECT ENGINEER: RODRIGO LEDEZMA PROJECT MANAGER: J. ALAIN MIDY

(847) 705-4580 (847) 221-3056

GROSS LENGTH = 167,904 FT. = 31.8 MILE NET LENGTH = 167,904 FT. = 31.8 MILE

CONTRACT NO. 62V03

LOCATION MAP - SEE INDEX OF SHEETS

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SUBMITTED ADVENCES 22 20 23

REGIONAL ENGINEER
February 2, 2024

ENGINEER OF DESIGN AND ENVIRONMENT
February 2, 2024

DIRECTOR OF HIGHWAYS PROJECT IMPLEMENTATION

LOCATION OF SECTION INDICATED THUS: -

SECTION

FAI 80 23 57 LITTER

D-91-135-23

ILLINOIS CONTRACT NO. 62V03

PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

**REV-SEP** 

## INDEX OF SHEETS

- TITLE SHEET
- 2. INDEX OF SHEETS APPLICABLE STATE STANDARDS
- 3. SUMMARY OF QUANTITIES SCHEDULE OF CLEANING STARTING DATES
- 4. EXPRESSWAY CLEANING: I-80 (I-294 TO I-355)
- 5. TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES (TC-17)

## STATE STANDARDS

701106-02 OFF-ROAD OPERATION MULTILANE, MORE THAN 15' AWAY

701426-09 LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING OPER., FOR SPEEDS > 45 MPH

701901-09 TRAFFIC CONTROL DEVICES


SCALE:


\* COOK & WILL

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION


INDEX OF SHEETS AND STATE STANDARDS

| SHEET OF SHEETS STA. TO STA.







#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 2



#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 3



#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 4



#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 5

#### NOTES:

- 1. SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
- 3. NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.
- 4. ALL SCHEDULES OF ANTICIPATED STARTING DATES SHOWN ARE TENTATIVE AS DETERMINED BY THE DEPARTMENT'S OPERATIONAL NEEDS.
- 5. NO DAILY CONTRACTOR WORK REQUESTS/ SCHEDULING SHALL BE AUTORIZED OR APPROVED TO START WHEN IT IS DETERMINED BY THE ENGINEER THAT WEATHER CONDITIONS WILL BE UNFAVORABLE. APPROVAL OF ALL DAILY CONTRACTOR WORK SCHEDULE REQUEST SHALL BE SOLELY DETERMINED BY THE ENGINEER AND OR PROJECT SUPERVISOR.
- 6. ALL SHOULDER CLOSURES SHALL BE IMMEDIATELY REMOVED DURING ALL ADVERSE WEATHER CONDITIONS <u>WITHOUT EXCEPTION</u>, INCLUDING BUT NOT LIMITED TO RAIN, WET ROAD SURFACE (SPRAY FROM TIRES), MIST, DRIZZLE, SLEET, SNOW, FOG AND ANY OTHER CIRCUMSTANCE DETERMINIED UNSAFE BY THE ENGINEER. THE CONTRACTOR SHALL IMPLEMENT THIS CONTRACT REQUIREMENT IMMEDIATELY WITHOUT WAITING FOR DEPARTMENT INSTRUCTIONS.
- 8. NO WORK WILL BE ALLOWED ON THE FOLLOWING DATES UNLESS IT IS CONSIDERED AN EMERGENCY, IMMEDIATE HAZARD OR ANY WORK AS DESIGNATED BY THE DEPARTMENT THAT REQUIRES FIRST PRIORITY CORRECTIVE ACTION:

EASTER HOLIDAY
MEMORIAL DAY HOLIDAY
INDEPENDENCE DAY HOLIDAY
LABOR DAY HOLIDAY
THANKSGIVING HOLIDAY
CHRISTMAS EVE / NEW YEARS HOLIDAY

COOK WILL SUMMARY OF QUANTITIES 100 % STATE 100 % STATE URBAN 0044 CODE NO. ITEM TOTAL QUANTITIES EXPRESSW **EXPRESSWAY** LITTER PICKING X0326643 MILE 148 60

TO STA.

\* COOK & WILL

 USER NAME
 = rodrigo.ledezma
 DESIGNED
 REVISED

 DRAWN
 REVISED

 PLOT SCALE
 = 0.16666633 '/in.
 CHECKED
 REVISED

 PLOT DATE
 = 12/11/2023
 DATE
 REVISED

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SUMMARY OF QUANTITIES
SCHEDULE OF STARTING DATES

SHEET OF SHEETS STA.

SCALE:

