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TOTAL
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NO.

FED. ROAD DIST. NO. 7

. 

(V,T)B-2 MACOUPIN

Contract #72993

h.t. duong

FAP 662

DPN

AJB

20

Elev. |597.32 (Pier 1)

Elev. |597.35 (Pier 2)

Elev. |598.15 (Pier 1)

Elev. |598.18 (Pier 2)

BILL OF MATERIAL

Item Unit Total

Temporary Shoring Each 2

ELEVATION - EXISTING PIERS 1 & 2

2
’
-
3
’
’

2
’
-
9
’
’

6’-10’’ 10’-2’’

Top of exist. slopewall,

see Section A-A.

Avg. Elev. |587.25

A

A

Exist. beam, typ.

*11’-6’’

Stage I Traffic
~ Rdwy.

2’-6’’

Temporary shoring

Existing pier

Existing slopewall

SECTION A-A

(Looking south - Pier 1 shown; Pier 2 similar)

  Design service load at support contact as shown is 125 kips.

  Temporary shoring shall not be supported on any part of the pier,

its footing or the existing slopewall.

AJB/DPN

Notes:  

  Hatched area indicates the maximum portion of

the existing pier that may be removed during Stage I

Removal to allow Stage I Construction.  Remaining

portions of the existing pier that are to be removed

shall be removed during Stage II Removal.  Cost

included with Removal of Existing Structures.

TEMPORARY SHORING DETAILS

AT EXISTING PIERS

F.A.P. RT. 662  SECTION (V,T)B-2

MACOUPIN COUNTY

STATION 447+03.80

STRUCTURE NO. 059-0504

  The existing piers shall be shored as shown on this sheet prior

to beginning Stage I Removal.  The temporary shoring shall remain in

place until Stage Traffic has been moved to the Stage I Construction

location.  See Special Provision.  (See sheet 2 of 20 for Stage

Construction Details.)

* Dimensions at right {’s to ~ Roadway.

*2’-6’’

Design service load.

For value, see note below.
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