



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

February 26, 2007

SUBJECT: FAI Route 70 (I-70)  
Section 60-(10, 11) RS  
Madison County  
Contract No. 76857  
Item No. 5, March 9, 2007 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 2 of the Schedule of Prices.
2. Revised sheets 2, 3 and 15 of the Plans.
3. Added sheets 156E and 156F to the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm  
Interim Bureau Chief  
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by a small "P.E." to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8; Roger Driskell; R. E. Anderson;  
Estimates; Design & Environment File

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER -

76857

State Job # - C-98-025-05  
 PPS NBR - 8-87962-0000  
 County Name - MADISON- -  
 Code - 119 - -  
 District - 8 - -  
 Section Number - 60-(10,11)RS

Project Number  
 ACIM-0701/181/018

Route  
 FAI 70

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
Z0017100	DOWEL BARS	EACH	1,070.000				
Z0029999	IMPACT ATTENUATOR REM	EACH	2.000				
* Z0030030	IMP ATTEN FRD NAR TL3	EACH	4.000				
Z0030150	IMPACT ATTEN NRD TL3	EACH	2.000				
Z0030250	IMP ATTN TEMP NRD TL3	EACH	2.000				
* DELETED							
Z0030350	IMP ATTN REL NRD TL3	EACH	2.000				
Z0075300	TIE BARS	EACH	113.000				
Z0076600	TRAINEES	HOUR	3,000.000		0.800		2,400.000
Z0077800	WOOD POST	EACH	4.000				
20100110	TREE REMOV 6-15	UNIT	356.000				
20100210	TREE REMOV OVER 15	UNIT	16.000				
20200100	EARTH EXCAVATION	CU YD	15.000				
20201200	REM & DISP UNS MATL	CU YD	35.000				
20400800	FURNISHED EXCAV	CU YD	148.000				
25000200	SEEDING CL 2	ACRE	0.800				
* REVISED : FEBRUARY 23, 2007							