
 
February 28, 2012 
 
SUBJECT:  FAP Routes 561 (IL 2) 
  Project ACF-0561(030) 
  Section (31, 32) RS 
  Whiteside & Lee Counties 
  Contract No. 64540 
  Item No. 13, March 3, 2012 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Replaced the Schedule of Prices. 
2. Revised the Table of Contents to the Special Provisions. 
3. Revised pages 4 & 5 of the Special Provisions. 
4. Revised sheets 1 – 5, 14, 27, 31, 48, 49, 62, 63 & 64 of the 

plans. 
5. Added sheets 122A and 125A to the plans. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 
John D. Baranzelli, P. E.  
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Eric Therkildsen, Region 2, District 2; Mike Renner; Estimates 
 
 
TBW:MS:ks 
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64540

State Job # - C-92-032-12

PPS NBR - 2-14410-0000 Project Number Route

County Name - LEE- WHITESIDE- ACF-0561/030/ FAP 561

Code - 103 - 195 - 

District - 2 - 2 - * REVISED: FEBRUARY 23, 2012

Section Number - (31,32)RS 78

78

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

X0322278 RODENT SHIELDS EACH 1.000

X6024503 INLET ADJ NEW F&G SPL EACH 2.000

X6025600 MAN ADJUST SPL EACH 3.000

X7801000 WR THPL PM  LTR & SYM SQ FT 1,008.000

X7801004 WR THPL PM LINE  4 FOOT 91,621.000

X7801006 WR THPL PM LINE  6 FOOT 9,650.000

X7801008 WR THPL PM LINE  8 FOOT 5,947.000

X7801012 WR THPL PM LINE 12 FOOT 3,734.000

X7801024 WR THPL PM LINE 24 FOOT 369.000

X7830068 GRV RCSD PVT LT N SYM SQ FT 1,254.000

*REV X7830070 GRV RCSD PVT MRKG   5 FOOT 91,621.000

X7830074 GRV RCSD PVT MRKG   7 FOOT 9,650.000

X7830076 GRV RCSD PVT MRKG   9 FOOT 5,947.000

*REV X7830078 GRV RCSD PVT MRKG  13 FOOT 3,734.000

X7830090 GRV RCSD PVT MRKG  25 FOOT 369.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
2/28/2012

64540

State Job # - C-92-032-12
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Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

Z0005400 BREAKER-RUN CR STONE TON 40.000

Z0008758 AERIAL SPEED CHK MK FOOT 108.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

Z0028415 GEOTECHNICAL REINF SQ YD 1,366.000

Z0028700 GRAN SUBGRADE REPL CU YD 10.000

*REV Z0034105 MATL TRANSFER DEVICE TON 16,601.000

20200100 EARTH EXCAVATION CU YD 215.000

20201200 REM & DISP UNS MATL CU YD 20.000

25100630 EROSION CONTR BLANKET SQ YD 1,396.000

28000305 TEMP DITCH CHECKS FOOT 117.000

28000400 PERIMETER EROS BAR FOOT 426.000

28100107 STONE RIPRAP CL A4 SQ YD 68.000

28200200 FILTER FABRIC SQ YD 68.000

*DELETE 31100500 SUB GRAN MAT A  6 SQ YD 1,309.000

*ADD 31100910 SUB GRAN MAT A 12 SQ YD 1,309.000
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Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

40600200 BIT MATLS PR CT TON 123.000

40600300 AGG PR CT TON 323.000

40600525 LEV BIND HM N50 TON 102.000

*REV 40600627 LB MM IL-9.5FG N50 TON 7,753.000

40600895 CONSTRUC TEST STRIP EACH 1.000

*REV 40600982 HMA SURF REM BUTT JT SQ YD 424.000

40600990 TEMPORARY RAMP SQ YD 664.000

40601005 HMA REPL OVER PATCH TON 410.000

40603310 HMA SC "C"   N50 TON 10,163.000

40603335 HMA SC "D"   N50 TON 10,901.000

40800050 INCIDENTAL HMA SURF TON 1,220.000

44000157 HMA SURF REM    2 SQ YD 137,576.000

44000500 COMB CURB GUTTER REM FOOT 333.000

44002224 HMA RM OV PATCH 6 SQ YD 1,237.000

44004250 PAVED SHLD REMOVAL SQ YD 1,309.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 4
2/28/2012

64540

State Job # - C-92-032-12

PPS NBR - 2-14410-0000 Project Number Route

County Name - LEE- WHITESIDE- ACF-0561/030/ FAP 561

Code - 103 - 195 - 

District - 2 - 2 - * REVISED: FEBRUARY 23, 2012

Section Number - (31,32)RS 78

78

Item 
Number Pay Item Description

Unit of 
Measure Quantity x Unit Price = Total Price

*REV 44200108 PAVT PATCH T2  9 SQ YD 83.000

*REV 44200112 PAVT PATCH T3  9 SQ YD 68.000

*REV 44200114 PAVT PATCH T4  9 SQ YD 22.000

*ADD 44200956 CL B PATCH T2  9 SQ YD 208.000

*ADD 44200962 CL B PATCH T3  9 SQ YD 36.000

*ADD 44200964 CL B PATCH T4  9 SQ YD 127.000

44201299 DOWEL BARS 1 1/2 EACH 940.000

*REV 44213100 PAVEMENT FABRIC SQ YD 265.000

44213200 SAW CUTS FOOT 2,698.000

*ADD 44213204 TIE BARS    3/4 EACH 70.000

44300200 STRIP REF CR CON TR FOOT 5,000.000

48102100 AGG WEDGE SHLD TYPE B TON 296.000

48203029 HMA SHOULDERS   8 SQ YD 1,309.000

51500100 NAME PLATES EACH 1.000

54001061 GRATED BC END SEC C01 EACH 1.000
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59300100 CONTR LOW-STRENG MATL CU YD 24.100

60100060 CONC HDWL FOR P DRAIN EACH 1.000

60100080 FRENCH DRAINS CU YD 9.000

60108100 PIPE UNDERDRAIN  4 SP FOOT 20.000

60260100 INLETS ADJUST EACH 1.000

60605000 COMB CC&G TB6.24 FOOT 148.000

60605900 COMB CC&G TB9.12 FOOT 185.000

63200310 GUARDRAIL REMOV FOOT 318.000

64200116 SHOULDER RUM STRIP 16 FOOT 32,842.000

66700305 PERM SURV MKRS T2 EACH 1.000

67000400 ENGR FIELD OFFICE A CAL MO 6.000

67100100 MOBILIZATION L SUM 1.000

70100320 TRAF CONT-PROT 701422 L SUM 1.000

70100450 TRAF CONT-PROT 701201 L SUM 1.000

70100800 TRAF CONT-PROT 701401 L SUM 1.000
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70102635 TR CONT & PROT 701701 L SUM 1.000

70103815 TR CONT SURVEILLANCE CAL DA 20.000

70300100 SHORT TERM PAVT MKING FOOT 30,368.000

70300260 TEMP PVT MK LINE 12 FOOT 1,107.000

70301000 WORK ZONE PAVT MK REM SQ FT 4,050.000

78100100 RAISED REFL PAVT MKR EACH 849.000

78300200 RAISED REF PVT MK REM EACH 724.000

88600400 DET LOOP SPL FOOT 1,690.000
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The median crossover will generally not be available for Contractor use.  It may be used only when both lanes 
adjacent to the median are closed.  Under no condition shall left turn lanes be made to cross the median from lanes 
open to traffic. 
 
Parking of personal vehicles within the IL Route 2 right of way will be strictly prohibited.  Parking of 
construction equipment within the right of way will be permitted only at locations approved by the 
Engineer. 
 
Traffic Control and Protection Standard 701701:  This work shall be done according to Section 701 of the 
Standard Specifications and the Typical Application of Traffic Control Devices for Highway Construction, 
Standard 701701, and as specified herein. 
 
The “left” leg of the intersection shown on this standard also applies when the right turn lane is closed.  
When the right turn lane is closed, “RIGHT TURN LANE CLOSED AHEAD” shall be substituted for the 
LEFT TURN LANE CLOSED AHEAD” and the set up would be a mirror image to what is shown. 
 
This work shall be included in the contract unit price per Lump Sum for TRAFFIC CONTROL AND 
PROTECTION STANDARD 701701. 
 
Maintenance of Traffic:  The mainline shall be kept open to one-way traffic at all times during working 
hours and two-way traffic during non-working hours. 
 
The Contractor shall be required to notify the Whiteside & Lee County Highway Departments, the 
corresponding Township Commissioners, emergency response agencies (i.e.: fire, ambulance, police), 
school bus companies and the Department of Transportation (Bureau of Project Implementation) 
regarding any changes in traffic control. 
 
The Contractor shall be required to notify the Whiteside & Lee County Highway Departments and/or 
corresponding Township Commissioners for any sideroad closure or opening. 
 
The Contractor shall have all lanes open on weekends, unless prior approval is obtained from the 
Resident Engineer.  Traffic will not be allowed on milled surfaces. 
 
The pavement patch, sawing, removal and replacement shall be completed using Traffic Control and 
Protection Standard 701401 and 701422. 
 
The milling and resurfacing shall be completed using Traffic Control and Protection Standard 701401 and 
701422. 
 
The resurfacing shall be completed using Traffic Control and Protection Standard 701401 and 701422. 
 
The placing of aggregate shoulder stone shall be completed using Traffic Control and Protection 
Standard 701201. 
 
The striping shall be completed using Traffic Control and Protection Standard 701426. 
 
Eastbound, west of Prairieville, traffic control shall be set up according to Standard 701422.  The signing 
shall be modified in the following manner:  800’ after the ROAD CONSTRUCTION 1 MILE sign, install the 
work zone public information signs and install a portable changeable message board 800’ after that, as 
shown in Standard 701400. 
 
MILLING RESTRICTIONS 
Effective:  January 29, 2010 
 
Milling operations shall be performed such that a vertical milled face no greater than 1½” exists between 
open lanes of traffic.  This can be accomplished by one of the following treatment methods:  1) Make 
multiple passes with the mill, each one less the 1½”; 2) place a temporary wedge or have milled sloped 
edge with a minimum 1:3 slope; or 3) mill both lanes the same day so that no difference in elevation 
exists when the lanes are opened.   

Revised 2/28/2012 
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Other methods may be used if approved by the Engineer prior to implementing the procedure.  
All short term pavement marking placed on milled surface shall be paint. 
 
This work shall be included in the cost of HMA SURFACE REMOVAL, at the thickness 
specified. 
 
 
 
DETECTOR LOOP, SPECIAL 
Effective:  December 15, 2009 Revised:  March 11, 2010 
 
This item shall consist of replacing detector loops, furnishing, installing, and testing in 
accordance with Section 886 of the current “Standards Specifications for Road Bridge 
Construction”. 
 
This item shall include replacing any conduit stubs damaged during the surface grinding 
process.  This shall also include any wire in conduit required to connect the loops. 
 
Any 6’x20’ Detector Loops shall have a minimum of three turns of wire, any 6’x6’ Detector 
Loops shall have a minimum of four turns of wire.  Detector Loops will be measured for payment 
along the sawed slot in the pavement only.  The cables, from the end of the saw cut to the 
splice in the handhole, shall not be measured for payment since it is considered to be included 
in the cost of the Detector Loop. 
 
Seven (7) days prior to any work that may affect the operation of the Detector Loops, and for 
signal timing adjustments to be made for the construction period and appropriate layout of 
Detector Loops for reinstallation.  Notice shall be given to Scott Kullerstrand at the Illinois 
Department of Transportation, District 2 (815/284-5468). 
 
This work will be paid for at the contract unit price per Foot for DETECTOR LOOP, SPECIAL, 
which price shall include furnishing, installing all required components, and testing inductance to 
assure satisfactory operation. 
 
 
 
GUARDRAIL REMOVAL 
Effective:  August 20, 1990 Revised:  August 26, 1997 
 
This work shall be done in accordance with Section 632 of the Standard Specifications except 
that all removed guardrail will become the property of the Contractor. 
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