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Notes:
All Staging Cross Sections are looking East.
Hatched area indicates Removal of Existing Concrete Deck.
For detdils of Temporary Concrete Barrier, See sheet 5 of 28.
For quantities of Temporary Concrete Barrier, See Raodway Plans.
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