
 SCHEDULES MARKINGS PAVEMENTTHERMOPLASTIC

LOCATION

LENGTH
BOUND

NORTH/SOUTH SYMBOLS

 &LETTERS

4"

 WHITE12"
 BARSTOP

 WHITE24"
 MARKERSPAVEMENT

 REFLECTIVERAISED

YELLOW WHITE WHITE WHITE

LINE

LANE
SKIP-DASH  LINELANE

SKIP-DASH

AUX

CRYSTAL

ONE-WAY
REMOVAL

STA. TO STA.
 FT)(SQ (FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (FOOT) (EACH) (EACH)

98+60 NB 80

98+70 NB 15.6

99+19 NB 15.6

100+68 SB 15.6

101+43 SB 15.6

102+86 NB 15.6

103+22 NB 15.6

113+06 NB 15.6

113+81 NB 15.6

119+87 NB 15.6

120+60 NB 15.6

124+66 NB 15.6

125+40 NB 15.6

136+78 NB 15.6

137+50 NB 15.6

150+61 NB 15.6

151+35 NB 15.6

164+24 NB 15.6

164+73 NB 15.6

166+50 SB 15.6

167+06 SB 15.6

167+50 SB 15.6

168+01 SB 15.6

205+35 NB 15.6

205+85 NB 15.6

206+35 NB 15.6

206+91 NB 15.6

99+46 NB 34

100+45 SB 46

165+00 NB 36

166+00 SB 42

207+41 NB 17

95+40 TO 95+65 25 NB/SB 50

95+96 TO 99+68 372 NB/SB 744

100+39 TO 103+47 308 NB/SB 616

103+88 TO 114+07 1019 NB/SB 2038

114+53 TO 120+86 633 NB/SB 1266

121+31 TO 125+66 435 NB/SB 870

126+12 TO 137+77 1165 NB/SB 2330

138+28 TO 151+61 1333 NB/SB 2666

152+10 TO 165+21 1311 NB/SB 2622

165+83 TO 207+41 4158 NB/SB 8316

95+40 TO 203+00 10760 NB 2690 10760 135 135

96+29 TO 98+45 216 NB 54 216 216

95+40 TO 204+88 10948 SB 2737 10948 137 137

168+48 TO 171+00 252 SB 31.5

191+62 TO 195+45 383 SB 47.9

193+23 TO 197+47 424 NB 53

98+45 TO 99+45 100 NB 100 3 3

102+61 TO 103+47 86 NB 86 3 3

112+80 TO 114+06 126 NB 126 4 4

119+61 TO 120+85 124 NB 124 4 4

124+41 TO 125+64 123 NB 123 4 4

136+53 TO 137+76 123 NB 123 4 4

150+36 TO 151+60 124 NB 124 4 4

163+98 TO 164+98 100 NB 100 3 3

204+85 TO 207+41 256 NB 256 7 7

166+00 TO 169+49 349 SB 349 9 9

100+44 TO 101+69 125 SB 125 4 4

 TOTAL:SUB 21518 5481 23344 132

TOTAL: 406 50475 80 175 537 537

SECTION COUNTY

ILLINOIS FED. AID PROJECTFED. ROAD DIST. NO.  

582 MADISON 66   7 

TOTAL

SHEETS

SHEET

NO.
F.A.P.

RTE.

(6-3, 6-1)RS-3

CONTRACT NO. 76E96
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DRAWN
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-

-

-

REVISED -

-

-

-

REVISED

REVISED

REVISED

   

   

   

   

   

   

           

STATION

L/R

NB/SB
WIDTH LENGTH   IITYPE

(FOOT) (FOOT)  YD)(SQ

104+32.32 SB/R 4 12 5.3

105+95.29 SB/R 4 12 5.3

148+77.21 NB/L 4 12 5.3

201+66.89 NB/R 10 12 13.3

202+60.49 NB/R 4 12 5.3

 TOTAL:SUB 34.5

6.9

TOTAL: 41.4

PROJECTED FAILURES 20%

FULL DEPTH PAVEMENT PATCHING

 SCHEDULEGUARDRAIL

STA. TO STA. SIDE
 STRUCTURETO

 ATTACHEDSPBGR.

POSTS

 FOOT 6 A,TYPE

 GUARDRAIL.BEAM

 PLATESTEEL

TANGENT

 (SPECIAL)I,

 TYPETERMINAL,

 BARRIERTRAFFIC

 ATYPE

MARKERS,

GUARDRAIL

APPLIED

DIRECT

MARKERS

TERMINAL

REMOVAL

GUARDRAIL

(FOOT) (FOOT) (EACH) (EACH) (EACH) (EACH) (FOOT)

97+09.08 TO 98+45.58 R 19 118.5 1 128

97+18.82 TO 97+77.09 L 19 2 72

97+09.08 R 1

97+18.82 L 1

97+77.09 L 1 1

98+45.58 R 1 1

TOTAL: 38 1 3 4 200174.5

56

TYPE 2

TERMINAL,

TRAFFIC BARRIER

1

1

3


