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1.

lllinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding
system (iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to
10:00 a.m. March 9, 2018 at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 62C95

COOK County

Section 50 & 57RS-1

Project NHPP-AKRA(156)
Route FAP 350

District 1 Construction Funds

Resurfacing and pedestrian ramps on Cicero Avenue from Chicago, Central & Pacific Railroad to
Congress Parkway in the city of Chicago and the township of Cicero.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and
submission of the proposal, the bidder makes the certification contained therein. A false or fraudulent
certification shall, in addition to all other remedies provided by law, be a breach of contract and may
result in termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the
Department in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.
The Department reserves the right to determine responsibility at the time of award, to reject any or all
proposals, to readvertise the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Randall S. Blankenhorn,
Secretary
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INDEX
FOR
SUPPLEMENTAL SPECIFICATIONS
AND RECURRING SPECIAL PROVISIONS

Adopted January 1, 2018

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL
PROVISIONS.

ERRATA  Standard Specifications for Road and Bridge Construction (Adopted 4-1-16) (Revised 1-1-18)
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included
by reference:

CHECK SHEET # PAGE NO.
1 X Additional State Requirements for Federal-Aid Construction Contracts ...........ccccocceeiviiieeiiie e 64
2 X Subletting of Contracts (Federal-Aid Contracts) 67
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5 Required Provisions - State@ CONIrACES ...........oiiiiiiiiiii ettt e st e st e e e eae e e e e beeeaenbeeeanneeaeas 83
6 Asbestos Bearing Pad Removal 89
7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal .... 90
8 Temporary Stream Crossings and In-Stream Work Pads .........c.cccocccveiiiennns 91
9 Construction Layout Stakes EXCEPt fOr BIAGES .......coouuiiiiiiiiiiiiiiie ittt sttt et 92
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 350 (IL 50), Project NHPP-AKRA (156), Section 50 & 75RS-1),
Cook County, Contract No. 62C95 and in case of conflict with any part or parts of said
Specifications, the said Special Provisions shall take precedence and shall govern.

FAP Route 350 (IL 50)
Project NHPP-AKRA (156)
Section 50 & 57RS-1
Cook County
Contract No. 62C95

LOCATION OF PROJECT

This project begins on the centerline of IL 50 (Cicero Avenue) (FAP 350) at the CC&P Railroad
and extends in a northerly direction to Congress Parkway for a total length of 15,427 feet (2.92
miles). The project is located within the Town of Cicero and the City of Chicago

DESCRIPTION OF PROJECT

This is a resurfacing project and the work to be performed under this contract consists of
(pavement patching, hot-mix asphalt surface removal, combination concrete curb and gutter
removal and replacement, structure adjustments and drainage structure cleaning, sidewalk
removal, sidewalk installation, ADA compliance upgrades, resurfacing with polymerized leveling
binder and Polymerized hot-mix asphalt surface course, detector loop replacement, placement of
thermoplastic pavement markings, raised reflective pavement marker installation) and all
incidental and collateral work necessary to complete the project as shown on the plans or
described herein.
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MAINTENANCE OF ROADWAYS
Effective: September 30, 1985 Revised: November 1, 1996

Beginning on the date that work begins on this project, the Contractor shall assume responsibility
for normal maintenance of all existing roadways within the limits of the improvement. This normal
maintenance shall include all repair work deemed necessary by the Engineer, but shall not include
snow removal operations. Traffic control and protection for maintenance of roadways will be
provided by the Contractor as required by the Engineer.

If items of work have not been provided in the contract, or otherwise specified for payment, such
items, including the accompanying traffic control and protection required by the Engineer, will be
paid for in accordance with Article 109.04 of the Standard Specifications.

STATUS OF UTILITIES (D-1)
Effective: June 1, 2016

Utility companies and/or municipal owners located within the construction limits of this project
have provided the following information in regard to their facilities and the proposed
improvements. The tables below contain a description of specific conflicts to be resolved and/or
facilities which will require some action on the part of the Department’s contractor to proceed with
work. Each table entry includes an identification of the action necessary and, if applicable, the
estimated duration required for the resolution.

UTILTIES TO BE ADJUSTED

Conflicts noted below have been identified by following the suggested staging plan included in
the contract. The company has been notified of all conflicts and will be required to obtain the
necessary permits to complete their work; in some instances resolution will be a function of the
construction staging. The responsible agency must relocate or complete new installations as
noted in the action column; this work has been deemed necessary to be complete for the
Department’s contractor to then work in the stage under which the item has been listed.
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STAGE /

RESPONSIBLE

LOCATION TYPE DESCRIPTION AGENCY ACTION
STA 13+73
To Frames and 8 - Adjustments | AT&T 10-days

STA 168+00 Lids
STA 86+00

To Frames and . To be coordinated
STA 86+50 Lids 1-Adjustment | Com-Ed with contractor/RE
STA 137+00

To Frames and . To be coordinated
STA 138+50 Lids 3-Adjustment | Com-Ed with contractor/RE
STA 141+00

To Frames and . To be coordinated
STA 145+50 Lids 3-Adjustment | Com-Ed with contractor/RE
STA 148+00

To Frames and . To be coordinated
STA 149+50 Lids 1-Adjustment | Com-Ed with contractor/RE
STA 153+00

To Frames and . To be coordinated
STA 154+50 Lids 1-Adjustment Com-Ed with contractor/RE
STA 156+00

To Frames and . To be coordinated
STA 167+50 Lids 4-Adjustment Com-Ed with contractor/RE
NE Corner Cicero . To be coordinated
Ave. at 5t Ave. Gas Valve Adjustment with contractor/RE
NW Corner Cicero Gas Valve Adjustment To be coordinated

Ave. at Polk St.

with contractor/RE
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SW Corner Cicero

To be coordinated

Ave. at Polk St. Gas Valve Adjustment with contractor/RE
SE Corner Cicero .
Ave. at Lexington | Gas Valve Adjustment To be coordinated

St.

with contractor/RE

Pre-Stage:
Stage 1:
Stage 2:

Days Total Installation
Days Total Installation
Days Total Installation

The following contact information is what was used during the preparation of the plans as provided

by the Agency/Company responsible for resolution of the conflict.

Agency/Company Name of Address Phone e-mail address
Responsible to contact
Resolve Conflict
1000
630)
Stan Commerce (
AT&T Plodzienor | Drive FIr1 | 2752493 | sp3264@att.com or
: : or (630) jg8128@att.com
Jamie Gwin | Oak Brook, IL
60523 573-5423

UTILITIES TO BE WATCHED AND PROTECTED

The areas of concern noted below have been identified by following the suggested staging plan
included for the contract. The information provided is not a comprehensive list of all remaining
utilities, but those which during coordination were identified as ones which might require the
Department’s contractor to take into consideration when making the determination of the means
and methods that would be required to construct the proposed improvement. In some instances
the contractor will be responsible to notify the owner in advance of the work to take place so
necessary staffing on the owners part can be secured.
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The following contact information is what was used during the preparation of the plans as provided
by the owner of the facility.

Agency/Company Name of contact | Address Phone e-mail address
Responsible to

Resolve Conflict

N/A N/A N/A N/A N/A

The above represents the best information available to the Department and is included for the
convenience of the bidder. The days required for conflict resolution should be taken into account
in the bid as this information has also been factored into the timeline identified for the project when
setting the completion date. The applicable portions of the Standard Specifications for Road and
Bridge Construction shall apply.

Estimated duration of time provided in the action column for the first conflicts identified will begin
on the date of the executed contract regardless of the status of the utility relocations. The
responsible agencies will be working toward resolving subsequent conflicts in conjunction with
contractor activities in the number of days noted.

The estimated relocation dates must be part of the progress schedule submitted by the contractor.
A utility kickoff meeting will be scheduled between the Department, the Department’s contractor
and the utility companies. The Department’s contractor is responsible for contacting J.U.L.I.E.
prior to any and all excavation work.

PUBLIC CONVENIENCE AND SAFETY (DIST 1)
Effective: May 1, 2012 Revised: July 15, 2012
Add the following to the end of the fourth paragraph of Article 107.09:

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday,
the length of Holiday Period for Monday or Friday shall apply.”

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09:

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday
prior to 11:59 PM the Sunday After”

Delete the fifth paragraph of Article 107.09 of the Standard Specifications:
“‘On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or

greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday except
where structure construction or major rehabilitation makes it impractical.”
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PAVEMENT PATCHING RESTRICTIONS

In the three (3) lane section (per direction) of IL 50 (Cicero Ave.) from 25" Street to south of the
CC&P Railroad, all Class B pavement patches located in the middle lane (lane 2) shall use PP-5
Concrete.

The Contractor will only be allowed to close two (2) lanes at a time between the hours of 10:00
PM and 5:00 AM Monday through Friday and on the weekends between the hours of 10:00 PM
Saturday through 5:00 AM Monday.

All lane closure signs shall not be erected any earlier than one-half (1/2) hour before the starting
hours listed above. Also, these signs should be taken down within one-half (1/2) hour after the
closure is removed.

Failure to Open Traffic Lanes to Traffic: Should the Contractor fail to completely open and keep
open the middle lane to traffic in accordance with the limitations specified above, the Contractor
shall be liable and shall pay to the Department the amount of $3000 per lane blocked, not as a
penalty but as liquidated and ascertained damages, for each and every 15 minute interval or a
portion thereof that a lane is blocked outside the allowable time limitations. The Department may
deduct such damages from any monies due to the Contractor.
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RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE)
Revised: January 1, 2006

Description. Railroad Protective Liability and Property Damage Liability Insurance shall be carried
according to Article 107.11 of the Standard Specifications. A separate policy is required for each
railroad unless otherwise noted.

NUMBER & SPEED OF NUMBER & SPEED OF
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS

Chicago Transit Authority (CTA) 198 trains/day @ 10 mph 0 trains/day

567 West Lake Street
Chicago IL 60661-1498

DOT/AAR No: 850 123G RR Mile Post: 7.28

RR Division: Pink Line RR Sub-Division:

For Passenger Information Contact: Abdin Carrillo Phone: (312)681-3913
For Insurance Information Contact: Mike Wrenn Phone: (312)681-3646

Approval of Insurance. The original and one certified copy of each required policy shall be
submitted to the following address for approval:

lllinois Department of Transportation
Bureau of Design and Environment
2300 South Dirksen Parkway, Room 326
Springdfield, Illinois 62764

The Contractor will be advised when the Department has received approval of the insurance from
the railroad(s). Before any work begins on railroad right-of-way, the Contractor shall submit to
the Engineer evidence that the required insurance has been approved by the railroad(s). The
Contractor shall also provide the Engineer with the expiration date of each required policy.

Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE
LIABILITY INSURANCE.

34261
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CTA REQUIREMENTS FOR CONTRACTORS WORKING ALONG ROW

CHICAGO TRANSIT AUTHORITY

Chicago, lllinois 60661-1498
TEL 312 6647200

www.transitchicago.com

CTA REQUIREMENTS
FOR CONTRACTORS WORKING
ALONG THE RIGHT-OF-WAY (R.O.W.)

General Comments:

Contractor performing construction work adjacent to the CTA Right-of-Way (R.O.W.) can present
hazards to CTA’s property. The contractor shall have CTA flagmen present to assist them on the
ROW. The CTA may also require inspectors and infrastructure trades (Linemen, Signal
Maintainers, etc.). The cost of these services is the responsibility of the contractor and the must be
prepaid.

Prior to the start of any work in close proximity of the CTA’s R.O.W. the contractor shall meet
with a CTA representative to determine the requirements for the flagmen and other trades, if
required and other necessary items related to the work activities next to the CTA facilities and to
receive CTA's approval for the contractor’s proposed operations.

All Contractor and Subcontractor employees assigned to work on, over or near the CTA R.OW.
shall be required to attend an all-day Rail Right-of-Way Safety Training Session. The cost of this
training is currently $200 per employee, paid by the Contractor in advance.

The contractor shall notify the CTA representative at least 30 days prior to the performance of any
work. The CTA’s representative for all outside construction work will be:

Abdin Carrillo
Project Manager, Construction Oversight
567 West Lake Street, 9th floor
Chicago, IL. 60661-1465 (312)
681-39213
AD|Construction@transitchicago.com
Cc: acarriIlog@tmnsitchicago.com

The Chicago Transit Authority reserves the right to restrict or prohibit work in or adjacent to the
R.O.W. in an emergency and to the extent the Chicago Transit Authority determines that such
work has adverse impacts on CTA Transit Operations. NO work may be performed during “Rush
Hour” periods (Monday through Friday, from 0500 to 0900 and from 1500 to 1900 hours).

Workers from adjacent construction projects are prohibited to enter the CTA’s R.O.W, unless
CTA permission has been granted and workers have completed the Rail Right-of-Way Safety
Training Session (no workers are allowed on the CTA R.O.W. without the presence of CTA
Flaggers). Use of cranes or other equipment directly above the CTA’s R.O.W. is also prohibited.

Contractors performing work within 50 feet of the CTA R.O.W. and/or property are required to
obtain Railroad Protective Insurance coverage.
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When installing deep foundations (or Jacking under the CTA R.OMW.)) the contractor shall
continuously monitor the existing CTA’s at-grade track and elevated structure footing for
movement or other signs of distress. Appropriate remedial measures must be approved by CTA.

Once the excavation for any caissons that progress deeper than 8 feet, or to the water table,
whichever is smallest, the work on that caisson shall be carried on continuously, 24 hours a day,
including Saturday’s, Sunday’s, and holiday’s until the caisson has been completed.

If at any time, work on any caisson is not continuous, for any reason, and not approved by the CTA,
all caissons, which have been installed, shall be filled with sand or slurry at the contractor’s expense.

Should any of the proposed work require the contractor to enter upon, or perform work above
Chicago Transit Authority property, the contractor must first provide payment of $1,000; this
payment is the fee for the CTA to process a Right of Entry document; this fee is non-refundable.

In order for CTA to process the Right of Entry document, the contractor must furnish scope of
work, insurance, Letter of Commitment, and deposit for Flagger/Inspector charges (all of these
requirements are covered in this R.O.W. requirements document).

Please include a property plat or site plan that is the subject of your request, which identifies your
client’s property and CTA’s property.

Five (5) weeks prior to the start of any work that may impact CTA Rail Operations {(work in close
proximity to CTA tracks that may cause service disruptions, etc.), the Contractor is required to
attend a weekly Rail Operations meeting at the CTA Headquarters (date/time to be furnished); the
Contractor is to bring a 5-week look-ahead schedule detailing dates/times of work, # of CTA
Flaggers required, direction of track affected by work, whether track needs to be closed and/or
whether power needs to be shut off (all of the aforementioned are contingent upon the prior
approval of CTA).

Further, any work that affects the safety or causes disruptions of service or inconvenience to transit
users, CTA Operations or impacts CTA Right-of-Way requires a “Construction Process Plan”
Twenty-One (21) days PRIOR to work. A Construction Process Plan contains scope of work, timing
of work (days and hours), impacts to CTA operations {(and/or how you will mitigate impacts),
contingency plans, weather [imitations, contact info, Drawings/Sketches of work and relation to CTA
tracks, Job Hazard Analysis, Hospital route map, equipment specs, lift plan, etc.

Respectfully,

/‘" /i .:,7 "/
[ fowm [ gD

Abdin Carrillo

Project Manager, Construction Oversight

copies: C. Bushell
R. Wittmann
S. Mascheri

J. Harper
File: Right of Way Requirements-Revised 10082013a REY E 10-20-14
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CHICAGO TRANSIT AUTHORITY
INSURANCE AND BOND REQUIREMENTS
[Short Form - General Right of Entry]

ROE DESCRIPTION: SAMPLE

PART 1. REQUIRED INSURANCE COVERAGES

A. WORKERS COMPENSATION

Coverage A: STATUTORY in form and in accordance with the laws of the State of
Illinois.
Coverage B: Employers Liability:

$1,000,000 Bodily Injury by Accident
$1,000,000 Bodily Injury by Disease, Policy Limit

B. COMPREHENSIVE OR COMMERCIAL GENERAL LIABILITY:

$2,000,000 General Aggregate (Per Location)
$2,000,000 Products/Completed Operations Aggregate
41,000,000 Perscnal Injury and Advertising Injury
%$1,000,000 Per Occurrence

The Commercial General Liability policy shall include, without limitation: (i) Broad
Form Contractual Liability, (ii) Products/Completed Operations to be maintained in
full force and effect for a period of two (2) years following final completion of the
work under the Contract, (iii) Independent Contractors’ Protective Liability, (iv)
Premises/Operations, including deletion of explosion, collapse and underground
(XCU) exclusions, (v) Broad Form Property Damage, including Products/Completed
Operations, (vi) Personal Injury Liability, (vii) Severability of Interest and Cross
Liability endorsement and (vliil) Contractor expressly agrees to waive, and will
require its insurer to waive, its rights, benefits and entitlement under the "Other
Insurance” clause of its Commercial General Liability policy, with respect to the
CTA.

way Confractormust:

1. Provide Railroad Protective Liability Insurance policy in the
amount of $2,000,000 per occurrence / $6,000,000
aggregate

C. AUTOMOBILE LIABILITY

%$1,000,000 Combined Single Limit (Bodily Injury and Property
Damage)
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PART II1.

A.

1.
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GENERAL INSTRUCTIONS AND REQUIREMENTS

WAYS TO COMPLY WITH CTA INSURANCE REQUIREMENTS.

HOW TO COMPLY IF CGL, OWNERS PROTECTIVE LIABILITY, BUILDER’S RISK
INSURANCE AND/OR PROFESSIONAL LIABILITYARE REQUIRED BY PART III OF
THIS DOCUMENT.

There are three ways to satisfy the CTA's insurance requirements for
Comprehensive General Liabllity, Owners Protective Liability, Builder's Risk and
Professional Liability. For Comprehensive General Liability, Owners Protective
Liability, Builder's Risk and Professional Liability the Contractor must provide
the CTA with one of the following insurance documents:

a) Certified copy of the insurance policy,

b) An insurance binder, or

c) The CTA Certificate of Coverage on the CTA approved form. The
CTA Certificate of Coverage may be completed only by an
authorized representative of the insurance company, an agent,
broker, or underwriter,

. HOW TO COMPLY IF RAILROAD PROTECTIVE INSURANCE 15 REQUIRED BY

PART III OF THIS DOCUMENT.

There are two ways to satisfy the CTA’s Insurance requirements for Rallroad
Protective. The Contractor must provide the CTA with one of the following
insurance documents:

a) Certified copy of the insurance policy or
b) An insurance binder

Method b) is a temporary method that is valid only for 90 days. A certified
copy of the railroad protective insurance policy must be furnished prior to the
expiration of this 90-day perlod.

. HOW TO COMPLY FOR ALL OTHER TYPES OF REQUIRED INSURANCE.

For all other insurance required by Part III of this document, an ACORD™
certificate is acceptable.

DEADLINE FOR INITIAL SUBMITTAL OF CONTRACTOR'S
INSURANCE AND BOND DOCUMENTS.

The Contractor must furnish all required insurance, performance, and payment
bond documents within fourteen days of the date that the Contractor receives
a letter (the “Insurance Submittal Letter”) from the CTA's General Manager of
Purchasing requesting the Contractor to submit the documents required by
these Insurance and Bond Requirements. CTA will not execute the Contract
until the required Insurance and bond documents are delivered to CTA and
approved by CTA. Failure to deliver the required documents within fourteen
days of receipt of the Insurance Submittal Letter is a material failure to comply
with the specifications and may result in any or all of the following at the CTA's
sole discretion:

1) Debarment or suspension, and
2) Determination of Contractor non-responsibility.
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C.
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CTA ADDRESS.

All notices and documents must be mailed to the CTA at:

PART III.

A.

Tamika Press

Insurance Coordinator

Risk Management Department
567 WV. Lake Street

Chicago, IL. 60661-1498

OBLIGATION TO MAINTAIN CONTINUOUS COMPLIANCE

The Contractor expressly agrees that failure to comply and maintain
compliance with all insurance and bond requirements shall constitute a
material breach of the Contract which may result In default and, If
uncured, termination for default under the contract. In addition, such
failure, if uncured, may result in debarment and suspension.

The Contractor is prohibited from performing any work if Contractor has
allowed any of the required insurance policies to expire.

MISCELLANEOUS INSURANCE REQUIREMENTS

The CTA must be named as an Additional Insured and Certificate Holder.
When the CTA is an additional insured, the coverage shall be primary.

The CTA must be the Named Insured on the Owners Protective Liability,
Railroad Protective Liability, or Builders Risk Insurance policies.

The Commercial General Liability and Owners Protective Liability, General
Aggregate Limit of Liability, if any, must apply on a per location, per
project basis by endorsement to the policy.

All insurance carriers must be acceptable to the CTA. All insurance
companles shall have at least a B+ VII POLICY HOLDER RATING, or
better, by the A.M. Best Co., Inc. Insurance companies with lower ratings
will not be accepted. Carriers licensed to do business in the State of
Illinols must Issue all insurance, with the exception of Rallroad Protective.

To the extent permitted by the Contractor's insurance policies required by
the CTA, the Contractor and its insurers waive all rights of subrogation
against the CTA.

The insurance to be carried shall in no way be subject to limitations, if
any, expressed In the indemnity section of the General Conditions (or any
statutory, judicial or common law limitations).

CTA MUST BE ADDITIONAL INSURED ON GENERAL LIABILITY.
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ERAGE

RANCE CERTIFICATE OF

Named Specification #:
Insured: RFP#:
Project #
Address: Contract #:
(NUMBER & STREET)
[EIEG] (STATE) ZIF}

Description of
Operation/Location

The insurance policies and endorsements indicaled below have been issued lo the designated named insured with the policy limils as set forth herein covering the operation

described within the contract involving the named insured and the Chicago Transit Authority. The Cerlificale issuer agrees that in the event of cancellation, non-renewal or
material change involving the indicated policies, ihe issuer will provide at least sixty (80) days prior written notice of such change o the Chicago Transit Authority at the
address shown on this Cerificate. This cerificate Is Issued to the Chicage Transit Autherity in consideration of the contract entered Into with the named Insured, and It Is
mutually understood that the Chicage Transit Aulhority relles on this cerificate as a basis for conlinuing such agreement with the named insured.

Type ofinsurance Limits of Liability
Insurer Mame Policy Mumber Policy Period All Limits in Thousands
Commercial General Liability Each
O%ccurrence Flaims Qccurrence
made
[Fremise-Operations
_' ion/Collapse Ur ground General
::‘mduc{stompleted Operations Aggregate 3§
CElanket Contractual
froad Form Property Damage Products/Completed
O] ndependent Contractors Operations
[FPersonal Injury Aggregate $
Follution
Commercial General Liability
Form #: CG 0001
st s Each
Automobile Liability (Any Auto) Oocuirence
$
Excess Liability Each
[ijbr\ella Liability Qceurrence
3
) . Statutory/lllinois
Workers' Compensation and Employers
Employer's Liability Liability 3
Amount of

Builders' Risk/Course of
Construction

Professional Liability

Owner Contractors Protective

Cth

Contract §

er
@) Eachinsurance policy required by this agreement, except pelicies for workers’ compensation and professional liability, will read:
“The Chicage Transit Autherity IS an additional Insured as respects lo operations and activilies of, or on behalf of the named Insured,
performed under coniract with er parmit from the Chicage Transit Authority”.
b) The General, A ile and Imbrella Liability Pelicies described provide for sep of i te the named insured and the CTA.
€} Workers Compensation and Propery insurer shall walve all rights of subrogation against the Chicago Transit Authority.
d)  The receipt of this cerificate by the CTA does not constitule agreement by the CTA thal the insurance requirements in the contract have

been fully met, orthal the insurance companies indicated by this cerificale are in compliance with all contract requirements.

Mame and Address of Certificate Holder and Receipt of Motice

Signature of Authorized Representative

Certificate Holder/Additional Insured

Agent/Company Address
Chicago Transit Authority
Risk Management
P.O. Box 7564
Chicago, IL 60680 Telephone

CTA RISK MAMAGEMENT 12105
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Letter of Commitment

FAP Route 350 (IL 50)
Project NHPP-AKRA (156)
Section 50 & 57RS-1
Cook County

Contract No. 62C95

CHICAGO TRANSIT AUTHORITY

567 West Lake Street
Chicago, lllincis 60661-1498
TEL 312 664-7200

www.transitchicago.com

A Signed Contractual Agreement or Written Letter of Commitment serves as
a formal agreement between the company and the CTA for the work to be
performed.

The following Information should be included in your Letter:

2.

Company’s name, address, phone, and fax number
Company's contact person/project manager

Scope, Location, and Duration of the Project
Authorization to employ our service and bill your company

Authorized signature from project manager or officer of company

14



FAP Route 350 (IL 50)
Project NHPP-AKRA (156)
Section 50 & 57RS-1
Cook County

Contract No. 62C95

CHICAGO TRANSIT AUTHORITY

567 West Lake Street
Chicago, lllincis 60661-1498
TEL 312 664-7200
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SAMPLE: Letter of Commitment

Chicago Transit Authority
567 W. Lake
Chicago, IL 60661

Contractor: Company Name
Address
City, State, Zip Code
Phene: (XXX XHK-XXXX
Fax: (XRX) XXX-XXXX

Contact person/Project Manager:
Work Location: Address

City, State, Zip Code
Scope of Work:

Duration of Project:  XXXX

Te Whom It May Concern:

(Insert company name) is the Contractor for the building at (insert addressiproject
location), and intends to (insert type of work to be performed) at the said location. The
property is adjacent to the CTA’s (i.e. Red, Brown, Purple, Blue, Orange, Yellow, or

Pink) line. The worl will be completed in {insert number) days.

If any of CTA’s services are required, | authorize the employment of and payment for such
services.

Sincerely,

XXXXX

(Company Name to be billed for services)
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CHICAGO TRANSIT AUTHORITY
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CTA Deposit Requirements

All Contractors performing work on or near the Chicago Transit Authority’s (CTA) property will be
required to provide a deposit in advance equal to CTA’s estimate. No contractor will be permitted to work
prior to submission of the deposit. The estimated amount includes, but is not limited to the following CTA
services: Flagging Charges, Slow Zone Charges (signage and initial supplies), Inspector Charges, and other
services as required (i.e. electricians, signal maintainers, switch persons, etc.)

Flagging Charges
The Contractor must provide CTA with a minimum of seventy-two (72) week day hours to schedule

flagmen for a project (this means that flagmen required for the following Monday must be requested by
12:00PM (Nocn) the previous VWednesday). Flagmen are scheduled for a minimum of eight (8) hours.
Cancellations of flagmen orders require a twenty-four (24) hour advance notice, otherwise, the Contractor
will be charged for the scheduled workers.

Slow Zones and Supplies

If a project requires the use of slow zones (work that is in close proximity to CTA tracks that requires
Trains to reduce speeds), CTA will supply the signage for a fee. The contractor will be charged a fee of
$1,600.00 for each set of slow zone signage and associated equipment issued. The initial set of batteries for
the lighting supplies will be provided by the CTA; however the contractor will need to supply any
subsequent batteries/bulbs. Additionally, the contractor will be responsible for setting up, maintaining,
removing, and securing the slow zones (Note: Contractor workers must have completed the Rail Right-of-
Woay Safety Training Session). The contractor will be refunded the balance remaining from the slow zone
charge, less $200.0Q per ninety (90) days of usage and the cost of unreturned equipment.

Inspector Charges
Projects scheduled during weekend hours count as overtime for CTA inspectors. Weekend hours begin

Saturday at 5:00 AM and end Monday at 5:00 AM. CTA requires a five (5) day advance notice from
Contractors to schedule inspectors for weekend projects. If the Contractor’s initial deposit amount is
expended prior to the completion of the project, CTA will require an additional deposit to cover the
remaining work for the project. CTA will not provide services if additional funds are not provided. After
official project completion, all unused funds will be returned to the contractor.

All checks must be payable to the:

Chicago Transit Authority,
567 West Lake Street
Chicago, IL. 60661

To ensure prompt service, please include the estimate sheet, your Commitment Letter, and address it to
the attention of Abdin Carrillo. If you have any questions, please contact me at (312) 681.3913

Sincerely

/] /
é ,(é/@{“&gm fmﬁ/ )

Abdin Carrillo

Manager, Construction Management Oversight
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Rail Safety Training

All Contractor/Subcontractor/Censultant personnel assigned to work on, under, above,
or adjacent to the CTA Right-Of-Way (R.O.W) and inside Rail Maintenance Facilities
adjacent to six-hundred (600) VDC, are required to successfully complete a one-day
(8-hour) Rail Safety Training (R.S.T.) Course administered by CTA in order to qualify for
a Rail Right-Of- Way Safety Card. The course identifies the dangers that exist on the
Rail System, including moving trains and the 600-volt DC Traction Power Distribution
System. The CTA Representative (Abdin Carrillo) will determine if
specific situations may not require R.5.T. (e.g., all work will be
outside CTA’s R.O.W. and there is NO chance that personnel,
material or equipment will penetrate CTA R.O.W. or impact Rail
Operations).

The General Contractor is responsible for requesting Rail Safety Training for
Contractor/Subcontractor employees by either calling or providing an email to Ora
Hardaway, CTA (contact info below). The General Contractor (no
Subcontractors are to contact CTA) shall give the full names and the last 4 digits
of the social security numbers for each individual proposed for the training. The
Contractor shall include a check payable to the “Chicago Transit Authority”, for the
individual charges of the “Rail Safety Training Fee” multiplied by the number of individuals
proposed for training. The “Rail Safety Training Fee” is currently $200.00 (payable in
advance) and is non- refundable. Individuals that fail to report for training or are
rejected for training must reschedule (additional training fees will apply).

Scheduling Procedures

I. Contact: Ora Hardaway, ohardaway@transitchicago.com, (312) 681-3951 to

register for class at least two (2) weeks in advance (it is recommended that
Contractors schedule even further in advance due to high volume of work).

2. Once approved, you will receive a faxed or email confirmation and information
packet.
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RAILROAD PROTECTIVE LIABILITY INSURANCE (5 AND 10) (BDE)
Effective: January 1, 2006

Description. Railroad Protective Liability and Property Damage Liability Insurance shall be carried
according to Article 107.11 of the Standard Specifications, except the limits shall be a minimum
of $5,000,000 combined single limit per occurrence for bodily injury liability and property damage
liability with an aggregate limit of $10,000,000 over the life of the policy. A separate policy is
required for each railroad unless otherwise noted.

NUMBER & SPEED OF NUMBER & SPEED OF
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS

CC&P over Cicero Ave s/o 32" St

Chicago, Central and Pacific
Railroad and its Parents

17641 South Ashland Ave 0 trains/day 14 trains/day @ 30 mph
Homewood, IL 60430

DOT/AAR No.: 289 810T RR Mile Post: 8.65

RR Division: Chicago RR Sub-Division: Freeport

For Freight/Passenger Information Contact: Paul Chojenski Phone: 708-332-3557
For Insurance Information Contact: Rob Glass Phone: 708-332-6673

BNSF over Cicero Ave s/o 25" PI
BNSF Railway Company _ _
80-44t Ave NE 74 trains/day @ 70 mph 16 trains/day @ 40 mph

Minneapolis, MN 55421

DOT/AAR No.: 079 482Y RR Mile Post: 6.96
RR Division: Chicago RR Sub-Division:  First
For Freight/Passenger Information Contact: Calvin Nutt Phone: 763-782-3495
For Insurance Information Contact: Rosa Martinez Phone: 214-303-8519

CSX Transportation, Inc
500 Water Street, C907

Jacksonville, FL 32202 0 trains/day 4 trains/day@ 10 mph
DOT/AAR No.: 163 541C RR Mile Post: 0.90
RR Division: Chicago RR Sub-Division: Altenheim

For Freight/Passenger Information Contact: Amanda DeCesare Phone: 859-372-6124
For Insurance Information Contact: Richard Shepard Phone: 904-359-1782
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NUMBER & SPEED OF NUMBER & SPEED

OF
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS
CSX over Cicero Ave s/o 5" Ave

CSX Transportation, Inc

500 Water Street, C907 . .

Jacksonville, FL 32202 0 trains/day 0 trains/day

DOT/AAR No.: 163 540V RR Mile Post: 0.21

RR Division: CG RR Sub-Division: Altenheim

For Freight/Passenger Information Contact: Amanda DeCesare Phone: 859-372-6124
For Insurance Information Contact: Richard Shepard Phone: 904-359-1782

Approval of Insurance. The original and one certified copy of each required policy shall be
submitted to the following address for approval:

lllinois Department of Transportation
Bureau of Design and Environment
2300 South Dirksen Parkway, Room 326
Springdfield, Illinois 62764

The Contractor will be advised when the Department has received approval of the insurance from
the railroad(s). Before any work begins on railroad right-of-way, the Contractor shall submit to the
Engineer evidence that the required insurance has been approved by the railroad(s). The
Contractor shall also provide the Engineer with the expiration date of each required policy.

Basis of Payment. Providing Railroad Protective Liability and Property Damage Liability
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE
LIABILITY INSURANCE.

80157
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CC&P ROE LICENSE AGREEMENT

IMPORTANT NOTICE

CORPORATIONS

License must be signed by the President or a Vice President
of the Corporation or Company, or be accompanied by a certified
resolution of the Board of Directors authorizing execution by a
lesser official.

PARTNERSHIP

License must be signed by all of the partners.

MUNICIPALITIES OR GOVERNMENTAL AGENCIES

License must be accompanied by a certified resolution
authorizing the official signing the License to execute on behalf of
the Governmental Body. The resolution should not be certified by
the same official who executed the License.
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RIGHT OF ENTRY LICENSE AGREEMENT

Chicago, Central & Pacific Railroad Company (hereinafter called Railroad Company)
hereby grants pursuant to this Right of Entry License Agreement (hereinafter called License) to
(hereinafter called Licensee) license and permission, at Licensee’s sole
cost, risk and expense, to enter Railroad Company’s property in the vicinity of ,
Railroad Milepost , Subdivision for purposes related to

near , IL on, over and near Railroad Company’s
tracks and right-of-way, as generally shown on Location Exhibit, attached hereto and made a part
hereof.

Licensee shall pay to Railroad Company upon execution of this License the sum of
$750.00 for the privileges granted by this License. The aforesaid sum is not refundable in the
event Licensee elects not to enter upon Railroad Company’s property or in the event Railroad
Company elects to terminate this License for any reason whatsoever.

Licensee shall not enter Railroad Company’s premises for the purpose as set forth above
without having first given Railroad Company’s Engineering Manager or their authorized
representative at least five (5) working days advance notice of the date Licensee plans to
commence the work.

Railroad Company shall have the right, but not the duty, to require Licensee to furnish
detailed plans prior to entry upon the premises and to view and inspect any activity or work on or
above Railroad Company’s property. If in the sole opinion of the authorized representative of
Railroad Company any said activity or work is undesirable for any reason, Railroad Company
shall have the right to terminate this License at once.

Railroad Company shall have the right, but not the duty, to restrict Licensee’s
activity on Railroad Company’'s property in any way that Railroad
Company may, in its sole opinion, deem necessary from time to time and
shall also have the right, but not the duty, to require Licensee to adopt
and take any safety precautions that Railroad Company may, in its sole
opinion, deem necessary from time to time. No work shall be performed
or equipment located within twenty-five feet (25’) of the centerline of the
nearest railroad track without the expressed permission of Railroad
Company’s Engineering Manager or their duly authorized representative
and then only when either the track has been removed from service or
Railroad Company flag protection is provided.

Railroad Company may, at Licensee’s sole cost, risk and expense, furnish whatever
protective services it considers necessary, including, but not limited to, flag protection, and
inspectors.

Licensee shall at all times conduct its work in accordance with any and all “Special
Provisions” which may be appended hereto which, by reference hereto, are hereby made a part
hereof.
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AS A CONSIDERATION AND AS A CONDITION, WITHOUT WHICH THIS LICENSE
WOULD NOT HAVE BEEN GRANTED, LICENSEE AGREES TO INDEMNIFY AND SAVE
HARMLESS RAILROAD COMPANY, ITS PARENTS, AFFILIATES, AND THEIR DIRECTORS,
OFFICERS, EMPLOYEES AND AGENTS AND TO ASSUME ALL LIABILITY FOR DEATH OR
INJURY TO ANY PERSONS, INCLUDING, BUT NOT LIMITED TO, OFFICERS, EMPLOYEES,
AGENTS, PATRONS AND LICENSEES OF THE PARTIES HERETO, AND FOR ALL LOSS,
DAMAGE OR INJURY TO ANY PROPERTY, INCLUDING, BUT NOT LIMITED TO, THAT
BELONGING TO THE PARTIES HERETO, TOGETHER WITH ALL EXPENSES, ATTORNEYS’
FEES AND COSTS INCURRED OR SUSTAINED BY RAILROAD COMPANY, WHETHER IN
DEFENSE OF ANY SUCH CLAIMS, DEMANDS, ACTIONS AND CAUSES OF ACTION OR IN
THE ENFORCEMENT OF THE INDEMNIFICATION RIGHTS HEREBY CONFERRED, IN ANY
MANNER OR DEGREE CAUSED BY, ATTRIBUTABLE TO OR RESULTING FROM THE
EXERCISE OF THE RIGHTS HEREIN GRANTED, OR THE FAILURE OF LICENSEE TO
CONFORM TO CONDITIONS OF THIS LICENSE, WORK PERFORMED BY RAILROAD
COMPANY FOR LICENSEE UNDER THE TERMS OF THIS LICENSE OR THE
CONSTRUCTION, MAINTENANCE, REPAIR, RENEWAL, ALTERATION, CHANGE,
RELOCATION, EXISTENCE, PRESENCE, USE, OPERATION OR REMOVAL OF ANY
STRUCTURE INCIDENT THERETO, OR FROM ANY ACTIVITY CONDUCTED ON OR
OCCURRENCE ORIGINATING ON THE AREA COVERED BY THIS LICENSE, REGARDLESS
OF ANY NEGLIGENCE OF RAILROAD COMPANY, ITS OFFICERS, EMPLOYEES AND
AGENTS. SAID LICENSEE AGREES ALSO TO RELEASE, INDEMNIFY AND SAVE
HARMLESS RAILROAD COMPANY, ITS OFFICERS, EMPLOYEES AND AGENTS FROM ALL
LIABILITY TO LICENSEE, ITS OFFICERS, EMPLOYEES, AGENTS OR PATRONS,
RESULTING FROM RAILROAD OPERATIONS AT OR NEAR THE AREA IN WHICH LICENSE
IS TO BE EXERCISED, WHETHER OR NOT THE DEATH, INJURY OR DAMAGE RESULTING
THEREFROM MAY BE DUE TO WHOLE OR IN PART TO THE NEGLIGENCE OF RAILROAD
COMPANY, ITS OFFICERS, EMPLOYEES OR AGENTS. AT THE ELECTION OF RAILROAD
COMPANY, LICENSEE, UPON NOTICE TO THAT EFFECT, SHALL ASSUME OR JOIN IN THE
DEFENSE OF ANY CLAIM BASED UPON ALLEGATIONS PURPORTING TO BRING SAID
CLAIM WITHIN THE COVERAGE OF THIS SECTION.

Before commencing work and until this License shall be terminated, Licensee shall provide
and maintain the following insurance in form and amount with companies satisfactory to and as
approved by Railroad Company.

a. Statutory Workers Compensation and Employer’s Liability insurance.

b. Automobile Liability in an amount not less than $1,000,000 dollars combined single
limit.
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c. Comprehensive General Liability (occurrence form) in an amount not less than
$5,000,000 dollars per occurrence, with an aggregate limit of not less than
$10,000,000 dollars. The Policy must name Railroad Company and its Parents as
additional insureds in the following form:

Railroad Company name and its Parents
Attn: Rob Glass

17641 South Ashland Avenue
Homewood, IL 60430

708.332.6673 (office)

Rob.Glass@cn.ca

If the commercial general liability policy required herein contains any exclusions
related to doing business or undertaking construction or demolition on, near, or
adjacent to railroad facilities; such exclusion must be removed through issuance
of endorsement CG 24 17, or a similar endorsement approved by Railroad
Company in its sole discretion prior to the commencement of work hereunder.

d. Inthe event the privileges provided herein to Licensee involve any work that could
result in the discharge, spillage, disposal, release or escape of any Hazardous
Material or petroleum product onto the Railroad Company’s property, Licensee
shall purchase and maintain in effect at all times during the term of this License a
Contractor’s Pollution Liability policy in an amount not less than two million dollars
($2,000,000) combined single limit (and with a deductible not to exceed $50,000)
insuring Railroad against any and all damages, costs, liabilities and expenses
resulting from on- or off-site bodily injury (including death to any person), on or off-
site loss, damage or destruction of property (including that belonging to the parties
hereto), and on-or off-site cleanup costs (including expenses incurred in the
investigation, removal, remediation, neutralization, or immobilization of
contaminated soils, surface water, groundwater or any other contamination)
growing out of or incidental to any discharge, spillage, disposal, release, or escape
of any Hazardous Material or petroleum product arising therefrom.  For purposes
of this Agreement , the term “Hazardous Material” shall include, without limit, any
flammable explosives, radioactive materials, hazardous materials, hazardous
wastes, hazardous or toxic substances, or related materials defined in the
Comprehensive Environmental Response, Compensation and Liability Act of
1980, as amended (42 U.S.C. §§ 9601, et seq.), the Hazardous Material
Transportation Act, as amended (49 U.S.C. §§ 1801, et seq.), the Resource
Conservation and Recovery Act, as amended (42 U.S.C. §§ 6901 et seq.), the
Toxic Substances Control Act, as amended (15 U.S.C. §§ 2601, et seq.), similar
laws or ordinances enacted by any state, county or municipality in which the
Property is located, or in the regulations adopted and publications promulgated
pursuant to any of the above, as such laws or regulations now exist or may exist
in the future.

Licensee is required to advise Railroad Company by thirty (30) day advance written
notice when any work to be performed under this License may require Pollution
Liability Insurance pursuant to the previous paragraph.
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Before commencing work, Licensee shall deliver to Railroad Company a certificate of
insurance evidencing the foregoing coverage, and upon request, Licensee shall deliver a certified,
true and complete copy of the policy or policies at its sole cost and expense. The policies shall
provide for not less than thirty (30) days prior written notice to Railroad Company of cancellation
of or any material change in, the policies, and shall contain the waiver of right of subrogation.

It is understood and agreed that the foregoing insurance coverage is not intended to, and
shall not, relieve Licensee from or serve to limit Licensee’s liability under the indemnity provisions
of this License or any applicable agreement.

It is further understood and agreed that, so long as this License shall remain in force or
until the Licensee’s work is complete and Licensee shall have vacated the Railroad Company’s
property (whichever shall be later), Railroad Company shall have the right, from time to time, to
revise the amount or form of insurance coverage provided as circumstances or changing
economic conditions may require. Railroad Company shall give Licensee written notice of any
such requested change at least thirty (30) days prior to the date of expiration of the then existing
policy or policies; and Licensee agrees to, and shall, thereupon provide Railroad Company with
certificates reflecting such revised policy or policies thereof.

If a contractor is to be employed by Licensee, then, before any work is commenced
hereunder, Licensee shall establish, to the reasonable satisfaction of Railroad Company, that
either (i) the contractor has in place insurance policies covering its own work that comply with the
required insurance coverages, limits and terms applicable to Licensee, or (ii) the contractor is fully
covered under Licensee’s insurance policies.

Railroad Company’s exercise or failure to exercise any rights under this License shall not
relieve Licensee of any responsibility under this License, including, but not limited to, the
obligation to indemnify Railroad Company as herein provided.

Cost and expense for work performed by Railroad Company, as referred to in this License,
shall consist of the actual cost of labor, materials, equipment and other plus Railroad Company’s
standard additives in effect at the time the work is performed.

This License is revocable at the option and discretion of Railroad Company upon notice
to Licensee, and shall not be transferred or assigned. Unless sooner revoked by Railroad
Company, extended at request of Licensee and granted by Railroad Company in writing, or
relinquished by act of Licensee, this License shall terminate on
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Upon termination of this License, Licensee shall remove all of its property, leaving Railroad
Company’s premises in a neat and safe condition satisfactory to Railroad Company’s Engineering
Manager or their authorized representative, failing which Railroad Company may remove said
materials from its premises at Licensee’s sole cost, risk and expense, or at its option, may deem
such property as abandoned and henceforth owned by Railroad Company, with no compensation
for Licensee whatsoever.

CHICAGO, CENTRAL & PACIFIC RAILROAD COMPANY

By:

Print Name:

Title:

ACCEPTED:

By:

Print Name:

Title:
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SPECIAL PROVISIONS

RELATIVE TO FLAGGING AND OTHER PROTECTION OF RAILROAD COMPANY TRAFFIC
AND FACILITIES DURING CONSTRUCTION ADJACENT AND ABOVE, ON OR ACROSS,
THE PROPERTY OF, OR ON, ABOVE AND BENEATH THE TRACKS OF THE
CHICAGO, CENTRAL & PACIFIC RAILROAD COMPANY

The Licensee shall, before entering upon the property of Railroad Company for
performance of any work, secure a fully executed right of entry license from Railroad Company’s
Engineering Manager or their authorized representative for the occupancy and use of Railroad
Company's property. Licensee shall confer with Railroad Company relative to requirements for
railroad clearances, operation and general safety regulations.

Prior to any entry onto Railroad Company's property, employees and/or contractor(s) of
Licensee doing work shall determine by the guidelines hereinafter provided and by the work to be
performed the level of safety training to be required.

All employees and/or contractor(s) of Licensee not hired by Railroad Company that will work on CN property
are required to have minimum www.contractororientation.com.

a. EXCEPTION: Railroad Company has exempted those it classifies as “Delivery Persons” from this
training. This will include contractors such as UPS, FedEx, trucking companies, etc. who merely
access the property to supply materials or equipment.

All employees and/or contractor(s) of Licensee hired by Railroad Company which will work on Railroad
Company property are required to have minimum CN Safety and Security Awareness training, in addition to undergoing
a background check. This training and background check must be obtained through the eRailSafe.com website. If not
done before, the contractor must contact CN Special Agent James Conroy at 708-332-5947 or James.Conroy@cn.ca
to be issued a vendor number prior to accessing the noted website. Minimum information required of the Licensee
and/or their contractor when contacting either Special Agent James Conroy or e-RailSafe is Name, Address,
Telephone, Contact Person for State Projects, DOT Contract Number, and the AAR/DOT Number. This training is
good for a period of two years.

a. EXCEPTION: Railroad Company has exempted those employees of contractors providing paving
services at a road crossing under construction or repair from this requirement.

b. EXCEPTION: Railroad Company has exempted those it classifies as “Delivery Persons” from this
training. This will include contractors such as UPS, FedEx, trucking companies, etc. who merely
access the property to supply materials or equipment.

All employees and/or contractor(s) of Licensee hired by Railroad Company, whose duties include and who
are engaged in the inspection, construction, maintenance, or repair of railroad track, bridges, roadway, signal and
communication systems, roadway facilities, or roadway machinery that will work foul of or have the potential to foul a
live track are considered Roadway Workers under FRA regulations and CN Policy. They must complete the On-Track
Safety Training course approved by Railroad Company and provided by R.R. Safety — AMR, P.O. Box 75, Lomira, WI
53048, telephone (920) 517-1677, email rrsafetytraining@yahoo.com. This training must be repeated at least once
each calendar year.

a. EXCEPTION: Railroad Company has exempted those employees of contractors providing paving
services at a road crossing under construction or repair from this requirement.

b. EXCEPTION: Railroad Company has exempted those it classifies as “Delivery Persons” from this
training. This will include contractors such as UPS, FedEx, trucking companies, etc. who merely
access the property to supply materials or equipment.

c. All the employees and/or contractor(s) of Licensee who will operate on-track machinery or those who
will provide protection for other employees and/or contractor(s) of Licensee must also be trained on
CN US Operating Rules pertaining to their duties. They must take and pass the required
examination. This training is good for a period of two years.
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d. “Potential to foul a live track” is considered, at a minimum, to be working within twenty-five feet of the
track; or as otherwise to be determined by CN Design & Construction Department.

The employees, contractor(s) , and/or agents of the Licensee and/or its contractor shall
qualify for, and make available for inspection to Railroad Company's employees or other
authorized personnel at all times while on Railroad Company property, a photo identification
issued by www.e-railsafe.com, along with at least one other government-issued form of
identification. Licensee and/or their contractor shall bear all costs of compliance with the
requirements of this Section. Railroad Company reserves the right to bar any of employees or
agents of Licensee and/or their contractor from Railroad Company’s property at any time for any
reason.

Licensee and/or any contractor engaged on their behalf, shall at all times conduct work in
a manner satisfactory to the Engineering Manager of Railroad Company, or their authorized
representative, and shall exercise care so as to not damage the property of Railroad Company,
or that belonging to any other grantees, licensees, permittees or tenants of Railroad Company,
or to interfere with railroad operations.

Engineering Manager of Railroad Company, or their authorized representative, will at all
times have jurisdiction over the safety of railroad operations., The decision of the Engineering
Manager or their authorized representative as to procedures which may affect the safety of
railroad operations shall be final, and Licensee and/or their contractor shall be governed by such
decision.

All work shall be conducted in such a manner as will assure the safety of Railroad
Company. Railroad Company's authorized representative shall have the right, but not the duty, to
require certain procedures to be used or to supervise the work on Railroad Company's property.

Should any damage occur to Railroad Company property as a result of the authorized or
unauthorized operations of Licensee and/or their contractor and Railroad Company deems it
necessary to repair such damage or perform any work for the protection of its property or
operations, the Licensee and/or their contractor, as the case may be, shall promptly reimburse
Railroad Company for the actual cost of such repairs or work. For the purpose of these Special
Provisions, actual cost shall be deemed to include the direct cost of any labor, materials,
equipment, or contract expense plus Railroad Company's current standard additives in each
instance.

If the work requires the construction of a temporary grade crossing across the track(s) of
Railroad Company, Licensee and/or their contractor shall make the necessary arrangements and
execute Railroad Company’s temporary grade crossing agreement for the construction,
protection, maintenance, and later removal of such temporary grade crossing. The cost of such
temporary grade crossing construction and later removal shall be prepaid to Railroad Company.
Additional costs for repairs, maintenance or protection will be paid within thirty (30) days upon
receipt of bill(s) therefor.

Licensee and/or their contractor shall at no time cross Railroad Company's property or
tracks with vehicles or equipment of any kind or character, except at such temporary grade
crossing as may be constructed as outlined herein, or at any existing and open public grade
crossing. Operation over such crossing shall be at the direction and method of Railroad
Company’s Engineering Manager or their authorized representative.
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Railroad Company may, at Licensee’s and/or their contractor's sole cost, risk and
expense, furnish whatever protective services it considers necessary, including, but not limited
to, flagger(s), inspector(s), and stand-by personnel. Flagging protection, inspection services, or
standby personnel required by Railroad Company for the safety of railroad operations because of
work being conducted by Licensee and/or their contractor, or in connection therewith, will be
provided by Railroad Company and the cost of Licensee and shall be prepaid to Railroad
Company by Licensee and/or their contractor. Flagging protection, inspection services, or
standby personnel, necessary or provided in excess of prepayment amounts will be billed at the
proper rates and will be promptly paid by overnight delivery.

In the event Railroad Company is unable to furnish protective services at the desired time
or on the desired date(s), or if Licensee’s prepayment for such services is exhausted and not
replenished by Licensee and/or their contractor, Licensee and/or their contractor shall not perform
any work on Railroad Company’s property until such time and date(s) that appropriate Railroad
Company services can be made available and/or appropriate prepayment is received. It is
understood that Railroad Company shall not be liable for any delay or increased costs incurred
by Licensee and/or their contractor owing to Railroad Company's inability or failure to have
appropriate protective services available at the time or on the date requested.

Licensee and/or their contractor shall request and secure flagging protection by written
notice to Railroad Company using CN’s “Request for Flagging Services” form. This form must be
submitted at least ten (10) working days in advance of proposed performance of any work or
access to Railroad Company’s property.

Flagging protection will be required during any operation involving direct and potential
interference with Railroad Company's tracks or traffic. This may include but is not limited to fouling
of railroad operating clearances, reasonable proximity of accidental hazard to railroad traffic, work
within twenty-five (25) feet horizontally of the nearest centerline of any railroad track, any work
over any railroad track, or in any other condition that Railroad Company deems protective services
necessary, which may include work on or off Railroad Company’s property more than twenty-five
(25) feet from the nearest centerline of any railroad track, such as any equipment extension
(including but not limited to a crane boom) that will reach or has the potential to reach within
twenty-five (25) feet of any track.

Licensee and/or their contractor shall request, prepay, and secure Railroad Company
signal facility locates by written notice to Railroad Company along with submission of CN'’s
“‘Request for Flagging Services” form at least ten (10) working days in advance of proposed
performance of any work or access to Railroad Company property. Notice to Railroad Company
does not fulfill or satisfy any other notification requirements for utility locates for non-railroad
facilities.

Railroad Company may require that prior to digging, trenching, or boring activities on or
near Railroad Company property, or beneath any railroad track, an on-site meeting be conducted
with Railroad Company's Signal Department representative. No digging, trenching or boring
activities shall be conducted in the proximity of any known buried Railroad Company signal cables
without Railroad Company's Signal Department representative being present.
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The rate of pay for Railroad Company employees will be the prevailing hourly rate for not
less than eight (8) hours for the class of labor at regular rates during regularly assigned work
hours, and at overtime rates outside of regular hours and in accordance with Labor Agreements
or Schedules plus Railroad Company's current standard additives in each instance.

Wage rates are subject to change, at any time, by law or agreement between Railroad
Company and employees, and may be retroactive because of negotiations or a ruling by an
authorized Governmental Agent. If the wage rates are changed, Licensee and/or their contractor
shall pay on the basis of the new rates and/or additives.

No digging, trenching, or boring on Railroad Company property shall be conducted without
Railroad Company’s written approval of the plans that were furnished to Railroad Company’s
Engineering Manager at least thirty (30) in advance of the excavation.

The following temporary clearances are the minimum that must be maintained at
all times during any operation on or adjacent to Railroad Company property:

Vertical: 22'-0" (7.00 m) above top of highest rail within 12'-0" (3.81 m) of the
centerline of any track

Horizontal: 12'-0" (3.81 m) from centerline of the nearest track, measured at
right angles thereto

If lesser clearances than the above are required for any part of the work, Licensee
and/or their contractor shall secure written authorization from Railroad Company's Engineering
Manager for such lesser clearances in advance of the start of that portion of the work.

No materials, supplies, or equipment will be stored within twenty-five (25) feet from the
centerline of any railroad track, measured at right angles thereto.

Licensee and/or their contractor will be required upon the completion of the work to remove
from within the limits of Railroad Company's property all machinery, equipment, surplus materials,
false work, rubbish or temporary buildings, and to leave said property in a condition satisfactory
to the Engineering Manager of Railroad Company or their authorized representative.

Nothing in these Special Provisions shall be construed to place any responsibility on
Railroad Company for the quality or conduct of the work performed by Licensee and/or their
contractor hereunder. Any approval given or supervision exercised by Railroad Company
hereunder, or failure of Railroad Company to object to any work done, material used, or method
of operation shall not be construed to relieve Licensee and/or their contractor of any obligations
pursuant hereto or under the License these Special Provisions are appended to.

Accepted:

Print Name:

29



FAP Route 350 (IL 50)
Project NHPP-AKRA (156)
Section 50 & 57RS-1
Cook County

Contract No. 62C95

Request for flagging services
Southern Region

TO: CN Date submitted:
Attn: Mary Ellen Carmody, Audit Officer
2800 Livernois, Suite 220
Troy, Michigan 48083
(248) 740-6227
(248) 740-6036 fax
maryellen.carmody@cn.ca

FROM:

(Name)

I am requesting a flagman for the following project. All blanks below must be completely filled in
before any flagman request will be honored. Proof of Insurance must accompany this form. Flagman will be
provided within five (5) business days, at your cost, depending on availability. Direct your calls concerning
availability and problems to (248) 740-6227.

Project Location:

RR milepost, Street, etc.

Company:
Billing Address:
City: State: Zip:
Company Phone: Company Fax:

**Agreement or Authorization No.: Dated:
With:

Contractor’s Contact Person: Phone:

Date(s) Flagging needed:

Starting time: Ending Time:

Location for flagman to report:

Prepayment for WEEKDAY flagman protection is required, and must be submitted by over-night delivery to the
address shown at the top of this page. The prepayment amount will be based on the number of weekdays a flagman
is required, at the base rate of $1000.00 per weekday (1-8 hour continuous period). Prepayment for WEEKEND
flagman protection will be at the rate of $150.00 per hour, with an eight hour (8) minimum of $1,200.00. Any hours
in excess of eight (8) continuous hours per flagman on either WEEKDAY or WEEKEND days are to be prepaid at
the rate of $150.00 per hour. Hours of flagman protection provided in excess of prepayment amounts will be billed
at the proper rate and will be promptly paid by over-night delivery.

If project will run longer than originally anticipated, MaryEllen Carmody must be contacted in advance, and an
additional check for the overrun submitted by over-night delivery.

Cost for a railroad S&C cable locate is $250.00, and is to be prepaid by over-night delivery.

** You must have an agreement with CN railroad subsidiary, such as a Right of Entry Permit, Formal Agreement or
State, County, City Project Number and proof of insurance before you can enter the property.

Description of work to be performed:
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Will you receive State or Federal Funds as reimbursement for this project?  Yes No

| agree to pay for flagging services as requested:
Attach map or other location info and fax completed form with cover letter on your company’s letterhead and proof
of insurance to MaryEllen Carmody (248) 740-6036.

[INSERT JPEG IMAGE FOR EXHIBIT A]
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CN ROE APPLICATION

Right of Entry (ROE) Information
Cost is $750.00 for application

The CN requires everyone (contractor, consultants, etc) working on CN property to have a Right-of-Entry (ROE)
agreement. ROE agreement application is handled by contacting me by email. Once we receive the information
requested below, we will draw up a ROE Agreement. We will forward two copies to you for your execution. After you
sign the agreement you will return both copies, a check for $750.00 and proof of insurance, together in one package,
to me. Your application will be delayed if we receive the required documents in pieces. | will have the ROE signed by
the railroad and return a fully executed copy for you. Only then is your company good to go after securing a flagman.
Please use this form and email it back as a word document if possible. Just fill in the gray areas.

Contact name —

Name of contractor —

Street Address —

City, State, Zip —

Telephone —

Reason for ROE —

Duration of ROE —

Location of project —

FRA/AAR/DOT Crossing No. —

If unable to locate this number at jobsite, please use following link to obtain
http://www.icc.illinois.gov/railroad/advanced.aspx?county=C085&s=0

If project job site does not have a FRA/AAR/DOT Crossing Number, please attach an aerial snapshot
to help identify specific location.

Public Agency’s Project No. —
Public agency Easement No. (if known) —

ROE may take up to 5+ weeks to obtain
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FAQ
What are the insurance requirements?

We allow others to come onto our property to perform work for other parties. These would include rights of
entry to allow survey or inspection work, licenses to install pipelines and wirelines, and similar projects. Before
commencing work, and until this Agreement shall be terminated, you shall provide and maintain the following insurance
in form and amount with companies satisfactory to and as approved by the RAILROAD.

a. Statutory Workers Compensation and Employer’s Liability insurance.
b. Automobile Liability in an amount not less than $1,000,000 dollars combined single limit.

c. Comprehensive General Liability in an amount not less than $5,000,000 dollars per occurrence, with an
aggregate limit of not less than $10,000,000 dollars. The Policy must name the appropriate RAILROAD and
its parents as an Additional Insured and must not contain any exclusions related to:

1. Doing business or undertaking construction or demolition on, near, or adjacent to railroad facilities.

2. Loss or damage resulting from surface, subsurface pollution contamination or seepage, or handling,
treatment, disposal, or dumping of waste materials or substances.

Before commencing work, you shall deliver to the RAILROAD a certificate of insurance evidencing the
foregoing coverage and upon request you shall deliver a certified, true and complete copy of the policy or
policies. An ILDOT contractor can use the insurance submitted for the ILDOT project but will have to attach
an "Accord Form Certificate" to the Right of Entry Agreement. All others will need to submit appropriate proof
of insurance, which may be a copy of the policy. The policies shall provide for not less that ten (10) days prior
written notice to the RAILROAD of cancellation of or any material change in, the policies; and shall contain
the waiver of right of subrogation.

It is understood and agreed that the foregoing insurance coverage is not intended to, and shall not, relieve
you from or serve to limit your liability under the indemnity provisions of any applicable agreement.

It is further understood and agreed that, so long as the Agreement shall remain in force, the RAILROAD shall
have the right, from time to time, to revise the amount or form of insurance coverage provided as circumstances or
changing economic conditions may require. The RAILROAD shall give you written notice of any such requested change
at least thirty (30) days prior to the date of expiration of the then existing policy or policies; and you agree to, and shall,
thereupon provide the RAILROAD with such revised policy or policies thereof.

If your policy contains the exclusion for work taking place in the vicinity of railroad tracks, you must obtain your
own Railroad Protective Liability Policy (RRPL). Such insurance shall have a minimum combined single limit of
$5,000,000 per occurrence with an aggregate limit of at least $10,000,000. The following is an option to get the RRPL
from a CN approved vendor:

www.Railroadprotectivesolutions.com

Others using our property can not be added to our single RRPL program. However, many of our contracts
with these persons do require RPL coverage (in addition to CGL coverage), and we have found that sometimes RRPL
coverage can be difficult to locate. We have therefore located an insurance broker that can provide CN’s required
RRPL coverage at market-based rates, which should be of great assistance to companies that are not used to the usual
railroad insurance requirements. A link to Railroad Protective Solutions will also be installed on CN’s web site
(http://www.cn.ca/en/public-issues-insurance-requirements.htm) where these persons can make a prompt request for
RRPL coverage, thereby helping anyone who has trouble locating a vendor for RRPL coverage. Note that we are not
requiring these persons to use this insurance vendor for their RRPL coverage. If they wish to secure the RPL coverage
through their own broker, they may do so. Rather, we are simply providing it as a convenience; an option for persons
wishing to use CN property.
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Is safety training required?

ALL contractor personal will have to comply with CN safety requirements including and before entering upon
the property of the Railroad for performance of any work, secure permission from the Engineering Superintendent of
the Railroad Company or his authorized representative for the occupancy and use of the Railroad's property and shall
confer with the Railroad relative to requirements for railroad clearances, operation and general safety regulations. All
employees of contractors not hired by CN that will work on CN property are required to have minimum CN Safety and
Security Awareness training. This training can be obtained through the eRailSafe.com website. If not done before, the
contractor must contact CN Special Agent James Conroy at 708-332-5947 or James.Conroy@cn.ca to be issued a
vendor number prior to accessing the noted website. This training is good for a period of two years.

b. Such employees have been exempted from undergoing the background check portion of the
eRailSafe.com process, but must take and pass the required Safety and Security Awareness exam
portion.

c. EXCEPTION: CN has exempted those it classifies as “Delivery Persons” from this training. This will
include contractors such as UPS, FedEXx, trucking companies, etc. who merely access the property
to supply materials or equipment.

What are the flagman rates?
Flagman Rates CN and State DOT projects -
Daily rate - (Monday thru Friday $840.00/day average)
Basic rate - up to 8 hours of work = $600.00
Overtime rate - hours in excess of 8 hours = $120.00/hr
Weekend or holiday rate = $120.00 per hour with a 8 hour minimum or $960.00
All Others -
Daily rate - (Monday thru Friday $950.00/day average)
Basic rate - up to 8 hours of work = $700.00
Overtime rate - hours in excess of 8 hours = $125.00/hr

Weekend or holiday rate = $125.00 per hour with a 8 hour minimum or $1,000.00

Email the above back to  Paul Chojenski @ cn.ca
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BNSF IL TEMPORARY OCCUPANCY PROCESS INSTRUCTIONS

—__
RAIrLwAay

TEMPORARY OCCUPANCY PROCESS INSTRUCTIONS

Licensing Process:

If you require access to BNSF Railway Company’s property for a Seismic Survey you
must first enter into a Lease Agreement.
Please contact: Jennifer Kindred Phone: (918) 895-8037
Farmers National Company
5110 S. Yale
Suite 400
Tulsa, OK 74135
jkindred@farmersnational.com
After submitting a Lease Agreement with your application package Jones Lang
LaSalle Brokerage, Inc. (JLL) will review the area to determine ownership of mineral
rights and forward to the local BNSF Roadmaster for approval.

1. Once application package is received by (JLL), and all prior approvals have been
obtained, if required, the application and drawing will be forwarded to the engineering
firm to prepare the Exhibit “A” drawings for the contract. This process takes
approximately 10 to 15 working days.

2. When the Exhibit “A” is completed, a contract will be prepared and two (2) copies will
be forwarded to you for an original signature. A letter will be sent to you that will
provide directions regarding insurance and any additional fees.

3. Return the signed contracts (2 contracts with original signatures), along with the
appropriate payment to JLL’s Permit Department.

4. The final contracts, with original signatures, are presented for execution provided
payment has been received and insurance has been approved.

5. Once the contract is executed, one original will be returned to you for your files.

6. Prior to commencing any work on the Premises, Licensee shall complete and shall
require its contractor (all parties who will be working on the site) to complete the safety
training program at Internet Website_http://www.contractororientation.com . This
training must be completed no more than one year in advance of Licensee’s entry on
the Premises.
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7. The cover letter and the executed contract will list the Roadmaster’'s name and phone
number. You will need to contact the Roadmaster ten (10) days prior to
beginning work.

Process Time:
Please be advised that the average time period for completion of this process is 4 weeks from the
time that the application is received. Every effort will be made to complete this process in a timely

manner.

Insurance Requirements for the following Agreement:

Temporary Occupancy

Contractual Liability with a combined single limit of a minimum of
$2,000,000 each occurrence and an aggregate limit of at least
$4,000,000.

Commercial General

Liability Insurance

Business Automobile | Combined single limit of at least $1,000,000 per occurrence.
Insurance
Workers  Compensation | Employers’ Liability with limits of at least $500,000 each accident,

and Employers Liability
Insurance

$500,000 by disease policy limit, $500,000 by disease each
employee.

Railroad Protective
Liability Insurance

Coverage of at least $2,000,000 per occurrence and $6,000,000 in
the aggregate, with the exception of New Mexico in which coverage

is $5,000,000 per occurrence and $10,000,000 in the aggregate
Note: These limits are subject to change without notice. An Agreement will be provided to you,
which contains details concerning insurance requirements.

Please send the following so we may process your License request:

1. If License is for a Seismic Survey send a copy of your Lease Agreement.
. Completed Application.

3. $600 non-refundable processing fee. Check should be made payable to BNSF Railway
Company.

4. One set of drawings (no larger than 11 x 17) for the area to be occupied. (Include: streets,
distance from tracks and streets, mileposts if available and any distinguishing land marks.)
Please ensure all information is accurate, as each change will add an additional $600 to the
processing fee.

Forward application and payments to:
Jones Lang LaSalle Brokerage, Inc.
Attn: Permit Services

4300 Amon Carter Blvd.

Suite 100

Ft. Worth, TX 76155
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A —
RAILWAY

APPLICATION FOR TEMPORARY OCCUPANCY

Jones Lang LaSalle Brokerage, Inc. Applicants Tax ID
#

Attn: Permit Services or SS #

4300 Amon Carter Blvd.

Suite 100

Fort Worth, TX 76155

We submit for your approval the following application for temporary occupancy on BNSF Railway
Company’s right of way as shown on the enclosed location plan and detailed sketch.

Legal Name of Company/Municipality that will occupy the

property

If a corporation State in which (If not incorporated, attach name(s) of owners or
incorporated partners.)

Contact Name: Phone # FAX

Mailing

Address:

Email Address:

Legal Name of Contractor
performing work:

If a corporation State in which (If not incorporated, attach name(s) of owners or
incorporated partners.)

Contact Name: Phone # FAX

Mailing

Address:

Email Address:

Is this project ARRA Yes [] No []

funded?

Is this a condemning Yes [] No []
authority?

Is Applicant a Railroad Yes [] No []
Shipper?

If yes, BNSF Marketing Phone
Rep Name #
Was this service requested by Yes [] No []

BNSF?

If yes, BNSF person requesting Phone
service #
Is this in conjunction with a track or track expansion Yes [] No []
project?

If yes, BNSF contact Phone
name #
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Purpose of
Occupancy?

Cook County
Contract No. 62C95

Name of nearest County
town on RR

State

Name of nearest roadway
crossing RR

Location of proposed Ya  Section Township
occupancy

Range

Railroad Latitude Longitude

Milepost
Is the work to be performed within 50 ft. of Yes [] No []
the track?

Percentage of project done within 50 ft. of %

the tracks.

Area to be ft. (x) ft.

occupied

Length of time Date from: Date to:

for Project:

Will a crossing under the railroad tracks Yes [] No []
be required?

If yes, location of railroad
mileposts
Total costof §
project

For a Seismic Survey:
Dates you will actually be on Total # of cables on property

property

Attached to this sheet is a location plan and a detailed sketch. Shown on the sketch

are exact dimensions

of the project area and distances to the centerline of nearest railroad track and road crossing, bridge or

other railroad structure.

| understand that submission of this application does not authorize occupancy of the property. Exact fees
and insurance requirements will be forwarded after the application has been reviewed and approved by the

BNSF.
Date: Signed:
Print
Name:
Title:
Phone #: FAX

If you require additional assistance, please contact your Jones Lang LaSalle

Brokerage, Inc.

representative.
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EXHIBIT "C"

CONTRACTOR REQUIREMENTS
1.01 General:

e 1.01.01 The Contractor must cooperate with BNSF RAILWAY COMPANY, hereinafter
referred to as "Railway" where work is over or under on or adjacent to Railway property and/or
right-of-way, hereafter referred to as "Railway Property", during the construction of

e 1.01.02 The Contractor must execute and deliver to the Railway duplicate copies of the
Exhibit “C-1” Agreement, in the form attached hereto, obligating the Contractor to provide and
maintain in full force and effect the insurance called for under Section 3 of said Exhibit “C-1".
Questions regarding procurement of the Railroad Protective Liability Insurance should be
directed to Rosa Martinez at Marsh, USA, 214-303-8519.

e 1.01.03 The Contractor must plan, schedule and conduct all work activities so as not to
interfere with the movement of any trains on Railway Property.

e 1.01.04 The Contractor's right to enter Railway's Property is subject to the absolute right
of Railway to cause the Contractor's work on Railway's Property to cease if, in the opinion of
Railway, Contractor's activities create a hazard to Railway's Property, employees, and/or
operations. Railway will have the right to stop construction work on the Project if any of the
following events take place: (i) Contractor (or any of its subcontractors) performs the Project
work in a manner contrary to the plans and specifications approved by Railway; (ii) Contractor
(or any of its subcontractors), in Railway’s opinion, prosecutes the Project work in a manner
which is hazardous to Railway property, facilities or the safe and expeditious movement of
railroad traffic; (iii) the insurance described in the attached Exhibit C-1 is canceled during the
course of the Project; or (iv) Contractor fails to pay Railway for the Temporary Construction
License or the Easement. The work stoppage will continue until all necessary actions are
taken by Contractor or its subcontractor to rectify the situation to the satisfaction of Railway’s
Division Engineer or until additional insurance has been delivered to and accepted by Railway.
In the event of a breach of (i) this Agreement, (ii) the Temporary Construction License, or (iii)
the Easement, Railway may immediately terminate the Temporary Construction License or
the Easement. Any such work stoppage under this provision will not give rise to any liability
on the part of Railway. Railway’s right to stop the work is in addition to any other rights Railway
may have including, but not limited to, actions or suits for damages or lost profits. In the event
that Railway desires to stop construction work on the Project, Railway agrees to immediately
notify the following individual in writing:
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1.01.05 The Contractor is responsible for determining and complying with all Federal, State
and Local Governmental laws and regulations, including, but not limited to environmental laws
and regulations (including but not limited to the Resource Conservation and Recovery Act, as
amended; the Clean Water Act, the Qil Pollution Act, the Hazardous Materials Transportation
Act, CERCLA), and health and safety laws and regulations. The Contractor hereby
indemnifies, defends and holds harmless Railway for, from and against all fines or penalties
imposed or assessed by Federal, State and Local Governmental Agencies against the
Railway which arise out of Contractor's work under this Agreement.

1.01.06  The Contractor must notify (Agency) at and Railway's Manager
Public Projects, telephone number () at least thirty (30) calendar days before
commencing any work on Railway Property. Contractor’s notification to Railway must refer to
Railway's file :

1.01.07 For any bridge demolition and/or falsework above any tracks or any excavations
located with any part of the excavations located within, whichever is greater, twenty-five (25)
feet of the nearest track or intersecting a slope from the plane of the top of rail on a 2 horizontal
to 1 vertical slope beginning at eleven (11) feet from centerline of the nearest track, both
measured perpendicular to center line of track, the Contractor must furnish the Railway five
sets of working drawings showing details of construction affecting Railway Property and
tracks. The working drawing must include the proposed method of installation and removal of
falsework, shoring or cribbing, not included in the contract plans and two sets of structural
calculations of any falsework, shoring or cribbing. For all excavation and shoring submittal
plans, the current “BNSF-UPRR Guidelines for Temporary Shoring” must be used for
determining the design loading conditions to be used in shoring design, and all calculations
and submittals must be in accordance with the current “BNSF-UPRR Guidelines for
Temporary Shoring”. All submittal drawings and calculations must be stamped by a registered
professional engineer licensed to practice in the state the project is located. All calculations
must take into consideration railway surcharge loading and must be designed to meet
American Railway Engineering and Maintenance-of-Way Association (previously known as
American Railway Engineering Association) Coopers E-80 live loading standard. All drawings
and calculations must be stamped by a registered professional engineer licensed to practice
in the state the project is located. The Contractor must not begin work until notified by the
Railway that plans have been approved. The Contractor will be required to use lifting devices
such as, cranes and/or winches to place or to remove any falsework over Railway's tracks. In
no case will the Contractor be relieved of responsibility for results obtained by the
implementation of said approved plans.

1.01.08 Subject to the movement of Railway's trains, Railway will cooperate with the
Contractor such that the work may be handled and performed in an efficient manner. The
Contractor will have no claim whatsoever for any type of damages or for extra or additional
compensation in the event his work is delayed by the Railway.
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1.02 Contractor Safety Orientation

1.02.01 No employee of the Contractor, its subcontractors, agents or invitees may enter
Railway Property without first having completed Railway’s Engineering Contractor
Safety Orientation, found on the web site www.contractororientation.com. The
Contractor must ensure that each of its employees, subcontractors, agents or invitees
completes Railway’s Engineering Contractor Safety Orientation through internet
sessions before any work is performed on the Project. Additionally, the Contractor
must ensure that each and every one of its employees, subcontractors, agents or
invitees possesses a card certifying completion of the Railway Contractor Safety
Orientation before entering Railway Property. The Contractor is responsible for the
cost of the Railway Contractor Safety Orientation. The Contractor must renew the
Railway Contractor Safety Orientation annually. Further clarification can be found on
the web site or from the Railway’s Representative.

1.03 Railway Requirements

1.03.01 The Contractor must take protective measures as are necessary to keep railway
facilities, including track ballast, free of sand, debris, and other foreign objects and materials
resulting from his operations. Any damage to railway facilities resulting from Contractor's
operations will be repaired or replaced by Railway and the cost of such repairs or replacement
must be paid for by the Agency.

1.03.02 The Contractor must notify the Railway's Division Engineer

at ( ) and provide blasting plans to
the Railway for review seven (7) calendar days prior to conducting any blasting operations
adjacent to or on Railway's Property.

1.03.03 The Contractor must abide by the following temporary clearances during
construction:

= 150 Horizontally from centerline of nearest track

= 21-6” Vertically above top of rail

= 27'-0" Vertically above top of rail for electric wires carrying less than 750 volts

= 28-0" Vertically above top of rail for electric wires carrying 750 volts to 15,000
volts

= 30-0" Vertically above top of rail for electric wires carrying 15,000 volts to 20,000
volts

= 34-0" Vertically above top of rail for electric wires carrying more than 20,000 volts

1.03.04  Upon completion of construction, the following clearances shall be maintained:
= 25 Horizontally from centerline of nearest track
= 236" Vertically above top of rail

41



FAP Route 350 (IL 50)
Project NHPP-AKRA (156)
Section 50 & 57RS-1
Cook County

Contract No. 62C95

1.03.05 Any infringement within State statutory clearances due to the Contractor's
operations must be submitted to the Railway and to the (Agency) and must not be undertaken
until approved in writing by the Railway, and until the (Agency) has obtained any necessary
authorization from the State Regulatory Authority for the infringement. No extra compensation
will be allowed in the event the Contractor's work is delayed pending Railway approval, and/or
the State Regulatory Authority's approval.

1.03.06 In the case of impaired vertical clearance above top of rail, Railway will have the
option of installing tell-tales or other protective devices Railway deems necessary for
protection of Railway operations. The cost of tell-tales or protective devices will be borne by
the Agency.

1.03.07  The details of construction affecting the Railway's Property and tracks not included
in the contract plans must be submitted to the Railway by (Agency) for approval before work
is undertaken and this work must not be undertaken until approved by the Railway.

1.03.08 At other than public road crossings, the Contractor must not move any equipment
or materials across Railway's tracks until permission has been obtained from the Railway. The
Contractor must obtain a "Temporary Construction Crossing Agreement" from the Railway
prior to moving his equipment or materials across the Railways tracks. The temporary crossing
must be gated and locked at all times when not required for use by the Contractor. The
temporary crossing for use of the Contractor will be constructed and, at the completion of the
project, removed at the expense of the Contractor.

1.03.09 Discharge, release or spill on the Railway Property of any hazardous substances,
oil, petroleum, constituents, pollutants, contaminants, or any hazardous waste is prohibited
and Contractor must immediately notify the Railway's Resource Operations Center at 1(800)
832-5452, of any discharge, release or spills in excess of a reportable quantity. Contractor
must not allow Railway Property to become a treatment, storage or transfer facility as those
terms are defined in the Resource Conservation and Recovery Act or any state analogue.

1.03.10 The Contractor upon completion of the work covered by this contract, must
promptly remove from the Railway's Property all of Contractor's tools, equipment, implements
and other materials, whether brought upon said property by said Contractor or any
Subcontractor, employee or agent of Contractor or of any Subcontractor, and must cause
Railway's Property to be left in a condition acceptable to the Railway's representative.
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1.04 Contractor Roadway Worker on Track Safety Program and Safety Action
Plan:

*

1.04.01 Each Contractor that will perform work within 25 feet of the centerline of a track
must develop and implement a Roadway Worker Protection/On Track Safety Program and
work with Railway Project Representative to develop an on track safety strategy as described
in the guidelines listed in the on track safety portion of the Safety Orientation. This Program
must provide Roadway Worker protection/on track training for all employees of the Contractor,
its subcontractors, agents or invitees. This training is reinforced at the job site through job
safety briefings. Additionally, each Contractor must develop and implement the Safety Action
Plan, as provided for on the web site www.contractororientation.com, which will be made
available to Railway prior to commencement of any work on Railway Property. During the
performance of work, the Contractor must audit its work activities. The Contractor must
designate an on-site Project Supervisor who will serve as the contact person for the Railway
and who will maintain a copy of the Safety Action Plan, safety audits, and Material Safety
Datasheets (MSDS), at the job site.

1.04.02 Contractor shall have a background investigation performed on all of its
employees, subcontractors and agents who will be performing any services for Railroad under
this Agreement which are determined by Railroad in its sole discretion a) to be on Railroad’s
property, or b) that require access to Railroad Critical Infrastructure, Railroad Ciritical
Information Systems, Railroad’s Employees, Hazardous Materials on Railroad’s property or
is being transported by or otherwise in the custody of Railroad, or Freight in Transit involving
Railroad.

The required background screening shall at a minimum meet the rail industry background
screening criteria defined by the e-RAILSAFE Program as outlined at http://www.e-
railsafe.com, in addition to any other applicable regulatory requirements.

Contractor shall obtain written consent from all its employees, subcontractors or agents
screened in compliance with the e-RAILSAFE Program to participate in the Program on their
behalf and to release completed background information to Railroad’s designee. Contractor
shall be subject to periodic audit to ensure compliance.

Contractor subject to the e-RAILSAFE Program hereunder shall not permit any of its
employees, subcontractors or agents to perform services hereunder who are not first
approved under e-RAILSAFE Program standards. Railroad shall have the right to deny entry
onto its premises or access as described in this section above to any of Contractor's
employees, subcontractors or agents who do not display the authorized identification badge
issued by a background screening service meeting the standards set forth in the e-RAILSAFE
Program, or who in Railroad's opinion, which may not be unreasonable, may pose a threat to
the safety or security of Railroad's operations, assets or personnel.

Contractors shall be responsible for ensuring that its employees, subcontractors and agents
are United States citizens or legally working in the United States under a lawful and
appropriate work VISA or other work authorization.
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1.05 Railway Flagger Services:

1.05.01 The Contractor must give Railway’s Roadmaster (telephone ) a
minimum of thirty (30) calendar days advance notice when flagging services will be required
so that the Roadmaster can make appropriate arrangements (i.e., bulletin the flagger's
position). If flagging services are scheduled in advance by the Contractor and it is
subsequently determined by the parties hereto that such services are no longer necessary,
the Contractor must give the Roadmaster five (5) working days advance notice so that
appropriate arrangements can be made to abolish the position pursuant to union
requirements.

1.05.02 Unless determined otherwise by Railway’s Project Representative, Railway flagger
will be required and furnished when Contractor’s work activities are located over, under and/or
within twenty-five (25) feet measured horizontally from centerline of the nearest track and
when cranes or similar equipment positioned beyond 25-feet from the track centerline could
foul the track in the event of tip over or other catastrophic occurrence, but not limited thereto
for the following conditions:

. 1.05.02a When, upon inspection by Railway’s Representative, other
conditions warrant.

. 1.05.02b When any excavation is performed below the bottom of tie
elevation, if, in the opinion of Railway's representative, track or other Railway
facilities may be subject to movement or settlement.

. 1.05.02c  When work in any way interferes with the safe operation of trains at
timetable speeds.

. 1.05.02d When any hazard is presented to Railway track, communications,
signal, electrical, or other facilities either due to persons, material, equipment
or blasting in the vicinity.

. 1.05.02e Special permission must be obtained from the Railway before
moving heavy or cumbersome objects or equipment which might result in
making the track impassable.

1.05.03 Flagging services will be performed by qualified Railway flaggers.

o 1.05.03a Flagging crew generally consists of one employee. However,
additional personnel may be required to protect Railway Property and
operations, if deemed necessary by the Railways Representative.

o 1.05.03b Each time a flagger is called, the minimum period for billing will be
the eight (8) hour basic day.
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o 1.05.03c The cost of flagger services provided by the Railway will be borne
by (Agency). The estimated cost for one (1) flagger is approximately between
$800.00-$1,600.00 for an eight (8) hour basic day with time and one-half or
double time for overtime, rest days and holidays. The estimated cost for each
flagger includes vacation allowance, paid holidays, Railway and
unemployment insurance, public liability and property damage insurance,
health and welfare benefits, vehicle, transportation, meals, lodging, radio,
equipment, supervision and other costs incidental to performing flagging
services. Negotiations for Railway labor or collective bargaining agreements
and rate changes authorized by appropriate Federal authorities may increase
actual or estimated flagging rates. THE FLAGGING RATE IN EFFECT AT
THE TIME OF PERFORMANCE BY THE CONTRACTOR HEREUNDER
WILL BE USED TO CALCULATE THE ACTUAL COSTS OF FLAGGING
PURSUANT TO THIS PARAGRAPH.

° 1.05.03d The average train traffic on this route is freight trains per
24-hour period at a timetable speed MPH and passenger
trains at a timetable speed of MPH.

1.06 Contractor General Safety Requirements

1.06.01  Work in the proximity of railway track(s) is potentially hazardous where movement
of trains and equipment can occur at any time and in any direction. All work performed by
contractors within 25 feet of any track must be in compliance with FRA Roadway Worker
Protection Regulations.

1.06.02 Before beginning any task on Railway Property, a thorough job safety briefing must
be conducted with all personnel involved with the task and repeated when the personnel or
task changes. If the task is within 25 feet of any track, the job briefing must include the
Railway's flagger, as applicable, and include the procedures the Contractor will use to protect
its employees, subcontractors, agents or invitees from moving any equipment adjacent to or
across any Railway track(s).

1.06.03  Workers must not work within 25 feet of the centerline of any track without an on
track safety strategy approved by the Railway’s Project Representative. When authority is
provided, every contractor employee must know: (1) who the Railway flagger is, and how to
contact the flagger, (2) limits of the authority, (3) the method of communication to stop and
resume work, and (4) location of the designated places of safety. Persons or equipment
entering flag/work limits that were not previously job briefed, must notify the flagger
immediately, and be given a job briefing when working within 25 feet of the center line of track.

1.06.04 When Contractor employees are required to work on the Railway Property after

normal working hours or on weekends, the Railway's representative in charge of the project
must be notified. A minimum of two employees must be present at all times.
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1.06.05 Any employees, agents or invitees of Contractor or its subcontractors under
suspicion of being under the influence of drugs or alcohol, or in the possession of same, will
be removed from the Railway's Property and subsequently released to the custody of a
representative of Contractor management. Future access to the Railway's Property by that
employee will be denied.

1.06.06  Any damage to Railway Property, or any hazard noticed on passing trains must be
reported immediately to the Railway's representative in charge of the project. Any vehicle or
machine which may come in contact with track, signal equipment, or structure (bridge) and
could result in a train derailment must be reported immediately to the Railway representative
in charge of the project and to the Railway's Resource Operations Center at 1(800) 832-5452.
Local emergency numbers are to be obtained from the Railway representative in charge of
the project prior to the start of any work and must be posted at the job site.

1.06.07 For safety reasons, all persons are prohibited from having pocket knives, firearms
or other deadly weapons in their possession while working on Railway's Property.

1.06.08  All personnel protective equipment (PPE) used on Railway Property must meet
applicable OSHA and ANSI specifications. Current Railway personnel protective equipment
requirements are listed on the web site, www.contractororientation.com, however, a partial
list of the requirements include: a) safety glasses with permanently affixed side shields (no
yellow lenses); b) hard hats; c) safety shoe with: hardened toes, above-the-ankle lace-up and
a defined heel; and d) high visibility retro-reflective work wear. The Railway’s representative
in charge of the project is to be contacted regarding local specifications for meeting
requirements relating to hi-visibility work wear. Hearing protection, fall protection, gloves, and
respirators must be worn as required by State and Federal regulations. (NOTE — Should
there be a discrepancy between the information contained on the web site and the
information in this paragraph, the web site will govern.)

1.06.09 THE CONTRACTOR MUST NOT PILE OR STORE ANY MATERIALS,
MACHINERY OR EQUIPMENT CLOSER THAN 25'-0" TO THE CENTER LINE OF THE
NEAREST RAILWAY TRACK. MATERIALS, MACHINERY OR EQUIPMENT MUST NOT
BE STORED OR LEFT WITHIN 250 FEET OF ANY HIGHWAY/RAIL AT-GRADE
CROSSINGS OR TEMPORARY CONSTRUCTION CROSSING, WHERE STORAGE OF
THE SAME WILL OBSTRUCT THE VIEW OF A TRAIN APPROACHING THE CROSSING.
PRIOR TO BEGINNING WORK, THE CONTRACTOR MUST ESTABLISH A STORAGE
AREA WITH CONCURRENCE OF THE RAILWAY'S REPRESENTATIVE.

1.06.10 Machines or vehicles must not be left unattended with the engine running. Parked
machines or equipment must be in gear with brakes set and if equipped with blade, pan or
bucket, they must be lowered to the ground. All machinery and equipment left unattended on
Railway's Property must be left inoperable and secured against movement. (See internet
Engineering Contractor Safety Orientation program for more detailed specifications)
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1.06.11 Workers must not create and leave any conditions at the work site that would
interfere with water drainage. Any work performed over water must meet all Federal, State
and Local regulations.

1.06.12  All power line wires must be considered dangerous and of high voltage unless
informed to the contrary by proper authority. For all power lines the minimum clearance
between the lines and any part of the equipment or load must be; 200 KV or below - 15 feet;
200 to 350 KV - 20 feet; 350 to 500 KV - 25 feet; 500 to 750 KV - 35 feet; and 750 to 1000
KV - 45 feet. If capacity of the line is not known, a minimum clearance of 45 feet must be
maintained. A person must be designated to observe clearance of the equipment and give a
timely warning for all operations where it is difficult for an operator to maintain the desired
clearance by visual means.

1.07 Excavation:

1.07.01 Before excavating, the Contractor must determine whether any underground pipe
lines, electric wires, or cables, including fiber optic cable systems are present and located
within the Project work area. The Contractor must determine whether excavation on Railway’s
Property could cause damage to buried cables resulting in delay to Railway traffic and
disruption of service to users. Delays and disruptions to service may cause business
interruptions involving loss of revenue and profits. Before commencing excavation, the
Contractor must contact BNSF's Field Engineering Representative ( ). All
underground and overhead wires will be considered HIGH VOLTAGE and dangerous until
verified with the company having ownership of the line. It is the Contractor's responsibility
to notify any other companies that have underground utilities in the area and arrange
for the location of all underground utilities before excavating.

1.07.02 The Contractor must cease all work and notify the Railway immediately before
continuing excavation in the area if obstructions are encountered which do not appear on
drawings. If the obstruction is a utility and the owner of the utility can be identified, then the
Contractor must also notify the owner immediately. If there is any doubt about the location of
underground cables or lines of any kind, no work must be performed until the exact location
has been determined. There will be no exceptions to these instructions.

1.07.03 All excavations must be conducted in compliance with applicable OSHA
regulations and, regardless of depth, must be shored where there is any danger to tracks,
structures or personnel.

1.07.04  Any excavations, holes or trenches on the Railway's Property must be covered,
guarded and/or protected when not being worked on. When leaving work site areas at night
and over weekends, the areas must be secured and left in a condition that will ensure that
Railway employees and other personnel who may be working or passing through the area are
protected from all hazards. All excavations must be back filled as soon as possible.
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1.08 Hazardous Waste, Substances and Material Reporting:

1.08.01 If Contractor discovers any hazardous waste, hazardous substance, petroleum or
other deleterious material, including but not limited to any non-containerized commaodity or
material, on or adjacent to Railway's Property, in or near any surface water, swamp, wetlands
or waterways, while performing any work under this Agreement, Contractor must immediately:
(a) notify the Railway's Resource Operations Center at 1(800) 832-5452, of such discovery:
(b) take safeguards necessary to protect its employees, subcontractors, agents and/or third
parties: and (c) exercise due care with respect to the release, including the taking of any
appropriate measure to minimize the impact of such release.

1.09 Personal Injury Reporting

1.09.01 The Railway is required to report certain injuries as a part of compliance with
Federal Railroad Administration (FRA) reporting requirements. Any personal injury sustained
by an employee of the Contractor, subcontractor or Contractor's invitees while on the
Railway's Property must be reported immediately (by phone mail if unable to contact in
person) to the Railway's representative in charge of the project. The Non-Employee Personal
Injury Data Collection Form contained herein is to be completed and sent by Fax to the
Railway at 1(817) 352-7595 and to the Railway’s Project Representative no later than the
close of shift on the date of the injury.
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V=74 "L~T o
amm—aseway NON-EMPLOYEE PERSONAL INJURY DATA COLLECTION

(Ifinjuries are in connection with rail equipment accident/incident, highway rail grade crossing accident or automaobile accident, ensure
that appropriate information is obtained, forms completed and that data entry personnel are aware that injuries relate to that specific
event.)

Injured Person Type:

|:| Passenger on train (C) |:| Non-employee  (N)
(ie. emp of another railroad, or, non-BNSF emp invalved in vehicle accident. including
comparny vehicles)

I:I Contractor/safety sensitive (F) |:| Contractor/non-safety sensitive (G)
I:I Volunteer/safety sensitive (H) |:| Volunteer/other non-safety sensitive (1)

Non-trespasser (D) - to include highway users involved in highway rail grade crossing accidents who did not go around
or through gates

Trespasser (E) - toinclude highway users invalved in highway rail grade crossing accidents who went around or through
gates

I:I Non-trespasser (d) - Off railroad property

If train involved, Train ID:

Transmit attached information to Accident/Incident Reporting Center by:
Fax [-817-352-7595 or by Phone |-800-697-6736 or email to: Accident-Reporting.Center@BNSF.com

Officer Praviding Information:

(Name) (Employee No.) (Phone #)

REPORT PREPARED TO COMPLY WITH FEDERAL ACCIDENT REPORTING RERUIREMENTS AND PROTECTED FROM DISCLOSURE
PURSUANT T0 43 U.S.C. 20303 AND 83 U.S.C. 430
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BNSF EXHIBIT C-1
EXHIBIT "C-1"

Agreement Between
BNSF RAILWAY COMPANY
and the
CONTRACTOR

Railway File:

Agency Project:

<%Contractor.LegalName%> [Insert contractor's legal name here](hereinafter called
“Contractor”’), has entered into an agreement (hereinafter called “Agreement’) dated
, 201_, with for the performance of certain work in connection with the following
project: Performance of such work will necessarily require Contractor to
enter BNSF RAILWAY COMPANY (hereinafter called "Railway") right of way and property
(hereinafter called "Railway Property"). The Agreement provides that no work will be commenced
within Railway Property until the Contractor employed in connection with said work for (i) executes
and delivers to Railway an Agreement in the form hereof, and (ii) provides insurance of the
coverage and limits specified in such Agreement and Section 3 herein. If this Agreement is
executed by a party who is not the Owner, General Partner, President or Vice President of
Contractor, Contractor must furnish evidence to Railway certifying that the signatory is
empowered to execute this Agreement on behalf of Contractor.

Accordingly, in consideration of Railway granting permission to Contractor to enter upon Railway
Property and as an inducement for such entry, Contractor, effective on the date of the Agreement,
has agreed and does hereby agree with Railway as follows:

1) RELEASE OF LIABILITY AND INDEMNITY

Contractor hereby waives, releases, indemnifies, defends and holds harmless Railway for
all judgments, awards, claims, demands, and expenses (including attorneys' fees), for
injury or death to all persons, including Railway's and Contractor's officers and employees,
and for loss and damage to property belonging to any person, arising in any manner from
Contractor's or any of Contractor's subcontractors' acts or omissions or any work
performed on or about Railway’s property or right-of-way. THE LIABILITY ASSUMED BY
CONTRACTOR WILL NOT BE AFFECTED BY THE FACT, IF IT IS A FACT, THAT THE
DESTRUCTION, DAMAGE, DEATH, OR INJURY WAS OCCASIONED BY OR
CONTRIBUTED TO BY THE NEGLIGENCE OF RAILWAY, ITS AGENTS, SERVANTS,
EMPLOYEES OR OTHERWISE, EXCEPT TO THE EXTENT THAT SUCH CLAIMS ARE
PROXIMATELY CAUSED BY THE INTENSIONAL MISCONDUCT OR GROSS
NEGLIGENCE OF RAILWAY.
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THE INDEMNIFICATION OBLIGATION ASSUMED BY CONTRACTOR INCLUDES
ANY CLAIMS, SUITS OR JUDGMENTS BROUGHT AGAINST RAILWAY UNDER THE
FEDERAL EMPLOYEE'S LIABILITY ACT, INCLUDING CLAIMS FOR STRICT
LIABILITY UNDER THE SAFETY APPLIANCE ACT OR THE LOCOMOTIVE
INSPECTION ACT, WHENEVER SO CLAIMED.

Contractor further agrees, at its expense, in the name and on behalf of Railway, that it will
adjust and settle all claims made against Railway, and will, at Railway's discretion, appear
and defend any suits or actions of law or in equity brought against Railway on any claim
or cause of action arising or growing out of or in any manner connected with any liability
assumed by Contractor under this Agreement for which Railway is liable or is alleged to
be liable. Railway will give notice to Contractor, in writing, of the receipt or dependency of
such claims and thereupon Contractor must proceed to adjust and handle to a conclusion
such claims, and in the event of a suit being brought against Railway, Railway may forward
summons and complaint or other process in connection therewith to Contractor, and
Contractor, at Railway's discretion, must defend, adjust, or settle such suits and protect,
indemnify, and save harmless Railway from and against all damages, judgments, decrees,
attorney's fees, costs, and expenses growing out of or resulting from or incident to any
such claims or suits.

In addition to any other provision of this Agreement, in the event that all or any portion of
this Article shall be deemed to be inapplicable for any reason, including without limitation
as a result of a decision of an applicable court, legislative enactment or regulatory order,
the parties agree that this Article shall be interpreted as requiring Contractor to indemnify
Railway to the fullest extent permitted by applicable law. THROUGH THIS AGREEMENT
THE PARTIES EXPRESSLY INTEND FOR CONTRACTOR TO INDEMNIFY RAILWAY
FOR RAILWAY’S ACTS OF NEGLIGENCE.

It is mutually understood and agreed that the assumption of liabilities and indemnification
provided for in this Agreement survive any termination of this Agreement.

2) TERM
This Agreement is effective from the date of the Agreement until (i) the completion of the

project set forth herein, and (ii) full and complete payment to Railway of any and all sums
or other amounts owing and due hereunder.

51



FAP Route 350 (IL 50)
Project NHPP-AKRA (156)
Section 50 & 57RS-1
Cook County

Contract No. 62C95

3) INSURANCE

Contractor shall, at its sole cost and expense, procure and maintain during the life of this
Agreement the following insurance coverage:

A. Commercial General Liability insurance. This insurance shall contain broad form
contractual liability with a combined single limit of a minimum of $5,000,000 each
occurrence and an aggregate limit of at least $10,000,000 but in no event less than
the amount otherwise carried by the Contractor. Coverage must be purchased on a
post 2004 ISO occurrence form or equivalent and include coverage for, but not limit to
the following:

Bodily Injury and Property Damage
Personal Injury and Advertising Injury
Fire legal liability

Products and completed operations

* & o o

This policy shall also contain the following endorsements, which shall be indicated on
the certificate of insurance:

¢ The definition of insured contract shall be amended to remove any exclusion
or other limitation for any work being done within 50 feet of railroad property.
Waver of subrogation in favor of and acceptable to Railway.

Additional insured endorsement in favor of and acceptable to Railway.
Separation of insureds.

The policy shall be primary and non-contributing with respect to any insurance
carried by Railway.

* & & o

It is agreed that the workers’ compensation and employers’ liability related
exclusions in the Commercial General Liability insurance policy(s) required
herein are intended to apply to employees of the policy holder and shall not
apply to Railway employees.

No other endorsements limiting coverage as respects obligations under this
Agreement may be included on the policy with regard to the work being
performed under this agreement.

B. Business Automobile Insurance. This insurance shall contain a combined single limit of
at least $1,000,000 per occurrence, and include coverage for, but not limited to the
following:

¢ Bodily injury and property damage
¢ Any and all vehicles owned, used or hired
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The policy shall also contain the following endorsements or language, which shall be
indicated on the certificate of insurance:

Waiver of subrogation in favor of and acceptable to Railway.

Additional insured endorsement in favor of and acceptable to Railway.
Separation of insureds.

The policy shall be primary and non-contributing with respect to any insurance
carried by Railway.

* & o o

C. Workers Compensation and Employers Liability insurance including coverage for, but
not limited to:

+ Contractor’s statutory liability under the worker's compensation laws of the
state(s) in which the work is to be performed. If optional under State law, the
insurance must cover all employees anyway.

¢ Employers’ Liability (Part B) with limits of at least $500,000 each accident,
$500,000 by disease policy limit, $500,000 by disease each employee.

This policy shall also contain the following endorsements or language, which shall be
indicated on the certificate of insurance:

+ Waiver of subrogation in favor of and acceptable to Railway.

D. Railroad Protective Liability insurance naming only the Railway as the Insured with
coverage of at least $5,000,000 per occurrence and $10,000,000 in the aggregate.
The policy Must be issued on a standard ISO form CG 00 35 12 04 and include the
following:

Endorsed to include the Pollution Exclusion Amendment

Endorsed to include the Limited Seepage and Pollution Endorsement.
Endorsed to remove any exclusion for punitive damages.

No other endorsements restricting coverage may be added.

The original policy must be provided to the Railway prior to performing any
work or services under this Agreement

+ Definition of “Physical Damage to Property” shall be endorsed to read: “means
direct and accidental loss of or damage to all property owned by any named
insured and all property in any named insured’ care, custody, and control
arising out of the acts or omissions of the contractor named on the
Declarations.

* & & o o

In lieu of providing a Railroad Protective Liability Policy, Licensee may participate
(if available) in Railway’s Blanket Railroad Protective Liability Insurance Policy.
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Other Requirements:

Where allowable by law, all policies (applying to coverage listed above) shall contain no
exclusion for punitive damages.

Contractor agrees to waive its right of recovery against Railway for all claims and suits
against Railway. In addition, its insurers, through the terms of the policy or policy
endorsement, waive their right of subrogation against Railway for all claims and suits.
Contractor further waives its right of recovery, and its insurers also waive their right of
subrogation against Railway for loss of its owned or leased property or property under
Contractor’s care, custody or control.

Allocated Loss Expense shall be in addition to all policy limits for coverages referenced
above.

Contractor is not allowed to self-insure without the prior written consent of Railway. If
granted by Railway, any self-insured retention or other financial responsibility for claims
shall be covered directly by Contractor in lieu of insurance. Any and all Railway liabilities
that would otherwise, in accordance with the provisions of this Agreement, be covered by
Contractor’s insurance will be covered as if Contractor elected not to include a deductible,
self-insured retention or other financial responsibility for claims.

Prior to commencing services, Contractor shall furnish to Railway an acceptable
certificate(s) of insurance from an authorized representative evidencing the required
coverage(s), endorsements, and amendments. The certificate should be directed to the
following address:

BNSF Railway Company
c/o CertFocus
P.O. Box 140528
Kansas City, MO 64114
Toll Free: 877-576-2378
Fax number: 817-840-7487
Email: BNSF@certfocus.com
www.certfocus.com

Contractor shall notify Railway in writing at least 30 days prior to any cancellation, non-
renewal, substitution or material alteration.

Any insurance policy shall be written by a reputable insurance company acceptable to

Railway or with a current Best’s Guide Rating of A- and Class VIl or better, and authorized
to do business in the state(s) in which the service is to be provided.
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If coverage is purchased on a “claims made” basis, Contractor hereby agrees to maintain
coverage in force for a minimum of three years after expiration, cancellation or termination
of this Agreement. Annually Contractor agrees to provide evidence of such coverage as
required hereunder.

Contractor represents that this Agreement has been thoroughly reviewed by Contractor’s
insurance agent(s)/broker(s), who have been instructed by Contractor to procure the
insurance coverage required by this Agreement.

Not more frequently than once every five years, Railway may reasonably modify the
required insurance coverage to reflect then-current risk management practices in the
railroad industry and underwriting practices in the insurance industry.

If any portion of the operation is to be subcontracted by Contractor, Contractor shall
require that the subcontractor shall provide and maintain insurance coverage(s) as set
forth herein, naming Railway as an additional insured, and shall require that the
subcontractor shall release, defend and indemnify Railway to the same extent and under
the same terms and conditions as Contractor is required to release, defend and indemnify
Railway herein.

Failure to provide evidence as required by this section shall entitle, but not require,
Railway to terminate this Agreement immediately. Acceptance of a certificate that does
not comply with this section shall not operate as a waiver of Contractor's obligations
hereunder.

The fact that insurance (including, without limitation, self-insurance) is obtained by
Contractor shall not be deemed to release or diminish the liability of Contractor including,
without limitation, liability under the indemnity provisions of this Agreement. Damages
recoverable by Railway shall not be limited by the amount of the required insurance
coverage.

In the event of a claim or lawsuit involving Railway arising out of this agreement,
Contractor will make available any required policy covering such claim or lawsuit.

These insurance provisions are intended to be a separate and distinct obligation on the
part of the Contractor. Therefore, these provisions shall be enforceable and Contractor
shall be bound thereby regardless of whether or not indemnity provisions are determined
to be enforceable in the jurisdiction in which the work covered hereunder is performed.

For purposes of this section, Railway shall mean “Burlington Northern Santa Fe LLC”,

“‘BNSF Railway Company” and the subsidiaries, successors, assigns and affiliates of
each.
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4) SALES AND OTHER TAXES

In the event applicable sales taxes of a state or political subdivision of a state of the United
States are levied or assessed in connection with and directly related to any amounts
invoiced by Contractor to Railway (“Sales Taxes”), Railway shall be responsible for paying
only the Sales Taxes that Contractor separately states on the invoice or other billing
documents provided to Railway; provided, however, that (i) nothing herein shall preclude
Railway from claiming whatever Sales Tax exemptions are applicable to amounts
Contractor bills Railway, (ii) Contractor shall be responsible for all sales, use, excise,
consumption, services and other taxes which may accrue on all services, materials,
equipment, supplies or fixtures that Contractor and its subcontractors use or consume in
the performance of this Agreement, (iii) Contractor shall be responsible for Sales Taxes
(together with any penalties, fines or interest thereon) that Contractor fails to separately
state on the invoice or other billing documents provided to Railway or fails to collect at the
time of payment by Railway of invoiced amounts (except where Railway claims a Sales
Tax exemption), and (iv) Contractor shall be responsible for Sales Taxes (together with
any penalties, fines or interest thereon) if Contractor fails to issue separate invoices for
each state in which Contractor delivers goods, provides services or, if applicable, transfers
intangible rights to Railway.

Upon request, Contractor shall provide Railway satisfactory evidence that all taxes
(together with any penalties, fines or interest thereon) that Contractor is responsible to pay
under this Agreement have been paid. If a written claim is made against Contractor for
Sales Taxes with respect to which Railway may be liable for under this Agreement,
Contractor shall promptly notify Railway of such claim and provide Railway copies of all
correspondence received from the taxing authority. Railway shall have the right to contest,
protest, or claim a refund, in Railway’s own name, any Sales Taxes paid by Railway to
Contractor or for which Railway might otherwise be responsible for under this Agreement;
provided, however, that if Railway is not permitted by law to contest any such Sales Tax
in its own name, Contractor shall, if requested by Railway at Railway’s sole cost and
expense, contest in Contractor's own name the validity, applicability or amount of such
Sales Tax and allow Railway to control and conduct such contest.

Railway retains the right to withhold from payments made under this Agreement amounts
required to be withheld under tax laws of any jurisdiction. If Contractor is claiming a
withholding exemption or a reduction in the withholding rate of any jurisdiction on any
payments under this Agreement, before any payments are made (and in each succeeding
period or year as required by law), Contractor agrees to furnish to Railway a properly
completed exemption form prescribed by such jurisdiction. Contractor shall be responsible
for any taxes, interest or penalties assessed against Railway with respect to withholding
taxes that Railway does not withhold from payments to Contractor.
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5) EXHIBIT “C” CONTRACTOR REQUIREMENTS

The Contractor must observe and comply with all provisions, obligations, requirements
and limitations contained in the Agreement, and the Contractor Requirements set forth on
Exhibit “C” attached to the Agreement and this Agreement, including, but not be limited to,
payment of all costs incurred for any damages to Railway roadbed, tracks, and/or
appurtenances thereto, resulting from use, occupancy, or presence of its employees,
representatives, or agents or subcontractors on or about the construction site. Contractor
shall execute a Temporary Construction Crossing Agreement or Private Crossing
Agreement  (http://www.bnsf.com/communities/fags/permits-real-estate/), for any
temporary crossing requested to aid in the construction of this Project, if approved by
BNSF.

6) TRAIN DELAY

Contractor is responsible for and hereby indemnifies and holds harmless Railway
(including its affiliated railway companies, and its tenants) for, from and against all
damages arising from any unscheduled delay to a freight or passenger train which affects
Railway's ability to fully utilize its equipment and to meet customer service and contract
obligations. Contractor will be billed, as further provided below, for the economic losses
arising from loss of use of equipment, contractual loss of incentive pay and bonuses and
contractual penalties resulting from train delays, whether caused by Contractor, or
subcontractors, or by the Railway performing work under this Agreement. Railway agrees
that it will not perform any act to unnecessarily cause train delay.

For loss of use of equipment, Contractor will be billed the current freight train hour rate per
train as determined from Railway's records. Any disruption to train traffic may cause
delays to multiple trains at the same time for the same period.

Additionally, the parties acknowledge that passenger, U.S. mail trains and certain other
grain, intermodal, coal and freight trains operate under incentive/penalty contracts
between Railway and its customer(s). Under these arrangements, if Railway does not
meet its contract service commitments, Railway may suffer loss of performance or
incentive pay and/or be subject to penalty payments. Contractor is responsible for any
train performance and incentive penalties or other contractual economic losses actually
incurred by Railway which are attributable to a train delay caused by Contractor or its
subcontractors.

The contractual relationship between Railway and its customers is proprietary and
confidential. In the event of a train delay covered by this Agreement, Railway will share
information relevant to any train delay to the extent consistent with Railway confidentiality
obligations. The rate then in effect at the time of performance by the Contractor hereunder
will be used to calculate the actual costs of train delay pursuant to this agreement.
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Contractor and its subcontractors must give Railway’s representative
( ) (__) weeks advance notice of the times and dates for
proposed work windows. Railway and Contractor will establish mutually agreeable work
windows for the project. Railway has the right at any time to revise or change the work
windows due to train operations or service obligations. Railway will not be responsible for
any additional costs or expenses resulting from a change in work windows. Additional
costs or expenses resulting from a change in work windows shall be accounted for in
Contractor’s expenses for the project.

Contractor and subcontractors must plan, schedule, coordinate and conduct all
Contractor's work so as to not cause any delays to any trains.

IN WITNESS WHEREOF, each of the parties hereto has caused this Agreement to be executed
by its duly authorized officer the day and year first above written.

<%Contractor.LegalName%> BNSF Railway Company
By: By:
Printed Name: Name:

Manager Public Projects
Title:

Accepted and effective this day of 20

Contact Person:

Address:

City:

State: Zip:

Fax:

Phone:

E-mail:
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CSX FACILITY INFORMATION PACKAGE

Information
Packet
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Introduction

Corridor Occupancy Services

The Comidor Occupancy Services Group is responsible for the review and approval of all requests for
facility encroachments and permits for rights of entry within and on CSX property encompassing 22
states, the District of Columbia and a portion of eastern Canada (see appendix for system map). The
team is structured with three key service roles:

* Customer Accounts: permit requests; permit/contract negotiations
* Engineering: review/approval of permit facility design plans
* Construction: scheduling of permitted facility installations

Contact Us
For permitting questions:

* Permitting Contacts: Refer to the “Contract Territory List” provided at www csx com. Select
“Property Services” from the drop down list under Non-Freight Services

Other questions involving CSX:
* Call during business hours (7:30 AM to 5:30 PM): 1-877-TellCSX (1-877-835-5279)

* Email inquiries: www. csx.com;
- Select: About CSX
- Select: Contact Us
- Select: Category of your choice in the TellICSX form field

* Headquarters: CSX Transportation, Inc.
500 Water Street
Jacksonville, FL. 32202
Attn: TellCSX, C420

* Cormidor Occupancy Services Offices:
CSX Transportation, Inc.
6737 Southpoint Drive S,
Building 1
Jacksonville, FL 32216
Afttn: Coridor Occupancy Services (J180)

To report a railroad emergency, please contact the CSX Public Safety Coordination Center at
1-800-232-0144 immediately.

2012.02.14 Permitting Page 1
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Summary of Services

Encroachments
Typical encroachments reviewed by CSX on a case-by-case basis include:
Wirelines (electric, fiber, cable, etc.)
Pipelines (water, sewer, gas, culverts, etc.)
Towers (cellular/co-Jocation)
Right of Entry (Temporary)

- Access (surveys, soil borings, inspections, oversized equipment, etc.)
- Environmental (soil sampling, monitoring wells, remediation, etc.)

Upon review and approval of the project proposal, CSX will prepare an agreement to document access to
the railroad property for the approved project. See “Submitting a Request” for additional information on
how to facilitate review and approval of the project.

Facilities that should be designed to be located off the CSX system due to negative impact on railroad
operations include:

* Manholes

* Catch Basins

* Headwalls

For any encroachment request not referenced above, please contact CSX (see Confact Temitory List
available) to discuss feasibility of the project.

Design and Construction
-
Please carefully review CSX's Design and Construction Standard Specifications prior to designing an

encroachment proposal. These specifications can be found on the CSX website by clicking the link below or:
following the instructions outlined below.

*  WWW.CSX.com

* Non-Freight Services

* Select “Property Services” from the drop down box:

All efforts should be made to comply with CSX’s standard specifications. You may request CSX to review
a design that does not meet the specification criteria by submitting a variance proposal, however,
additional review fees are required for variance requests (see page 7) and approval is not guaranteed.

The American Railway of Engineering and Maintenance of Way Association (AREMA) is also a resource
that could prove helpful in designing your project. The AREMA website is www.arema org.

All occupancies should be designed and constructed so that rail operations and faciliies are not
interfered with, interrupted, or endangered. In addition, proposed facilities should be located to minimize
encumbrance to the cormidor so that the railroad will have unrestricted use of its comidor for current and
future operations.

2012.02.14 Permitting Page 2
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To assist you with preparing drawings, CSX has developed samples and templates identifying the
information required for our staff to complete a review. See ‘Drawing Guidelines” in the Appendix for
details. The drawings contain tables requesting specific information. While this information may not be
necessary for your particular operation or industry, it is required for CSX to properly consider the proposal.

: ion Activit

The safety and integrity of CSX rail operations is of paramount importance to CSX. Each project is
reviewed by CSX independently to determine, in its sole discretion, the need for flagmen and/or inspection
services andior On-Track Worker Safety Training. If required for the project, the project owner will be
invoiced for the services provided during the project.
* Flagmen: This service cannot be provided by any personnel other than an authorized CSX
employee. Daily costs can be estimated at:
- $1,000.00 per day per flagman
- $1,000.00 per day if a signal locate is needed
+ Any signal locate performed by CSX is for CSX facilities only — the project owner
is responsible for contacting State "Call Before You Dig" programs or the
nationally designated number - 811
* Inspectors: Cument policy and daily cost estimates
include:
- Subgrade: inspectors required for any project activity on CSX
- Aerial: inspectors required for project set-up and final inspection
- $1,200.00 to $1,500.00 per day, per inspector
+ Depending on the nature of the project, additional experts may be required

» Safety Training: All independent contractors and their employees working
within 25 feet of the CSX track, or with the potential for fouling a track, are
required by the Federal Rail Administration (49 CFR Part 214), and CSX
Engineering Department Policy, to have the On-Track Worker Safety Training and
it has to be renewed annually. This training can be scheduled prior to scheduling the project
or the day of beginning installation.

- Training duration: four hours
= Photographic identification required )
Requires successfully completing a test questionnaire
Safety certification remains in effect for that individual for one year from the date of
the testing

*» Please contact Roy Daniel for questions about the training.
Roy Daniel
904-699-2536
Ospre01@amail.com

Entering any railroad right of way or other railroad property without the permission of the railroad is
trespassing and illegal. Violators will be prosecuted, and they risk the possibility of serious, even fatal,
injury.

2012.02.14 Permitting Page 3
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Railroad Valuation Maps

Railroad valuation maps (commonly referred to as “val maps”) are available for informational purposes to
assist with your project references. These maps provide the width of the railroad comdor as well as other
railroad nomenclature such as the milepost reference and GIS#. To obtain a copy of a valuation map,
please complete the Valuation Map Reproduction Request Form which can be obtained via the following:

RALROAD VALUATION MaPs

wwewi csicom  (type in “Val Maps®in the ste
search box and select “Val Maps™
from Est)

T
:
§

FL 32202

i

First Map

Each Additional Map

U.S. Mad Shipping (per map)
Owernight Mai

Upon receipt of the Valuation Map Reproduction Request Form, the Val Map Request Coordinator will
contact the customer within three business days to discuss payment options.

Agreements/Permits

All work activities within the CSX operating rail commidor and/or other CSX property must be reviewed and
approved, including installations within public road rights-of-way. For installation of utilities or requests to
access CSX property for surveying, an agreementipermit will be provided upon completion and
acceptance of the proposal review.

To access CSX property to perform activities relative to an existing facility, please review the existing
agreement verbiage to determine (a) if the activity is permissible and (b) which form to submit for the
request (see: “Submitting a Request,” page 6). If you do not have a copy of the agreement, CSX may
be able to provide a copy to you for your records. Please email CustomerRel@csx.com to make a
request. Research fees are as follows:

Contact: CustomerRelfesx com
Fee: $ 50.00 per agreement
2012.02.14 Permitting Page 4
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losuance
CSX requires that insurance coverage be provided prior to any entry andior work activity within the
railroad corridor. The agreement will define the requirement in greater detail but for summary purposes,
the following identifies the components:

Depending on the nature of the project, CSX may offer the option of paying a risk fee to cover the cost of
adding the work activity to CSX's Railroad Protective Liability (RPL) Policy for the period of actual
construction. The fees, if approved, can generally be estimated as noted below but are subject to change
depending on the specific project parameters:

2012.02.14 Permitting Page 5
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INFORMATION PACKET

Submitting a Request
Application
Consideration of your proposal follows three primary steps:

STEP 2

CSX Reviews for

Engineering Approval
& Provides Permit

The application package consists of the following:
. Application Form
. Plans/Drawings
. Review Fee

It is important that your request be as complete and accurate as possible to prevent delay or rejection.
Upon receipt of the completed application form and related documents, CSX will provide the project
contact noted on the application form an email acknowledging receipt and the cumrent estimated time for
review of the proposal. Due to the variation in the number and complexity of proposals received by CSX
during the course of the year, timeframes for review can vary from 15 to 60 days. If the nature of the
project requires a variance approval, site assessment or resources outside of the CSX organization,
timeframes for review would increase dependent on availability of the resources.

Application forms (and templates and sample forms) can be found on the CSX website at:

WWW.CSX.com

Guideli for form selection include:

*  Facility (Utility) Encroachment Form (new installations, upgrade/modification to existing facilities)
- Pipelines
- Wirelines
= Culverts
* Tower Encroachment Form (new installations, upgrade/modification to existing facilities)
= Celular/Wireless
= Codocation requests

2012.02.14 Permitting Page &
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* Right of Entry Form (temporary purpose only)
- Surveys
- Environmental Investigation
- Ingress/Egress (short-term over non-operating operating)
- Inspection (bridges, roads, ect)
= Monitoring wells
- Soil boring or sampling
- Oversized equipment move over operating track and/or property
- Property remediation
* Outside Party Request Form
- Schedule an approved activity withinfon CSX property
| Existing Facilites with executed Permit/Agreement
- Minor inspection/maintenance activities
- Replacement of existing facility with like kind
f New Facilities
- Form will be provided with permit/agreement
* Design and Construction Specifications
- Wirelines

FAP Route 350 (IL 50)
Project NHPP-AKRA (156)
Section 50 & 57RS-1
Cook County

Contract No. 62C95

f If subgrade, and casing is greater than six (6) inches, use pipeline specifications

for pipe details
- Pipelines

Plans and Drawings

Plansidrawings are required for review and approval of encroachment and access requests. The plans
should be clear, concise, and accurately refiect design scope of the project and the impact to the CSX rail
comidor or property. The nature of the project prescribes the information required for CSX to complete a
review. Please note that review of your project will be delayed if the necessary information is not

provided

* Facility Encroachment Forms must be submitted with design plans that indicate the following:
- See “Drawing Guidelines” in Appendix, Pages 10 andior 11, for more details

* Tower Encroachment Forms must be submitted with design plans that indicate the following:

- Dimensions of Land space requirements

- Equipment/shelter location

- CSX property lines

- Approximate distance to nearest railroad track, if any

* Right of Entry Forms must be submitted with Jocation maps that indicate the following:

- Area of access on CSX property

= Nearest public road

- If environmental investigation also include maps that indicate:
=  Ground water flow
= Distribution of contaminants and soil
= Distribution of contaminants and ground water

2012.02.14 Permitting
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IvrommaTion PACKET

Review Fees

drilling is not a standard approved method of installation and considered a variance.

REVIEW FEE SCHEDULE: UTILITY ENCROACHMENTS

2012.02.14
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IsFoRMATION PACKET

Review
CSX reviews each request independently for safety, specification compliance, and both short-term and
long-term impacts to railroad operations and property usage. The contact identified on the application
will receive:
Receipt Notification
- Advises request received by CSX
- Provides estimated timeframe to complete review
Engineering Notification
- Advises request either:
f Approved and permit forthcoming
f Requires additional information for approval
J Declined — CSX will endeavor to assist you with altematives to any proposal that is
declined
Permit Notification
- Provides permit/agreement for facility occupation
- Instructions for scheduling work activity
Scheduling Activity
The Outside Party Request Form (OP Form) is utilized for scheduling all work activities on CSX
property.
* New Installations
- Form is provided with permit/agreement
* Existing Facilities w/ approved Permit/Agreement
- Complete the OP Form for maintenance activities (see Appendix: Forms)
- Provide scheduling fee
- Provide evidence of insurances (see “insurance” on page 5)
If you require a copy of the permit/agreement for an existing facility, see “Agreements/Permits” on page
4 for additional information on how to obtain a copy.

2012.02.14 Permitting Page @
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Appendix

News You Can Use
CSX Website: WWW CSX cOm
Permit Information Location: Select “Property Services” from the drop down list under Non-
Freight Services
CSX Emergency Hotline: 1-800-232-0144

Railroad Valuation Map Request:  Valmaps@csx.com

Existing Contract Information: CustomerRel@csx com
Request Copy of Agreements: CustomerRel@csx.com
TellCSX: 1-B77-TelICSX (1-877-835-5279)

CSX Track Maintenance Schedule: http:/iwww.csx.com/?fuseaction=custo
American Railway Engineering
Maintenance of Way
Association: WWw.arema.org
2012.02.14 Permitting Page 10
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IerommaTioN PACKET

Drawing Guidelines

Drawings
Each application submitted to CSX must include drawings/plans for the proposed project. The drawings
should be no larger than 11 x 17 (inches) in size.

Elan and Profile

CSX has developed plan and profile drawings illustrating required data as outiined in CSX’s Design &
Construction Standard Specifications for both pipeline and wireline occupancies. The tables in the
drawings identify the information that is required for CSX to complete a review of your proposal.
Drawings for your use include:

. Instructional: identifies information required for submittal
« Plan View
+  Pipeline Profile View
» Sub-grade Wireline Profile View
» Aerial Wireline Profile View
. Canvas: templates which can be saved and information inserted electronically
*  Plan View
+  Pipeline Profile View
» Sub-grade Wireline Profile View
« Aerial Wireline Profile View

Please review the instructional drawings prior to completing your proposal drawings. The drawings
contain tables requesting specific information. While this information may not be necessary for your
particular operation or industry, it is reguired for CSX to properly consider the proposal. Requests
submitted that do not include the required information will be declined. The instructional and canvas
drawings can be found on the CSX website:

Wwww.cex com

Type “permits” in the search box located at the top right hand comer of the page
Select “Permits: Real Estate” from the list provided

Select “Drawing Guidelines”

When using the blank canvas templates, please note the following:

= A cument version of Adobe Reader (or use of Adobe Acrobat Version 8 to current) is
required. To download a current version of Adobe Reader, please click here.

= Once the blank canvas template is open and selected, click on the “Highlight Fields”
button in the top right section of the screen. Al fields that can be completed
electronically will appear in a light blue color. For easier navigation, you may
also press the tab key on your keyboard to move the cursor from field to field.

= Ensure that all applicable fields in the table(s) are completed and in compliance with
CSXT's cumrent Design & Construction Standard Specifications for both Pipeline
and
Wireline
occupancies.

= Once the tables are completed, click in the large image area to upload the plan or
profile view of the drawing. If desired, click in the small image area to upload
your company log. Please Note: Before loading the drawing and company
logo, ensure
you save a copy of them as an image file (file extensions of. * jpg, *.gif, *.png, or
* tif). All other file types, including PDF files, will not load into the image fields.

2012.02.14 Permitting Page 11
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InFomMATION PACKET

CSX SYSTEM MAP

— CSX RailNetwork

2012.02.14 Permitting Page 12
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CSX INSURANCE REQUIREMENTS
ATTACHMENT “A”

INSURANCE REQUIREMENTS

Evidence required by CSX Transportation, Inc.
You are required to furnish Insurance to protect CSX Transportation, Inc. in connection with activities to
be performed on or adjacent to CSX Transportation’s Right of Way.

The following summarize CSXT’s specifications for proper evidence of insurance:

1. Commercial General Liability coverage at their sole cost and expense with limits of not less
than $5,000,000 in combined single limits for bodily injury and/or property damage per
occurrence, and such policies shall name CSXT as an additional insured.

2. Statutory Worker's Compensation and Employers Liability Insurance with limits of not less
than $1,000,000, which insurance must contain a waiver of subrogation against CSXT and its
affiliates [if permitted by state law].

3. Commercial automobile liability insurance with limits of not less than $1,000,000 combined
single limit for bodily injury and/or property damage per occurrence, and such policies shall
name CSXT as an additional insured.

4. Railroad protective liability insurance with limits of not less than $5,000,000 combined single
limit for bodily injury and/or property damage per occurrence and an aggregate annual limit of
$10,000,000, which insurance shall satisfy the following additional requirements:

a. The Railroad Protective Liability Insurance Policy must be on the ISO/RIMA Form of
Railroad Protective Insurance - Insurance Services Office (ISO) Form CG 00 35.

b. CSX Transportation must be the named insured on the Railroad Protective Liability
Insurance Policy. The address should be listed as:

CSX Transportation, Inc.
500 Water Street - C907
Jacksonville, FL 32202

c. Name and Address of Licensee must be shown on the Declarations page.

d. A description of operations and location must appear on the Declarations page and must
match the Project description.

e. Authorized endorsements must include the Pollution Exclusion Amendment -
CG 28 31, unless using form CG 00 35 version 96 and later.

f.  Authorized endorsements may include:
i). Broad Form Nuclear Exclusion - IL 00 21
ii) 30-day Advance Notice of Non-renewal or cancellation

(
(
(iii) Required State Cancellation Endorsement
(iv) Quick Reference or Index - CL/IL 240
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g. Authorized endorsements may not include:
(i) A Pollution Exclusion Endorsement except CG 28 31
(i) A Punitive or Exemplary Damages Exclusion
(iii) A “Common Policy Conditions” Endorsement
(iv) Any endorsement that is not named in Section 4 (e) or (f) above.
(v) Policies that contain any type of deductible
5. All insurance companies must be A. M. Best rated A- and Class VIl or better.

6. Such additional or different insurance as CSXT may require.

Il. Additional Terms

1. Licensee must submit the original Railroad Protective Liability policy, Certificates of
Insurance and all notices and correspondence regarding the insurance policies to:

insurancedocuments@csx.com

2. Licensee may not begin work on the Project until it has received CSXT’s written
approval of the required insurance.
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GRADING AND SHAPING SHOULDERS
Effective: December 28, 2001 Revised: January 1, 2007

Description. This work consists of regrading the existing aggregate shoulder high areas before a
new layer of stone is laid for the proposed Aggregate Shoulder.

Construction Requirements. Applicable portions of Sections 202 and 481 shall apply. The
existing aggregate shoulder shall be redistributed and regraded to fill any low spots and
compacted in a manner approved by the Engineer.

Basis of Payment. This work will be paid for at the contract unit price per unit (equivalent to 100
linear feet) for GRADING AND SHAPING SHOULDERS

AGGREGATE SUBGRADE IMPROVEMENT (D-1)
Effective: February 22, 2012 Revised: April 1, 2016

Add the following Section to the Standard Specifications:
“SECTION 303. AGGREGATE SUBGRADE IMPROVEMENT

303.01 Description. This work shall consist of constructing an aggregate subgrade
improvement.

303.02 Materials. Materials shall be according to the following.

Item Article/Section
(@) C0oarse AQOregate ........ococuiiiiiiiiee e 1004.07
(b) Reclaimed Asphalt Pavement (RAP) (Notes 1,2 and 3) .....ccccoveeeiiiiiiiiiiiiiicecceceeeeen, 1031

Note 1. Crushed RAP, from either full depth or single lift removal, may be mechanically
blended with aggregate gradation CS 01 but shall not exceed 40 percent by weight of the
total product. The top size of the Coarse RAP shall be less than 4 in. (100 mm) and well
graded.

Note 2. RAP having 100 percent passing the 1 1/2 in (37.5 mm) sieve and being well
graded, may be used as capping aggregate in the top 3in. (75 mm) when aggregate
gradation CS 01 is used in lower lifts. When RAP is blended with any of the coarse
aggregates, the blending shall be done with mechanically calibrated feeders. The final
product shall not contain more than 40 percent by weight of RAP.

Note 3. The RAP used for aggregate subgrade improvement shall be according to the

current Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed
Asphalt Pavement (RAP) for Aggregate Applications”.
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303.03 Equipment. The vibratory machine shall be according to Article 1101.01, or as
approved by the Engineer. The calibration for the mechanical feeders shall have an accuracy of
+ 2.0 percent of the actual quantity of material delivered.

303.04 Soil Preparation. The stability of the soil shall be according to the Department’s
Subgrade Stability Manual for the aggregate thickness specified.

303.05 Placing Aggregate. The maximum nominal lift thickness of aggregate gradation
CS 01 shall be 24 in. (600 mm).

303.06 Capping Aggregate. The top surface of the aggregate subgrade shall consist of a
minimum 3 in. (75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt
Pavement (RAP) is used, it shall be crushed and screened where 100 percent is passing the
1 1/2 in. (37.5 mm) sieve and being well graded. RAP that has been fractionated to size will not
be permitted for use in capping. Capping aggregate will not be required when the aggregate
subgrade improvement is used as a cubic yard pay item for undercut applications. When RAP is
blended with any of the coarse aggregates, the blending shall be done with mechanically
calibrated feeders.

303.07 Compaction. All aggregate lifts shall be compacted to the satisfaction of the
Engineer. If the moisture content of the material is such that compaction cannot be obtained,
sufficient water shall be added so that satisfactory compaction can be obtained.

303.08 Finishing and Maintenance of Aggregate Subgrade Improvement. The
aggregate subgrade improvement shall be finished to the lines, grades, and cross sections shown
on the plans, or as directed by the Engineer. The aggregate subgrade improvement shall be
maintained in a smooth and compacted condition.

303.09 Method of Measurement. This work will be measured for payment according to
Article 311.08.

303.10 Basis of Payment. This work will be paid for at the contract unit price per cubic yard
(cubic meter) for AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit price per
square yard (square meter) for AGGREGATE SUBGRADE IMPROVEMENT, of the thickness
specified.

Add the following to Section 1004 of the Standard Specifications:

“1004.07 Coarse Aggregate for Aggregate Subgrade Improvement. The aggregate shall
be according to Article 1004.01 and the following.

(a) Description. The coarse aggregate shall be crushed gravel, crushed stone, or crushed
concrete. The top 12 inches of the aggregate subgrade improvement shall be 3 inches of
capping material and 9 inches of crushed gravel, crushed stone or crushed concrete. In
applications where greater than 36 inches of subgrade material is required, rounded
gravel, meeting the CS01 gradation, may be used beginning at a depth of 12 inches below
the bottom of pavement.
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(b) Quality. The coarse aggregate shall consist of sound durable particles reasonably free of
deleterious materials. Non-mechanically blended RAP may be allowed up to a maximum
of 5.0 percent.

(c) Gradation.

(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm) or
greater shall be CS 01.

COARSE AGGREGATE SUBGRADE GRADATIONS
Grad No Sieve Size and Percent Passing
] 8" 6” 4’ 2’ #4
Cs 0 100 97 +3 90 +10 45+ 25 20+ 20
COARSE AGGREGATE SUBGRADE GRADATIONS (Metric)
Sieve Size and Percent Passing
Grad No. 200 mm 150 mm 100 mm 50 mm 4.75 mm
CS 01 100 97 +3 90+ 10 45+ 25 20+ 20

(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10.
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Effective: January 1, 2013

1) Design Composition and Volumetric Requirements
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Revised: January 1, 2018

Revise the table in Article 406.06(d) of the Standard Specifications to read:

‘MINIMUM COMPACTED LIFT THICKNESS

Mixture Composition Thickness, in. (mm)
IL-4.75 3/4 (19)
SMA-9.5, IL-9.5, IL-9.5L 11/2 (38)
SMA-12.5 2 (50)
IL-19.0, IL-19.0L 2 1/4 (57)

Revise the table in Article 1004.03(c) of the Standard Specifications to read:

“Use Size/Application Gradation No.
Class A-1,2, & 3 | 3/8in. (10 mm) Seal CA 16
Class A-1 1/2 in. (13 mm) Seal CA 15
Class A-2 & 3 Cover CA 14
HMA High ESAL IL-19.0 CA11 Y
IL-9.5 CA 16, CA 13¥
HMA Low ESAL IL-19.0L CA11 Y
IL-9.5L CA 16

Stabilized Subbase
or Shoulders

SMA?

1/2 in. (12.5mm)
Binder & Surface
IL9.5
Surface

CA13%, CA14 or CA16

CA16, CA 13%

1/ CA 16 or CA 13 may be blended with the gradations listed.
2/ The coarse aggregates used shall be capable of being
combined with stone sand, slag sand, or steel slag sand
meeting the FA/FM 20 gradation and mineral filler to meet
the approved mix design and the mix requirements noted

herein.

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.

Revise Article 1004.03(e) of the Supplemental Specifications to read:

“(e) Absorption. For SMA the coarse aggregate shall also have water absorption

< 2.0 percent.”
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read:
“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand,

shall have minimum surge bin storage plus haul time of 1.5 hours.”

Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read:

“High ESAL IL-19.0 binder;
IL-9.5 surface; IL-4.75; SMA-12.5,
SMA-9.5
Low ESAL IL-19.0L binder; IL-9.5L surface;
Stabilized Subbase (HMA)Y;
HMA Shoulders?

1/ Uses 19.0L binder mix.
2/ Uses 19.0L for lower lifts and 9.5L for surface lift.”
Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read:

“1030.02 Materials. Materials shall be according to the following.

100 PO RERRP Article/Section
(@) Coarse AQAregate .......oooiiiiiiiiiie e 1004.03
(D) FINE AQQIregatle ......oooiiiiiiiiiiii et 1003.03
(C) RAP MaALEIAl .....uuueieiiiiiii e nnns 1031
o ) T\ LR T=T = 1 111 1011
(€) Hydrated LIME .......oooiiiiiiiiii et e e 1012.01
(f) Slaked Quicklime (Note 1)
(g) Performance Graded Asphalt Binder (Note 2) ..., 1032
(h) Fibers (Note 3)
(i) Warm Mix Asphalt (WMA) Technologies (Note 4)

Note 1. Slaked quicklime shall be according to ASTM C 5.

Note 2. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where
modified herein. The asphalt binder shall be an Elvaloy or SBS PG 76-22 for IL-4.75,
except where modified herein. The elastic recovery shall be a minimum of 80.
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Note 3. A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA
mixture according to lllinois Modified AASHTO M 325. The stabilizing additive shall meet
the Fiber Quality Requirements listed in lllinois Modified AASHTO M 325. Prior to
approval and use of fibers, the Contractor shall submit a notarized certification by the
producer of these materials stating they meet these requirements. Reclaimed Asphalt
Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed with an
SBA polymer modifier as a fiber additive if the mix design with RAS included meets
AASHTO T305 requirements. The RAS shall be from a certified source that produces
either Type | or Type 2. Material shall meet requirements noted herein and the actual
dosage rate will be determined by the Engineer.

Note 4. Warm mix additives or foaming processes shall be selected from the current
Bureau of Materials and Physical Research Approved List, “Warm Mix Asphalt

”»

Technologies”.

Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications
to read:

“(1) High ESAL Mixtures. The Job Mix Formula (JMF) shall fall within the following limits.

High ESAL, MIXTURE COMPOSITION (% PASSING) "
Sieve IL-19.0 mm SMA 4 SMA 4 IL-9.5mm | IL-4.75 mm
Size IL-12.5 mm IL-9.5 mm
min | max | min | max [ min | max [ min | max [ min | max
11/2in
(37.5 mm)
1in.
(25 mm) 100
3/4 in.
(19 mm) 90 100 100
1/2'in.
(12.5 mm) 75 89 80 100 100 100 100
3/8in.
(9.5 mm) 65 90 100 90 100 100
#4
(4.75 mm) 40 60 20 30 36 50 34 69 90 100
#8 5/ 5/ 6/ 2/
(2.36 mm) 20 42 16 24 16 32 34 52 70 90
#16
(1.18 mm) 15 30 10 32 50 65
#30
(600 um) 12 16 12 18
#50
(300 um) 6 15 4 15 15 30
#100
(150 um) 4 9 3 10 10 18
#200 3 | 6 |70 |00%| 75 |e5¥| 4 | 6 | 7 |9
(75 pm)
Ratio
Dust/Asphalt 1.0 1.5 1.5 1.0 1.0
Binder

1/ Based on percent of total aggregate weight.

2/ The mixture composition shall not exceed 44 percent passing the #8
(2.36 mm) sieve for surface courses with Ndesign = 90.
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3/ Additional minus No. 200 (0.075 mm) material required by the mix
design shall be mineral filler, unless otherwise approved by the
Engineer.

4/  The maximum percent passing the #635 (20 um) sieve shall be < 3
percent.

5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the #8 (2.36 mm) sieve shall not be adjusted above the
percentage stated on the table.

6/  When establishing the Adjusted Job Mix Formula (AJMF) the percent
passing the #8 (2.36 mm) sieve shall not be adjusted below 34 percent.

Revise Article 1030.04(b)(1) of the Standard Specifications to read:

“(1) High ESAL Mixtures. The target value for the air voids of the HMA shall be 4.0
percent and for IL-4.75 it shall be 3.5 percent at the design number of gyrations.
The VMA and VFA of the HMA design shall be based on the nominal maximum size
of the aggregate in the mix, and shall conform to the following requirements.

VOLUMETRIC REQUIREMENTS
High ESAL
Voids in the Mineral Aggregate Voids Filled
(VMA), with Asphalt
% minimum Binder
Ndesign IL-4.75" (VFA),
IL-19.0 IL-9.5 %
50 18.5 65-787
70 13.5 15.0 65-75
90

1/ Maximum Draindown for IL-4.75 shall be 0.3 percent

2/ VFA for IL-4.75 shall be 72-85 percent”
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Replace Article 1030.04(b)(3) of the Standard Specifications with the following:

“(3) SMA Mixtures.
Volumetric Requirements
SMA Y
Ndesign Design Air Voids Voids in the Voids Filled
Target % Mineral Aggregate with Asphalt
(VMA), % min. (VFA), %
17.0%
804 3.5 16.0¥ 75 -83

1/ Maximum draindown shall be 0.3 percent. The draindown shall be
determined at the JMF asphalt binder content at the mixing temperature plus
30 °F.

2/ Applies when specific gravity of coarse aggregate is = 2.760.

3/ Applies when specific gravity of coarse aggregate is < 2.760.

4/ Blending of different types of aggregate will not be permitted.
For surface course, the coarse aggregate can be crushed steel slag,
crystalline crushed stone or crushed sandstone. For binder course, coarse
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline
crushed stone, or crushed sandstone.

Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications:

“During production, the Contractor shall test SMA mixtures for draindown according to
AASHTO T305 at a frequency of 1 per day of production.”

Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2.
Add to the end of Article 1102.01 (a) (4) b. 2.

“As an option, collected dust (baghouse) may be used in lieu of manufactured mineral
filler according to the following:

(a.) Sufficient collected dust (baghouse) is available for production of the SMA mix
for the entire project.

(b.)A mix design was prepared based on collected dust (baghouse).
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2) Design Verification and Production
Revise Article 1030.04 (d) of the Standard Specifications to read:

“(d) Verification Testing. High ESAL, IL-4.75, and SMA mix designs submitted for
verification will be tested to ensure that the resulting mix designs will pass the required
criteria for the Hamburg Wheel Test (IL mod AASHTO T-324) and the Tensile
Strength Test (IL mod AASHTO T-283). The Department will perform a verification
test on gyratory specimens compacted by the Contractor. If the mix fails the
Department’s verification test, the Contractor shall make the necessary changes to
the mix and resubmit compacted specimens to the Department for verification. If the
mix fails again, the mix design will be rejected.

All new and renewal mix designs will be required to be tested, prior to submittal for
Department verification and shall meet the following requirements:

(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in.
(12.5 mm). The minimum number of wheel passes at the 0.5in. (12.5 mm) rut
depth criteria shall be based on the high temperature binder grade of the mix as
specified in the mix requirements table of the plans.

lllinois Modified AASHTO T 324 Requirements "

Asphalt Binder Grade # Repetitions Max Rut Depth (mm)
PG 70 -XX (or higher) 20,000 12.5
PG 64 -XX (or lower) 10,000 12.5

1/ When produced at temperatures of 275 + 5 °F (135 £ 3 °C) or less, loose
Warm Mix Asphalt shall be oven aged at 270 + 5 °F (132 + 3 °C) for two
hours prior to gyratory compaction of Hamburg Wheel specimens.

Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000
repetitions.
For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000
repetitions.

(2) Tensile Strength Criteria. The minimum allowable conditioned tensile strength
shall be 60 psi (415 kPa) for non-polymer modified performance graded (PG)
asphalt binder and 80 psi (550 kPa) for polymer modified PG asphalt binder. The
maximum allowable unconditioned tensile strength shall be 200 psi (1380 kPa).”
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Production Testing. Revise first paragraph of Article 1030.06(a) of the Standard Specifications to
read:

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures. For each contract, a 300 ton (275 metric
tons) test strip, except for SMA mixtures it will be 400 ton (363 metric ton), will be required
at the beginning of HMA production for each mixture at the beginning of each construction
year according to the Manual of Test Procedures for Materials “Hot Mix Asphalt Test Strip
Procedures”. At the request of the Producer, the Engineer may waive the test strip if
previous construction during the current construction year has demonstrated the
constructability of the mix using Department test results.”

Add the following after the sixth paragraph in Article 1030.06 (a) of the Standard Specifications:

“The Hamburg Wheel test shall also be conducted on all HMA mixtures from a sample taken
within the first 500 tons (450 metric tons) on the first day of production or during start up with
a split reserved for the Department. The mix sample shall be tested according to the lllinois
Modified AASHTO T 324 and shall meet the requirements specified herein. Mix production
shall not exceed 1500 tons (1350 metric tons) or one day’s production, whichever comes first,
until the testing is completed and the mixture is found to be in conformance. The requirement
to cease mix production may be waived if the plant produced mixture demonstrates
conformance prior to start of mix production for a contract.

If the mixture fails to meet the Hamburg Wheel criteria, no further mixture will be accepted
until the Contractor takes such action as is necessary to furnish a mixture meeting the criteria”

Method of Measurement:

Add the following after the fourth paragraph of Article 406.13 (b):

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and
surface Mix Design’s Gmp.”

Basis of Payment.

Replace the fourth paragraph of Article 406.14 of the Standard Specifications with the following:

“Stone matrix asphalt will be paid for at the contract unit price per ton (metric ton) for
POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of
the mixture composition and Ndesign specified; and POLYMERIZED HOT-MIX ASPHALT
BINDER COURSE, STONE MATRIX ASPHALT, of the mixture composition and Ndesign
specified.”
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FRICTION AGGREGATE (D-1)
Effective: January 1, 2011 Revised: April 29, 2016
Revise Article 1004.03(a) of the Standard Specifications to read:

“1004.03Coarse Aggregate for Hot-Mix Asphalt (HMA). The aggregate shall be according to
Article 1004.01 and the following.

(a) Description. The coarse aggregate for HMA shall be according to the following table.

Use Mixture Aggregates Allowed
Class A Seal or Cover Allowed Alone or in Combination %':
Gravel

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag
Crushed Concrete

HMA Stabilized Allowed Alone or in Combination %':
Low ESAL Subbase or Gravel
Shoulders

Crushed Gravel
Carbonate Crushed Stone
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag"
Crushed Concrete

HMA Binder Allowed Alone or in Combination '
High ESAL IL-19.0
Low ESAL or IL-19.0L

Crushed Gravel

Carbonate Crushed Stone?
Crystalline Crushed Stone
Crushed Sandstone
Crushed Slag (ACBF)
Crushed Concrete?

HMA C Surface and | Allowed Alone or in Combination %':
High ESAL | Leveling Binder
Low ESAL IL-9.5 or IL-9.5L

SMA Binder

Crushed Gravel
Carbonate Crushed Stone?
Crystalline Crushed Stone

ﬁl(\j/lAi ] 50 Crushed Sandstone
esig Crushed Slag (ACBF)
Surface

Crushed Steel Slag”
Crushed Concrete?
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Use Mixture Aggregates Allowed
HMA D Surface and | Allowed Alone or in Combination %:
High ESAL | Leveling Binder

Crushed Gravel

IL-9.5 Carbonate Crushed Stone (other than
Limestone)?
EZ/I:; n 50 Crystalline Crushed Stone
Surfalc?e Crushed Sandstone
Crushed Slag (ACBF)
Crushed Steel Slag¥
Crushed Concrete®
Other Combinations Allowed:
Up to... With...
25% Limestone Dolomite
50% Limestone Any  Mixture D
aggregate other
than Dolomite
75% Limestone Crushed Slag
(ACBF) or Crushed
Sandstone
HMA E Surface Allowed Alone or in Combination *¢":

High ESAL | IL-9.5
Crystalline Crushed Stone

EZ/I:; n 80 Crushed Sandstone
'9 Crushed Slag (ACBF)
Surface

Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to... With...

50% Dolomite? Any  Mixture E
aggregate

75% Dolomite? Crushed Sandstone,
Crushed Slag

(ACBF), Crushed
Steel Slag, or
Crystalline Crushed
Stone
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Use Mixture Aggregates Allowed

75% Crushed | Crushed Sandstone,
Gravel? or Crushed | Crystalline Crushed
Concrete? Stone, Crushed Slag
(ACBF), or Crushed
Steel Slag

HMA F Surface Allowed Alone or in Combination '
High ESAL IL-9.5

Crystalline Crushed Stone

SMA Crushed Sandstone
Ndesign 80 Crushed Slag (ACBF)
Surface Crushed Steel Slag

No Limestone.

Other Combinations Allowed:

Up to... With...

50% Crushed | Crushed Sandstone,

Gravel?,  Crushed | Crushed Slag

Concrete?, or | (ACBF), Crushed

Dolomite? Steel Slag, or
Crystalline Crushed
Stone

Crushed steel slag allowed in shoulder surface only.

Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA
Ndesign 80. In SMA Ndesign 50, carbonate crushed stone shall not be blended with any
of the other aggregates allowed alone in Ndesign 50 SMA binder or Ndesign 50 SMA
surface.

Crushed concrete will not be permitted in SMA mixes.

Crushed steel slag shall not be used as leveling binder.

When combinations of aggregates are used, the blend percent measurements shall be
by volume.”

Combining different types of aggregate will not be permitted in SMA Ndesign 80.”
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Revised: April 1, 2016

Add the following to the end of article 1032.05 of the Standard Specifications:

“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder. A quantity of 10.0 to 14.0 percent
GTR (Note 1) shall be blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or
a PG 58-28 to make a GTR 64-28. The base PG 64-28 and PG 58-28 asphalt binders shall
meet the requirements of Article 1032.05(a). Compatible polymers may be added during
production. The GTR modified asphalt binder shall meet the requirements of the following

table.
Asphalt Grade | Asphalt Grade
Test GTR 70-28 GTR 64-28
Flash Point (C.O.C.),
AASHTO T 48, °F (°C), min. 450 (232) 450 (232)
Rotational Viscosity,
AASHTO T 316 @ 275 °F (135 °C), Poises, 30 (3) 30 (3)
Pa-s, max.
Softening Point,
AASHTO T 53, °F (°C), min. 135 (57) 130 (54)
Elastic Recovery,
ASTM D 6084, Procedure A (sieve waived)
@ 77 °F, (25 °C), aged, ss, 65 65
100 mm elongation, 5 cm/min.,
cut immediately, %, min.

Note 1. GTR shall be produced from processing automobile and/or light truck tires by the
ambient grinding method. GTR shall not exceed 1/16 in. (2 mm) in any dimension and shall
contain no free metal particles or other materials. A mineral powder (such as talc) meeting
the requirements of AASHTO M 17 may be added, up to a maximum of four percent by weight
of GTR to reduce sticking and caking of the GTR particles. When tested in accordance with
lllinois modified AASHTO T 27, a 50 g sample of the GTR shall conform to the following

gradation requirements:

Sieve Size Percent Passing
No. 16 (1.18 mm) 100
No. 30 (600 pum) 95+5
No. 50 (300 pum) > 20
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Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications:

“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall
be provided. This tank must be capable of providing continuous mechanical mixing
throughout by continuous agitation and recirculation of the asphalt binder to provide a uniform
mixture. The tank shall be heated and capable of maintaining the temperature of the asphalt
binder at 300 °F to 350 °F (149 °C to 177 °C). The asphalt binder metering systems of dryer
drum plants shall be calibrated with the actual GTR modified asphalt binder material with an
accuracy of + 0.40 percent.”

Revise 1030.02(c) of the Standard Specifications to read:

“(c) RAP Materials (NOte 5) .....uiuiiiiiiii e 10317

Add the following note to 1030.02 of the Standard Specifications:
Note 5. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles,

the maximum asphalt binder replacement percentage shall be according to the most
recent special provision for recycled materials.
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (D-1)
Effective: November 1, 2012 Revise: January 1, 2018

Revise Section 1031 of the Standard Specifications to read:

“SECTION 1031. RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT

SHINGLES

1031.01 Description. Reclaimed asphalt pavement and reclaimed asphalt shingles shall be
according to the following.

(@)

Reclaimed Asphalt Pavement (RAP). RAP is the material resulting from cold milling or
crushing an existing hot-mix asphalt (HMA) pavement. RAP will be considered processed
FRAP after completion of both crushing and screening to size. The Contractor shall supply
written documentation that the RAP originated from routes or airfields under federal, state,
or local agency jurisdiction.

Reclaimed Asphalt Shingles (RAS). Reclaimed asphalt shingles (RAS). RAS is from the
processing and grinding of preconsumer or post-consumer shingles. RAS shall be a clean
and uniform material with a maximum of 0.5 percent unacceptable material, as defined in
Central Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS)
Sources”, by weight of RAS. All RAS used shall come from a Central Bureau of Materials
approved processing facility where it shall be ground and processed to 100 percent
passing the 3/8 in. (9.5 mm) sieve and 90 percent passing the #4 (4.75 mm) sieve. RAS
shall meet the testing requirements specified herein. In addition, RAS shall meet the
following Type 1 or Type 2 requirements.

(1) Type 1. Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from
the manufacture of residential asphalt roofing shingles.

(2) Type 2. Type 2 RAS shall be processed post-consumer shingles only, salvaged from

residential, or four unit or less dwellings not subject to the National Emission Standards
for Hazardous Air Pollutants (NESHAP).
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1031.02 Stockpiles. RAP and RAS stockpiles shall be according to the following.

(a) RAP Stockpiles. The Contractor shall construct individual, sealed RAP stockpiles meeting
one of the following definitions. Additional processed RAP (FRAP) shall be stockpiled in
a separate working pile, as designated in the QC Plan, and only added to the sealed
stockpile when test results for the working pile are complete and are found to meet
tolerances specified herein for the original sealed FRAP stockpile. Stockpiles shall be
sufficiently separated to prevent intermingling at the base. All stockpiles (including
unprocessed RAP and FRAP) shall be identified by signs indicating the type as listed
below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc...).

(1) Fractionated RAP (FRAP). FRAP shall consist of RAP from Class I, HMA (High and
Low ESAL) or equivalent mixtures. The coarse aggregate in FRAP shall be crushed
aggregate and may represent more than one aggregate type and/or quality, but shall
be at least C quality. All FRAP shall be processed prior to testing and sized into
fractions with the separation occurring on or between the #4 (4.75 mm) and 1/2 in.
(12.5 mm) sieves. Agglomerations shall be minimized such that 100 percent of the
RAP in the coarse fraction shall pass the maximum sieve size specified for the mix the
FRAP will be used in.

(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class |, HMA (High
ESAL), or HMA (High ESAL). If approved by the Engineer, the aggregate from a
maximum 3.0 in. (75 mm) single combined pass of surface/binder milling will be
classified as B quality. All millings from this application will be processed into FRAP
as described previously.

(3) Conglomerate. Conglomerate RAP stockpiles shall consist of RAP from Class |, HMA
(High and Low ESAL) or equivalent mixtures. The coarse aggregate in this RAP shall
be crushed aggregate and may represent more than one aggregate type and/or
quality, but shall be at least C quality. This RAP may have an inconsistent gradation
and/or asphalt binder content prior to processing. All conglomerate RAP shall be
processed (FRAP) prior to testing. Conglomerate RAP stockpiles shall not contain
steel slag or other expansive material as determined by the Department.

(4) Conglomerate “D” Quality (DQ). Conglomerate DQ RAP stockpiles shall consist of
RAP from HMA shoulders, bituminous stabilized subbases or HMA (Low ESAL)HMA
(Low ESAL) IL-19.0L binder mixture. The coarse aggregate in this RAP may be
crushed or round but shall be at least D quality. This RAP may have an inconsistent
gradation and/or asphalt binder content. Conglomerate DQ RAP stockpiles shall not
contain steel slag or other expansive material as determined by the Department.
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(5) Non-Quality. RAP stockpiles that do not meet the requirements of the stockpile
categories listed above shall be classified as “Non-Quality”.

RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet
asphalt, bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, plant
cleanout etc., will be unacceptable unless the contaminants are removed to the
satisfaction of the Engineer. Sheet asphalt shall be stockpiled separately.

RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be
sufficiently separated to prevent intermingling at the base. Each stockpile shall be signed
indicating what type of RAS is present.

However, a RAS source may submit a written request to the Department for approval to
blend mechanically a specified ratio of Type 1 RAS with Type 2 RAS. The source will not
be permitted to change the ratio of the blend without the Department prior written approval.
The Engineer’s written approval will be required, to mechanically blend RAS with any fine
aggregate produced under the AGCS, up to an equal weight of RAS, to improve
workability. The fine aggregate shall be “B Quality” or better from an approved Aggregate
Gradation Control System source. The fine aggregate shall be one that is approved for
use in the HMA mixture and accounted for in the mix design and during HMA production.

Records identifying the shingle processing facility supplying the RAS, RAS type, and lot
number shall be maintained by project contract number and kept for a minimum of
three years.

1031.03 Testing. FRAP and RAS testing shall be according to the following.

(@)

FRAP Testing. When used in HMA, the FRAP shall be sampled and tested either during
processing or after stockpiling. It shall also be sampled during HMA production.

(1) During Stockpiling. For testing during stockpiling, washed extraction samples shall be
run at the minimum frequency of one sample per 500 tons (450 metric tons) for the
first 2000 tons (1800 metric tons) and one sample per 2000 tons (1800 metric tons)
thereafter. A minimum of five tests shall be required for stockpiles less than 4000 tons
(3600 metric tons).

(2) Incoming Material. For testing as incoming material, washed extraction samples shall
be run at a minimum frequency of one sample per 2000 tons (1800 metric tons) or
once per week, whichever comes first.

(3) After Stockpiling. For testing after stockpiling, the Contractor shall submit a plan for
approval to the District proposing a satisfactory method of sampling and testing the
RAP/FRAP pile either in-situ or by restockpiling. The sampling plan shall meet the
minimum frequency required above and detail the procedure used to obtain
representative samples throughout the pile for testing.

92



FAP Route 350 (IL 50)
Project NHPP-AKRA (156)
Section 50 & 57RS-1
Cook County

Contract No. 62C95

Before extraction, each field sample of FRAP, shall be split to obtain two samples of test
sample size. One of the two test samples from the final split shall be labeled and stored
for Department use. The Contractor shall extract the other test sample according to
Department procedure. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.

RAS Testing. RAS shall be sampled and tested during stockpiling according to Central
Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Shingle (RAS) Sources”.
The Contractor shall also sample as incoming material at the HMA plant.

(1) During Stockpiling. Washed extraction and testing for unacceptable materials shall be
run at the minimum frequency of one sample per 200 tons (180 metric tons) for the
first 1000 tons (900 metric tons) and one sample per 1000 tons (900 metric tons)
thereafter. A minimum of five samples are required for stockpiles less than 1000 tons
(900 metric tons). Once a < 1000 ton (900 metric ton), five-sample/test stockpile has
been established it shall be sealed. Additional incoming RAS shall be in a separate
working pile as designated in the Quality Control plan and only added to the sealed
stockpile when the test results of the working pile are complete and are found to meet
the tolerances specified herein for the original sealed RAS stockpile.

(2) Incoming Material. For testing as incoming material at the HMA plant, washed
extraction shall be run at the minimum frequency of one sample per 250 tons
(227 metric tons). A minimum of five samples are required for stockpiles less than
1000 tons (900 metric tons). The incoming material test results shall meet the
tolerances specified herein.

The Contractor shall obtain and make available all test results from start of the initial
stockpile sampled and tested at the shingle processing facility in accordance with the
facility’s QC Plan.

Before extraction, each field sample shall be split to obtain two samples of test sample
size. One of the two test samples from the final split shall be labeled and stored for
Department use. The Contractor shall extract the other test sample according to
Department procedures. The Engineer reserves the right to test any sample (split or
Department-taken) to verify Contractor test results.
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1031.04 Evaluation of Tests. Evaluation of test results shall be according to the following.

(@)

Evaluation of FRAP Test Results. All test results shall be compiled to include asphalt
binder content, gradation and, when applicable (for slag), Gmm. A five test average of
results from the original pile will be used in the mix designs. Individual extraction test
results run thereafter, shall be compared to the average used for the mix design, and will
be accepted if within the tolerances listed below.

Parameter FRAP
No. 4 (4.75 mm) +6 %
No. 8 (2.36 mm) +5%
No. 30 (600 um) +5%
No. 200 (75 um) +2.0%
Asphalt Binder +0.3%
Gmm +0.03"

1/ For stockpile with slag or steel slag present as determined in the current
Manual of Test Procedures Appendix B 21, “Determination of Reclaimed
Asphalt Pavement Aggregate Bulk Specific Gravity”.

If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the FRAP stockpile shall not be
used in Hot-Mix Asphalt unless the FRAP representing those tests is removed from the
stockpile. All test data and acceptance ranges shall be sent to the District for evaluation.

The Contractor shall maintain a representative moving average of five tests to be used for
Hot-Mix Asphalt production.

With the approval of the Engineer, the ignition oven may be substituted for extractions
according to the ITP, “Calibration of the Ignition Oven for the Purpose of Characterizing
Reclaimed Asphalt Pavement (RAP)” or lllinois Modified AASHTO T-164-11, Test Method
A.

Evaluation of RAS Test Results. All of the test results, with the exception of percent
unacceptable materials, shall be compiled and averaged for asphalt binder content and
gradation. A five test average of results from the original pile will be used in the mix
designs. Individual test results run thereafter, when compared to the average used for the
mix design, will be accepted if within the tolerances listed below.

Parameter RAS

No. 8 (2.36 mm) 5%

No. 16 (1.18 mm) +5%

No. 30 (600 ym) 14 %
No. 200 (75 pym) +25%
Asphalt Binder Content +2.0%
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If any individual sieve and/or asphalt binder content tests are out of the above tolerances
when compared to the average used for the mix design, the RAS shall not be used in Hot-
Mix Asphalt unless the RAS representing those tests is removed from the stockpile. All
test data and acceptance ranges shall be sent to the District for evaluation.

(c) Quality Assurance by the Engineer. The Engineer may witness the sampling and splitting
conduct assurance tests on split samples taken by the Contractor for quality control testing
a minimum of once a month.

The overall testing frequency will be performed over the entire range of Contractor
samples for asphalt binder content and gradation. The Engineer may select any or all split
samples for assurance testing. The test results will be made available to the Contractor
as soon as they become available.

The Engineer will notify the Contractor of observed deficiencies.

Differences between the Contractor’'s and the Engineer’s split sample test results will be
considered acceptable if within the following limits.

Test Parameter Acceptable Limits of Precision
% Passing:" FRAP RAS
1/2 in. 5.0%
No. 4 5.0%
No. 8 3.0% 4.0%
No. 30 2.0% 4.0%
No. 200 2.2% 4.0%
Asphalt Binder Content 0.3% 3.0%
Gmm 0.030

1/ Based on washed extraction.

In the event comparisons are outside the above acceptable limits of precision, the
Engineer will immediately investigate.

(d) Acceptance by the Engineer. Acceptable of the material will be based on the validation of
the Contractor’s quality control by the assurance process.

1031.05 Quality Designation of Aggregate in RAP and FRAP.
(@) RAP. The aggregate quality of the RAP for homogeneous, conglomerate, and
conglomerate “D” quality stockpiles shall be set by the lowest quality of coarse aggregate

in the RAP stockpile and are designated as follows.

(1) RAP from Class |, HMA (High ESAL), or (Low ESAL) IL-9.5L surface mixtures are
designated as containing Class B quality coarse aggregate.

95



FAP Route 350 (IL 50)
Project NHPP-AKRA (156)
Section 50 & 57RS-1
Cook County

Contract No. 62C95

(2) RAP from HMA (Low ESAL) IL-19.0L binder mixture is designated as Class D quality
coarse aggregate.

(3) RAP from Class I, HMA (High ESAL) binder mixtures, bituminous base course
mixtures, and bituminous base course widening mixtures are designated as containing
Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as
containing Class D quality coarse aggregate.

(b) FRAP. If the Engineer has documentation of the quality of the FRAP aggregate, the
Contractor shall use the assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows. Fractionated RAP
stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum
tonnage of 5,000 tons (4,500 metric tons). The Contractor shall obtain a representative
sample witnessed by the Engineer. The sample shall be a minimum of 50 Ib (25 kg). The
sample shall be extracted according to lllinois Modified AASHTO T 164 by a consultant
laboratory prequalified by the Department for the specified testing. The consultant
laboratory shall submit the test results along with the recovered aggregate to the District
Office. The cost for this testing shall be paid by the Contractor. The District will forward
the sample to the Central Bureau of Materials Aggregate Lab for MicroDeval Testing,
according to ITP 327. A maximum loss of 15.0 percent will be applied for all HMA
applications. The fine aggregate portion of the fractionated RAP shall not be used in any
HMA mixtures that require a minimum of “B” quality aggregate or better, until the coarse
aggregate fraction has been determined to be acceptable thru a MicroDeval Testing.

1031.06 Use of FRAP and/or RAS in HMA. The use of FRAP and/or RAS shall be the
Contractor’s option when constructing HMA in all contracts.

(a) FRAP. The use of FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size (after extraction). The coarse aggregate in all FRAP shall be
equal to or less than the nominal maximum size requirement for the HMA mixture to
be produced.

(2) Steel Slag Stockpiles. FRAP stockpiles containing steel slag or other expansive
material, as determined by the Department, shall be homogeneous and will be
approved for use in HMA (High ESAL and Low ESAL) mixtures regardless of lift or mix

type.

(3) Use in HMA Surface Mixtures (High and Low ESAL). FRAP stockpiles for use in HMA
surface mixtures (High and Low ESAL) shall have coarse aggregate that is Class B
quality or better. FRAP shall be considered equivalent to limestone for frictional
considerations unless produced/screened to minus 3/8 inch.
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(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA
Base Course Widening. FRAP stockpiles for use in HMA binder mixtures (High and
Low ESAL), HMA base course, and HMA base course widening shall be FRAP in
which the coarse aggregate is Class C quality or better.

(5) Use in Shoulders and Subbase.

FRAP stockpiles for use in HMA shoulders and

stabilized subbase (HMA) shall be FRAP, Restricted FRAP, conglomerate, or
conglomerate DQ.

(b) RAS. RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA

applications as specified herein.

(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in
conjunction with FRAP in HMA mixtures up to a maximum of 5.0 percent by weight of the

total mix.

When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of virgin
asphalt binder replacement (ABR) shall not exceed the amounts indicated in the table

below for

a given N Design.

Max Asphalt Binder Replacement for FRAP with RAS Combination

HMA Mixtures "2/ 4 Maximum % ABR
Ndesign Binder/Leveling Surface Polymer
Binder Modified ¥

30L 50 40 30

50 40 35 30

70 40 30 30

90 40 30 30

4.75 mm N-50 40
SMA N-80 30

1/ For Low ESAL HMA shoulder and stabilized subbase, the percent
asphalt binder replacement shall not exceed 50 % of the total asphalt

2/

binder in the mixture.

When the binder replacement exceeds 15 % for all mixes, except for
SMA and IL-4.75, the high and low virgin asphalt binder grades shall
each be reduced by one grade (i.e. 25 % binder replacement using a
virgin asphalt binder grade of PG64-22 will be reduced to a PG58-28).
When constructing full depth HMA and the ABR is less than 15 %, the

required virgin asphalt binder grade shall be PG64-28.
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3/ When the ABR for SMA or IL-4.75 is 15 % or less, the required virgin
asphalt binder shall be SBS PG76-22 and the elastic recovery shall be
a minimum of 80. When the ABR for SMA or IL-4.75 exceeds 15%, the
virgin asphalt binder grade shall be SBS PG70-28 and the elastic
recovery shall be a minimum of 80.

4/ When FRAP or RAS is used alone, the maximum percent asphalt
binder replacement designated on the table shall be reduced by 10 %.

1031.07 HMA Mix Designs. At the Contractor’s option, HMA mixtures may be constructed
utilizing RAP/FRAP and/or RAS material meeting the detailed requirements specified herein.

(a) FRAP and/or RAS. FRAP and /or RAS mix designs shall be submitted for verification. If
additional FRAP or RAS stockpiles are tested and found to be within tolerance, as defined
under “Evaluation of Tests” herein, and meet all requirements herein, the additional FRAP
or RAS stockpiles may be used in the original design at the percent previously verified.

(b) RAS. Type 1 and Type 2 RAS are not interchangeable in a mix design.

The RAP, FRAP and RAS stone specific gravities (Gsb) shall be according to the “Determination
of Aggregate Bulk (Dry) Specific Gravity (Gsp) or Reclaimed Asphalt Pavement (RAP) and
Reclaimed Asphalt Shingles (RAS)” procedure in the Department’s Manual of Test Procedures
for Materials.

1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows.

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or
comparable sizing device approved by the Engineer shall be used in the RAS and FRAP feed
system to remove or reduce oversized material. .

If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results
within control tolerances or the requirements listed herein the Contractor shall cease production
of the mixture containing FRAP or RAS and conduct an investigation that may require a new mix
design.

(a) RAS. RAS shall be incorporated into the HMA mixture either by a separate weight
depletion system or by using the RAP weigh belt. Either feed system shall be interlocked
with the aggregate feed or weigh system to maintain correct proportions for all rates of
production and batch sizes. The portion of RAS shall be controlled accurately to within
+ 0.5 percent of the amount of RAS utilized. When using the weight depletion system,
flow indicators or sensing devices shall be provided and interlocked with the plant controls
such that the mixture production is halted when RAS flow is interrupted.
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(b) HMA Plant Requirements. HMA plants utilizing FRAP and/or RAS shall be capable of
automatically recording and printing the following information.

(1) Dryer Drum Plants.

a.

b.

-

K.

Date, month, year, and time to the nearest minute for each print.
HMA mix number assigned by the Department.

Accumulated weight of dry aggregate (combined or individual) in tons (metric tons)
to the nearest 0.1 ton (0.1 metric ton).

. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest

0.1 ton (0.1 metric ton).

Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest
0.1 unit.

Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest
0.1 unit.

Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

Aggregate RAS and FRAP moisture compensators in percent as set on the control
panel. (Required when accumulated or individual aggregate and RAS and FRAP
are printed in wet condition.)

When producing mixtures with FRAP and/or RAS, a positive dust control system
shall be utilized.

Accumulated mixture tonnage.

Dust Removed (accumulated to the nearest 0.1 ton (0.1 metric ton))

(2) Batch Plants.

a.

b.

C.

Date, month, year, and time to the nearest minute for each print.

HMA mix number assigned by the Department.

Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).
Mineral filler weight to the nearest pound (kilogram).

RAS and FRAP weight to the nearest pound (kilogram).

99



FAP Route 350 (IL 50)
Project NHPP-AKRA (156)
Section 50 & 57RS-1
Cook County

Contract No. 62C95

g. Virgin asphalt binder weight to the nearest pound (kilogram).

h. Residual asphalt binder in the RAS and FRAP material as a percent of the total
mix to the nearest 0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as
directed by the Engineer and shall be made available upon request. The printing system
will be inspected by the Engineer prior to production and verified at the beginning of each
construction season thereafter.

1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.
The use of RAP or FRAP in aggregate surface course and aggregate shoulders shall be as
follows.

(a) Stockpiles and Testing. RAP stockpiles may be any of those listed in Article 1031.02,
except “Non-Quality” and “FRAP”. The testing requirements of Article 1031.03 shall not
apply. RAP used shall be according to the current Central Bureau of Materials Policy
Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”.

(b) Gradation. The RAP material shall meet the gradation requirements for CA 6 according
to Article 1004.01(c), except the requirements for the minus No. 200 (75 um) sieve shall
not apply. The sample for the RAP material shall be air dried to constant weight prior to
being tested for gradation.”

CONSTRUCTION LAYOUT SPECIAL FOR RESURFACING WITH ADA AND STAND ALONE
ADA (D-1)
Effective: January 1, 2017 Revised: April 17, 2017

Description. This work shall consist of furnishing and placing construction layout stakes for the
construction of ADA Ramps shown in the plans. The Contractor shall furnish and place stakes
marking the locations and elevations of points indicated in the plans for ADA Ramp Construction.

The Contractor shall locate all reference points as shown on the plans and listed herein. Any
additional control points required will be identified in the field by the Contractor and all field notes
will be kept in the office of the Resident Engineer.

The Contractor shall provide field forces, equipment, and material to set all additional stakes for
this project, which are needed to establish offset stakes, reference points, and any other
horizontal and vertical controls necessary to secure a correct layout for the work.

Layout stakes shall be set to assure conformance to the ADA Ramp design shown on the plans
and shall meet the approval of the Engineer.
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The Contractor shall be responsible for having the finished work conform to the lines, grades,
elevations, and dimensions called for in the plans. Any inspection or checking of the Contractor’s
layout by the Engineer and the acceptance of all or any part of it shall not relieve the Contractor
of his/her responsibility to secure the proper dimensions, grades, and elevations of the work. The
Contractor shall exercise care in the preservation of stakes and bench marks and shall have them
reset when any are damaged, lost, displaced, removed or otherwise obliterated.

Responsibility of the Department.

The Department will make random checks of the Contractor’s staking to determine if the work is
in conformance with the plans. When the Contractor’s work will tie into work that is being or will
be done by others, checks will be made to determine if the work is in conformance with the
proposed overall grade and horizontal alignment.

Where the Contractor, in setting construction stakes, discovers discrepancies, the Department
will check to determine their nature and make whatever revisions are necessary to the plans. Any
additional restaking required by the Engineer will be the responsibility of the Contractor. The
additional restaking done by the Contractor will be paid for according to Article 109.04 of the
Standard Specifications.

The Department will be responsible for the accuracy of the initial reference points shown in the
plans.

It is not the responsibility of the Department, except as provided herein, to check the correctness
of the Contractor’s stakes. Any apparent errors will be immediately called to the Contractor’'s
attention and the Contractor will be required to make the necessary correction before the stakes
are used for construction purposes. The Contractor shall provide the Engineer a copy of any field
notes and layout diagrams produced during the course of the project.

Responsibility of the Contractor.

The Contractor shall establish from the given survey points and contract plan information, all the
control points or reference points necessary to layout the ADA Ramp elements. The Contractor
shall furnish and place the layout stakes. The Contractor shall notify the Engineer when the
stakes are complete and available for review and approval by the Engineer at least 3 working
days in advance of the actual construction.

Field notes shall be kept in standard survey field notebooks and those books shall become the
property of the Department at the completion of the project. All notes shall be neat, orderly, and
in accepted form.

Measurement and Payment. This work will be paid for at the contract lump sum price for
CONSTRUCTION LAYOUT (SPECIAL).
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DETECTABLE WARNINGS (SPECIAL) IN CITY OF CHICAGO (D-1)
Effective: July 20, 2017

Description:
Work under this item shall consist of installing cast iron detectable warning tiles on ADA curb

ramps as shown on the plans and according to IDOT District Detail BD-58. Work shall be
performed according to Section 424 of the lllinois Department of Transportation Standard
Specifications for Road and Bridge Construction, except as herein modified.

Materials:

Detectable warning tiles shall be cast iron. The color of the detectable warning tiles is to be
approved by the Engineer.

The cast iron detectable warnings shall be of uniform quality and free of surface defects.

The detectable warnings shall meet requirements of ASTM A 48 Class 30 or better.

Method of Measurement:
This work will be measured for payment in place in square feet.

Basis of Payment:
This work will be paid for at the contract unit price per square foot for DETECTABLE WARNINGS
(SPECIAL).

DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (DISTRICT 1)
Effective: April 1, 2011 Revised: April 2, 2011

Add the following to Article 603.02 of the Standard Specifications:

“(i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1) ..o e, 1030
(i) Temporary Rubber Ramps (Note 2)

Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm).

Note 2. The rubber material shall be according to the following.

Property Test Method Requirement
Durometer Hardness, Shore A | ASTM D 2240 75 £15
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min
Elongation, percent ASTM D 412 90 min
Specific Gravity ASTM D 792 1.0-1.3
Brittleness, °F (°C) ASTM D 746 -40 (-40)”
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Revise Article 603.07 of the Standard Specifications to read:

“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP
concrete has been placed, the work shall be protected by a barricade and two lights according to
Article 701.17(e)(3)b.

When castings are under traffic before the final surfacing operation has been started, properly
sized temporary ramps shall be placed around the drainage and/or utility castings according to
the following methods.

(a) Temporary Asphalt Ramps. Temporary hot-mix asphalt ramps shall be placed around
the casting, flush with its surface and decreasing to a featheredge in a distance of 2 ft
(600 mm) around the entire surface of the casting.

(b) Temporary Rubber Ramps. Temporary rubber ramps shall only be used on roadways
with permanent posted speeds of 40 mph or less and when the height of the casting
to be protected meets the proper sizing requirements for the rubber ramps as shown

below.
Dimension Requirement
Inside Opening Outside dimensions of casting + 1 in. (25 mm)
Thickness at inside | Height of casting + 1/4 in. (6 mm)
edge
Thickness at | 1/4 in. (6 mm) max.
outside edge
Width, measured | 8 1/2 in. (215 mm) min
from inside opening
to outside edge

Placement shall be according to the manufacturer’s specifications.
Temporary ramps for castings shall remain in place until surfacing operations are undertaken

within the immediate area of the structure. Prior to placing the surface course, the temporary
ramp shall be removed. Excess material shall be disposed of according to Article 202.03.”
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ADJUSTMENTS AND RECONSTRUCTIONS
Effective: March 15, 2011

Revise the first paragraph of Article 602.04 to read:

“602.04 Concrete. Cast-in-place concrete for structures shall be constructed of Class Sl
concrete according to the applicable portions of Section 503. Cast-in-place concrete for
pavement patching around adjustments and reconstructions shall be constructed of Class PP-1
concrete, unless otherwise noted in the plans, according to the applicable portions of Section
1020.”

Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read:

“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will
be necessary, and the space around the casting shall be filled with Class PP-1 concrete, unless
otherwise noted in the plans, to the elevation of the surface of the base course or binder course.
HMA surface or binder course material shall not be allowed. The pavement may be opened to
traffic according to Article 701.17(e)(3)b.”

Revise Article 603.05 to read:

“603.05 Replacement of Existing Flexible Pavement. After the castings have been
adjusted, the surrounding space shall be filled with Class PP-1 concrete, unless otherwise noted
in the plans, to the elevation of the surface of the base course or binder course. HMA surface or
binder course material shall not be allowed. The pavement may be opened to traffic according to
Article 701.17(e)(3)b.”

Revise Article 603.06 to read:

“603.06 Replacement of Existing Rigid Pavement. After the castings have been adjusted,
the pavement and HMA that was removed, shall be replaced with Class PP-1 concrete, unless
otherwise noted in the plans, not less than 9 in. (225 mm) thick. The pavement may be opened
to traffic according to Article 701.17(e)(3)b.

The surface of the Class PP concrete shall be constructed flush with the adjacent surface.”
Revise the first sentence of Article 603.07 to read:
“603.07 Protection Under Traffic. After the casting has been adjusted and the Class PP

concrete has been placed, the work shall be protected by a barricade and two lights according to
Article 701.17(e)(3)b.”
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CLEANING EXISTING DRAINAGE STRUCTURES
Effective: September 30, 1985 Revised: December 1, 2011

All existing storm sewers, pipe culverts, manholes, catch basins and inlets shall be considered as
drainage structures insofar as the interpretation of this Special Provision is concerned. When
specified for payment, the location of drainage structures to be cleaned will be shown on the plans.

All existing drainage structures which are to be adjusted or reconstructed shall be cleaned
according to Article 602.15 of the Standard Specifications. This work will be paid for according to
accordance with Article 602.16 of the Standard Specifications.

All other existing drainage structures which are specified to be cleaned on the plans will be
cleaned according to Article 602.15 of the Standard Specifications.

Basis of Payment. This work will be paid for at the contract unit price each for DRAINAGE
STRUCTURES TO BE CLEANED, and at the contract unit price per foot (meter) for STORM
SEWERS TO BE CLEANED, of the diameter specified.

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES
This work shall be according to Article 669 of the Standard Specifications and the following:

Qualifications. The term environmental firm shall mean an environmental firm with at least five
(5) documented leaking underground storage tank (LUST) cleanups or that is pre-qualified in
hazardous waste by the Department. Documentation includes but not limited to verifying
remediation and special waste operations for sites contaminated with gasoline, diesel, or waste
oil in accordance with all Federal, State, or local regulatory requirements and shall be provided to
the Engineer for approval. The environmental firm selected shall not be a former or current
consultant or have any ties with any of the properties contained within and/or adjacent to this
construction project.

General. This Special Provision will likely require the Contractor to subcontract for the execution
of certain activities.

All contaminated materials shall be managed as either “uncontaminated soil” or non-special
waste. This work shall include monitoring and potential sampling, analytical testing, and
management of a material contaminated by requlated substances. The Environmental Firm shall
continuously monitor all soil excavation for worker protection and soil contamination. Phase |
Preliminary Engineering information is_available through the District’'s Environmental
Studies Unit. Soil samples or analysis without the approval of the Engineer will be at no
additional cost to the Department. The lateral distance is measured from centerline and the
farthest distance is the offset distance or construction limit whichever is less.
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The Contractor shall manage any excavated soils and sediment within the following areas:

Intersection of IL Route 50 / Cicero Avenue and Harrison Street

e All excavation planned at the northeast quadrant and southwest quadrant at the intersection
of IL Route 50 / Cicero Avenue and Harrison Street, Chicago. This material meets the criteria
of Article 669.09(a)(5) and shall be managed in accordance to Article 669.09. Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

e All excavation planned at the northwest quadrant and southeast quadrant at the intersection
of IL Route 50/ Cicero Avenue and Harrison Street, Chicago. This material meets the criteria
of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09. Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

North Intersection of IL Route 50 / Cicero Avenue and Flournoy Street

¢ All excavation planned at the northeast quadrant and southeast quadrant at the east side of
the north intersection of IL Route 50 / Cicero Avenue and Flournoy Street, Chicago. This
material meets the criteria of Article 669.09(a)(5) and shall be managed in accordance to
Article 669.09. Potential contaminants of concern sampling parameters: VOCs, SVOCs and
Metals.

South Intersection of IL Route 50 / Cicero Avenue and Flournoy Street

¢ All excavation planned at all four quadrants at the south intersection of IL Route 50 / Cicero
Avenue and Flournoy Street, Chicago. This material meets the criteria of Article 669.09(a)(5)
and shall be managed in accordance to Article 669.09. Potential contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.

Intersection of IL Route 50 / Cicero Avenue and Lexington Street

¢ All excavation planned at all four quadrants at the intersection of IL Route 50 / Cicero Avenue
and Lexington Street, Chicago. This material meets the criteria of Article 669.09(a)(5) and
shall be managed in accordance to Article 669.09. Potential contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.

North Intersection of IL Route 50 / Cicero Avenue and Polk Street

e All excavation planned at the northeast quadrant and southeast quadrant at the east side of
the north intersection of IL Route 50 / Cicero Avenue and Polk Street, Chicago. This material
meets the criteria of Article 669.09(a)(5) and shall be managed in accordance to Article
669.09. Potential contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

South Intersection of IL Route 50 / Cicero Avenue and Polk Street

¢ All excavation planned at the northwest quadrant and southwest quadrant at the west side of
the south intersection of IL Route 50 / Cicero Avenue and Polk Street, Chicago. This material
meets the criteria of Article 669.09(a)(5) and shall be managed in accordance to Article
669.09. Potential contaminants of concern sampling parameters: VOCs, SVOCs and Metals.
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South Intersection of IL Route 50 / Cicero Avenue and Arthington Street

¢ All excavation planned at the southwest quadrant at the west side of the south intersection of
IL Route 50 / Cicero Avenue and Arthington Street, Chicago. This material meets the criteria
of Article 669.09(a)(1) and shall be managed in accordance to Article 669.09. Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Intersection of IL Route 50 / Cicero Avenue and W. 5" Avenue

o All excavation planned at the northeast quadrant and southeast quadrant at the intersection
of IL Route 50 / Cicero Avenue and W. 5th Avenue, Chicago. This material meets the criteria
of Article 669.09(a)(5) and shall be managed in accordance to Article 669.09. Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Intersection of IL Route 50 / Cicero Avenue and Roosevelt Road

o All excavation planned at all four quadrants at the intersection of IL Route 50 / Cicero Avenue
and Roosevelt Road, Chicago. This material meets the criteria of Article 669.09(a)(5) and
shall be managed in accordance to Article 669.09. Potential contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.

Intersection of IL Route 50 / Cicero Avenue and 12" Place

e All excavation planned at the northeast quadrant and southeast quadrant at the intersection
of IL Route 50 / Cicero Avenue and 12" Place, Chicago. This material meets the criteria of
Article 669.09(a)(1) and shall be managed in accordance to Article 669.09. Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Intersection of IL Route 50 / Cicero Avenue and 13" Street

e All excavation planned at the northeast quadrant and southeast quadrant at the intersection
of IL Route 50 / Cicero Avenue and 13" Street, Chicago. This material meets the criteria of
Article 669.09(a)(1) and shall be managed in accordance to Article 669.09. Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Intersection of IL Route 50 / Cicero Avenue and 13" Street

o All excavation planned at the northwest quadrant and southwest quadrant at the intersection
of IL Route 50 / Cicero Avenue and 13" Street, Chicago. This material meets the criteria of
Article 669.09(a)(5) and shall be managed in accordance to Article 669.09. Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Intersection of IL Route 50 / Cicero Avenue and 14" Street

o All excavation planned at the northeast quadrant, northwest quadrant and southwest quadrant
at the intersection of IL Route 50 / Cicero Avenue and 14t Street, Chicago. This material
meets the criteria of Article 669.09(a)(1) and shall be managed in accordance to Article
669.09. Potential contaminants of concern sampling parameters: VOCs, SVOCs and Metals.
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Intersection of IL Route 50 / Cicero Avenue and 14" Street

o All excavation planned at the southeast quadrant at the intersection of IL Route 50 / Cicero
Avenue and 14" Street, Chicago. This material meets the criteria of Article 669.09(a)(5) and
shall be managed in accordance to Article 669.09. Potential contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.

Intersection of IL Route 50 / Cicero Avenue and 15" Street

o All excavation planned at the northwest quadrant and southwest quadrant at the intersection
of IL Route 50 / Cicero Avenue and 15" Street, Chicago. This material meets the criteria of
Article 669.09(a)(1) and shall be managed in accordance to Article 669.09. Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Intersection of IL Route 50 / Cicero Avenue and 15" Place

e All excavation planned the northeast quadrant and southeast quadrant at the intersection of
IL Route 50 / Cicero Avenue and 15" Place, Chicago. This material meets the criteria of
Article 669.09(a)(1) and shall be managed in accordance to Article 669.09. Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Intersection of IL Route 50 / Cicero Avenue and 16" Street

¢ All excavation planned at the southwest quadrant at the intersection of IL Route 50 / Cicero
Avenue and 16" Street, Chicago. This material meets the criteria of Article 669.09(a)(1) and
shall be managed in accordance to Article 669.09. Potential contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.

Intersection of IL Route 50 / Cicero Avenue and 18" Street

o All excavation planned at all four quadrants at the intersection of IL Route 50 / Cicero Avenue
and 18™ Street, Chicago. This material meets the criteria of Article 669.09(a)(1) and shall be
managed in accordance to Article 669.09. Potential contaminants of concern sampling
parameters: VOCs, SVOCs and Metals.

Intersection of IL Route 50 / Cicero Avenue and 19" Street

o All excavation planned at the northeast quadrant and southeast quadrant at the intersection
of IL Route 50 / Cicero Avenue and 19t Street, Chicago. This material meets the criteria of
Article 669.09(a)(1) and shall be managed in accordance to Article 669.09. Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Intersection of IL Route 50 / Cicero Avenue and 20" Street

o All excavation planned at the northeast quadrant at the intersection of IL Route 50 / Cicero
Avenue and 20" Street, Chicago. This material meets the criteria of Article 669.09(a)(1) and
shall be managed in accordance to Article 669.09. Potential contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.

¢ All excavation planned at the southeast quadrant at the intersection of IL Route 50 / Cicero
Avenue and 20" Street, Chicago. This material meets the criteria of Article 669.09(a)(5) and
shall be managed in accordance to Article 669.09. Potential contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.
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Intersection of IL Route 50 / Cicero Avenue and 215t Street

¢ All excavation planned at all four quadrants at the intersection of IL Route 50 / Cicero Avenue
and 215t Street, Chicago. This material meets the criteria of Article 669.09(a)(1) and shall be
managed in accordance to Article 669.09. Potential contaminants of concern sampling
parameters: VOCs, SVOCs and Metals.

Intersection of IL Route 50 / Cicero Avenue and 22" Place

¢ All excavation planned at the southwest quadrant at the intersection of IL Route 50 / Cicero
Avenue and 22" Place, Chicago. This material meets the criteria of Article 669.09(a)(1) and
shall be managed in accordance to Article 669.09. Potential contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.

Intersection of IL Route 50 / Cicero Avenue and 23" Street

o All excavation planned at all four quadrants at the intersection of IL Route 50 / Cicero Avenue
and 23 Street, Chicago. This material meets the criteria of Article 669.09(a)(1) and shall be
managed in accordance to Article 669.09. Potential contaminants of concern sampling
parameters: VOCs, SVOCs and Metals.

Intersection of IL Route 50 / Cicero Avenue and 24™ Street

o All excavation planned at the northwest quadrant and southwest quadrant at the intersection
of IL Route 50 / Cicero Avenue and 24t Street, Chicago. This material meets the criteria of
Article 669.09(a)(1) and shall be managed in accordance to Article 669.09. Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Intersection of IL Route 50 / Cicero Avenue and 25" Street

o All excavation planned at the northwest quadrant, southwest quadrant and connecting
median, at the intersection of IL Route 50 / Cicero Avenue and 25" Street, Chicago. This
material meets the criteria of Article 669.09(a)(1) and shall be managed in accordance to
Article 669.09. Potential contaminants of concern sampling parameters: VOCs, SVOCs and
Metals.

Intersection of IL Route 50 / Cicero Avenue and the Ogden Avenue Ramp

e All excavation planned at the northwest quadrant, southwest quadrant and southeast
quadrant at the intersection of IL Route 50 / Cicero Avenue and the Ogden Avenue Ramp,
Chicago. This material meets the criteria of Article 669.09(a)(5) and shall be managed in
accordance to Article 669.09. Potential contaminants of concern sampling parameters:
VOCs, SVOCs and Metals.

Intersection of IL Route 50 / Cicero Avenue and 28" Street

¢ All excavation planned at the northwest quadrant at the intersection of IL Route 50 / Cicero
Avenue and 28" Street, Chicago. This material meets the criteria of Article 669.09(a)(1) and
shall be managed in accordance to Article 669.09. Potential contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.

o All excavation planned at the southwest quadrant at the intersection of IL Route 50 / Cicero
Avenue and 28" Street, Chicago. This material meets the criteria of Article 669.09(a)(5) and
shall be managed in accordance to Article 669.09. Potential contaminants of concern
sampling parameters: VOCs, SVOCs and Metals.
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Intersection of IL Route 50 / Cicero Avenue and 30" Street

o All excavation planned at the northwest quadrant and southwest quadrant at the intersection
of IL Route 50 / Cicero Avenue and 30" Street, Chicago. This material meets the criteria of
Article 669.09(a)(1) and shall be managed in accordance to Article 669.09. Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

Intersection of IL Route 50 / Cicero Avenue and 32" Street

o All excavation planned at the northwest quadrant and southwest quadrant at the intersection
of IL Route 50 / Cicero Avenue and 32" Street, Chicago. This material meets the criteria of
Article 669.09(a)(5) and shall be managed in accordance to Article 669.09. Potential
contaminants of concern sampling parameters: VOCs, SVOCs and Metals.

TRAFFIC CONTROL PLAN

Effective: September 30, 1985 Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the
Supplemental Specifications, the "lllinois Manual on Uniform Traffic Control Devices for Streets
and Highways", any special details and Highway Standards contained in the plans, and the
Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring
Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of
beginning work.

STANDARDS:
701101, 701427, 701601, 701602, 701606, 701611, 701701, 701801, 701901
DETAILS:

Traffic Control and Protection for Side Roads, Intersections, and Driveways (TC-10)

Typical Applications — Raised Reflective Pavement Markers (Snow-Plow Resistant) (TC-11)
District One Typical Pavement Markings (TC-13)

Traffic Control and Protection at Turn Bays (To Remain Open To Traffic) (TC-14)

Pavement Marking Letters and Symbols for Traffic Staging (TC-16)

Arterial Road Information Signing (TC-22)

Driveway Entrance Signing (TC-26)
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SPECIAL PROVISIONS:

Maintenance of Roadways

Public Convenience and Safety (Dist-1)

Pavement Patching Restrictions

Temporary Information Signing

Lights on Barricades (BDE)

Pavement Marking Removal (BDE)

Temporary Pavement Marking (BDE)

Patching and Shoulder Resurfacing (Recurring SP CS#14)

TEMPORARY INFORMATION SIGNING
Effective: November 13, 1996 Revised: January 2, 2007

Description.

This work shall consist of furnishing, installing, maintaining, relocating for various states of
construction and eventually removing temporary informational signs. Included in this item may
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay
sign panels which cover portions of existing signs.

Materials.

Materials shall be according to the following Articles of Section 1000 - Materials:

P00 TW
RSN

Note 1.

Note 2.
Note 3.

Note 4.

Installation.

Item Article/Section
Sign Base (Notes 1 & 2) 1090

Sign Face ( Note 3) 1091

Sign Legends 1092

Sign Supports 1093

Overlay Panels (Note 4) 1090.02

The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick
plywood.

Type A sheeting can be used on the plywood base.

All sign faces shall be Type A except all orange signs shall meet the
requirements of Article 1106.01.

The overlay panels shall be 0.08 inch (2 mm) thick.

GENERAL CONSTRUCTION REQUIRMENTS

The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication.

Signs which are placed along the roadway and/or within the construction zone shall be installed
according to the requirements of Article 701.14 and Article 720.04. The signs shall be 7 ft (2.1
m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the
edge of the paved shoulder. A minimum of two (2) posts shall be used.
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The attachment of temporary signs to existing sign structures or sign panels shall be approved
by the Engineer. Any damage to the existing signs due to the Contractor's operations shall be
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense.

Signs which are placed on overhead bridge structures shall be fastened to the handrail with
stainless steel bands. These signs shall rest on the concrete parapet where possible. The
Contractor shall furnish mounting details for approval by the Engineer.

Method Of Measurement.
This work shall be measured for payment in square feet (square meters) edge to edge
(horizontally and vertically).

All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are
required for mounting these signs will be included as part of this pay item.

Basis Of Payment.
This work shall be paid for at the contract unit price per square foot (square meter) for
TEMPORARY INFORMATION SIGNING.

DETECTOR LOOP REPLACEMENT AND/OR INSTALLATION (ROADWAY GRINDING,
RESURFACING, & PATCHING OPERATIONS)

Effective: January 1, 1985 Revised: January 5, 2016
886.02TS

The following Traffic Signal Special Provisions and the “District 1 Standard Traffic Signal Design
Details” supplement the requirements of the State of lllinois “Standard Specifications for Road
and Bridge Construction” Sections 810, 886, 1079 and 1088.

The intent of this Special Provision is to prescribe the materials and construction methods
commonly used to replace traffic signal detector loops and replace magnetic signal detectors with
detector loops during roadway resurfacing, grinding and patching operations. Loop detector
replacement will not require the transfer of traffic signal maintenance from the District Electrical
Maintenance Contractor to this contract’s electrical contractor. Replacement of magnetic detector
will require wiring revisions inside the control cabinet and therefore the transfer of maintenance
will be required. All material furnished shall be new. The locations and the details of all
installations shall be as indicated on the Plans or as directed by the Engineer.

The work to be provided under this contract consists of furnishing and installing all traffic signal

work as specified on the Plans and as specified herein in a manner acceptable and approved by
the Engineer.
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Notification of Intent to Work.

Contracts such as pavement grinding or patching which result in the destruction of traffic signal
detection require a notification of intent to work and an inspection. A minimum of seven (7)
working days prior to the detection removal, the Contractor shall notify the:

o Traffic Signal Maintenance and Operations Engineer at (847)705-4424
o IDOT Electrical Maintenance Contractor at (773) 287-7600

at which time arrangements will be made to adjust the traffic controller timing to compensate for
the absence of detection.

Failure to provide proper notification may require the District’s Electrical Maintenance Contractor
to be called to investigate complaints of inadequate traffic signal timing. All costs associated with
these expenses will be paid for by the Contractor at no additional expense to the Department
according to Section 109 of the “Standard Specifications.”

Acceptance of Material.
The Contractor shall provide:

1. All material approval requests shall be submitted a minimum of seven (7) days prior
to the delivery of equipment to the job site, or within 30 consecutive calendar days
after the contract is awarded, or within 15 consecutive calendar days after the
preconstruction meeting, whichever is first.

2. Four (4) copies of a letter listing the vendor's name and model numbers of the
proposed equipment shall be supplied. The letter will be reviewed by the Traffic
Design Engineer to determine whether the equipment to be used is approved. The
letters will be stamped as approved or not approved accordingly and returned to the
Contractor.

3.  One (1) copy of material catalog cuts.

4. The contract number, permit number or intersection location must be on each sheet
of the letter and material catalog cuts as required in items 2 and 3.

Inspection of Construction.

When the road is open to traffic, except as otherwise provided in Section 801 and 850 of the
Standard Specifications, the Contractor must request a turn-on and inspection of the completed
detector loop installation at each separate location. This request must be made to the Traffic
Signal Maintenance and Operations Engineer at (847)705-4424 a minimum of seven (7) working
days prior to the time of the requested inspection.

Acceptance of the traffic signal equipment by the Department shall be based upon inspection
results at the traffic signal “turn on.” If approved, traffic signal acceptance shall be verbal at the
“turn on” inspection followed by written correspondence from the Engineer. If this work is not
completed in time, the Department reserves the right to have the work completed by others at the
Contractor’s expense.

All cost of work and materials required to comply with the above requirements shall be included
in the pay item bid price, under which the subject materials and signal equipment are paid, and
no additional compensation will be allowed. Materials and signal equipment not complying with
the above requirements will be subject to removal and disposal at the Contractor's expense.
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Restoration of Work Area.

Restoration of the traffic signal work area due to the detector loop installation and/or replacement
shall be included in the cost of this item. All roadway surfaces such as shoulders, medians,
sidewalks, pavement shall be replaced as shown in the plans or in kind. All damage to mowed
lawns shall be replaced with an approved sod, and all damage to unmowed fields shall be seeded.

Removal, Disposal and Salvage of Existing Traffic Signal Equipment.

The removal, disposal, and salvage of existing traffic signal equipment shall be included in the
cost of this item. All material and equipment removed shall become the property of the Contractor
and disposed of by the Contractor outside the State’s right-of-way. No additional compensation
shall be provided to the Contractor for removal, disposal or salvage expense for the work in this
contract.

DETECTOR LOOP REPLACEMENT.
This work shall consist of replacing existing detector loops which are destroyed during grinding,
resurfacing, or patching operations.

If damage to the detector loop is unavoidable, replacement of the existing detection system will
be necessary. This work shall be completed by an approved Electrical Contractor as directed by
the Engineer.

Replacement of the loops shall be accomplished in the following manner: The Engineer shall
mark the location of the replacement loops. The Traffic Signal Maintenance and Operations
Engineer shall be called to approve loop locations prior to the cutting of the pavement. The
Contractor may reuse the existing coilable non-metallic conduit (CNC) located between the
existing handhole and the pavement if it hasn’t been damaged. CNC meeting the requirements
of NEC Article 353 shall be used for detector loop raceways to the handholes. All burrs shall be
removed from the edges of the existing conduit which could cause damage to the new detector
loop during installation. If the existing conduit is damaged beyond repair, if it cannot be located,
or if additional conduits are required for each proposed loop; the Contractor shall be required to
drill through the existing pavement into the appropriate handhole, and install 1" (25 mm) CNC.
This work and the required materials shall not be paid for separately but shall be included in the
pay item Detector Loop Replacement. Once suitable CNC raceways is established, the loop may
be cut, installed, sealed and spliced to the twisted-shielded lead-in cable in the handhole.

All loops installed in new asphalt pavement shall be installed in the binder course and not in the
surface course. The edge of pavement or the curb shall be cut with a 1/4” (6.3 mm) deep x 4”
(100 mm) saw-cut to mark location of each loop lead-in.

A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall
have the proposed loop locations marked and contact the Traffic Signal Maintenance and
Operations Engineer (847)705-4424 to inspect and approve the layout.

Loop detectors shall be installed according to the requirements of the “District 1 Standard Traffic
Signal Design Details.” Saw-cuts from the loop to the edge of pavement shall be made
perpendicular to the edge of pavement when possible in order to minimize the length of the saw-
cut unless directed otherwise by the Engineer or as shown on the plan.
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The detector loop cable insulation shall be labeled with the cable specifications.

Each loop detector lead-in wire shall be labeled in the handhole using a water proof tag, from an
approved vendor, secured to each wire with nylon ties. The lead-in wire, including all necessary
connections for proper operation, from the edge of pavement to the handhole, shall be included
in the detector loop pay item.

Loop sealant shall be a two-component thixotropic chemically cured polyurethane. The sealant
shall be installed 1/8” (3 mm) below the pavement surface. If installed above the surface the
excess shall be removed immediately.

Round loop(s) 6 ft (1.8 m) diameter may be substituted for 6 ft (1.8 m) by 6 ft (1.8 m) square
loop(s) and shall be paid for as 24 feet (7.2 m) of detector loop.

Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather or
moisture. Inductance shall be more than 50 and less than 700 microhenries. Quality readings
shall be more than 5.

Heat shrink splices shall be used according to the “District 1 Standard Traffic Signal Design
Details.”

Detector loop replacement shall be measured along the sawed slot in the pavement containing
the loop cable up to the edge of pavement, rather than the actual length of the wire in the slot.
Drilling handholes, sawing the pavement, furnishing and installing CNC to the appropriate
handhole, cable splicing to provide a fully operable detector loop, testing and all trench and backfill
shall be included in this item.

Basis of Payment.
Detector Loop Replacement shall be paid for at the contract unit price per foot (meter) of
DETECTOR LOOP REPLACEMENT.

MAGNETIC DETECTOR REMOVAL AND DETECTOR LOOP INSTALLATION.

This work shall consist of the removal of existing magnetic detectors, magnetic detector lead-in
cable and magnetic detection amplifiers and related control equipment wiring, installation of
detector lead-in cable, detector loops, detector amplifiers and related equipment wiring. The
detector loop, cable, and amplifier shall be installed according to the applicable portions of the
“Standard Specifications” and the applicable portions of the Special Provision for “Detector Loop
Replacement.” All drilling of handholes, furnishing and installing CNC, cable splicing, trench and
backfill, removal of equipment, and removing cable from conduit shall be included in this item.

Basis of Payment.

Magnetic Detector Removal and Detector Loop Installation shall be paid for at the contract unit
price per foot (meter) for DETECTOR LOOP, TYPE |, per each for INDUCTIVE LOOP
DETECTOR, and foot (meter) for ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 14 1 PAIR.
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MAINTENANCE OF EXISTING TRAFFIC SIGNAL AND FLASHING BEACON INSTALLATION
Effective: May 22, 2002 Revised: July 1, 2015
850.01TS

General.

1.

Full maintenance responsibility shall start as soon as the Contractor begins any physical
work on the Contract or any portion thereof. If Contract work is started prior to a traffic
signal inspection, maintenance of the traffic signal installation(s) will be transferred to the
Contractor without an inspection.

The Contractor shall have electricians with IMSA Level |l certification on staff to provide
signal maintenance. A copy of the certification shall be immediately available upon
request of the Engineer.

This item shall include maintenance of all traffic signal equipment and other connected
and related equipment such as flashing beacons, emergency vehicle pre-emption
equipment, master controllers, uninterruptable power supply (UPS and batteries), PTZ
cameras, vehicle detection, handholes, lighted signs, telephone service installations,
communication cables, conduits to adjacent intersections, and other traffic signal
equipment.

Regional transit, County and other agencies may also have equipment connected to
existing traffic signal or peripheral equipment such as PTZ cameras, switches, transit
signal priority (TSP and BRT) servers, radios and other devices that shall be included with
traffic signal maintenance at no additional cost to the contract.

Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red
Light Enforcement cameras, detectors, or peripheral equipment. This equipment is
operated and maintained by the local municipality and should be de-activated while on
contractor maintenance.

The energy charges for the operation of the traffic signal installation shall be paid for by
the Contractor.

Maintenance.

1.

The Contractor shall check all controllers every two (2) weeks, which will include visually
inspecting all timing intervals, relays, detectors, and pre-emption equipment to ensure that
they are functioning properly. The Contractor shall check signal system communications
and phone lines to assure proper operation. This item includes, as routine maintenance,
all portions of emergency vehicle pre-emption equipment. The Contractor shall maintain
in stock at all times a sufficient amount of materials and equipment to provide effective
temporary and permanent repairs. Prior to the traffic signal maintenance transfer, the
contractor shall supply a detailed maintenance schedule that includes dates, locations,
names of electricians providing the required checks and inspections along with any other
information requested by the Engineer.
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The Contractor is advised that the existing and/or span wire traffic signal installation must
remain in operation during all construction stages, except for the most essential down
time. Any shutdown of the traffic signal installation, which exceeds fifteen (15) minutes,
must have prior approval of the Engineer. Approval to shut down the traffic signal
installation will only be granted during the period extending from 10:00 a.m. to 3:00 p.m.
on weekdays. Shutdowns shall not be allowed during inclement weather or holiday
periods.

The Contractor shall provide immediate corrective action when any part or parts of the
system fail to function properly. Two far side heads facing each approach shall be
considered the minimum acceptable signal operation pending permanent repairs. When
repairs at a signalized intersection require that the controller be disconnected or otherwise
removed from normal operation, and power is available, the Contractor shall place the
traffic signal installation on flashing operation. The signals shall flash RED for all directions
unless a different indication has been specified by the Engineer. The Contractor shall be
required to place stop signs (R1-1-36) at each approach of the intersection as a temporary
means of regulating traffic. When the signals operate in flash, the Contractor shall furnish
and equip all their vehicles assigned to the maintenance of traffic signal installations with
a sufficient number of stop signs as specified herein. The Contractor shall maintain a
sufficient number of spare stop signs in stock at all times to replace stop signs which may
be damaged or stolen.

The Contractor shall provide the Engineer with 2 (two) 24 hour telephone numbers for the
maintenance of the traffic signal installation and for emergency calls by the Engineer.

Traffic signal equipment which is lost or not returned to the Department for any reason
shall be replaced with new equipment meeting the requirements of the Standard
Specifications and these special provisions.

The Contractor shall respond to all emergency calls from the Department or others within
one (1) hour after notification and provide immediate corrective action. When equipment
has been damaged or becomes faulty beyond repair, the Contractor shall replace it with
new and identical equipment. The cost of furnishing and installing the replaced equipment
shall be borne by the Contractor at no additional charge to the contract. The Contractor
may institute action to recover damages from a responsible third party. If at any time the
Contractor fails to perform all work as specified herein to keep the traffic signal installation
in proper operating condition or if the Engineer cannot contact the Contractor's designated
personnel, the Engineer shall have the State's Electrical Maintenance Contractor perform
the maintenance work. The Contractor shall be responsible for all of the State’s Electrical
Maintenance Contractor’s costs and liquidated damages of $1000 per day per occurrence.
The State's Electrical Maintenance Contractor shall bill the Contractor for the total cost of
the work. The Contractor shall pay this bill within thirty (30) days of the date of receipt of
the invoice or the cost of such work will be deducted from the amount due the Contractor.
The Contractor shall allow the Electrical Maintenance Contractor to make reviews of the
Existing Traffic Signal Installation that has been transferred to the Contractor for
Maintenance.
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7. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the
guidelines set forth in the current edition of the Manual on Uniform Traffic Control Devices
(MUTCD) regarding work in temporary traffic control zones in the vicinity of highway-rail
grade crossings which states that lane restrictions, flagging, or other operations shall not
create conditions where vehicles can be queued across the railroad tracks. If the queuing
of vehicles across the tracks cannot be avoided, a uniformed law enforcement officer or
flagger shall be provided at the crossing to prevent vehicles from stopping on the tracks,
even if automatic warning devices are in place.

8. Equipment included in this item that is damaged or not operating properly from any cause
shall be replaced with new equipment meeting current District One traffic signal
specifications and provided by the Contractor at no additional cost to the Contract and/or
owner of the traffic signal system, all as approved by the Engineer. Final replacement of
damaged equipment must meet the approval of the Engineer prior to or at the time of final
inspection otherwise the traffic signal installation will not be accepted. Cable splices
outside the controller cabinet shall not be allowed.

9. Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras,
detectors, and peripheral equipment, damaged or not operating properly from any cause,
shall be the responsibility of the municipality or the Automatic Traffic Enforcement
Company per Permit agreement.

10. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that
obstructs visibility of any traffic signal display or access to traffic signal equipment.

11. The Contractor shall maintain the traffic signal in normal operation during short or long
term loss of utility or battery back-up power at critical locations designated by the Engineer.
Critical locations may include traffic signals interconnected to railroad warning devices,
expressway ramps, intersection with an SRA route, critical corridors or other locations
identified by the Engineer. Temporary power to the traffic signal must meet applicable
NEC and OSHA guidelines and may include portable generators and/or replacement
batteries. Temporary power to critical locations shall not be paid for separately but shall
be included in the contract.

12. Temporary replacement of damaged or knockdown of a mast arm pole assembly shall
require construction of a full or partial span wire signal installation or other method
approved by the Engineer to assure signal heads are located overhead and over
traveled pavement. Temporary replacement of mast arm mount signals with post mount
signals will not be permitted.

Basis of Payment.

This work will be paid for at the contract unit price per each for MAINTENANCE OF EXISTING
TRAFFIC SIGNAL INSTALLATION. Each intersection will be paid for separately. Maintenance
of a standalone and or not connected flashing beacon shall be paid for at the contract unit price
for MAINTENANCE OF EXISITNG FLASHING BEACON INSTALLATION. Each flashing beacon
will be paid for separately.
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HANDHOLES
Effective: January 01, 2002 Revised: July 1, 2015
814.01TS

Description.
Add the following to Section 814 of the Standard Specifications:

All conduits shall enter the handhole at a depth of 30 inches (762 mm) except for the conduits for
detector loops when the handhole is less than 5 feet (1.52 m) from the detector loop. All conduit
ends should be sealed with a waterproof sealant to prevent the entrance of contaminants into the
handhole.

Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO
Specification M111. Hooks shall be a minimum of 1/2 inch (13 mm) diameter with two 90 degree
bends and extend into the handhole at least 6 inches (152 mm). Hooks shall be placed a minimum
of 12 inches (305 mm) below the lid or lower if additional space is required.

Precast round handholes shall not be used unless called out on the plans.
The cover of the handhole frame shall be labeled “Traffic Signals" with legible raised letters.
Revise the third paragraph of Article 814.03 of the Standard Specifications to read:
“Handholes shall be constructed as shown on the plans and shall be cast-in-place, or
precast concrete units. Heavy duty handholes shall be either cast-in-place or precast
concrete units.”
Add the following to Article 814.03 of the Standard Specifications:
“(c) Precast Concrete. Precast concrete handholes shall be fabricated according to Article
1042.17. Where a handhole is contiguous to a sidewalk, preformed joint filler of 1/2 inch
(13 mm) thickness shall be placed between the handhole and the sidewalk.”
Cast-In-Place Handholes.

All cast-in-place handholes shall be concrete, with inside dimensions of 21-1/2 inches (546 mm)
minimum. Frames and lid openings shall match this dimension.

For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm)
diameter stainless steel bolt cast into the frame. The covers shall have a stainless steel threaded
stint extended from the eye hook assembly for the purpose of attaching the grounding conductor
to the handhole cover.

The minimum wall thickness for heavy duty hand holes shall be 12 inches (305mm).
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Precast Round Handholes.

All precast handholes shall be concrete, with inside dimensions of 30 inches (762mm) diameter.
Frames and covers shall have a minimum opening of 26 inches (660mm) and no larger than the
inside diameter of the handhole.

For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm)
diameter stainless steel bolt cast into the frame. For the purpose of attaching the grounding
conductor to the handhole cover, the covers shall either have a 7/16 inch (11 mm) diameter
stainless steel bolt cast into the cover or a stainless steel threaded stint extended from an eye
hook assembly. A hole may be drilled for the bolt if one cannot be cast into the frame or cover.
The head of the bolt shall be flush or lower than the top surface of the cover.

The minimum wall thickness for precast heavy duty hand holes shall be 6 inches (152 mm).
Precast round handholes shall be only produced by an approved precast vendor.

Materials.
Add the following to Section 1042 of the Standard Specifications:

“1042.17 Precast Concrete Handholes. Precast concrete handholes shall be according to
Articles 1042.03(a)(c)(d)(e).”

REBUILD EXISTING HANDHOLE
Effective: January 1, 2002 Revised: July 1, 2015
895.04TS

This item shall consist of rebuilding and bringing to grade a handhole at a location shown on the
plans or as directed by the Engineer. The work shall consist of removing the handhole frame and
cover and the walls of the handhole to a depth of eight (8) inches below the finished grade.

Upon completion of the above work, four (4) holes, four (4) inches in depth and one half (1/2) inch
in diameter, shall be drilled into the remaining concrete; one hole centered on each of the four
handhole walls. Four (4) #3 steel dowels, eight (8) inches in length, shall be furnished and shall
be installed in the drilled holes with a masonry epoxy.

All concrete debris shall be disposed of outside the right-of-way.

The area adjacent to each side of the handhole shall be excavated to allow forming. All steel
hooks, handhole frame, cover, and concrete shall be provided to construct a rebuilt handhole
according to applicable portions of Section 814 of the Standard Specification and as modified in
814.01TS HANDHOLES Special Provision. The existing frame and cover shall be replaced if it
was damaged during removal or as determined by the Engineer.

Basis of Payment.

This work shall be paid for at the contract unit price each for REBUILD EXISTING HANDHOLE,
which price shall be payment in full for all labor, materials, and equipment necessary to complete
the work described above and as indicated on the drawings.
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ADJUSTING FRAMES AND GRATES (BDE)
Effective: April 1, 2017

Add the following to Article 602.02 of the Standard Specifications:

“(s) High Density Expanded Polystyrene Adjusting Rings
with Polyurea Coating (NOtE 4) .....oooiiiiiiiii e 1043.04
(t) Expanded Polypropylene (EPP) Adjusting Rings (Note 5) .......cccoeeeiiieiiiiiiienennn, 1043.05

Note 4. High density expanded polystyrene adjusting rings with polyurea coating shall
meet the design load requirements of AASHTO HS20/25. The rings may be used to adjust
the frames and grates of drainage and utility structures up to a maximum of 6 in. (150 mm).
They shall be installed and sealed underneath the frames according to the manufacturer’s
specifications.

Note 5. Riser rings fabricated from EPP may be used to adjust the frames and grates of
drainage and utility structures up to a maximum of 6 in. (150 mm). An adhesive meeting
ASTM C 920, Type S, Grade N5, Class 25 shall be used with EPP adjustment rings. The
top ring of the adjustment stack shall be a finish ring with grooves on the lower surface
and flat upper surface. The joints between all manhole adjustment rings and the frame
and cover shall be sealed using the approved adhesive. In lieu of the use of an adhesive,
an internal or external mechanical frame-chimney seal may be used for watertight
installation. EPP adjustment rings shall not be used with heat shrinkable infiltration
barriers.”

Add the following to Section 1043 of the Standard Specifications:

“1043.04 High Density Expanded Polystyrene Adjusting Rings with Polyurea Coating.
High density expanded polystyrene adjustment rings with polyurea coating shall be designed and
tested to meet or exceed an HS25 wheel load according to the AASHTO Standard Specifications
for Highway Bridges (AASHTO M306 HS-25). The raw material suppliers shall provide
certifications of quality or testing using the following ASTM standards, and upon request, certify
that only virgin material was used in the manufacturing of the expanded polystyrene rings.
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: Value
Physical Property Test Standard 3.0 Ib/cu ft 25 Ibjcu ft

Compression Resistance ASTM D 1621

at 10% deformation 50-70 70 -90

at 5% deformation 45 - 60 60 - 80

at 2% deformation 15-20 20-40
Flexural Strength ASTM D 790 90-120 130 - 200
Water Absorption ASTM D 570 2.0% 1.7%
Coefficient of Linear Expansion ASTM D 696 2.70E-06 in./in./°F | 2.80E-06 in./in./°F
Sheer Strength ASTM D 732 55 80
Tensile Strength ASTM D 1623 70-90 130 - 140
Water Vapor Transmission ASTM C 355 0.82 — 0.86 perm —in.

High density expanded polystyrene adjustment rings with polyurea coating shall have no void
areas, cracks, or tears. The actual diameter or length shall not vary more than 0.125 in. (3 mm)
from the specified diameter or length. Variations in height are limited to £ 0.063 in. (x 1.6 mm).
Variations shall not exceed 0.25 in. (6 mm) from flat (dish, bow, or convoluting edge) or 0.125 in.
(3 mm) for bulges or dips in the surface.

1043.05 Expanded Polypropylene (EPP) Adjusting Rings. The EPP adjusting rings shall
be manufactured using a high compression molding process to produce a minimum finished
density of 7.5 Ib/cu ft (120 g/l). The EPP rings shall be made of materials meeting ASTM D 3575
and ASTM D 4819-13. The grade adjustments shall be designed and tested according to the
AASHTO Standard Specifications for Highway Bridges (AASHTO M 306 HS-25).

Grade rings shall contain upper and lower keyways (tongue and groove) for proper vertical
alignment and sealing. The top ring, for use directly beneath the cast iron frame, shall have
keyways (grooves) on the lower surface with a flat upper surface.

Adhesive or sealant used for watertight installation of the manhole grade adjustment rings
shall meet ASTM C 920, Type S, Grade NS, Class 25, Uses NT, T, M, G, A, and O.

EPP adjustment rings shall have no void areas, cracks, or tears. The actual diameter or length
shall not vary more than 0.125 in. (3 mm) from the specified diameter or length. Variations in
height are limited to £ 0.063 in. (£ 1.6 mm). Variations shall not exceed 0.25 in. (6 mm) from flat
(dish, bow, or convoluting edge) or 0.125 in. (3 mm) for bulges or dips in the surface.”
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BUTT JOINTS (BDE)
Effective: July 1, 2016

Add the following to Article 406.08 of the Standard Specifications.

“(c) Temporary Plastic Ramps. Temporary plastic ramps shall be made of high density
polyethylene meeting the properties listed below. Temporary plastic ramps shall only be
used on roadways with permanent posted speeds of 55 mph or less. The ramps shall
have a minimum taper rate of 1:30 (V:H). The leading edge of the plastic ramp shall have
a maximum thickness of 1/4 in. (6 mm) and the trailing edge shall match the height of the
adjacent pavement £ 1/4 in. (£ 6 mm).

The ramp will be accepted by certification. The Contractor shall furnish a certification from
the manufacturer stating the temporary plastic ramp meets the following requirements.

Physical Property Test Method Requirement

Melt Index ASTM D 1238 8.2 g/10 minutes
Density ASTM D 1505 0.965 g/cc
Tensile Strength @ Break ASTM D 638 2223 psi (15 MPa)
Tensile Strength @ Yield ASTM D 638 4110 psi (28 MPa)
Elongation @ Yield ", percent ASTM D 638 7.3 min.
Durometer Hardness, Shore D ASTM D 2240 65

Heat Deflection Temperature, 66 psi ASTM D 648 176 °F (80 °C)
Low Temperature Brittleness, Fso ASTM D 746 <-105 °F (<-76 °C)

1/ Crosshead speed -2 in./minute

The temporary plastic ramps shall be installed according to the manufacturer’s
specifications and fastened with anchors meeting the manufacturer's recommendations.
Temporary plastic ramps that fail to stay in place or create a traffic hazard shall be
replaced immediately with temporary HMA ramps at the Contractor’s expense.”
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CLASS A AND B PATCHING (BDE)
Effective: January 1, 2018

Revise the second sentence of the first paragraph of Article 442.06(a)(1) of the Standard
Specifications to read:

“Patches more than 20 ft (6 m) in length, including half-lane patches, shall be tied to
the adjacent pavement, portland cement concrete shoulders, and curb and gutter with
No. 6 (No. 19) transverse tie bars, 24 in. (600 mm) long, embedded 8 in. (200 mm) at
36 in. (600 mm) centers according to Article 420.05(b).”

Revise the sixth paragraph of Article 442.06(a)(2) of the Standard Specifications to read:

“Patches more than 20 ft (6 m) in length shall be tied to the adjacent lane of pavement,
portland cement concrete shoulders, and curb and gutter with No. 6 (No. 19)
transverse tie bars, 24 in. (600 mm) long, embedded 8 in. (200 mm) at 36 in. (600 mm)
centers according to Article 420.05(b).”

COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017

Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or damages
sustained by the Contractor from conflicts with facilities not meeting the above definition;
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the
work or a documentable reduction in the rate of progress exceeding the limits set herein.
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a
utility in an unanticipated location will be paid according to the provisions of this Article
governing minor and major delays or reduced rate of production which are defined as
follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when

the rate of production on the work in conflict with the utility in an unanticipated location
decreases by more than 25 percent and lasts longer than seven calendar days.”
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Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be made
as follows.

(1)

(2)

Minor Delay. Labor idled which cannot be used on other work will be paid for according
to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum
remaining hours in the work shift required by the prevailing practice in the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned equipment
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or
another job and the cost to re-mobilize, whichever is less. Rental equipment may be
paid for longer than two weeks provided the Contractor presents adequate support to
the Department (including lease agreement) to show retaining equipment on the job is
the most economical course to follow and in the public interest.

Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent threshold
for that portion of the delay in excess of seven calendar days. Determination of
compensation will be in accordance with Article 104.02, except labor and material
additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:

“(b) No working day will be charged under the following conditions.

(1)
(2)
(3)

(4)

When adverse weather prevents work on the controlling item.

When job conditions due to recent weather prevent work on the controlling item.
When conduct or lack of conduct by the Department or its consultants, representatives,
officers, agents, or employees; delay by the Department in making the site available;
or delay in furnishing any items required to be furnished to the Contractor by the
Department prevents work on the controlling item.

When delays caused by utility or railroad adjustments prevent work on the controlling
item.
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(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment in
time required for the work will be made according to Section 108. Any adjustment in the
costs to be paid will be made for direct labor, direct materials, direct equipment, direct
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.
Adjustments in costs will not be made for interest charges, loss of anticipated profit,
undocumented loss of efficiency, home office overhead and unabsorbed overhead other
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and
other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”

Add the following to Section 109 of the Standard Specifications.
“109.13 Payment for Contract Delay. Compensation for escalated material costs, escalated

labor costs, extended project overhead, and extended traffic control will be allowed when such
costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Article 108.04(b)(3) or | No working days have been charged for two

Working Days Article 108.04(b)(4) consecutive weeks.

. . The Contractor has been granted a minimum two
Completion Art!cle 108.08(b)(1) or week extension of contract time, according to
Date Article 108.08(b)(7) Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.
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(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite overhead
and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 Two Propct Superintendents,
One Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.

(c) Extended Traffic Control. Traffic control required for an extended period of time due to the
delay will be paid. Forworking day contracts the payment will be made according to Article
109.04. For completion date contracts, an adjustment will be determined as follows.
Extended Traffic Control occurs between April 1 and November 30:

ETCP Adjustment ($) = TE x (%/100 x CUP / OCT)

Extended Traffic Control occurs between December 1 and March 31:

ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT)
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Where:TE = Duration of approved time extension in calendar days.
% = Percent maintenance for the traffic control, % (see table below).
CUP = Contract unit price for the traffic control pay item in place during the delay.
OCT = Original contract time in calendar days.

Original Contract Amount Percent Maintenance
Up to $2,000,000 65%
$2,000,000 to $10,000,000 75%
$10,000,000 to $20,000,000 85%
Over $20,000,000 90%

When an ETCP adjustment is paid under this provision, an adjusted unit price as provided
for in Article 701.20(a) for increase or decrease in the value of work by more than ten
percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other party
for monies paid by the Department as a result of any claim under this provision. The Contractor
shall fully cooperate with the Department in its efforts to recover from another party any money
paid to the Contractor for delay damages under this provision.”
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CONSTRUCTION AIR QUALITY — DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment” refers to diesel
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year older
than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1,2010 " 600-749 2002
750 and up 2006
June 1, 2011 2 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1,2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment
assigned to the contract.

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.
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Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer. Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
work involved and no additional compensation will be allowed. The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist. The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction. The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.

Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: July 2, 2016

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in
the award and administration of contracts. Consequently, the federal regulatory provisions of 49
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such contracts
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special
Provision by the Department on those contracts. DBE participation on 100 percent state-funded
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required
by the US Department of Transportation to comply with the federal DBE program requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract that the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may include,
but is not limited to:

(a) Withholding progress payments;
(b) Assessing sanctions;
(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

131



FAP Route 350 (IL 50)
Project NHPP-AKRA (156)
Section 50 & 57RS-1
Cook County

Contract No. 62C95

OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included because
the Department has determined that the work of this contract has subcontracting opportunities
that may be suitable for performance by DBE companies. The determination is based on an
assessment of the type of work, the location of the work, and the availability of DBE companies
to do a part of the work. The assessment indicates that, in the absence of unlawful discrimination,
and in an arena of fair and open competition, DBE companies can be expected to perform 18.00%
of the work. This percentage is set as the DBE participation goal for this contract. Consequently,
in addition to the other award criteria established for this contract, the Department will only award
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in
the performance of the work. A bidder makes a good faith effort for award consideration if either
of the following is done in accordance with the procedures set for in this Special Provision:

(a) The bidder documents that enough DBE participation has been obtained to meet the goal
or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a reference
source for DBE-certified companies. In addition, the Department maintains a letting and item
specific DBE locator information system whereby DBE companies can register their interest in
providing quotes on particular bid items advertised for letting. Information concerning DBE
companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.
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BIDDING PROCEDURES. Compliance with this Special Provision is required prior to the award
of the contract and the failure of the low bidder to comply will render the bid not responsive.

In order to assure the timely award of the contract, the low bidder shall submit:

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025
and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.

(2) To meet the five day requirement, the bidder may send the Ultilization Plan
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to
(217) 785-1524. The subject line must include the bid Item Number and the Letting
date. The Utilization Plan should be sent as one .pdf file, rather than multiple files and
emails for the same Iltem Number. It is the responsibility of the bidder to obtain
confirmation of email or fax delivery.

Alternatively, the Utilization Plan may be sent by certified mail or delivery service
within the five calendar day period. If a question arises concerning the mailing date
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service
postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued
by a delivery service when the Utilization Plan is received by the Department. It is the
responsibility of the bidder to ensure the postmark or receipt date is affixed within the
five days if the bidder intends to rely upon mailing or delivery to satisfy the submission
day requirement. The Utilization Plan is to be submitted to:

lllinois Department of Transportation
Bureau of Small Business Enterprises
Contract Compliance Section

2300 South Dirksen Parkway, Room 319
Springdfield, Illinois 62764

The Department will not accept a Utilization Plan if it does not meet the five day
submittal requirement and the bid will be declared not responsive. In the event the bid
is declared not responsive due to a failure to submit a Utilization Plan or failure to
comply with the bidding procedures set forth herein, the Department may elect to
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may deny
authorization to bid the project if re-advertised for bids. The Department reserves the
right to invite any other bidder to submit a Utilization Plan at any time for award
consideration.
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(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE
participation commitments to meet the contract goal or has not obtained enough DBE
participation commitments in spite of a good faith effort to meet the goal. The Utilization
Plan shall further provide the name, telephone number, and telefax number of a
responsible official of the bidder designated for purposes of notification of Utilization Plan
approval or disapproval under the procedures of this Special Provision.

(c) The Utilization Plan shall include a DBE Participation Commitment Statement, Department
form SBE 2025, for each DBE proposed for the performance of work to achieve the
contract goal. For bidding purposes, submission of the completed SBE 2025 forms,
signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the
original is available and provided upon request. All elements of information indicated on
the said form shall be provided, including but not limited to the following:

(1) The names and addresses of DBE firms that will participate in the contract;
(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating. The dollar
amount of participation for identified work shall specifically state the quantity, unit price,
and total subcontract price for the work to be completed by the DBE. If partial pay
items are to be performed by the DBE, indicate the portion of each item, a unit price
where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and
each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE companies,
the Utilization Plan must also include a clear identification of the portion of the work to
be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor quote
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for
work on the contract.
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GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan submitted by the apparent successful bidder is approved. All information submitted by the
bidder must be complete, accurate and adequately document that enough DBE patrticipation has
been obtained or document that good faith efforts of the bidder, in the event enough DBE
participation has not been obtained, before the Department will commit to the performance of the
contract by the bidder. The Utilization Plan will be approved by the Department if the Utilization
Plan documents sufficient commercially useful DBE work to meet the contract goal or the bidder
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49
CFR Part 26, Appendix A. The Utilization Plan will not be approved by the Department if the
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless
the apparent successful bidder documented in the Utilization Plan that it made a good faith effort
to meet the goal. This means that the bidder must show that all necessary and reasonable steps
were taken to achieve the contract goal. Necessary and reasonable steps are those which, by
their scope, intensity and appropriateness to the objective, could reasonably be expected to
obtain sufficient DBE participation, even if they were not successful. The Department will consider
the quality, quantity, and intensity of the kinds of efforts that the bidder has made. Mere pro forma
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors are
not intended to be a mandatory checklist and are not intended to be exhaustive. Other
factors or efforts brought to the attention of the Department may be relevant in appropriate
cases, and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies are
interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to increase
the likelihood that the DBE goals will be achieved. This includes, where appropriate,
breaking out contract work items into economically feasible units to facilitate DBE
participation, even when the prime Contractor might otherwise prefer to perform these
work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,

specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.
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(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent with
the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration. However,
the fact that there may be some additional costs involved in finding and using DBE
companies is not in itself sufficient reason for a bidder’s failure to meet the contract
DBE goal, as long as such costs are reasonable. Also the ability or desire of a
bidder to perform the work of a contract with its own organization does not relieve
the bidder of the responsibility to make good faith efforts. Bidders are not,
however, required to accept higher quotes from DBE companies if the price
difference is excessive or unreasonable. In accordance with subsection (c)(6) of
the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on a
thorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associations and political or social
affiliations (for example union vs. non-union employee status) are not legitimate
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the
project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit,
or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary equipment,
supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to
provide assistance in the recruitment and placement of DBE companies.
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(b) If the Department determines that the apparent successful bidder has made a good faith
effort to secure the work commitment of DBE companies to meet the contract goal, the
Department will award the contract provided that it is otherwise eligible for award. If the
Department determines that the bidder has failed to meet the requirements of this Special
Provision or that a good faith effort has not been made, the Department will notify the
responsible company official designated in the Utilization Plan that the bid is not
responsive. The notification shall include a statement of reasons for the determination. If
the Utilization Plan is not approved because it is deficient as a technical matter, unless
waived by the Department, the bidder will be notified and will be allowed no more than a
five calendar day period in order to cure the deficiency.

(c) The bidder may request administrative reconsideration of a determination adverse to the
bidder within the five working days after the receipt of the notification date of the
determination by delivering the request to the Department of Transportation, Bureau of
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway,
Room 319, Springfield, lllinois 62764 (Telefax: (217) 785-1524). Deposit of the requestin
the United States mail on or before the fifth business day shall not be deemed delivery.
The determination shall become final if a request is not made and delivered. A request
may provide additional written documentation or argument concerning the issues raised
in the determination statement of reasons, provided the documentation and arguments
address efforts made prior to submitting the bid. The request will be forwarded to the
Department’s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person in order to consider all issues of documentation
and whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working days
after receipt of the request for consideration, explaining the basis for finding that the bidder
did or did not meet the goal or make adequate good faith efforts to do so. A final decision
by the Reconsideration Officer that a good faith effort was made shall approve the
Utilization Plan submitted by the bidder and shall clear the contract for award. A final
decision that a good faith effort was not made shall render the bid not responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to count
toward the achievement of the overall goal and the contract goal the value of payments made for
the work actually performed by DBE companies. In addition, a DBE must perform a commercially
useful function on the contract to be counted. A commercially useful function is generally
performed when the DBE is responsible for the work and is carrying out its responsibilities by
actually performing, managing, and supervising the work involved. The Department and
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially
useful functions as it affects the work. Specific counting guidelines are provided in 49 CFR Part
26.55, the provisions of which govern over the summary contained herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.
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DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

DBE as a subcontractor: 100 percent goal credit for the work of the subcontract performed
by the DBE’s own forces, including the cost of materials and supplies, excluding the
purchase of materials and supplies or the lease of equipment by the DBE subcontractor
from the prime Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for which
it is responsible. At least one truck owned, operated, licensed, and insured by the DBE
must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-
operator. The DBE who leases trucks from a non-DBE is entitled to credit only for the
fee or commission is receives as a result of the lease arrangement.

DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the

procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.
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CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of a
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(a) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department’'s Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be submitted to the Department of
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section,
2300 South Dirksen Parkway, Room 319, Springfield, lllinois 62764. Telephone number
(217) 785-4611. Telefax number (217) 785-1524.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract plans,
specifications, or special provisions must be approved, in writing, by the Department as
provided elsewhere in the Contract. The Contractor shall notify affected DBEs in writing
of any changes in the scope of work which result in a reduction in the dollar amount
condition-of-award to the contract. Where the revision includes work committed to a new
DBE subcontractor, not previously involved in the project, then a Request for Approval of
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.
If the commitment of work is in the form of additional tasks assigned to an existing
subcontract, than a new Request for Approval of Subcontractor shall not be required.
However, the Contractor must document efforts to assure that the existing DBE
subcontractor is capable of performing the additional work and has agreed in writing to the
change.

(c) SUBCONTRACT. The Contractor must provide DBE subcontracts to IDOT upon request.
Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to
supply labor or materials be performed in accordance with this Special Provision.
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(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) That the replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) That the DBE is aware that its work will be deleted or will experience underruns and
has agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) That the DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor shall
substitute other work of equivalent value to a certified DBE or provide documentation
of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision. The
Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is provided
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment
for work or material unless it is performed or supplied by the DBE in the Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed
in the approved Utilization Plan without prior written consent. This includes, but is not
limited to, instances in which the Contractor seeks to perform work originally designated
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with
another DBE firm. Written consent will be granted only if the Bureau of Small Business
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor
has good cause to terminate or replace the DBE firm. Before transmitting to the Bureau
of Small Business Enterprises any request to terminate and/or substitute a DBE
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason
for the request. The Contractor shall give the DBE five days to respond to the Contractor’s
notice. The DBE so notified shall advise the Bureau and the Contractor of the reasons, if
any, why it objects to the proposed termination of its subcontract and why the Bureau
should not approve the Contractor’s action. If required in a particular case as a matter of
public necessity, the Bureau may provide a response period shorter than five days.
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For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a way consistent with normal industry standards. Provided, however, that good cause
does not exist if the failure or refusal of the DBE subcontractor to perform its work on
the subcontract results from the bad faith or discriminatory action of the prime
contractor;

(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s
reasonable, nondiscriminatory bond requirements;

(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit
unworthiness;

(5) The listed DBE subcontractor is ineligible to work on public works projects because of
suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or
applicable state law.

(6) You have determined that the listed DBE subcontractor is not a responsible contractor;

(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to
you written notice of its withdrawal,

(8) The listed DBE is ineligible to receive DBE credit for the type of work required;

(9) A DBE owner dies or becomes disabled with the result that the listed DBE
subcontractor is unable to complete its work on the contract;

(10) Other documented good cause that compels the termination of the DBE subcontractor.
Provided, that good cause does not exist if the prime Contractor seeks to terminate a
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform
the work for which the DBE contractor was engaged or so that the prime Contractor
can substitute another DBE or non-DBE contractor after contract award.
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When a DBE is terminated, or fails to complete its work on the Contract for any reason
the Contractor shall make a good faith effort to find another DBE to substitute for the
original DBE to perform at least the same amount of work under the contract as the
terminated DBE to the extent needed to meet the established Contract goal. The good
faith efforts shall be documented by the Contractor. If the Department requests
documentation under this provision, the Contractor shall submit the documentation
within seven days, which may be extended for an additional seven days if necessary
at the request of the Contractor. The Department shall provide a written determination
to the Contractor stating whether or not good faith efforts have been demonstrated.

PAYMENT RECORDS. The Contractor shall maintain a record of payments for work
performed to the DBE participants. The records shall be made available to the Department
for inspection upon request. After the performance of the final item of work or delivery of
material by a DBE and final payment therefore to the DBE by the Contractor, but not later
than thirty calendar days after payment has been made by the Department to the
Contractor for such work or material, the Contractor shall submit a DBE Payment
Agreement on Department form SBE 2115 to the Resident Engineer. If full and final
payment has not been made to the DBE, the DBE Payment Agreement shall indicate
whether a disagreement as to the payment required exists between the Contractor and
the DBE or if the Contractor believes that the work has not been satisfactorily completed.
If the Contractor does not have the full amount of work indicated in the Utilization Plan
performed by the DBE companies indicated in the Utilization Plan and after good faith
efforts are reviewed, the Department may deduct from contract payments to the
Contractor the amount of the goal not achieved as liquidated and ascertained damages.
The Contractor may request an administrative reconsideration of any amount deducted as
damages pursuant to subsection (h) of this part.

ENFORCEMENT. The Department reserves the right to withhold payment to the
Contractor to enforce the provisions of this Special Provision. Final payment shall not be
made on the contract until such time as the Contractor submits sufficient documentation
demonstrating achievement of the goal in accordance with this Special Provision or after
liquidated damages have been determined and collected.

RECONSIDERATION. Notwithstanding any other provision of the contract, including but
not limited to Article 109.09 of the Standard Specifications, the Contractor my request
administrative reconsideration of a decision to deduct the amount of the goal not achieved
as liquidated damages. A request to reconsider shall be delivered to the Contract
Compliance Section and shall be handled and considered in the same manner as set forth
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final
decision that a good faith effort was not made during contract performance to achieve the
goal agreed to in the Utilization Plan shall be the final administrative decision of the
Department. The result of the reconsideration process is not administratively appealable
to the U.S. Department of Transportation.
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EQUIPMENT PARKING AND STORAGE (BDE)
Effective: November 1, 2017

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following.

“701.11 Equipment Parking and Storage. During working hours, all vehicles and/or
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m)
from the open traffic lane. For other periods of time during working and for all nonworking hours,
all vehicles, materials, and equipment shall be parked or stored as follows.

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04. The 24 in. or
6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”
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HOT MIX ASPHALT — QUALITY CONTROL FOR PERFORMANCE (BDE)
Effective: April 1, 2017 Revised: November 1, 2017

Description. This special provision describes the procedures for production, placement and
payment of hot-mix asphalt (HMA) under the quality control for performance (QCP) program; as
well as the requirements for intelligent compaction. This special provision shall apply to the HMA
mixtures specified in the plans. This work shall be according to the Standard Specifications
except as modified herein.

Delete Articles:  406.06(b)(1), 2"¢ Paragraph
406.06(b)(2)d.
406.06(b)(3)b.

406.06(e), 3 Paragraph

Temperature Requirements)
Temperature Requirements)
Temperature Requirements)
Paver Speed Requirements)

N N~~~

406.07(b) Rolling)

406.07(c) Density)

1030.05(a)(4, 5, 9,) (QC/QA Documents)

1030.05(d)(2)a. (Plant Tests)

1030.05(d)(2)b. (Dust-to-Asphalt and Moisture Content)
1030.05(d)(2)d. (Small Tonnage)

1030.05(d)(2)f. (HMA Sampling)

1030.05(d)(3) (Required Field Tests)

1030.05(d)(4) Control Limits)

(
1030.05(d)(5) (Control Charts)
1030.05(d)(7) (Corrective Action for Field Tests (Density))
1030.05(e) (Quality Assurance by the Engineer)
1030.05(f) (Acceptance by the Engineer)

(

1030.06(a), 2" paragraph Before start-up...)

Definitions.

(a) Quality Control (QC). All production and construction activities by the Contractor required
to achieve the required level of quality.

(b) Quality Assurance (QA). All monitoring and testing activities by the Engineer required to
assess product quality, level of payment, and acceptability of the product.

c) Pay Parameters. Pay parameters shall be field voids in the mineral aggregate (Field
VMA), voids, and density. Field VMA will be calculated using the combined aggregates
bulk specific gravity (Gs,) from the mix design.

(d) Mixture Lot. A mixture lot shall begin once an acceptable test strip has been completed
and the adjusted job mix formula has been determined. If the test strip is waived, a mixture
lot shall begin with the start of production. A mixture lot shall consist of four sublots unless
it is the last or only lot, in which case it may consist of as few as one sublot.
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Mixture Sublot. A mixture sublot for Field VMA, voids, and dust/AC shall be a maximum
of 1000 tons (910 metric tons).

(1) If the remaining quantity is greater than 200 tons (180 metric tons) but less than
1000 tons (910 metric tons), the last mixture sublot will be that quantity.

(2) If the remaining quantity is 200 tons (180 metric tons) or less, the quantity shall be
combined with the previous mixture sublot.

Density Interval. Density intervals shall be every 0.2 miles (320 m) for lift thicknesses of
3in. (75 mm) or less and 0.1 miles (160 m) for lift thicknesses greater than 3 in. (75 mm).
If a density interval is less than 200 ft (60 m), it will be combined with the previous density
interval.

Density Sublot. A density sublot shall be the average of five consecutive density intervals.

(1) If less than three density intervals remain outside a density sublot, they shall be
included in the previous density sublot.

(2) If three or more density intervals remain, they shall be considered a density sublot.

Density Test. A density test shall consist of a core taken at a random location within each
density interval.

When establishing the target density, the HMA maximum theoretical gravity (Gmm) shall
be based on the running average of four Department test results. Initial Gmm shall be
based on the average of the first four test results. If less than four Gmm results are
available, an average of all available Department Gnm test results shall be used.
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Pre-Production Meeting. The Engineer will schedule a pre-production meeting prior to the start
of production. The HMA QC Plan, test frequencies, and responsibilities of all parties involved in
testing will be addressed. The Engineer will provide the random locations, tonnages, and sublot
selected from each lot in a sealed envelope for the Contractor to sign at the pre-production
meeting or prior to paving. The locations, tonnages, and sublot selected from each lot may be
adjusted due to field conditions according to the Department’'s Manual of Test Procedures for
Materials “PFP and QCP Hot-Mix Asphalt Random Jobsite Sampling” and “PFP and QCP
Random Density Procedure”. The signed sealed envelope will be given to the Contractor after
paving is complete, along with documentation of any adjustments. Personnel attending the
meetings may include the following:

(a) Resident Engineer

(b) District Mixture Control Representative

(c) QC Manager

(d) Contractor Paving Superintendent

(e) Any consultant involved in any part of the HMA sampling or testing on this project
Quality Control (QC) by the Contractor. The Contractor's QC plan shall include the schedule of
testing for both pay parameters and non-pay parameters required to control the product such as

asphalt binder content and mixture gradation. The minimum test frequency shall be according to
Table 1.

Table 1
Minimum Quality Control Sampling and Testing
Requirements

Quality Characteristic Minimum Test Frequency

Mixture Gradation
Asphalt Binder Content
Dust/AC Ratio 1 per sublot
Field VMA

Gmb

Voids
' G

The Contractor’s splits in conjunction with other quality control tests shall be used to control
production.

The Contractor shall submit split jobsite mix sample test results to the Engineer within 48 hours

of the time of sampling. All QC testing shall be performed in a qualified laboratory by personnel
who have successfully completed the Department’'s HMA Level | training.
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Intelligent Compaction. When a “Number of Roller Passes” is specified in the HMA Mixture
Requirements table on the plans, the Contractor may opt to use intelligent compaction (IC) in lieu
of density testing. Coring according to the Department’s Manual of Test Procedures for Materials
“PFP and QCP Random Density Procedure” is required and will be used for pay adjustments for
density sublots that are not in compliance with the contract specifications.

The IC equipment shall be mounted on the breakdown roller(s) and shall record GPS location
data, roller pass counts, roller speeds, and HMA mat temperatures. Each day, the accuracy of
the GPS and temperature data shall be verified and documented. If the verification fails or is not
performed, the IC data will not be used for the affected density sublots.

The IC data for each density sublot shall be analyzed using Veta software to determine the
average roller speed, percent roller coverage, and average mat surface temperature for the final
roller pass. The Contractor shall submit these summary results, and if requested the raw data
from the IC equipment and the data analysis software, to the Engineer within 24 hours of each
day of paving using IC.

The required number of roller passes shall be as specified on the plans. The roller speeds shall
be according to Article 406.07. The minimum roller coverage shall be 90 percent. The average
HMA mat temperature for the initial break down roller pass shall be according to Table 2.

Table 2
Asphalt Mixture Type Temperature Range (°F (°C))
Warm Mix Asphalt 215-275 °F (102-135 °C)
IL-4.75 300-350 °F (155-175 °C)
HMA using SBS PG76-22 300-350 °F (155-175 °C)
HMA using SBS PG76-28 300-350 °F (155-175 °C)
HMA using SBS PG70-22 300-350 °F (155-175 °C)
HMA using SBS PG70-28 300-350 °F (155-175 °C)
Other HMA not listed above 260-325 °F (125-165 °C)

Quality Assurance (QA) by the Engineer. Quality Assurance by the Engineer will be as follows.

(a) Voids, Field VMA, and Dust/AC Ratio. The Engineer will determine the random tonnage
and the Contractor shall be responsible for obtaining the sample according to the
Department’s Manual of Test Procedures for Materials “PFP Hot-Mix Asphalt Random
Jobsite Sampling Procedure”.

(b) Density: After final rolling, the Engineer will identify the random core locations within each

density testing interval according to the Department’'s Manual of Test Procedures for
Materials “PFP and QCP Random Density Procedure”.
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The Contractor shall cut the 4 in. (100 mm) cores within the same day and prior to opening
to traffic unless otherwise approved by the Engineer. All core holes shall be filled
immediately upon completion of coring. All water shall be removed from the core holes
prior to filling. All core holes shall be filled with a rapid hardening mortar or concrete which
shall be mixed in a separate container prior to placement in the hole. Any depressions in
the surface of the filled core holes greater than 1/4 in. (6 mm) at the time of final inspection
will require removal of the fill material to the depth of the lift thickness and replacement.

The Engineer will withess and secure all mixture and density samples. The Contractor shall
transport the secured sample to a location designated by the Engineer.

The Engineer will select at random one split sample from each lot for testing of voids, Field VMA
and dust/AC ratio. The Engineer will test a minimum of one sample per project. The Engineer
will test all of the pavement cores for density unless intelligent compaction is used. All QA testing
will be performed in a qualified laboratory by personnel who have successfully completed the
Department’s HMA Level | training. QA test results will be available to the Contractor within ten
working days from receipt of secured cores and split mixture samples and after the last sublot
from each lot.

The Engineer will maintain a complete record of all Department test results and copies will be
provided to the Contractor with each set of sublot results. The records will contain, at a minimum,
the originals of all Department test results and raw data, random numbers used and resulting
calculations for sampling locations, and quality level analysis calculations.

If QA results do not meet the precision limits listed in Table 3, the Department will verify the results
by retesting the retained split sample. The retest will replace the original results.

If the QA results do not meet the 100 percent sublot pay factor limits or still do not compare to QC
results within the precision limits in Table 3, after retesting the Engineer will test all split mix
samples for the lot.

Table 3
Test Parameter Limits of Precision
Gmb 0.030
Gmm 0.026
Field VMA 1.0 %
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Acceptance by the Engineer. All of the Department’s tests shall be within the acceptable limits
listed in Table 4.

Table 4

Parameter Acc_epjcable

Limits
Field VMA -1.0 - +3.0%"
Voids 2.0-6.0%

, IL-9.5, IL-19.0, IL-4.75, IL-9.5FG¥ 90.0 — 98.0%
Density
SMA 92.0 — 98.0%

Dust / AC Ratio 04 -1.6%

1/ Based on minimum required VMA from mix design
2/ Does not apply to SMA.

3/ Acceptable density limits for IL-9.5FG placed less than 1 1/4 in. (32 mm) shall be
89.0% - 98.0%

In addition, no visible pavement distresses shall be present such as, but not limited to,
segregation, excessive coarse aggregate fracturing or flushing.

Basis of Payment. Payment will be based on the calculation of the composite pay factor using
QA test results for each mixture according to the Department’'s Manual of Test Procedures for
Materials “QCP Pay Calculation” document.

If intelligent compaction is successfully implemented, the Contractor will receive 100 percent for
the density pay factor in Equation 1 of the “QCP Pay Calculation” document for each applicable
HMA mixture; otherwise, the density tests and pay adjustments will apply. The pay factor for each
density sublot will be based upon either intelligent compaction or density tests and the two will
not be mixed.

Dust/AC Ratio. A monetary deduction will be made using the pay adjustment table below for
dust/AC ratios that deviate from the 0.6 to 1.2 range. If the tested mixture sublot is outside of this
range, the Department will test the remaining sublots for dust/AC pay adjustment.

Table 5
Dust/AC Pay Adjustment Table"

Range Deduct / sublot

06<X<1.2 $0
0.5=X<06 or 1.2<X=<s14 $1000
04<X<050r 14<X<16 $3000
X<04 or X >16 Shall be removed and replaced

1/ Does not apply to SMA.
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Contract No. 62C95

Anionic emulsified asphalts shall be according to

AASHTO M 140. SS-1h emulsions used as a tack coat shall have the cement mixing test

waived.”

LIGHTS ON BARRICADES (BDE)

Effective: January 1, 2018

Revise Article 701.16 of the Standard Specifications to read:

“701.16 Lights. Lights shall be used on devices as required in the plans, the traffic control

plan, and the following table.

Circumstance

Lights Required

Daylight operations

None

First two warning signs on each approach to the work involving a nighttime
lane closure and “ROUGH GROOVED SURFACE” (W8-1107) signs

Flashing mono-directional lights

Devices delineating isolated obstacles, excavations, or hazards at night
(Does not apply to patching)

Flashing bi-directional lights

Devices delineating obstacles, excavations, or hazards exceeding
100 ft (30 m) in length at night
(Does not apply to widening)

Steady burn bi-directional lights

separating opposing directions of traffic

Channelizing devices for nighttime lane closures on two-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None
Channelizing devices for nighttime lane closures on multi-lane roads None

Channelizing devices for nighttime along lane shifts on multilane roads

Steady burn mono-directional lights

Channelizing devices for night time along lane shifts on two lane roads

Steady burn bi-directional lights

Devices in nighttime lane closure tapers on Standards 701316 and 701321

Steady burn bi-directional lights

Devices in nighttime lane closure tapers

Steady burn mono-directional lights

more

Devices delineating a widening trench None

Devices delineating patches at night on roadways with an ADT less than N
one

25,000

Devices delineating patches at night on roadways with an ADT of 25,000 or None

Batteries for the lights shall be replaced on a group basis at such times as may be specified

by the Engineer.”

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard

Specifications.
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Revise the first paragraph of Article 603.07 of the Standard Specifications to read:
“603.07 Protection Under Traffic. Afterthe casting has been adjusted and Class Sl concrete
has been placed, the work shall be protected by a barricade for at least 72 hours.”
PAVEMENT MARKING REMOVAL (BDE)
Effective: July 1, 2016

Revise Article 783.02 of the Standard Specifications to read:

“783.02 Equipment. Equipment shall be according to the following.

ltem Article/Section
(a) Grinders (Note 1)
(b) Water Blaster with Vacuum RECOVEIY ........coiiiiiiiiiiiiiieiiee e, 1101.12

Note 1. Grinding equipment shall be approved by the Engineer.”
Revise the first paragraph of Article 783.03 of the Standard Specifications to read:

“783.03 Removal of Conflicting Markings. Existing pavement markings that conflict with
revised traffic patterns shall be removed. If darkness or inclement weather prohibits the removal
operations, such operations shall be resumed the next morning or when weather permits. In the
event of removal equipment failure, such equipment shall be repaired, replaced, or leased so
removal operations can be resumed within 24 hours.”

Revise the first and second sentences of the first paragraph of Article 783.03(a) of the Standard
Specifications to read:

“The existing pavement markings shall be removed by the method specified and in a
manner that does not materially damage the surface or texture of the pavement or
surfacing. Small particles of tightly adhering existing markings may remain in place, if in
the opinion of the Engineer, complete removal of the small particles will result in pavement
surface damage.”

Revise the first paragraph of Article 783.04 of the Standard Specifications to read:

“783.04 Cleaning. The roadway surface shall be cleaned of debris or any other deleterious
material by the use of compressed air or water blast.”

Revise the first paragraph of Article 783.06 of the Standard Specifications to read:

“783.06 Basis of Payment. This work will be paid for at the contract unit price per each for
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL, or at the contract unit price per square
foot (square meter) for PAVEMENT MARKING REMOVAL — GRINDING and/or PAVEMENT
MARKING REMOVAL — WATER BLASTING.”

Delete Article 1101.13 from the Standard Specifications.
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PAYMENTS TO SUBCONTRACTORS (BDE)
Effective: November 2, 2017

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard
Specifications:

“If reasonable cause is asserted, written notice shall be provided to the applicable
subcontractor and/or material supplier and the Engineer within five days of the Contractor
receiving payment. The written notice shall identify the contract number, the subcontract or
material purchase agreement, a detailed reason for refusal, the value of payment being withheld,
and the specific remedial actions required of the subcontractor and/or material supplier so that
payment can be made.”

PORTLAND CEMENT CONCRETE (BDE)
Effective: November 1, 2017

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design
Criteria in Article 1020.04 of the Standard Specifications to read:

“TABLE 1. CLASSES OF CONCRETE AND
MIX DESIGN CRITERIA

Class Use Air
of Content
Conc. %

Pavement Patching
Bridge Deck Patching (10)
PP-1
PP-2
PP-3 40-8.0"
PP-4
PP-5

PP

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article
1020.04 of the Standard Specifications to read:

“(4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) when
a high range water-reducing admixture is used. For Class SC, the maximum slump may
be increased to 8 in. (200 mm). For Class PS, the maximum slump may be increased to
8 1/2 in. (215 mm) if the high range water-reducing admixture is the polycarboxylate type.”
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PORTLAND CEMENT CONCRETE SIDEWALK (BDE)
Effective: August 1, 2017

Revise the first paragraph of Article 424.12 of the Standard Specifications to read:

“424.12 Method of Measurement. This work will be measured for payment in place and the
area computed in square feet (square meters). Curb ramps, including side curbs and side flares,
will be measured for payment as sidewalk. No deduction will be made for detectable warnings
located within the ramp.”

PROGRESS PAYMENTS (BDE)
Effective: November 2, 2013

Revise Article 109.07(a) of the Standard Specifications to read:

“(a) Progress Payments. At least once each month, the Engineer will make a written estimate
of the quantity of work performed in accordance with the contract, and the value thereof
at the contract unit prices. The amount of the estimate approved as due for payment will
be vouchered by the Department and presented to the State Comptroller for payment. No
amount less than $1000.00 will be approved for payment other than the final payment.

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the
Mechanics’ Lien Act, 770 ILCS 60/23(c).

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress
payments may be reduced pursuant to the terms of that loan agreement. In such cases,
the amount of the estimate related to the work performed by the Contractor or
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and
vouchered by the Department to the Working Capital Revolving Fund or designated
escrow account. Payment for the work shall be considered as issued and received by the
Contractor or subcontractor on the date of the offset voucher. Further, the amount of the
offset voucher shall be a credit against the Department’s obligation to pay the Contractor,
the Contractor's obligation to pay the subcontractor, and the Contractor's or
subcontractor’s total loan indebtedness to the Department. The offset shall continue until
such time as the entire loan indebtedness is satisfied. The Department will notify the
Contractor and Fund Control Agent in a timely manner of such offset. The Contractor or
subcontractor shall not be entitled to additional payment in consideration of the offset.

The failure to perform any requirement, obligation, or term of the contract by the Contractor

shall be reason for withholding any progress payments until the Department determines
that compliance has been achieved.”
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE)

Effective: November 2, 2017

Replace the second paragraph of Article 109.12 of the Standard Specifications with the following:
“This mobilization payment shall be made at least 14 days prior to the subcontractor starting

work. The amount paid shall be at the following percentage of the amount of the subcontract
reported on form BC 260A submitted for the approval of the subcontractor’'s work.

Value of Subcontract Reported on Form BC 260A Mobilization Percentage
Less than $10,000 25%
$10,000 to less than $20,000 20%
$20,000 to less than $40,000 18%
$40,000 to less than $60,000 16%
$60,000 to less than $80,000 14%
$80,000 to less than $100,000 12%
$100,000 to less than $250,000 10%
$250,000 to less than $500,000 9%
$500,000 to $750,000 8%
Over $750,000 7%

TEMPORARY PAVEMENT MARKING (BDE)
Effective: April 1, 2012 Revised: April 1, 2017

Revise Article 703.02 of the Standard Specifications to read:

“703.02 Materials. Materials shall be according to the following.

(a) Pavement Marking Tape, Type land Type Hl ..o, 1095.06
(b) Paint Pavement Markings ..... oo 1095.02
(c) Pavement Marking Tape, TYPE IV ... e, 1095.11”

Revise the second paragraph of Article 703.05 of the Standard Specifications to read:

“Type | marking tape or paint shall be used at the option of the Contractor, except paint shall
not be applied to the final wearing surface unless authorized by the Engineer for late season
applications where tape adhesion would be a problem. Type lll or Type IV marking tape shall be
used on the final wearing surface when the temporary pavement marking will conflict with the
permanent pavement marking such as on tapers, crossovers and lane shifts.”
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Revise Article 703.07 of the Standard Specifications to read:

“703.07 Basis of Payment. This work will be paid for as follows.

a)

b)

Short Term Pavement Marking. Short term pavement marking will be paid for at the
contract unit price per foot (meter) for SHORT TERM PAVEMENT MARKING. Removal
of short term pavement markings will be paid for at the contract unit price per square foot
(square meter) for SHORT TERM PAVEMENT MARKING REMOVAL.

Temporary Pavement Marking. Where the Contractor has the option of material type,
temporary pavement marking will be paid for at the contract unit price per foot (meter) for
TEMPORARY PAVEMENT MARKING of the line width specified, and at the contract unit
price per square foot (square meter) for TEMPORARY PAVEMENT MARKING LETTERS
AND SYMBOLS.

Where the Department specifies the use of pavement marking tape, the Type Ill or Type
IV temporary pavement marking will be paid for at the contract unit price per foot (meter)
for PAVEMENT MARKING TAPE, TYPE Il or PAVEMENT MARKING TAPE, TYPE IV of
the line width specified and at the contract unit price per square feet (square meter) for
PAVEMENT MARKING TAPE, TYPE Ill - LETTERS AND SYMBOLS or PAVEMENT
MARKING TAPE, TYPE IV — LETTERS AND SYMBOLS.

Removal of temporary pavement markings will be paid for at the contract unit price per
square foot (square meter) for TEMPORARY PAVEMENT MARKING REMOVAL.

When temporary pavement marking is shown on the Standard, the cost of the temporary
pavement marking and its removal will be included in the cost of the Standard.”

Add the following to Section 1095 of the Standard Specifications:

“1095.11 Pavement Marking Tape, Type IV. The temporary, preformed, patterned markings
shall consist of a white or yellow tape with wet retroreflective media incorporated to provide
immediate and continuing retroreflection during both wet and dry conditions. The tape shall be
manufactured without the use of heavy metals including lead chromate pigments or other similar,
lead-containing chemicals.

The white and yellow Type IV marking tape shall meet the Type Ill requirements of
Article 1095.06 and the following.

(a) Composition. The retroreflective pliant polymer pavement markings shall consist of a

mixture of high-quality polymeric materials, pigments and glass beads distributed
throughout its base cross-sectional area, with a layer of wet retroreflective media bonded
to a durable polyurethane topcoat surface. The patterned surface shall have
approximately 40% + 10% of the surface area raised and presenting a near vertical face
to traffic from any direction. The channels between the raised areas shall be substantially
free of exposed beads or particles.
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(b) Retroreflectance. The white and yellow markings shall meet the following for initial dry
and wet retroreflectance.

(1) Dry Retroreflectance. Dry retroreflectance shall be measured under dry conditions
according to ASTM D 4061 and meet the values described in Article 1095.06 for
Type lll tape.

(2) Wet Retroreflectance. Wet retroreflectance shall be measured under wet conditions
according to ASTM E 2177 and meet the values shown in the following table.

Wet Retroreflectance, Initial R,

Color R. 1.05/88.76
White 300
Yellow 200

(c) Color. The material shall meet the following requirements for daylight reflectance and
color, when tested, using a color spectrophotometer with 45 degrees circumferential/zero
degree geometry, illuminant D65, and a two degree observer angle. The color instrument
shall measure the visible spectrum from 380 to 720 nm with a wavelength measurement
interval and spectral bandpass of 10 nm.

Color Daylight Reflectance %Y
White 65 minimum
*Yellow 36-59

*Shall match Federal 595 Color No. 33538 and the chromaticity limits as follows.

X 0.490 0.475 0.485 0.530
y 0.470 0.438 0.425 0.456

(d) Skid Resistance. The surface of the markings shall provide an average minimum skid
resistance of 50 BPN when tested according to ASTM E 303.

(e) Sampling, Testing, Acceptance, and Certification. Prior to approval and use of the wet
reflective, temporary, removable pavement marking tape, the manufacturer shall submit a
notarized certification from an independent laboratory, together with the results of all tests,
stating that the material meets the requirements as set forth herein. The certification test
report shall state the lot tested, manufacturer’'s name, and date of manufacture.

After approval by the Department, samples and certification by the manufacturer shall be
submitted for each batch used. The manufacturer shall submit a certification stating that
the material meets the requirements as set forth herein and is essentially identical to the
material sent for qualification. The certification shall state the lot tested, manufacturer’s
name, and date of manufacture.

All costs of testing (other than tests conducted by the Department) shall be borne by the
manufacturer.”
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TRAINING SPECIAL PROVISIONS (BDE)
Effective: October 15, 1975

This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a).

As part of the Contractor’s equal employment opportunity affirmative action program, training shall
be provided as follows:

The Contractor shall provide on-the-job training aimed at developing full journeyman in the type
of trade or job classification involved. The number of trainees to be trained under this contract
will be 1. In the event the Contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the Contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The Contractor shall also insure that this Training
Special Provision is made applicable to such subcontract. Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.

The number of trainees shall be distributed among the work classifications on the basis of the
Contractor’'s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to
the lllinois Department of Transportation for approval the number of trainees to be trained in each
selected classification and training program to be used. Furthermore, the Contractor shall specify
the starting time for training in each of the classifications. The Contractor will be credited for each
trainee employed by him on the contract work who is currently enrolled or becomes enrolled in an
approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through public
and private sources likely to yield minority and women trainees) to the extent such persons are
available within a reasonable area of recruitment. The Contractor will be responsible for
demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to
whether the Contractor is in compliance with this Training Special Provision. This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman. The Contractor should satisfy this requirement by including appropriate questions
in the employee application or by other suitable means. Regardless of the method used, the
Contractor’s records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the Contractor and approved by the lllinois Department of
Transportation and the Federal Highway Administration. The lllinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the Contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period. Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor, Manpower Administration, Bureau of Apprenticeship and
Training shall also be considered acceptable provided it is being administered in a manner
consistent with the equal employment obligations of Federal-aid highway construction contracts.
Approval or acceptance of a training program shall be obtained from the State prior to
commencing work on the classification covered by the program. It is the intention of these
provisions that training is to be provided in the construction crafts rather then clerk-typists or
secretarial-type positions. Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward construction
applications. Training in the laborer classification may be permitted provided that significant and
meaningful training is provided and approved by the lllinois Department of Transportation and the
Federal Highway Administration. Some offsite training is permissible as long as the training is an
integral part of an approved training program and does not comprise a significant part of the
overall training.

Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program. As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein. This reimbursement will be made even though the Contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for
offsite training indicated above may only be made to the Contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during
the offsite training period.

No payment shall be made to the Contractor if either the failure to provide the required training,
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special
Provision. It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract. A Contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified. The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project. In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The Contractor shall furnish the trainee a copy of the program he will follow in providing the
training. The Contractor shall provide each trainee with a certification showing the type and length
of training satisfactorily complete.

The Contractor shall provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

Method of Measurement. The unit of measurement is in hours.

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES. The estimated total number of hours, unit price, and total price have been included
in the schedule of prices.

IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION
Effective: August 1, 2012 Revised: February 2, 2017

In addition to the Contractor's equal employment opportunity (EEO) affirmative action efforts
undertaken as required by this Contract, the Contractor is encouraged to participate in the
incentive program described below to provide additional on-the-job training to certified graduates
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision.

IDOT funds, and various lllinois community colleges operate, pre-apprenticeship training
programs throughout the State to provide training and skill-improvement opportunities to promote
the increased employment of minority groups, disadvantaged persons and women in all aspects
of the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training Program
Graduate (TPG) special provision (Special Provision) is to place these certified program
graduates on the project site for this Contract in order to provide the graduates with meaningful
on-the-job training. Pursuant to this Special Provision, the Contractor must make every
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are
available within a practicable distance of the project site.
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Specifically, participation of the Contractor or its subcontractor in the Program entitles the
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made even
though the Contractor or subcontractor may also receive additional training program funds from
other non-IDOT sources for other non-TPG trainees on the Contract, provided such other source
does not specifically prohibit the Contractor or subcontractor from receiving reimbursement from
another entity through another program, such as IDOT through the TPG program. With regard to
any IDOT funded construction training program other than TPG, however, additional
reimbursement for other IDOT programs will not be made beyond the TPG Program described in
this Special Provision when the TPG Program is utilized.

No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must
begin training on the project as soon as the start of work that utilizes the relevant trade skill and
the TPG trainee must remain on the project site through completion of the Contract, so long as
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s
employment end in advance of the completion of the Contract, the Contractor must promptly notify
the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract has
ended. The Contractor must supply a written report for the reason the TPG trainee involvement
terminated, the hours completed by the TPG trainee on the Contract, and the number of hours for
which the incentive payment provided under this Special Provision will be, or has been claimed
for the separated TPG trainee.

Finally, the Contractor must maintain all records it creates as a result of participation in the
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer that
document its contractual performance under and compliance with this Special Provision. Finally,
through participation in the Program and reimbursement of wages, the Contractor is not relieved
of, and IDOT has not waived, the requirements of any federal or state labor or employment law
applicable to TPG workers, including compliance with the lllinois Prevailing Wage Act.

METHOD OF MEASUREMENT: The unit of measurement is in hours.

BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour for
each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM GRADUATE).
The estimated total number of hours, unit price, and total price must be included in the schedule
of prices for the Contract submitted by Contractor prior to beginning work. The initial number of
TPG trainees for which the incentive is available for this contractis ___1
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The Department has contracted with several educational institutions to provide screening, tutoring
and pre-training to individuals interested in working as a TPG trainee in various areas of common
construction trade work. Only individuals who have successfully completed a Pre-Apprenticeship
Training Program at these IDOT approved institutions are eligible to be TPG trainees. To obtain
a list of institutions that can connect the Contractor with eligible TPG trainees, the Contractor may
contact: HCCTP TPG Program Coordinator, Office of Business and Workforce Diversity (IDOT
OBWD), Room 319, lllinois Department of Transportation, 2300 S. Dirksen Parkway, Springfield,
lllinois 62764. Prior to commencing construction with the utilization of a TPG trainee, the
Contractor must submit documentation to the IDOT District EEO Officer for the Contract that
provides the names and contact information of the TPG trainee(s) to be trained in each selected
work classification, proof that that the TPG trainee(s) has successfully completed a Pre-
Apprenticeship Training Program, proof that the TPG is in an Apprenticeship Training Program
approved by the U.S. Department of Labor Bureau of Apprenticeship Training, and the start date
for training in each of the applicable work classifications.

To receive payment, the Contractor must provide training opportunities aimed at developing a full
journeyworker in the type of trade or job classification involved. During the course of performance
of the Contract, the Contractor may seek approval from the IDOT District EEO Officer to employ
additional eligible TPG trainees. In the event the Contractor subcontracts a portion of the
contracted work, it must determine how many, if any, of the TPGs will be trained by the
subcontractor. Though a subcontractor may conduct training, the Contractor retains the
responsibility for meeting all requirements imposed by this Special Provision. The Contractor must
also include this Special Provision in any subcontract where payment for contracted work
performed by a TPG trainee will be passed on to a subcontractor.

Training through the Program is intended to move TPGs toward journeyman status, which is the
primary objective of this Special Provision. Accordingly, the Contractor must make every effort to
enroll TPG trainees by recruitment through the Program participant educational institutions to the
extent eligible TPGs are available within a reasonable geographic area of the project. The
Contractor is responsible for demonstrating, through documentation, the recruitment efforts it has
undertaken prior to the determination by IDOT whether the Contractor is in compliance with this
Special Provision, and therefore, entitled to the Training Program Graduate reimbursement of
$15.00 per hour.

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some minimal
off-site training is permissible as long as the offsite training is an integral part of the work of the
contract, and does not compromise or conflict with the required on-site training that is central to
the purpose of the Program. No individual may be employed as a TPG trainee in any work
classification in which he/she has previously successfully completed a training program leading
to journeyman status in any trade, or in which he/she has worked at a journeyman level or higher.
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WARM MIX ASPHALT (BDE)
Effective: January 1, 2012 Revised: April 1, 2016

Description. This work shall consist of designing, producing and constructing Warm Mix Asphalt
(WMA) in lieu of Hot Mix Asphalt (HMA) at the Contractor’s option. Work shall be according to
Sections 406, 407, 408, 1030, and 1102 of the Standard Specifications, except as modified
herein. In addition, any references to HMA in the Standard Specifications, or the special
provisions shall be construed to include WMA.

WMA is an asphalt mixture which can be produced at temperatures lower than allowed for HMA
utilizing approved WMA technologies. WMA technologies are defined as the use of additives or
processes which allow a reduction in the temperatures at which HMA mixes are produced and
placed. WMA is produced by the use of additives, a water foaming process, or combination of
both. Additives include minerals, chemicals or organics incorporated into the asphalt binder
stream in a dedicated delivery system. The process of foaming injects water into the asphalt
binder stream, just prior to incorporation of the asphalt binder with the aggregate.

Approved WMA technologies may also be used in HMA provided all the requirements specified
herein, with the exception of temperature, are met. However, asphalt mixtures produced at
temperatures in excess of 275 °F (135 °C) will not be considered WMA when determining the
grade reduction of the virgin asphalt binder grade.

Equipment.

Revise the first paragraph of Article 1102.01 of the Standard Specifications to read:

“1102.01 Hot-Mix Asphalt Plant. The hot-mix asphalt (HMA) plant shall be the batch-type,
continuous-type, or dryer drum plant. The plants shall be evaluated for prequalification rating and
approval to produce HMA according to the current Bureau of Materials and Physical Research
Policy Memorandum, “Approval of Hot-Mix Asphalt Plants and Equipment”. Once approved, the
Contractor shall notify the Bureau of Materials and Physical Research to obtain approval of all
plant modifications. The plants shall not be used to produce mixtures concurrently for more than
one project or for private work unless permission is granted in writing by the Engineer. The plant
units shall be so designed, coordinated and operated that they will function properly and produce
HMA having uniform temperatures and compositions within the tolerances specified. The plant
units shall meet the following requirements.”
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Add the following to Article 1102.01(a) of the Standard Specifications.
“(11) Equipment for Warm Mix Technologies.

a. Foaming. Metering equipment for foamed asphalt shall have an accuracy of
+ 2 percent of the actual water metered. The foaming control system shall be
electronically interfaced with the asphalt binder meter.

b. Additives. Additives shall be introduced into the plant according to the supplier’s
recommendations and shall be approved by the Engineer. The system for
introducing the WMA additive shall be interlocked with the aggregate feed or weigh
system to maintain correct proportions for all rates of production and batch sizes.”

Mix Design Verification.

Add the following to Article 1030.04 of the Standard Specifications.
“(e) Warm Mix Technologies.
(1) Foaming. WMA mix design verification will not be required when foaming technology
is used alone (without WMA additives). However, the foaming technology shall only

be used on HMA designs previously approved by the Department.

(2) Additives. WMA mix designs utilizing additives shall be submitted to the Engineer for
mix design verification.”

Construction Requirements.

Revise the second paragraph of Article 406.06(b)(1) of the Standard Specifications to read:

“The HMA shall be delivered at a temperature of 250 to 350 °F (120 to 175 °C). WMA
shall be delivered at a minimum temperature of 215 °F (102 °C).”

Basis of Payment.

This work will be paid at the contract unit price bid for the HMA pay items involved. Anti-strip will
not be paid for separately, but shall be considered as included in the cost of the work.
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WEEKLY DBE TRUCKING REPORTS (BDE)
Effective: June 2, 2012 Revised: April 2, 2015

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors)
that are used for DBE goal credit.

The report shall be submitted to the Engineer on Department form “SBE 723" within ten business
days following the reporting period. The reporting period shall be Monday through Sunday for
each week reportable trucking activities occur.

Any costs associated with providing weekly DBE trucking reports shall be considered as included

in the contract unit prices bid for the various items of work involved and no additional
compensation will be allowed.

WORKING DAYS (BDE)
Effective: January 1, 2002

The Contractor shall complete the work within 80 working days.
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BITUMINOUS MATERIALS COST ADJUSTMENTS (BDE)
Effective: November 2, 2006 Revised: August 1, 2017

Description.  Bituminous material cost adjustments will be made to provide additional
compensation to the Contractor, or credit to the Department, for fluctuations in the cost of
bituminous materials when optioned by the Contractor. The bidder shall indicate with their bid
whether or not this special provision will be part of the contract.

The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures,
bituminous surface treatments (cover and seal coats), and preventative maintenance type surface
treatments that are part of the original proposed construction, or added as extra work and paid
for by agreed unit prices. The adjustments shall not apply to bituminous prime coats, tack coats,
crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or by force
account.

Method of Adjustment. Bituminous materials cost adjustments will be computed as follows.

CA = (BPIp - BPIL) x (%ACy / 100) x Q

Where: CA
BPIp

Cost Adjustment, $.

Bituminous Price Index, as published by the Department for the month the work
is performed, $/ton ($/metric ton).

Bituminous Price Index, as published by the Department for the month prior to
the letting for work paid for at the contract price; or for the month the agreed
unit price letter is submitted by the Contractor for extra work paid for by agreed
unit price, $/ton ($/metric ton).

Percent of virgin Asphalt Cement in the Quantity being adjusted. For HMA
mixtures, the % ACv will be determined from the adjusted job mix formula. For
bituminous materials applied, a performance graded or cutback asphalt will be
considered to be 100% ACy and undiluted emulsified asphalt will be considered
to be 65% ACy.

Q = Authorized construction Quantity, tons (metric tons) (see below).

BPIL

%ACy

For HMA mixtures measured in square yards: Q, tons = A x D x (Gmb X 46.8) / 2000. For HMA
mixtures measured in square meters: Q, metric tons = Ax D x (Gmp x 1)/ 1000. When computing
adjustments for full-depth HMA pavement, separate calculations will be made for the binder and
surface courses to account for their different G, and % ACyv.

For bituminous materials measured in gallons:  Q, tons =V x 8.33 Ib/gal x SG / 2000
For bituminous materials measured in liters: Q, metric tons =V x 1.0 kg/L x SG / 1000
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Where: A = Area of the HMA mixture, sq yd (sq m).
D = Depth of the HMA mixture, in. (mm).
Gmp = Average bulk specific gravity of the mixture, from the approved mix design.
V = Volume of the bituminous material, gal (L).
SG = Specific Gravity of bituminous material as shown on the bill of lading.

Basis of Payment. Bituminous materials cost adjustments may be positive or negative but will
only be made when there is a difference between the BPI_. and BPIr in excess of five percent, as
calculated by:

Percent Difference = {(BPI. — BPIp) + BPI_} x 100
Bituminous materials cost adjustments will be calculated for each calendar month in which
applicable bituminous material is placed; and will be paid or deducted when all other contract

requirements for the work placed during the month are satisfied. The adjustments shall not apply
during contract time subject to liquidated damages for completion of the entire contract.
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REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

II. Nondiscrimination

Ill. ~ Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water Pollution
Control Act

X.  Compliance with Governmentwide Suspension and Debarment
Requirements

XI.  Certification Regarding Use of Contract Funds for Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian Development
Highway System or Appalachian Local Access Road Contracts (included
in Appalachian contracts only)

|l. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding emergency
contracts solely intended for debris removal). The contractor (or
subcontractor) must insert this form in each subcontract and further
require its inclusion in all lower tier subcontracts (excluding purchase
orders, rental agreements and other agreements for supplies or
services).

The applicable requirements of Form FHWA-1273 are incorporated by
reference for work done under any purchase order, rental agreement or
agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service
provider.

Form FHWA-1273 must be included in all Federal-aid design-build
contracts, in all subcontracts and in lower tier subcontracts (excluding
subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall
be responsible for compliance by any subcontractor, lower-tier
subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal
or request for proposal documents, however, the Form FHWA-1273 must
be physically incorporated (not referenced) in all contracts, subcontracts
and lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following sections,
these contract provisions shall apply to all work performed on the
contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all
work performed on the contract by piecework, station work, or by
subcontract.

3. Abreach of any of the stipulations contained in these Required
Contract Provisions may be sufficient grounds for withholding of progress
payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate
by the contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract, the
contractor shall not use convict labor for any purpose within the limits of
a construction project on a Federal-aid highway unless it is labor

performed by convicts who are on parole, supervised release, or
probation. The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.

Il. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable
to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are
not applicable to material supply, engineering, or architectural service
contracts.

In addition, the contractor and all subcontractors must comply with the
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as
amended, and related regulations including 49 CFR Parts 21, 26 and 27;
and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and,
for all construction contracts exceeding $10,000, the Standard Federal
Equal Employment Opportunity Construction Contract Specifications in
41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine
compliance with Executive Order 11246 and the policies of the Secretary
of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting
agency and the FHWA have the authority and the responsibility to
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR Parts 21,
26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with
appropriate revisions to conform to the U.S. Department of Labor (US
DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity
(EEO) requirements not to discriminate and to take affirmative action to
assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60
and 49 CFR 27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140
shall constitute the EEO and specific affirmative action standards for the
contractor's project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference
in this contract. In the execution of this contract, the contractor agrees to
comply with the following minimum specific requirement activities of
EEO:

a. The contractor will work with the contracting agency and the Federal
Government to ensure that it has made every good faith effort to provide
equal opportunity with respect to all of its terms and conditions of
employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following
statement:

"It is the policy of this Company to assure that applicants are
employed, and that employees are treated during employment, without
regard to their race, religion, sex, color, national origin, age or
disability. Such action shall include: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection



for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training."

2. EEO Officer: The contractor will designate and make known to the
contracting officers an EEO Officer who will have the responsibility for
and must be capable of effectively administering and promoting an active
EEO program and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who
are authorized to hire, supervise, promote, and discharge employees, or
who recommend such action, or who are substantially involved in such
action, will be made fully cognizant of, and will implement, the
contractor's EEO policy and contractual responsibilities to provide EEO
in each grade and classification of employment. To ensure that the
above agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office employees
will be conducted before the start of work and then not less often than
once every six months, at which time the contractor's EEO policy and its
implementation will be reviewed and explained. The meetings will be
conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a
thorough indoctrination by the EEO Officer, covering all major aspects of
the contractor's EEO obligations within thirty days following their
reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project
will be instructed by the EEO Officer in the contractor's procedures for
locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be
placed in areas readily accessible to employees, applicants for
employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such
policy will be brought to the attention of employees by means of
meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will
include in all advertisements for employees the notation: "An Equal
Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in
the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining
agreement, conduct systematic and direct recruitment through public and
private employee referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such identified
sources procedures whereby minority and women applicants may be
referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement
providing for exclusive hiring hall referrals, the contractor is expected to
observe the provisions of that agreement to the extent that the system
meets the contractor's compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of discriminating
against minorities or women, or obligates the contractor to do the same,
such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer
minorities and women as applicants for employment. Information and
procedures with regard to referring such applicants will be discussed with
employees.

5. Personnel Actions: Wages, working conditions, and employee
benefits shall be established and administered, and personnel actions of
every type, including hiring, upgrading, promotion, transfer, demotion,
layoff, and termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following procedures
shall be followed:

a. The contractor will conduct periodic inspections of project sites to
insure that working conditions and employee facilities do not indicate
discriminatory treatment of project site personnel.

b. The contractor will periodically evaluate the spread of wages paid
within each classification to determine any evidence of discriminatory
wage practices.

c. The contractor will periodically review selected personnel actions in
depth to determine whether there is evidence of discrimination. Where
evidence is found, the contractor will promptly take corrective action. If
the review indicates that the discrimination may extend beyond the
actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged
discrimination made to the contractor in connection with its obligations
under this contract, will attempt to resolve such complaints, and will take
appropriate corrective action within a reasonable time. If the
investigation indicates that the discrimination may affect persons other
than the complainant, such corrective action shall include such other
persons. Upon completion of each investigation, the contractor will
inform every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the
skills of minorities and women who are applicants for employment or
current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification
involved.

b. Consistent with the contractor's work force requirements and as
permissible under Federal and State regulations, the contractor shall
make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In
the event a special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the special
provision. The contracting agency may reserve training positions for
persons who receive welfare assistance in accordance with 23 U.S.C.
140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance requirements
for each.

d. The contractor will periodically review the training and promotion
potential of employees who are minorities and women and will
encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a
source of employees, the contractor will use good faith efforts to obtain
the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in cooperation
with the unions, joint training programs aimed toward qualifying more
minorities and women for membership in the unions and increasing the
skills of minorities and women so that they may qualify for higher paying
employment.

b. The contractor will use good faith efforts to incorporate an EEO
clause into each union agreement to the end that such union will be
contractually bound to refer applicants without regard to their race, color,
religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices
and policies of the labor union except that to the extent such information
is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth what efforts
have been made to obtain such information.



d. Inthe event the union is unable to provide the contractor with a
reasonable flow of referrals within the time limit set forth in the collective
bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race,
color, religion, sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The failure of a
union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement)
does not relieve the contractor from the requirements of this paragraph.
In the event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246, as
amended, and these special provisions, such contractor shall
immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with
Disabilities: The contractor must be familiar with the requirements for
and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide
reasonable accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and
Leasing of Equipment: The contractor shall not discriminate on the
grounds of race, color, religion, sex, national origin, age or disability in
the selection and retention of subcontractors, including procurement of
materials and leases of equipment. The contractor shall take all
necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers
and lessors of their EEO obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor
compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S.
DOT-approved DBE program are incorporated by reference.

b. The contractor or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy as the contracting
agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as
necessary to document compliance with the EEO requirements. Such
records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be
available at reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation with unions,
when applicable, to increase employment opportunities for minorities
and women; and

(3) The progress and efforts being made in locating, hiring, training,
qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual report to
the contracting agency each July for the duration of the project,
indicating the number of minority, women, and non-minority group
employees currently engaged in each work classification required by the
contract work. This information is to be reported on Form FHWA-1391.

The staffing data should represent the project work force on board in all
or any part of the last payroll period preceding the end of July. If on-the-
job training is being required by special provision, the contractor will be
required to collect and report training data. The employment data should
reflect the work force on board during all or any part of the last payroll
period preceding the end of July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and
to all related construction subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are
provided in such a manner that segregation on the basis of race, color,
religion, sex, or national origin cannot result. The contractor may neither
require such segregated use by written or oral policies nor tolerate such
use by employee custom. The contractor's obligation extends further to
ensure that its employees are not assigned to perform their services at
any location, under the contractor's control, where the facilities are
segregated. The term "facilities" includes waiting rooms, work areas,
restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure
privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects
exceeding $2,000 and to all related subcontracts and lower-tier
subcontracts (regardless of subcontract size). The requirements apply to
all projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. This excludes roadways
functionally classified as local roads or rural minor collectors, which are
exempt. Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of Labor
regulations in 29 CFR 5.5 “Contract provisions and related matters” with
minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of
the work, will be paid unconditionally and not less often than once a
week, and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations issued
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the
full amount of wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of
laborers or mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of paragraph 1.d. of this section;
also, regular contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and
fringe benefits on the wage determination for the classification of work
actually performed, without regard to skill, except as provided in 29 CFR
5.5(a)(4). Laborers or mechanics performing work in more than one
classification may be compensated at the rate specified for each
classification for the time actually worked therein: Provided, That the



employer's payroll records accurately set forth the time spent in each
classification in which work is performed. The wage determination
(including any additional classification and wage rates conformed under
paragraph 1.b. of this section) and the Davis-Bacon poster (WH-1321)
shall be posted at all times by the contractor and its subcontractors at the
site of the work in a prominent and accessible place where it can be
easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in the wage
determination and which is to be employed under the contract shall be
classified in conformance with the wage determination. The contracting
officer shall approve an additional classification and wage rate and fringe
benefits therefore only when the following criteria have been met:

(i) The work to be performed by the classification requested is not
performed by a classification in the wage determination; and

(i) The classification is utilized in the area by the construction
industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates contained
in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed
in the classification (if known), or their representatives, and the
contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report
of the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment Standards
Administration, U.S. Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be
employed in the classification or their representatives, and the
contracting officer do not agree on the proposed classification and
wage rate (including the amount designated for fringe benefits, where
appropriate), the contracting officer shall refer the questions, including
the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized
representative, will issue a determination within 30 days of receipt and
so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary.

(4) The wage rate (including fringe benefits where appropriate)
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section,
shall be paid to all workers performing work in the classification under
this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a
class of laborers or mechanics includes a fringe benefit which is not
expressed as an hourly rate, the contractor shall either pay the benefit as
stated in the wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third
person, the contractor may consider as part of the wages of any laborer
or mechanic the amount of any costs reasonably anticipated in providing
bona fide fringe benefits under a plan or program, Provided, That the
Secretary of Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have been met.
The Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan or
program.

2. Withholding

The contracting agency shall upon its own action or upon written request
of an authorized representative of the Department of Labor, withhold or
cause to be withheld from the contractor under this contract, or any other
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime contractor, so much of the accrued
payments or advances as may be considered necessary to pay laborers
and mechanics, including apprentices, trainees, and helpers, employed
by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic,
including any apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the contract, the
contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have
ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by
the contractor during the course of the work and preserved for a period
of three years thereafter for all laborers and mechanics working at the
site of the work. Such records shall contain the name, address, and
social security number of each such worker, his or her correct
classification, hourly rates of wages paid (including rates of contributions
or costs anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon
Act), daily and weekly number of hours worked, deductions made and
actual wages paid. Whenever the Secretary of Labor has found under 29
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act,
the contractor shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee
programs, the registration of the apprentices and trainees, and the ratios
and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which
any contract work is performed a copy of all payrolls to the contracting
agency. The payrolls submitted shall set out accurately and completely
all of the information required to be maintained under 29 CFR
5.5(a)(3)(i), except that full social security numbers and home addresses
shall not be included on weekly transmittals. Instead the payrolls shall
only need to include an individually identifying number for each
employee ( e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be submitted in
any form desired. Optional Form WH-347 is available for this purpose
from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site.
The prime contractor is responsible for the submission of copies of
payrolls by all subcontractors. Contractors and subcontractors shall
maintain the full social security number and current address of each
covered worker, and shall provide them upon request to the contracting
agency for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an investigation
or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor
to provide addresses and social security numbers to the prime contractor
for its own records, without weekly submission to the contracting
agency..

(2) Each payroll submitted shall be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor or his or her
agent who pays or supervises the payment of the persons employed
under the contract and shall certify the following:



(i) That the payroll for the payroll period contains the information
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR
part 5, the appropriate information is being maintained under §5.5
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic (including each helper,
apprentice, and trainee) employed on the contract during the payroll
period has been paid the full weekly wages earned, without rebate,
either directly or indirectly, and that no deductions have been made
either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR part 3;

(iii) That each laborer or mechanic has been paid not less than the
applicable wage rates and fringe benefits or cash equivalents for the
classification of work performed, as specified in the applicable wage
determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set
forth on the reverse side of Optional Form WH-347 shall satisfy the
requirement for submission of the “Statement of Compliance” required
by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the
contractor or subcontractor to civil or criminal prosecution under
section 1001 of title 18 and section 231 of title 31 of the United States
Code.

c. The contractor or subcontractor shall make the records required
under paragraph 3.a. of this section available for inspection, copying, or
transcription by authorized representatives of the contracting agency, the
State DOT, the FHWA, or the Department of Labor, and shall permit
such representatives to interview employees during working hours on the
job. If the contractor or subcontractor fails to submit the required records
or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as
may be necessary to cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be
grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate
for the work they performed when they are employed pursuant to and
individually registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer and Labor
Services, or with a State Apprenticeship Agency recognized by the
Office, or if a person is employed in his or her first 90 days of
probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has
been certified by the Office of Apprenticeship Training, Employer and
Labor Services or a State Apprenticeship Agency (where appropriate) to
be eligible for probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any
craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any
worker listed on a payroll at an apprentice wage rate, who is not
registered or otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any apprentice
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage rates

(expressed in percentages of the journeyman's hourly rate) specified in
the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the
registered program for the apprentice's level of progress, expressed as a
percentage of the journeymen hourly rate specified in the applicable
wage determination. Apprentices shall be paid fringe benefits in
accordance with the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits, apprentices
must be paid the full amount of fringe benefits listed on the wage
determination for the applicable classification. If the Administrator
determines that a different practice prevails for the applicable apprentice
classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor
Services, or a State Apprenticeship Agency recognized by the Office,
withdraws approval of an apprenticeship program, the contractor will no
longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program
is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work
at less than the predetermined rate for the work performed unless they
are employed pursuant to and individually registered in a program which
has received prior approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater
than permitted under the plan approved by the Employment and Training
Administration.

Every trainee must be paid at not less than the rate specified in the
approved program for the trainee's level of progress, expressed as a
percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance
with the provisions of the trainee program. If the trainee program does
not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an
apprenticeship program associated with the corresponding journeyman
wage rate on the wage determination which provides for less than full
fringe benefits for apprentices. Any employee listed on the payroll at a
trainee rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall be paid
not less than the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any trainee
performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate
on the wage determination for the work actually performed.

In the event the Employment and Training Administration withdraws
approval of a training program, the contractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices,
trainees and journeymen under this part shall be in conformity with the
equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and skill training
programs which have been certified by the Secretary of Transportation
as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this
Section IV. The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the particular



programs. The ratio of apprentices and trainees to journeymen shall not
be greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall
comply with the requirements of 29 CFR part 3, which are incorporated
by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form
FHWA-1273 in any subcontracts and also require the subcontractors to
include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses
in 29 CFR 5.5 may be grounds for termination of the contract, and for
debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All
rulings and interpretations of the Davis-Bacon and Related Acts
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by
reference in this contract.

9. Disputes concerning labor standards. Disputes arising out of the
labor standards provisions of this contract shall not be subject to the
general disputes clause of this contract. Such disputes shall be resolved
in accordance with the procedures of the Department of Labor set forth
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause
include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor
he or she) nor any person or firm who has an interest in the contractor's
firm is a person or firm ineligible to be awarded Government contracts by
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm
ineligible for award of a Government contract by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c¢. The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in
an amount in excess of $100,000 and subject to the overtime provisions
of the Contract Work Hours and Safety Standards Act. These clauses
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or
29 CFR 4.6. As used in this paragraph, the terms laborers and
mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting
for any part of the contract work which may require or involve the
employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on
such work to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of
forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the
event of any violation of the clause set forth in paragraph (1.) of this

section, the contractor and any subcontractor responsible therefor shall
be liable for the unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work
done under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such liquidated
damages shall be computed with respect to each individual laborer or
mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph (1.) of this section, in the sum of $10 for
each calendar day on which such individual was required or permitted to
work in excess of the standard workweek of forty hours without payment
of the overtime wages required by the clause set forth in paragraph (1.)
of this section.

3. Withholding for unpaid wages and liquidated damages. The
FHWA or the contacting agency shall upon its own action or upon written
request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account
of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or
any other federally-assisted contract subject to the Contract Work Hours
and Safety Standards Act, which is held by the same prime contractor,
such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and
liquidated damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraph (1.) through (4.) of this
section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of
this section.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on
the National Highway System.

1. The contractor shall perform with its own organization contract work
amounting to not less than 30 percent (or a greater percentage if
specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency.
Specialty items may be performed by subcontract and the amount of any
such specialty items performed may be deducted from the total original
contract price before computing the amount of work required to be
performed by the contractor's own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers
employed or leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such term
does not include employees or equipment of a subcontractor or lower tier
subcontractor, agents of the prime contractor, or any other assignees.
The term may include payments for the costs of hiring leased employees
from an employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be included in this
term if the prime contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased employees;
(2) the prime contractor remains responsible for the quality of the
work of the leased employees;
(3) the prime contractor retains all power to accept
or exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for the
payment of predetermined minimum wages, the submission of
payrolls, statements of compliance and all other Federal regulatory
requirements.



b. "Specialty ltems" shall be construed to be limited to work that
requires highly specialized knowledge, abilities, or equipment not
ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are
to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in
paragraph (1) of Section VI is computed includes the cost of material and
manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or
supervisor who is employed by the firm, has full authority to direct
performance of the work in accordance with the contract requirements,
and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational
resources (supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the performance of
the contract.

4. No portion of the contract shall be sublet, assigned or otherwise
disposed of except with the written consent of the contracting officer, or
authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment
of the contract. Written consent will be given only after the contracting
agency has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime
contract.

5. The 30% self-performance requirement of paragraph (1) is not
applicable to design-build contracts; however, contracting agencies may
establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all
applicable Federal, State, and local laws governing safety, health, and
sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed
actions as it determines, or as the contracting officer may determine, to
be reasonably necessary to protect the life and health of employees on
the job and the safety of the public and to protect property in connection
with the performance of the work covered by the contract.

2. ltis a condition of this contract, and shall be made a condition of each
subcontract, which the contractor enters into pursuant to this contract,
that the contractor and any subcontractor shall not permit any employee,
in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and health
standards (29 CFR 1926) promulgated by the Secretary of Labor, in
accordance with Section 107 of the Contract Work Hours and Safety
Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the
Secretary of Labor or authorized representative thereof, shall have right
of entry to any site of contract performance to inspect or investigate the
matter of compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

In order to assure high quality and durable construction in conformity
with approved plans and specifications and a high degree of reliability on
statements and representations made by engineers, contractors,
suppliers, and workers on Federal-aid highway projects, it is essential

that all persons concerned with the project perform their functions as
carefully, thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any misunderstanding
regarding the seriousness of these and similar acts, Form FHWA-1022
shall be posted on each Federal-aid highway project (23 CFR 635) in
one or more places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or
of any State or Territory, or whoever, whether a person, association, firm,
or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or
cost of the material used or to be used, or the quantity or quality of the
work performed or to be performed, or the cost thereof in connection with
the submission of plans, maps, specifications, contracts, or costs of
construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation,
false report or false claim with respect to the character, quality, quantity,
or cost of any work performed or to be performed, or materials furnished
or to be furnished, in connection with the construction of any highway or
related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation
as to material fact in any statement, certificate, or report submitted
pursuant to provisions of the Federal-aid Roads Act approved July 1,
1916, (39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or
both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER
POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or
subcontract, as appropriate, the bidder, proposer, Federal-aid
construction contractor, or subcontractor, as appropriate, will be deemed
to have stipulated as follows:

1. That any person who is or will be utilized in the performance of this
contract is not prohibited from receiving an award due to a violation of
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be included the
requirements of paragraph (1) of this Section X in every subcontract, and
further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
INELIGIBILITY AND VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts,
design-build contracts, subcontracts, lower-tier subcontracts, purchase
orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000
or more — as defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier
participant is providing the certification set out below.

b. The inability of a person to provide the certification set out below will
not necessarily result in denial of participation in this covered transaction.



The prospective first tier participant shall submit an explanation of why it
cannot provide the certification set out below. The certification or
explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this
transaction.

c. The certification in this clause is a material representation of fact
upon which reliance was placed when the contracting agency
determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government, the
contracting agency may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide immediate written
notice to the contracting agency to whom this proposal is submitted if
any time the prospective first tier participant learns that its certification
was erroneous when submitted or has become erroneous by reason of
changed circumstances.

e. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. “First
Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions” refers to
any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by submitting this
proposal that it will include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transactions," provided by the department or contracting
agency, entering into this covered transaction, without modification, in all
lower tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
the prospective participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of
business dealings.

j- Except for transactions authorized under paragraph (f) of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
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Government, the department or agency may terminate this transaction
for cause or default.

* ok kK Kk

2. Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion — First Tier Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in covered
transactions by any Federal department or agency;

(2) Have not within a three-year period preceding this proposal been
convicted of or had a civil judgment rendered against them for
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false statements,
or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly
charged by a governmental entity (Federal, State or local) with
commission of any of the offenses enumerated in paragraph (a)(2) of this
certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions (Federal, State
or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the
statements in this certification, such prospective participant shall attach
an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier
transactions requiring prior FHWA approval or estimated to cost $25,000
or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is
providing the certification set out below.

b. The certification in this clause is a material representation of fact
upon which reliance was placed when this transaction was entered into.
If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or
agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate
written notice to the person to which this proposal is submitted if at any
time the prospective lower tier participant learns that its certification was
erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,"
"ineligible," "participant,” "person," "principal," and "voluntarily excluded,"
as used in this clause, are defined in 2 CFR Parts 180 and 1200. You
may contact the person to which this proposal is submitted for assistance
in obtaining a copy of those regulations. “First Tier Covered
Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or
general contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has
entered into a covered transaction with a grantee or subgrantee of
Federal funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a covered
transaction with a First Tier Participant or other Lower Tier Participants
(such as subcontractors and suppliers).



e. The prospective lower tier participant agrees by submitting this
proposal that, should the proposed covered transaction be entered into,
it shall not knowingly enter into any lower tier covered transaction with a
person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized
by the department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier
Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions
exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification
of a prospective participant in a lower tier covered transaction that is not
debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A
participant is responsible for ensuring that its principals are not
suspended, debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as the
eligibility of any lower tier prospective participants, each participant may,
but is not required to, check the Excluded Parties List System website
(https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require
establishment of a system of records in order to render in good faith the
certification required by this clause. The knowledge and information of
participant is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these
instructions, if a participant in a covered transaction knowingly enters into
a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal
Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or
debarment.

* ok ok ok K

Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion--Lower Tier Participants:

1. The prospective lower tier participant certifies, by submission of this
proposal, that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any
of the statements in this certification, such prospective participant shall
attach an explanation to this proposal.

* ok ok ok K

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR
LOBBYING

This provision is applicable to all Federal-aid construction contracts and
to all related subcontracts which exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this
bid or proposal, to the best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or
on behalf of the undersigned, to any person for influencing or attempting
to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
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continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid
or will be paid to any person for influencing or attempting to influence an
officer or employee of any Federal agency, a Member of Congress, an
officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit
Standard Form-LLL, "Disclosure Form to Report Lobbying," in
accordance with its instructions.

2. This certification is a material representation of fact upon which
reliance was placed when this transaction was made or entered into.
Submission of this certification is a prerequisite for making or entering
into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or
proposal that the participant shall require that the language of this
certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose
accordingly.



ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded under the
Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor undertaking to
do work which is, or reasonably may be, done as on-site work, shall give
preference to qualified persons who regularly reside in the labor area as
designated by the DOL wherein the contract work is situated, or the
subregion, or the Appalachian counties of the State wherein the contract
work is situated, except:

a. To the extent that qualified persons regularly residing in the area
are not available.

b. For the reasonable needs of the contractor to employ supervisory or
specially experienced personnel necessary to assure an efficient
execution of the contract work.

c. For the obligation of the contractor to offer employment to present
or former employees as the result of a lawful collective bargaining
contract, provided that the number of nonresident persons employed
under this subparagraph (1c) shall not exceed 20 percent of the total
number of employees employed by the contractor on the contract work,
except as provided in subparagraph (4) below.

2. The contractor shall place a job order with the State Employment
Service indicating (a) the classifications of the laborers, mechanics and
other employees required to perform the contract work, (b) the number of
employees required in each classification, (c) the date on which the
participant estimates such employees will be required, and (d) any other
pertinent information required by the State Employment Service to
complete the job order form. The job order may be placed with the State
Employment Service in writing or by telephone. If during the course of
the contract work, the information submitted by the contractor in the
original job order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified job
applicants referred to him by the State Employment Service. The
contractor is not required to grant employment to any job applicants who,
in his opinion, are not qualified to perform the classification of work
required.

4. If, within one week following the placing of a job order by the
contractor with the State Employment Service, the State Employment
Service is unable to refer any qualified job applicants to the contractor, or
less than the number requested, the State Employment Service will
forward a certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the contractor's
permanent project records. Upon receipt of this certificate, the contractor
may employ persons who do not normally reside in the labor area to fill
positions covered by the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the contracting
agency to provide a contractual preference for the use of mineral
resource materials native to the Appalachian region.

6. The contractor shall include the provisions of Sections 1 through 4 of

this Attachment A in every subcontract for work which is, or reasonably
may be, done as on-site work.

12



Contract Provision - Cargo Preference Requirements
In accordance with Title 46 CFR § 381.7 (b), the contractor agrees—

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30
working days following the date of loading for shipments originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this
section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the
Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.”

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project. The two provisions do not
apply to goods or materials that come into inventories independent of the project, such as shipments of Portland
cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish
existing inventories.
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46
Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as
may from time to time be enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance
with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1. The prevailing rates and fringe benefits shown in the General Wage
Determination Decisions issued by the U.S. Department of Labor shall, in accordance with the provisions of the foregoing statutes, constitute the
minimum wages payable on Federal and federally assisted construction projects to laborers and mechanics of the specified classes engaged on contract
work of the character and in the localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR
Parts 1 and 5. Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of
the described work within the geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5. The wage
rates and fringe benefits contained in the General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to
laborers and mechanics.
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