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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.  Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 
10:00 a.m. March 9, 2018 prevailing time at which time the bids will be publicly opened from the iCX 
SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 

  Contract No. 46488 
  Various Counties 
  Section STWDE FRWY SIGN MAINT 18-51 
  Various Routes 
  District 6 Construction Funds 
  
 Repairing or replacing damaged sign components, furnishing and installing new signs and supports 
or replacing damaged overhead sign structure components and end supports at various locations as 
described in individual work orders. 
 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive  

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Randall S. Blankenhorn,  
 Secretary 
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SPECIAL PROVISIONS 
 

STATE OF ILLINOIS 
 
The following Special Provisions supplement the “Standard Specifications for Road and Bridge 
Construction, Adopted Revised April 1, 2016”, the latest edition of the “Manual on Uniform Traffic 
Control Devices for Streets and Highways”, and the “Manual of Test Procedures for Materials” in 
effect on the date of invitation for bids, and the “Supplemental Specifications and Recurring 
Special Provisions” indicated on the Check Sheet included herein, which apply to and govern the 
construction of the Various Routes, Section STWDE FRWY SIGN MAINT 18-51,  
Various Counties, Contract No. 46488, and in case of conflict with any part, or parts, of said 
Specifications, the said Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF IMPROVEMENT 
 
The work to be done under this contract will be primarily on freeways, interstates and major 
arterials throughout the State, although work may be required to be done on other State-
maintained highways at various locations. 
 
 
COMPLETION DATE 
 
All work on this contract shall be completed on or before December 30, 2021. Should the 
Contractor fail to complete all work by December 30, 2021, the Contractor shall be liable in 
accordance with Article 108.09 with of the Standard Specifications. 
 
 
DESCRIPTION OF IMPROVEMENTS 
 
The work shall consist of repairing or replacing damaged sign components, furnishing, or 
furnishing and installing new signs and supports or replacing damaged overhead sign structure 
components, end supports at locations described in a work order.  
 
 
WORK ORDERS 
 
No work of any kind is to be performed by the Contractor, unless a work order authorizing work 
has been issued by the Traffic Operations Engineer.  A work order will show the date of issue, job 
number, location, code number(s), pay item(s), quantity of such pay item, and total cost.  Only 
the amount of replacement or repairs shown on the work order is to be done by the Contractor.  
If at the time repairs are being made, it appears that additional work is needed, a revised work 
order must be obtained.  The contractor will be responsible for all final field measurements prior 
to fabrication on all work orders.  The Contractor shall notify the District Contact at least 72 hours 
before beginning any work in the field and shall obtain permission to begin such work. 
 
It shall be the contractor’s responsibility to verify all dimensions and conditions existing in the field 
prior to construction and ordering materials.  
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Some work orders may require that the Contractor complete the work outlined in the work order 
during a districts night-time hours. 
 
Any damaged signs, supports, structures or structure components being replaced shall become 
the property of the contractor and this shall be reflected in the unit price of pay items. 
 
Except as noted below, the Contractor shall complete all the work required on a work order within 
75 days after the date of issue of the work order or its revision unless otherwise extended in the 
work order or agreed in writing between the Contractor and the Engineer. 
 
Unless otherwise extended on an individual work order the erection of existing sign panels shall 
be accomplished within 30 days.  Where sign panels are to be installed on new steel posts or a 
combination of new and existing steel posts, or on an overhead sign truss, where truss repairs 
are involved and the Contractor cannot meet the 30-day deadline, the Contractor will be allowed 
to install the sign on temporary wood posts within the same 30-day period.  The Contractor shall 
then have 45 additional days in which to fabricate and install the new steel posts, any required 
foundations, effect any truss repairs and re-erect the sign panel on the new posts or on the 
repaired truss. 
 
The repair or re-erection of a sign post(s), where no new post(s) is involved, and the erection of 
an existing sign panel on the post(s) shall also be accomplished within 30 days, installation of the 
panel on temporary supports will not be allowed. 
 
 
FAILURE TO COMPLETE A WORK ORDER ON TIME 
 
Should the Contractor fail to complete a work order on time, or such extended time as may have 
been allowed by the Department, a monetary deduction equal to $75.00 per day per work order 
will be applied to monies due or that may become due the Contractor. 
 
 
QUANTITIES 
 
The quantities specified in this contract indicate the estimated amount of work required in a one-
year period.  This is merely an estimate to allow Contractors to establish unit prices and permit 
the Department to determine the low bidder.  It shall be understood that the unit prices of this 
contract shall prevail throughout the period of this contract regardless of the quantity. 
 
 
REIMBURSEMENT FROM THIRD PARTY FOR REPAIRS OR DAMAGES 
 
The Department reserves the right to make recovery from Third Party or Parties for damage to 
any part of the existing installations and no part of such recovery or recoveries shall inure to the 
benefit of the Contractor.  To enable the Department to assess damages against said Third Party 
or Parties, the Contractor shall, upon request, furnish the Engineer an itemized statement of the 
cost of any repairs to Third Party damage, separating the cost of labor, materials, and equipment. 
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LOCATING UNDERGROUND CABLE 
 
At those locations, where concrete foundations are to be installed, the Contractor shall notify the 
District Contact at least 72 hours before beginning any work in the field.   The Contractor shall 
request that the Department locate and mark all underground electric cable owned and 
maintained by the Department which may be in conflict with the construction operations.  In the 
event the Contractor fails to notify the District Contact and cable is damaged, the Contractor shall 
replace the entire length of cable or conductors in conduit, in a manner satisfactory to the District 
Contact, at his/her own expense.  Splicing below grade will not be permitted. 
 
 
CONTRACTOR'S RESPONSIBILITY FOR DAMAGE 
 
The Contractor shall be held responsible for damages resulting from the operations of his 
equipment or employees and of any damage to a sign or sign structure prior to final inspection by 
the District Contact.  The Contractor shall, at his own expense, restore any damaged property to 
a condition equal to that existing before damage was done, by repairing, rebuilding, or replacing 
it as directed by the Engineer. 
 
 
FINAL CLEANING UP 
 
The final cleaning up shall conform to the requirements set forth in Article 104.06.  Each time the 
Contractor accomplishes work at any location, he will be required to clean up the work area before 
payment for that work will be submitted. 
 
All costs due to compliance with this Special Provision will be included with the contract and no 
additional compensation will be allowed. 
 
 
TRAFFIC CONTROL AND PROTECTION 
 
The Contractor shall arrange his work in such a manner so as to keep interruptions to traffic flow 
at a minimum. 
 
Traffic control and protection shall conform to Article 107.09 and Section 701 and to the following 
standards as required by the Engineer. 
 
Standards 701006, 701101, 701106, 701201, 701301, 701400, 701401, 701406, 701411, 

701428, 701446, 701451, 701456, 701901 
 
Additional traffic control and hour restrictions for closures may have to be imposed to facilitate the 
flow of traffic on certain sections of highways for some work orders this will also include TC-09 
which you will find in the plan sheets. 
 
Conformance to the traffic control and protection standards will not be paid for as a separate item, 
but will be considered included with the various contract items and no additional compensation 
will be allowed. This will also include traffic control and protection on interstates, freeways, 
expressways, and all major arterials. 
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FURNISH AND ERECT GRAFFITI RESISTANT SIGN PANEL 
 
This work shall consist of furnishing and erecting an extruded graffiti resistant sign panel complete 
with reflectorized sign face, legend, and supplemental panels or plates, on existing sign support(s) 
or overhead sign structure at the location(s) specified in the work order. The type, size, and 
content of legend requirements will be as specified below or in the work order. 
 
The aluminum extrusions and the installation shall be in according to the requirements of Section 
1090 of the Standard Specification, as shown on the plans and/or as directed by the Engineer. 
 
All Type III reflectorized guide signs, supplemental signs, including route shields and 
supplemental panels shall be fabricated using faces and legend of Type ZZ retroreflective 
sheeting. This shall include mainline, ramp, crossroad interchange approach directional signing, 
and route markers.  All signs shall be fabricated such that the copy or text and background 
material is applied in the preferred orientation for the maximum retroreflectivity per the 
manufacturer’s recommendation.  Background sheeting and legend shall be provided by the same 
manufacturer. 
 
This work shall consist of furnishing and erecting an extruded sign panel complete with 
reflectorized sign face and legend, and supplemental panels which shall be covered with graffiti 
resistant sheeting provided by the same manufacturer of the sheeting and legend. 
 
This graffiti protection overlay shall assure similar day-night appearance and not reduce 
retroreflectivity as required by the sheeting called for in the contract, which shall be substantiated 
by supporting test results.  All graffiti resistant films, when applied to the various types of reflective 
sheeting, must meet the same durability requirements as specified for that type of reflective 
sheeting. This work will be measured for payment in square feet from edge-to-edge (horizontally 
and vertically). 
 
The Contractor shall package all signs so as to prevent damage during shipment. 
 
This work will be paid, for at the contract unit price per square foot, for FURNISH AND ERECT 
GRAFFITI RESISTANT SIGN PANEL. This price shall include, furnishing all materials, fabricating 
the sign panel (including sign face and sign legend), furnishing all mounting hardware (including 
any 4WF1.79 sign brackets required for overhead sign structure mounting) and installing the sign 
panel on previously erected sign supports or sign structure and removing any existing sign 
panel(s) as required for the proper installation of the new panel(s).  Removal of any existing sign 
panel(s) will be paid for in accordance with REMOVE SIGN PANEL TYPE 1, 2 or 3. 
 
 
FURNISH AND ERECT SIGN PANEL-LOGO 
 
This work shall consist of installing LOGO service signing along the Interstate.  Typical layouts 
and sign designs are shown in the plans.  Specific details and locations will be described in the 
work order(s). 
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No mounting on bridges or overhead sign structures will be required for this pay item.  The 
supplemental business LOGO panels and mileage plates will be furnished by others and made 
available to the Contractor at the appropriate District Sign Shop or at a location agreed upon by 
the Contractor and Engineer.  The supplemental panels and plates will be riveted onto the main 
sign panel as shown in the work order(s).  In addition to the holes in the sign panel, necessary to 
install the supplemental panels and plates, the Contractor shall also drill the upper left hole for all 
other possible supplemental business LOGO panels.  (This is to facilitate spacing of future LOGO 
panels.) 
 
This work will be paid for at the contract unit price per square foot for FURNISH AND ERECT 
SIGN PANEL - LOGO.  This price shall include furnishing all materials, fabricating the sign panel 
(including sign face and sign legend), furnishing all mounting hardware, installing all supplemental 
LOGO panels and mileage plates, and installing the sign panel on previously erected sign 
supports. 
 
The steel supports and concrete foundations for logo sign panels will be paid for under 
STRUCTURAL STEEL SIGN SUPPORT-BREAKAWAY, STRUCTURAL STEEL SIGN 
SUPPORT-BREAKAWAY COUPLING TYPE, and CONCRETE FOUNDATIONS respectively. 
 
 
OVERHEAD SIGN STRUCTURE - END SUPPORT 
 
This work will consist of replacing a damaged or deteriorated end support(s) for an overhead sign 
structure-span or cantilever. 
 
Materials shall meet the requirements of the sign structure detail sheets shown in the contract, 
conforming to the dimensions shown on the details attached to the work order and the applicable 
requirements of Section 1094. 
 
This work shall be done in accordance with the requirements of Sections 733 and as specified 
herein. 
 
This work shall include removing all grout, if grout is present, cleaning and painting the exposed 
anchor bolts, and installing a stainless steel screen wire to enclose the void between the sign 
support base plates and the foundation.  The exposed part of the anchor bolts shall be cleaned 
and painted with one coat of primer and meet the requirements of Section 4 and 5 of SSPC-PS25 
for red iron oxide, zinc oxide, raw linseed oil, and alkyd primer.  All debris resulting from this 
operation shall be removed from the right-of-way. 
 
Any sign panels attached to the end support to be replaced shall be carefully removed and re-
installed on the new end support as directed by the Engineer. 
 
Shop drawings for the new end support(s) will be provided by the Contractor and approved in 
writing before any new materials are ordered. 
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This work will be paid for at the contract unit price each for OVERHEAD SIGN STRUCTURE - 
END SUPPORT.  This price shall include removing any damaged or deteriorated end support(s) 
from the right-of-way, providing shop drawings, furnishing all materials, fabricating and erecting 
the end-support(s), galvanizing the exposed steel, removing all grout, cleaning and painting the 
exposed anchor bolts, installing the wire cloth, removing and reinstalling any existing sign panels, 
the installation of a sign structure number and providing all necessary traffic control.  Removing 
and re-erecting the overhead sign structure will be paid for as REMOVE AND RE-ERECT 
OVERHEAD SIGN STRUCTURE-SPAN or REMOVE AND RE-ERECT OVERHEAD SIGN 
STRUCTURE-CANTILEVER. 
 
 
BRIDGE MOUNTED SIGN SUPPORT 
 
This work shall consist of removing and replacing bridge-mount sign support(s).  The type and 
number shall be indicated in each individual work order. 
 
Materials shall meet the requirements of the bridge mount sign structure details shown in the 
contract, conforming to the dimensions shown on the detail sheets attached to the work order and 
the applicable requirements of Section 1094. 
 
The damaged bridge-mount support(s) shall become the property of the Contractor and shall be 
removed completely from the right-of-way.  The bid price shall reflect any salvage value of the 
support(s) removed. 
 
Shop drawings for the replacement bridge-mount sign support(s) will be provided by the 
Contractor and approved in writing before any new materials are ordered. 
 
This work will be paid for at the contract unit price each for BRIDGE MOUNTED SIGN SUPPORT, 
which price shall include removal of the damaged bridge support(s), providing shop drawings, 
fabricating, furnishing, and erecting the support brackets, angles, and any other necessary 
hardware. 
 
 
BREAKAWAY SLIP BASE CONNECTION BOLT SET 
 
This work shall consist of furnishing a breakaway slip base connection bolt set for the installation 
of a structural steel sign support.  The size of the connection bolt set shall be determined by the 
size of the sign support and as specified in the work order.  The Contractor shall deliver the 
breakaway connection bolt set to the location specified in the work order or the district sign shop 
in the district where the work order was issued. 
 
A breakaway slip base connection bolt set shall consist of the following items: 
 
 FOUR BOLTS, TWELVE FLAT WASHERS AND FOUR HEX NUTS. 
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The breakaway slip base connection bolt set shall meet the requirements of Section 727 of the 
Standard Specifications.  The diameter and length of the bolt will be as specified in the work order. 
 
This work will be paid for at the contract unit price each for BREAKAWAY SLIP BASE 
CONNECTION BOLT SET, which price shall include furnishing all necessary components to 
complete the installation for a breakaway slip base type connection for a structural steel sign 
support and delivery to the location or locations specified in the work order. 
 
 
STRUCTURAL STEEL SIGN SUPPORT – BREAKAWAY COUPLING TYPE 
 
This work shall consist of furnishing galvanized structural steel breakaway sign supports for 
ground-mounted signs and breakaway coupling assemblies of the sizes and lengths shown in the 
work order.  The supports shall be attached to the breakaway coupling assembly previously cast 
within a concrete foundation. Breakaway coupling type structural steel supports shall be used 
only for the installation of logo sign panels on Interstate Routes 70, 72, 270 and 255. 
 
Materials shall meet the requirements of Articles 1006.04, 1006.08 and 1093.01 except all 
references to stub posts shall be omitted. 
 
The fabrication of structural steel sign supports shall meet the requirements of Section 727. 
 
The structural steel breakaway sign supports shall be erected in a vertical position on anchor bars 
previously cast within concrete foundations with the faces of the supports flush with the sign 
throughout the contact area.  The supports shall be plumbed and brought to final grade by using 
shims as shown on the plans. 
 
The supports shall be connected to the anchor bars by means of a breakaway coupling assembly 
conforming to the requirements listed elsewhere in these Special Provisions. 
 
Breakaway coupling assemblies shall be the "Break-Safe" system manufactured by Transpo-
Safety, Inc., 20 Jones Street, New Rochelle, New York 10801. 
 
The breakaway couplings shall be manufactured from alloy steel meeting the requirements of 
AISI 4130H or 4340H, and shall have a minimum tensile yield stress of 1,140 MPa (l65,000 psi) 
and an ultimate tensile range of 1,240 to 1,480 MPa (l80,000 to 215,000 psi).  The breakaway 
coupling shall have a tensile breaking load of between 209 and 253 kN (47,000 and 57,000 
pounds).  The Rockwell C hardness shall be 26 minimum. 
 
Hinge plates shall be alloy steel meeting the requirements of AISI 4340, AISI 4130, or an 
equivalent material and shall have a minimum tensile yield stress of 620 MPa (90,000 psi). 
 
The hinge plates shall have tensile breaking load ranges as follows: 
 
 HI-1 73 - 88 kN, (16,400 - l9, 700 lbs.)   (l0WF21-14WF30) 
 HI-2 30 - 36 kN, (6,700 - 8,100 lbs.)   (6WF9-8WF20) 
 
All bolts, nuts, and washers shall conform to AASHTO M1641. 
 
  



Various Routes 
Section STWDE FRWY SIGN MAINT 18-51 

Various Counties 
Contract No. 46488 

 

8 

Brackets shall be aluminum alloy meeting the requirements of ASTM B-221, Alloy 6061-T6, or an 
approved equal.  The bracket shall incorporate a load-concentrating boss, which shall be stainless 
steel meeting the requirements of ASTM A-582, Type 416, or approved equal. 
 
Anchor plates shall be made from aluminum Alloy 6061-T6 or equivalent, having minimum yield 
strength of 240 MPa (35,000 psi). 
 
Anchor bars shall be made from grade 60 steel, or equivalent material, with a minimum allowable 
tensile stress of 165 MPa (24,000 psi), and shall conform to ASTM designation A-307.  The anchor 
bars shall be hot dip galvanized in conformance with ASTM designation A-153. 
 
Breakaway couplings shall be clean, dry, and free from all foreign material and shall be primed 
and coated with a coating ground from fully homogenized cellulose acetate butyrate plastic and 
appropriate coloring agents applied by an electrostatic spray process. 
 
The coating shall have a minimum thickness of .08 mm (3 mils) and be fused at a maximum 
temperature of 218o C (425o F).  Chipped areas of the coated surface shall be repaired.  After 
coating, all threaded surfaces shall be cleaned to allow them to function properly. 
 
Location holes for the breakaway coupling shall be accurately positioned relative to the load 
concentration member in accordance with the approved shop drawings.  All brackets shall be 
permanently labeled with bracket number to reflect the hole positioning. 
 
The installation of the breakaway coupling assemblies shall be in accordance with the 
manufacturer's recommendations. 
 
The Contractor shall provide the Engineer certification from the breakaway coupling assembly 
manufacturer that the assemblies meet all the requirements of these specifications.  The 
Department reserves the right to test any component of the assembly and to reject any or all 
components failing to meet these specifications. 
 
This work will be measured for payment in pounds of structural steel sign support erected in place.  
The mass (weight) of structural steel shall be computed on the basis of the nominal weight per 
foot of the main post installed from the bottom to the top of the post.  No allowance will be made 
for overrun and no deduction made for cuts, copes, and holes. 
 
Bolts, screws, nuts, washers, shims, post brackets, and anchor bars will not be measured for 
payment, but will be considered as included with this pay item. 
 
This work will be paid for at the contract unit price per pound for STRUCTURAL STEEL SIGN 
SUPPORT - BREAKAWAY COUPLING TYPE, which price shall include payment in full for 
furnishing and erecting the galvanized posts with all components as specified, including the 
breakaway coupling assemblies. 
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FURNISH BREAKAWAY COUPLING SET 
Revised January 2003. 
 
This work shall consist of furnishing a small or large breakaway coupling set for the installation of 
a structural steel sign support.  The size of the coupling set shall be determined by the size of the 
sign support and as specified in the work order.  The Contractor shall deliver the breakaway 
coupling set to the location specified in the work order or the district sign shop in the district where 
the work order was issued. 
 
A breakaway coupling set shall consist of the following items: 
 
 FOUR BOLTS AND FOUR COUPLERS 
 
The breakaway coupling set shall meet the requirements for breakaway coupling assemblies 
outlined in the Special Provision for Structural Steel Sign Support - Breakaway Coupling Type. 
 
This work will be paid for at the contract unit price each for FURNISH BREAKAWAY COUPLING 
SET, which price shall include furnishing all necessary components to complete the coupling type 
installation for a structural steel sign support and delivery to the location or locations specified in 
the work order. 
 
 
FURNISH HINGE PLATE SET 
 
This work shall consist of furnishing a small or large hinge plate set for breakaway coupling type 
installation for structural steel sign support.  The size of the hinge plate set shall be determined 
by the size of the sign support and as specified in the work order.  The Contractor shall deliver 
the hinge plate set to the location specified in the work order or the district sign shop in the district 
where the work order was issued. 
 
A hinge plate set shall consist of the following items: 
 
 FOUR HINGE PLATES AND A TOTAL OF EIGHT BOLTS, NUTS AND WASHERS 
 
The hinge plate set shall meet the requirements for breakaway coupling assemblies outlined in 
the Special Provision for Structural Steel Sign Support - Breakaway Coupling Type. 
 
This work will be paid for at the contract unit price each for FURNISH HINGE PLATE SET, which 
price shall include furnishing all necessary components to complete the hinge type installation for 
a structural steel sign support and delivery to the location or locations specified in the work order. 
 
 
RE-ERECT EXISTING STRUCTURAL STEEL SIGN SUPPORT – BREAKAWAY 
 
This work shall consist of re-erecting an existing structural steel sign support on an existing stub 
post and torqueing the fuse plate and base plate bolts.  This item will only be used for those posts 
that have been knocked down and need no repair. 
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Any missing bolts or plates shall be replaced by the Contractor and shall be considered included 
with this pay item.  Replacement bolts or plates shall meet the requirements of Article 727. 
 
When the work order requires the Contractor to re-erect a sign support that was installed with a 
breakaway type coupling the Contractor shall furnish a breakaway coupling set to complete the 
re-erection.  The furnishing of the breakaway coupling set will be paid for as FURNISH 
BREAKAWAY COUPLING SET. 
 
This work will be paid for at the contract unit price each for RE-ERECT EXISTING STRUCTURAL 
STEEL SIGN SUPPORT – BREAKAWAY, which price shall include all labor, materials, and 
equipment required to complete the work. 
 
 
INSTALL SERVICE SIGN OR MILEAGE PLATE 
 
This work shall consist of installing a service plate advertising gas, food, lodging, or camping 
business establishment or a mileage plate on a previously erected business logo panel.  The 
service plates are fabricated from flat sheet aluminum and will be furnished predrilled by the 
business establishments and made available to the Contractor at the District Sign Shop where 
work is being performed or at such other location agreed upon by the Engineer and the Contractor. 
 
Mileage plates are fabricated from flat sheet aluminum and will be furnished predrilled by 
the District Sign Shop and made available to the Contractor at the District Sign Shop where 
work is being performed or at such other location agreed upon by the Engineer and the 
Contractor. 
 
The plates shall be installed using 5 mm (3/16-inch) aluminum rivets with 3 mm (0.125 inch) to 6 
mm (0.250 inch) grip range to fully penetrate the sign panel extrusions and firmly attach the plates.  
Any plate damaged by the Contractor shall be replaced in exact kind at no cost to the Department.  
The business logo panel shall not be removed when installing a service or mileage plate.  A 
minimum of six plates will be installed or removed on each work order calling for this pay item 
when the installation of service signs or mileage plates is the only work to be done. 
 
This work will be paid for at the contract unit price each for INSTALL SERVICE OR MILEAGE 
PLATE, which price shall include payment in full for installing a service or mileage plate on a 
previously erected business logo panel. 
 
 
REMOVE SERVICE SIGN OR MILEAGE PLATE 
 
This work shall consist of removing an existing service plate advertising a business establishment 
or a mileage plate from a previously erected business logo panel. 
 
Extreme care shall be taken not to damage or mar the plate in any way.  Any plate damaged by 
the Contractor shall be replaced in exact kind at no cost to the Department.  The plates shall be 
delivered to the District Sign Shop where work is being performed or at such other location agreed 
upon by the Engineer. 
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A minimum of six plates will be removed on each work order calling for this pay item when 
the removal of existing service signs or mileage plates is the only work to be done. 
 
This work will be paid for at the contract unit price each for REMOVE SERVICE OR MILEAGE 
PLATE, which price shall include payment in full for removing a service or mileage plate from a 
previously erected business logo panel. 
 
 
TRANSFER SERVICE SIGNS 
 
This work shall consist of removing an existing service sign advertising a business establishment 
from a previously erected business logo panel and reinstalling the service sign on a newly erected 
business logo panel. 
 
Extreme care shall be taken not to damage or mar the sign in any way.  Any sign damaged by 
the Contractor shall be replaced in exact kind at no cost to the Department. 
 
This work will be paid for at the contract unit price each for TRANSFER SERVICE SIGN, which 
price shall include payment in full for removing an existing service sign from a previously erected 
business logo panel and reinstalling the existing service sign on a newly erected business logo 
panel.  The cost of transferring existing mileage plates and directional arrows for the service signs 
shall be considered incidental to this pay item. 
 
 
SIGN SUPPORT REPAIR 
 
This work shall consist of repairing an existing breakaway sign support where the fuse plate has 
separated from the lower post, resulting in bending of the rear flange. 
 
Any missing hardware shall be replaced by the Contractor and considered as included with the 
pay item. Replacement hardware shall meet the requirements of Article 727. 
 
Care shall be taken to prevent damage or further damage to the sign.  Any damage done by the 
Contractor to the existing sign shall be repaired by him at no cost to the State. 
 
The post may be straightened by mechanical or heat applied methods.  There shall be no residual 
stress in the rear flange when the fuse plate is reattached.  The fuse plate shall be attached before 
the rear reinforcement plates are attached. 
 
When the work order requires the Contractor to repair a sign support that was installed with a 
breakaway type coupling the Contractor shall furnish a breakaway coupling set to complete the 
repair of the sign support.  The furnishing of the breakaway coupling set will be paid for as 
FURNISH BREAKAWAY COUPLING SET. 
 
This work will be paid for at the contract unit price each for SIGN SUPPORT REPAIR.  This price 
shall include straightening of the post, repair or replacement of the fuse plate, re-erection of the 
existing sign and post if they were removed to facilitate the support repair, attachment of the rear 
reinforcement plate, replacement of any necessary hardware, and all necessary painting. 
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REMOVE EXISTING SIGN SUPPORT 
 
This work shall consist of removing an existing steel sign support.  The support, including 
hardware, shall become the property of the Contractor. 
 
This work will be paid for at the contract unit price each for REMOVE EXISTING SIGN SUPPORT, 
which price shall include complete removal of the sign support, including hardware, from the right-
of-way. 
 
The removal of any concrete foundations will be paid for as REMOVE CONCRETE 
FOUNDATION - GROUND MOUNT. 
 
 
TIGHTEN FUSE AND BASE PLATE 
 
This work shall consist of tightening the bolts on the fuse plate and base plate of a structural steel 
breakaway sign support.  The bolts shall be tightened in accordance with the sign support details 
shown in the contract.  The tightening of the base and fuse plates for at least 16 structural steel 
breakaway sign supports will be included on each work order calling for this pay item. 
 
The Contractor shall replace any missing bolts, nuts or washers with new ones of the size 
specified on the sign support details shown in the contract.  This work shall be considered included 
with this pay item. Replacement bolts, nuts or washers shall meet the requirements of Article 727. 
 
The work will be paid for at the contract unit price each per sign support for TIGHTEN FUSE AND 
BASE PLATE.  This price shall include payment in full for tightening all bolts on the fuse and base 
plate for a structural steel breakaway sign support and replacing any missing bolts, nuts, or 
washers on the fuse and base plate.  
 
 
TEMPORARY WOOD POST 
 
This work shall consist of furnishing and installing 100 mm (4-in) by 150 mm (6-in) wood posts as 
temporary sign supports for ground-mounted signs, utilizing direct burial. 
 
This work shall be done in accordance with the requirements of Section 730 and as specified 
herein. 
 
Should a longer support than specified be necessary; the Contractor shall provide and install the 
longer support. The method for attaching the sign to the wood posts is shown in the plans. 
 
The temporary wood post(s) shall be supplied in the quantity indicated on the work order and shall 
be located at a specified offset in close proximity of the permanent sign location.   
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The height of the sign shall be a minimum of 900 mm (3 feet) from the top of pavement to the 
bottom of the sign and a minimum of 1500 mm (5 feet) from the top of the ground to the bottom 
of the sign.  The wood post(s) shall be removed and become the property of the Contractor when 
the permanent post(s) is installed. 
 
This work will be paid for at the contract unit price each for TEMPORARY WOOD POST, which 
price shall include payment in full for furnishing, erecting, drilling, and removing of wood post(s) 
and refilling the hole(s) to match the surrounding area 
 
 
MOUNTING BRACKET – TYPE B 
 
This work shall consist of furnishing a steel tubing bracket for mounting auxiliary panels on 
ground-mount signs of the sizes shown in the plans and attaching the bracket to existing sign 
supports at the location(s) specified in the work order. 
 
The bracket shall meet all requirements of the EXIT PANEL DETAIL SHEET - B contained herein. 
 
This work will be paid for at the contract unit price each for MOUNTING BRACKET - TYPE B, 
which price shall include payment in full for furnishing bracket with all components as specified 
and attaching it to existing sign supports. 
 
 
MOUNTING BRACKET TYPE B REPAIR 
 
This work shall consist of repairing the damaged or bent components of an existing mounting 
bracket - Type B. 
 
Care shall be taken to prevent damage or further damage to the existing sign.   Any damage done 
by the Contractor to the existing sign; shall be repaired by him at no cost to the State. 
 
The bracket may be straightened by mechanical or heat-applied methods. 
 
This work will be paid for at the contract unit price each for MOUNTING BRACKET TYPE B 
REPAIR.  This price shall include straightening of the bracket components, reattachment of the 
existing sign if it was removed to facilitate the bracket repair, reattachment of the bracket to the 
sign supports if the bracket was removed to facilitate repair, and all necessary painting. 
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REPLACE WALKWAY SUPPORT BRACKET 
 
This work shall consist of furnishing all necessary material and labor to remove the damaged 
walkway support bracket and replace it with a new bracket of the same type and material as the 
existing. The size of the bracket required will be as indicated on the sign structure detail sheets 
attached to the work order. 
 
This item does not include replacement or repair of any existing walkway or lighting fixtures. 
 
Shop drawings for the replacement walkway support bracket will be provided by the Contractor 
and approved in writing before any new materials are ordered. 
 
This work will be paid for at the contract unit price each for REPLACE WALKWAY SUPPORT 
BRACKET and shall be payment in full for furnishing all materials, providing shop drawings, 
fabricating and erecting this item complete in place. 
 
 
SIGN PANEL BACKPLATE 
 
This work shall consist of furnishing and installing blank sign panels complete with reflectorized 
sign faces cut without legend or symbols, and installing them within previously erected sign 
frames.  The sign blanks shall be 3 mm (0.125-inch) thick 5052-H38 aluminum conforming to 
Section 1090 and the background sheeting shall be brown conforming to the Type B requirements 
of Section 1091. 
 
This work will be paid for at the contract unit price per square foot for SIGN PANEL BACKPLATE, 
which shall include furnishing the sign backplate and installing it in a previously erected sign 
frame.  The cost of removing an existing backplate from a frame assembly to installing the new 
backplate will not be paid for as a separate item, but will be considered included with the contract 
and no additional compensation will be allowed. 
 
 
REST AREA POST AND PANEL SIGN SYSTEM 
 
The signs shall match signs previously installed in the rest area and meet the requirements of the 
following special provisions for the post and panel sign system.  The system shall be the Series 
325 manufactured by: Charleston Industries, Inc., 955 Estes Avenue, Elk Grove Village, IL  60007, 
1-800-722-0209, in Illinois: (847) 228-7l50. 
 
Alternate systems will be considered provided that the component parts are completely 
interchangeable with the previously installed signs.  The engineer's decision as to the acceptability 
of alternate systems will be final. 
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INSTALL REST AREA SIGN 
This work shall consist of installing a new rest area sign provided by the Department at the site of 
installation or at the location specified on the work order.  The sign may be installed on an existing 
sign post and frame or a new sign post and frame.  All signs that are removed or replaced shall 
be returned to the Department location the replacement sign was supplied. 
 
This work will be paid for at the contract unit price per each for INSTALL REST AREA SIGN 
which price shall include all necessary hardware, equipment, and labor required to complete the 
work order  
 
 
SIGN FRAME – SERIES 325 (DOUBLE) 
 
This work shall consist of furnishing and installing sign frames on two posts.  The entire frame is 
to be slid into the slots in the posts and secured by tamperproof screws.  The frame shall meet 
the requirements shown on the plans. 
 
Frames will be measured for payment in feet.  Such measurements are to be the outside perimeter 
of the frame. 
 
This work will be paid for at the contract unit price per foot for SIGN FRAME – SERIES 325 
(DOUBLE), which shall include furnishing the sign frame complete with all necessary hardware 
and installing it on previously erected posts. 
 
 
SIGN FRAME – SERIES 325 (SINGLE) 
 
This work shall consist of furnishing and installing sign frames on single posts.  Brackets shall be 
welded to the frames as shown in the plans to accept a Series 2l8 - center mounted post.  The 
entire frame shall be bolted securely to the post.  The frames shall meet the requirements shown 
on the plans. 
 
Frames will be measured for payment in feet.  Measurement shall be to the outside perimeter of 
the frame. 
 
This work will be paid for at the contract unit price per foot for SIGN FRAME – SERIES 325 
(SINGLE), which shall include furnishing the sign frame complete with all necessary hardware 
and installing it on a previously erected post. 
 
  
SIGN POSTS – SERIES 325 OR 218 
 
This work shall consist of furnishing and installing Series 325 posts for two-post installations and 
Series 218 post for single post installations, on existing concrete surfaces or by direct burial in 
concrete as specified in the plans.  The posts shall meet the requirements shown in the plans. 
 
All sign post lengths and elevations shall be field verified by the Contractor before ordering any 
material. 
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The installations shall be by direct burial, in concrete foundations, or attached to concrete surfaces 
by base plates as noted on the sign layouts.  All posts shall be true, plumb, and If two-post 
installations, parallel to each other.  Spacing templates shall be utilized by the Contractor, when 
installing two-post installations. 
 
The concrete shall be Class SI meeting the applicable portions of Section 503. 
 
The foundation shall be drilled to the dimensions shown in the plans.  The post shall be installed 
plumb and centered in the hole before placement of the concrete.  The hole above the foundation 
shall be filled with black dirt. 
 
This work will be paid for at the contract unit price per foot for SIGN POST-SERIES 325 OR SIGN 
POST-SERIES 218, measured from the bottom of the post in the ground for direct burial or from 
the base plate where specified, which shall include all necessary drilling, back-filling and seeding, 
disposal of excess earth, setting of the post and furnishing all concrete.  The cost of removing a 
frame assembly to installing the new post will not be paid for as a separate item, but will be 
considered included with the contract and no additional compensation will be allowed. 
 
 
BASE PLATE - SERIES 325 OR 218 
 
This work shall consist of furnishing and installing base plates on Series 325 posts for two-post 
installations and Series 218 posts for single post installations.  The base plates shall be factory 
welded to the posts as shown on the plans. The base plates shall be securely bolted to the 
foundations or to the concrete anchors with a 6 mm (1/4-inch) thick neoprene pad placed between 
the concrete and the base plate.  The required concrete “J” bolts or concrete anchors, including 
their installation and the neoprene pads shall be considered as included with this item. 
 
This work will be paid for at the contract unit price each for BASE PLATE-SERIES 325 OR BASE 
PLATE-SERIES 218, which work shall include furnishing and welding base plates to the posts 
and including the concrete "J" bolts, concrete anchors and neoprene pads, as required.  
Installation of the posts will be paid for under the pay item for SIGN POST- SERIES 325 OR SIGN 
POST-SERIES 218. 
 
 
REMOVE EXISTING SIGN POST 
 
This work shall consist of removing an existing rest area sign post that is part of the post and 
panel sign system.  The post, including any hardware not reused, shall become the property of 
the Contractor and the bid price shall reflect any salvage value. 
 
This work will be paid for at the contract unit price each of REMOVE EXISTING SIGN POST, 
which price shall include the complete removal of the sign post, including any concrete foundation 
and base plate, from the right-of-way.  The cost of removing a sign and frame assembly from an 
existing sign post and relocating the sign and frame assembly to a new post(s) will not be paid for 
as a separate item, but will be considered included in the contract and no additional compensation 
will be allowed. 
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TEMPORARY SIGN SUPPORT REPAIR 
 
This work shall consist of making temporary repairs to an existing breakaway sign support(s) until 
the replacement sign support has been installed so an existing sign panel may remain in service. 
 
The Contractor shall have the option of making repairs to the existing support, if that is feasible, 
temporarily installing a used steel breakaway support that matches dimensions of the existing 
stub post or temporarily installing a wood sign support. 
 
If the existing sign support is repaired, repairs shall be in accordance with the provisions for SIGN 
SUPPORT REPAIR. 
 
If a temporary wood sign support is installed, the wood sign support shall meet the provisions 
outlined under TEMPORARY WOOD POST 
 
Any missing hardware shall be replaced by the Contractor and considered as included with the 
pay item. Replacement hardware shall meet the requirements of Article 727 of the Standard 
Specifications. 
 
Care shall be taken to prevent damage or further damage to the sign.  Any damage done, by the 
Contractor, to the existing sign shall be repaired by him, at no cost to the State. 
 
The Contractor shall make the temporary sign support repairs within one week of notification. 
 
This work will be paid for at the contract unit price each for TEMPORARY SIGN SUPPORT 
REPAIR.  This price shall include the removal and/or, re-erection of the existing sign and providing 
the necessary traffic control. 
 
 
REPAIR SIGN PANEL 
 
This work shall consist of repairing a sign panel that has been damaged by vehicle impact where 
the sign has been damaged but not severe enough to require complete replacement of the sign 
panel.  The Contractor shall be responsible for the removing all dirt and debris from the face of 
the sign prior to re-erecting the sign panel. 
 
This work may require the assembly of extruded aluminum panels that have been pulled apart, 
the reattachment of any sign legend, shields, borders, overlay panels and end caps that may have 
come loose or fallen off the sign panel from vehicle impact.  In some cases the sign panel may 
have to be removed from the sign supports, repairs completed, and re-erected on the sign 
supports. 
 
Extruded aluminum panels that have been pulled apart shall be re assembled using 3/8” stainless 
steel bolts installed at 24” spacing.  Stainless steel bolts shall conform to ASTM A 276, Type 304.  
Stainless steel locking nuts shall be used conforming to ASTM A 194 Grade 8.  Stainless steel 
washers shall conform to ASTM A 240, Type 304.  Any loose or fallen off sign legend, shields, 
borders, and overlay panels shall be reattached by the same method as the existing undamaged 
sign panel. 
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This work will be paid for at the contract unit price each for REPAIR SIGN PANEL.  This price 
shall include removing and re-erecting the sign panel, if necessary, to facilitate the repair of the 
sign panel, making all required repairs to the sign legend, shields, borders and overlay panels to 
restores the sign to a serviceable condition and providing the necessary traffic control. 
 
 
REPLACE OVERHEAD SIGN WALKWAY 
 
This work shall consist of removing the damaged portion of the existing walkway and replacing 
the damaged walkway with new walkway of the same type and material as the existing. 
 
Materials shall meet the requirements of the sign structure detail sheets shown in the contract; 
conform to the dimensions shown on the details attached to the work order and the applicable 
requirements of Section 1094. 
 
Fabrication of the walkway shall meet the requirements of the applicable portions of Section 733. 
 
Any damaged lighting items in the damaged portion of the walkway shall be removed and become 
the property of the contractor. 
 
The replacement or repair of any damaged handrail, light support channels, or hardware shall be 
included in the cost of replacing the overhead sign walkway. 
 
The removed portions of walkway shall become the property of the Contractor and shall be 
removed completely from the right-of-way. 
 
All damaged walkway support brackets shall be paid for under REPLACE WALKWAY SUPPORT 
BRACKET. 
 
Shop drawings for the replacement walkway will be provided by the Contractor and approved in 
writing before any new materials are ordered. 
 
The work will be measured for payment in feet of the overall length of the walkway installed, end-
to-end. 
 
This work will be paid for at the contract unit price per foot for REPLACE OVERHEAD SIGN 
WALKWAY, which price shall include removal of the damaged portion of the existing walkway, 
providing shop drawings, furnishing the required new walkway, replacing as required the handrail, 
light support channels, and hardware and removing the damaged walkway from the right-of-way.  
No electrical work will be required for this pay item. 
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SIGN SUPPORT BRACKET: 
 
Description: This work shall consist of furnishing, fabricating, and installing sign support 
extensions to attach additional sign panels to an existing sign panel. 
 
Materials:  Sign support extensions shall be aluminum according to Section 1006.29 of the 
Standard Specifications.  The depth shall be 4 in. (100 mm) and the weight shall be a minimum 
of 1.79 lb/ft (2.60 kg/m).   
 
Installation: 3 sign support extensions shall be used for sign panels with 3 existing posts or less.  
4 sign support extensions shall be used for sign panels with 4 or more existing posts.  Sign support 
extensions shall extend from 4 ft below the top of the existing sign post to the top of the new sign 
panel and shall be spaced as determined by the Engineer.  Sign support extensions shall be 
clipped to the sign panels in accordance with Highway Standard 720021.   
 
Method of Measurement:  Sign support extensions will be measured for payment in each. 
 
Basis of Payment:  This work will be paid for at the contract unit price per EACH for SIGN 
SUPPORT BRACKET. 
 
 
REMOVE AND REINSTALL SIGN PANEL 
 
This work shall consist of removing an existing sign panel from temporary sign supports and 
reinstalling it on an overhead sign structure.  Where the temporary posts were installed by others, 
this work shall also consist of removing the temporary posts which will then become the property 
of the Contractor. 
 
This work will be paid for at the contract unit price per square meter (square foot) for REMOVE 
AND REINSTALL SIGN PANEL, which price shall include removing the existing sign panel from 
temporary supports, installing it on the overhead sign structure, furnishing all necessary mounting 
hardware to complete the installation and removing any temporary supports. 
 
 
RE-ERECT SIGN PANEL 
 
This work shall consist of re-erecting a new or existing sign panel on new or existing posts.  The 
sign panel shall be provided by the Department at the site of installation or at the location specified 
on the work order.  The Contractor shall be responsible for the removing all dirt and debris from 
the face of the sign prior to re-erecting the sign panel. 
 
The replacement of any damaged or missing mounting hardware shall meet the requirements of 
Article 1090.03. 
 
This work will be paid for at the contract unit price per square foot for RE-ERECT SIGN PANEL, 
which price shall include all necessary hardware, equipment, and labor required to complete the 
work order. 
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REPLACE AND TIGHTEN SIGN MOUNTING CLIPS PER EACH SIGN 
 
This work shall consist of replacing missing post clips and post clip bolts or tightening loose post 
clip bolts on signs mounted on overhead sign structures. Stainless steel bolts, nuts and washers 
shall be used with aluminum post clips for all overhead - mounted signs. 
 
Aluminum post clips shall conform to ASTM B 108, Alloy SG 70A-T 6. A flat washer shall be used 
under each nut to prevent gouging of the clip. Stainless steel bolts, nuts and washers for fastening 
extruded aluminum sign panels to supports shall conform to ASTM A 276, Type 304. Nuts shall 
conform to ASTM A 194 Grade 8 and be of the self - locking type. Washers shall conform to ASTM 
A 240, Type 304. 
 
This work will be paid for at the contract unit price each per sign location for REPLACE AND 
TIGHTEN SIGN MOUNTING CLIPS PER EACH SIGN, which price shall include furnishing and 
installing post clips and post clip bolts complete with washers and tightening all loose sign clip 
bolts for each overhead sign location shown in the plans and providing all necessary traffic control. 
 
 
REMOVE SIGN COMPLETE 
 
This work shall consist of removing an existing ground-mounted sign and supports as shown in 
the work order.  The removal items shall consist of the sign panel and exit panel, and the structural 
steel supports.  The sign panel shall become the property of the State and shall be delivered to 
the District Sign Shop in the District in which the work is being performed.  The supports, including 
hardware, shall become the property of the Contractor.  The bid price shall reflect any salvage 
value for the supports and hardware. 
 
Where the existing sign and supports are to be removed and be replaced by a new sign and new 
supports, the new sign shall be completely installed prior to the removal of the existing sign.  
However, duplicate signs are not to exist for periods in excess of 24 hours. 
 
This work will be paid for at the contract unit price each for REMOVE SIGN COMPLETE and shall 
be payment in full for all labor and equipment necessary to remove the sign and supports as 
herein specified and no additional compensation will be allowed. 
 
The removal of any concrete foundations will be paid for as REMOVE CONCRETE 
FOUNDATION-GROUND MOUNT. 
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INTERNAL TRUSS DAMPER 
 
This work shall consist of furnishing and installing a truss damper on an aluminum overhead sign 
structure-span or cantilever. The damper shall be attached to the overhead sign structure as 
indicated on the attached details. 
 
The damper design shall be similar to those shown in the plans. The Contractor shall submit shop 
drawings for the damper for approval prior to fabrication and before any materials are ordered. 
 
This work will be paid for at the contract unit price each for INTERNAL TRUSS DAMPER price 
shall include providing the shop drawings, furnishing and installing the damper complete with all 
necessary hardware and providing the necessary traffic control. 
 
 
INTERNAL MEMBER TRUSS CLAMP 
 
This work shall consist of furnishing and installing stainless steel internal member truss clamp on 
an aluminum overhead sign structure - span or cantilever. The clamp shall be attached at the joint 
of an interior member with the main top or bottom chords where a partial fracture of an internal 
member has occurred. 
 
The clamp design shall be similar to those shown in the plans. Shop drawings for the clamp shall 
be provided by the Contractor for approval prior to fabrication and before any materials are 
ordered. 
 
This work will be paid for at the contract unit price each for INTERNAL MEMBER TRUSS CLAMP, 
which price shall include providing the shop drawings, fabricating the clamp, furnishing and 
installing the clamp complete with all necessary hardware and providing the necessary traffic 
control. 
 
 
REMOVE OVERHEAD SIGN STRUCTURE – WALKWAY 
 
This work shall consist of the complete removal and disposal of the overhead sign structure 
external walkway, handrail, and related mounting hardware according to the requirements of 
Section 736 of the Standard Specifications and as specified on the work order. 
 
The removed overhead sign structure external walkway shall become the property of the 
Contractor and shall be completely disposed of off the right of way. Any salvage value of the 
elements to be removed shall be reflected in the Contractor’s bid for the removal of the overhead 
sign structure walkway. 
 
This work will be paid for at the agreed unit price in feet for REMOVE OVERHEAD SIGN 
STRUCTURE - WALKWAY which price shall include all labor and equipment to complete this 
work. 
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STRUCTURAL REPAIR OF CONCRETE 
Effective: March 15, 2006 Revised: August 29, 2014 
 
Description.  This work shall consist of structurally repairing concrete. 
 
Materials.  Materials shall be according to the following. 
 
Item Article/Section 
(a) Portland Cement Concrete (Note 1)  1020 
(b) R1 or R2 Concrete (Note 2) 
(c) Normal Weight Concrete (Notes 3 and 4) 
(d) Shotcrete (High Performance) (Notes 5 and 6) 
(e) Reinforcement Bars  1006.10 
(f) Anchor Bolts  1006.09 
(g) Water  1002 
(h) Curing Compound  1022.01 
(i) Cotton Mats  1022.02 
(j) Protective Coat  1023.01 
(k) Epoxy (Note 7)  1025 
(l) Mechanical Bar Splicers  508.06(c) 
 
Note 1. The concrete shall be Class SI, except the cement factor shall be a minimum 6.65 cwt/cu 
yd (395 kg/cu m), the coarse aggregate shall be a CA 16, and the strength shall be a minimum 
4000 psi (27,500 kPa) compressive or 675 psi (4650 kPa) flexural at 14 days.  A high range water-
reducing admixture shall be used to obtain a 5-7 in. (125-175 mm) slump, but a cement factor 
reduction according to Article 1020.05(b)(8) is prohibited.  A self-consolidating concrete mixture 
is also acceptable per Article 1020.04, except the mix design requirements of this note regarding 
the cement factor, coarse aggregate, strength, and cement factor reduction shall apply. 
 
Note 2. The R1 or R2 concrete shall be from the Department’s approved list of Packaged, Dry, 
Rapid Hardening, Cementitious Materials for Concrete Repairs.  The R1 or R2 concrete shall 
comply with the air content and strength requirements for Class SI concrete as indicated in Note 
1.  Mixing shall be per the manufacturer’s recommendations, except the water/cement ratio shall 
not exceed the value specified for Class SI concrete as indicated in Note 1.  A high range water-
reducing admixture shall be used to obtain a 5-7 in. (125-175 mm) slump, and a retarder may be 
required to allow time to perform the required field tests.  The admixtures shall be per the 
manufacturer’s recommendation, and the Department’s approved list of Concrete Admixtures 
shall not apply. 
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Note 3. The “high slump” packaged concrete mixture shall be from the Department’s approved list 
of Packaged, Dry, Formed, Concrete Repair Mixtures.  The materials and preparation of 
aggregate shall be according to ASTM C 387.  The cement factor shall be 6.65 cwt/cu yd (395 
kg/cu m) minimum to 7.05 cwt/cu yd (418 kg/cu m) maximum.  Cement replacement with fly ash 
or ground granulated blast-furnace slag shall be according to Section 1020.  The “high slump” 
packaged concrete mixture shall have a water soluble chloride ion content of less than 0.40 lb/cu 
yd (0.24 kg/cu m).  The test shall be performed according to ASTM C 1218, and the “high slump” 
packaged concrete mixture shall have an age of 28 to 42 days at the time of test.  The ASTM C 
1218 test shall be performed by an independent lab a minimum of once every two years, and the 
test results shall be provided to the Department.  The coarse aggregate shall be a maximum size 
of 1/2 in. (12.5 mm).  The packaged concrete mixture shall comply with the air content and 
strength requirements for Class SI concrete as indicated in Note 1.  Mixing shall be per the 
manufacturer’s recommendations, except the water/cement ratio shall not exceed the value 
specified for Class SI concrete as indicated in Note 1.  A high range water-reducing admixture 
shall be used to obtain a 5-7 in. (125-175 mm) slump. The admixture shall be per the 
manufacturer’s recommendation, and the Department’s approved list of Concrete Admixtures 
shall not apply.  A maximum slump of 10 in. (250 mm) may be permitted if no segregation is 
observed by the Engineer in a laboratory or field evaluation. 
 
Note 4 The “self-consolidating concrete” packaged concrete mixture shall be from the 
Department’s approved list of Packaged, Dry, Formed, Concrete Repair Mixtures.  The materials 
and preparation of aggregate shall be according to ASTM C 387.  The cement factor shall be 6.65 
cwt/cu yd (395 kg/cu m) minimum to 7.05 cwt/cu yd (418 kg/cu m) maximum.  Cement 
replacement with fly ash or ground granulated blast-furnace slag shall be according to Section 
1020. The “self-consolidating concrete” packaged concrete mixture shall have a water soluble 
chloride ion content of less than 0.40 lb/cu yd (0.24 kg/cu m).  The test shall be performed 
according to ASTM C 1218, and the “self-consolidating concrete” packaged concrete mixture shall 
have an age of 28 to 42 days at the time of test.  The ASTM C 1218 test shall be performed by 
an independent lab a minimum of once every two years, and the test results shall be provided to 
the Department.  The concrete mixture should be uniformly graded, and the coarse aggregate 
shall be a maximum size of 1/2 in. (12.5 mm).  The fine aggregate proportion shall be a maximum 
50 percent by weight (mass) of the total aggregate used.  The packaged concrete mixture shall 
comply with the air content and strength requirements for Class SI concrete as indicated in Note 
1.  Mixing shall be per the manufacturer’s recommendations, except the water/cement ratio shall 
not exceed the value specified for Class SI concrete as indicated in Note 1.  The admixtures used 
to produce self-consolidating concrete shall be per the manufacturer’s recommendation, and the 
Department’s approved list of Concrete Admixtures shall not apply.  The packaged concrete 
mixture shall meet the following self-consolidating requirements: 
 

 The slump flow range shall be 22 in. (560 mm) minimum to 28 in. (710 mm) 
maximum and tested according to Illinois Test Procedure SCC-2. 

 The visual stability index shall be a maximum of 1 and tested according to 
Illinois Test Procedure SCC-2. 

 The J-Ring value shall be a maximum of 2 in. (50 mm) and tested according 
to Illinois Test Procedure SCC-3.  The L-Box blocking ratio shall be a 
minimum of 80 percent and tested according to Illinois Test Procedure SCC-
4.  The Manufacturer has the option to select either the J-Ring or L-Box test. 

 The hardened visual stability index shall be a maximum of 1 and tested 
according to Illinois Test Procedure SCC-6. 
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Note 5. Packaged shotcrete that includes aggregate shall be from the Department’s approved list 
of Packaged High Performance Shotcrete, and independent laboratory test results showing the 
product meets Department specifications will be required.  The product shall be a packaged, pre-
blended, and dry combination of materials, for the wet-mix shotcrete method according to ASTM 
C 1480.  A non-chloride accelerator may be used according to the shotcrete manufacturer’s 
recommendations.  The shotcrete shall be Type FA or CA, Grade FR, and Class I.  The fibers 
shall be Type III synthetic according to ASTM C 1116. 
 
The packaged shotcrete shall have a water soluble chloride ion content of less than 0.40 lb/cu yd 
(0.24 kg/cu m).  The test shall be performed according to ASTM C 1218, and the hardened 
shotcrete shall have an age of 28 to 42 days at the time of test.  The ASTM C 1218 test shall be 
performed by an independent lab a minimum of once every two years, and the test results shall 
be provided to the Department. 
 
Each individual aggregate used in the packaged shotcrete shall have either a maximum ASTM C 
1260 expansion of 0.16 percent or a maximum ASTM C 1293 expansion of 0.040 percent.  
However, the ASTM C 1260 value may be increased to 0.27 percent for each individual aggregate 
if the cement total equivalent alkali content (Na2O + 0.658K2O) does not exceed 0.60 percent.  As 
an alternative to these requirements, ASTM C 1567 testing which shows the packaged shotcrete 
has a maximum expansion of 0.16 percent may be submitted.  The ASTM C 1260, C 1293, or C 
1567 test shall be performed a minimum of once every two years. 
 
The 7 and 28 day compressive strength requirements in ASTM C 1480 shall not apply.  Instead 
the shotcrete shall obtain a minimum compressive strength of 4000 psi (27,500 kPa) at 14 days. 
 
The packaged shotcrete shall be limited to the following proportions: 
 
The portland cement and finely divided minerals shall be 6.05 cwt/cu yd (360 kg/cu m) to 8.50 
cwt/cu yd (505 kg/cu m) for Type FA and 6.05 cwt/cu yd (360 kg/cu. m) to 7.50 cwt/cu yd (445 
kg/cu m) for Type CA.   The portland cement shall not be below 4.70 cwt/cu yd (279 kg/cu m) for 
Type FA or CA. 
 
The finely divided mineral(s) shall constitute a maximum of 35 percent of the total cement plus 
finely divided mineral(s). 
 
Class F fly ash is optional and the maximum shall be 20 percent by weight (mass) of cement. 
 
Class C fly ash is optional and the maximum shall be 25 percent by weight (mass) of cement. 
 
Ground granulated blast-furnace slag is optional and the maximum shall be 30 percent by weight 
(mass) of cement. 
 
Microsilica is required and shall be a minimum of 5 percent by weight (mass) of cement, and a 
maximum of 10 percent.  As an alternative to microsilica, high-reactivity metakaolin may be used 
at a minimum of 5 percent by weight (mass) of cement, and a maximum of 10 percent. 
 
Fly ash shall not be used in combination with ground granulated blast-furnace slag.  Class F fly 
ash shall not be used in combination with Class C fly ash.  Microsilica shall not be used in 
combination with high-reactivity metakaolin.  A finely divided mineral shall not be used in 
combination with a blended hydraulic cement, except for microsilica or high-reactivity metakaolin. 
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The water/cement ratio as defined in Article 1020.06 shall be a maximum of 0.42. 
 
The air content as shot shall be 4.0 – 8.0 percent. 
 
Note 6 Packaged shotcrete that does not include pre-blended aggregate shall be from the 
Department’s approved list of Packaged High Performance Shotcrete, and independent 
laboratory test results showing the product meets Department specifications will be required.  The 
shotcrete shall be according to Note 5, except the added aggregate shall be according to Articles 
1003.02 and 1004.02 in addition to each individual aggregate meeting the maximum expansion 
requirements of Note 5.  The aggregate gradation shall be according to the manufacturer.  The 
shotcrete shall be batched and mixed with added aggregate according to the manufacturer. 
 
Note 7. In addition ASTM C 881, Type IV, Grade 2 or 3, Class A, B, or C may be used. 
 
Equipment.  Equipment shall be according to Article 503.03 and the following. 
Chipping Hammer – The chipping hammer for removing concrete shall be a light-duty pneumatic 
or electric tool with a 15 lb. (7 kg) maximum class or less. 
 
Blast Cleaning Equipment – Blast cleaning equipment for concrete surface preparation shall be 
the abrasive type, and the equipment shall have oil traps. 
 
Hydrodemolition Equipment – Hydrodemolition equipment for removing concrete shall be 
calibrated, and shall use water according to Section 1002. 
 
High Performance Shotcrete Equipment – The batching, mixing, pumping, hose, nozzle, and 
auxiliary equipment shall be for the wet-mix shotcrete method, and shall meet the requirements 
of ACI 506R. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  The repair methods shall be either formed concrete repair or shotcrete.  The repair 
method shall be selected by the Contractor with the following rules. 
 
(a) Rule 1.  For formed concrete repair, a subsequent patch to repair the placement point 
after initial concrete placement will not be allowed.  As an example, this may occur in a vertical 
location located at the top of the repair. 
(b) Rule 2.  Formed concrete repair shall not be used for overhead applications. 
(c) Rule 3.  If formed concrete repair is used for locations that have reinforcement with less 
than 0.75 in. (19 mm) of concrete cover, the concrete mixture shall contain fly ash or ground 
granulated blast-furnace slag at the maximum cement replacement allowed. 
(d) Rule 4.  Shotcrete shall not be used for any repair greater than 6 in. (150 mm) in depth, 
except in horizontal applications, where the shotcrete may be placed from above in one lift. 
(e) Rule 5.  Shotcrete shall not be used for column repairs greater than 4 in. (100 mm) in 
depth, unless the shotcrete mixture contains 3/8 in. (9.5 mm) aggregate. 
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Temporary Shoring or Cribbing.  When a temporary shoring or cribbing support system is 
required, the Contractor shall provide details and computations, prepared and sealed by an Illinois 
licensed Structural Engineer, to the Department for review and approval.  When ever possible the 
support system shall be installed prior to starting the associated concrete removal.  If no system 
is specified, but during the course of removal the need for temporary shoring or cribbing becomes 
apparent or is directed by the Engineer due to a structural concern, the Contractor shall not 
proceed with any further removal work until an appropriate and approved support system is 
installed. 
 
Concrete Removal.  The Contractor shall provide ladders or other appropriate equipment for the 
Engineer to mark the removal areas.  Repair configurations will be kept simple, and squared 
corners will be preferred.  The repair perimeter shall be sawed a depth of 1/2 in. (13 mm) or less, 
as required to avoid cutting the reinforcement.  Any cut reinforcement shall be repaired or replaced 
at the expense of the Contractor.  If the concrete is broken or removed beyond the limits of the 
initial saw cut, the new repair perimeter shall be recut.  The areas to be repaired shall have all 
loose, unsound concrete removed completely by the use of chipping hammers, hydrodemolition 
equipment, or other methods approved by the Engineer.  The concrete removal shall extend along 
the reinforcement bar until the reinforcement is free of bond inhibiting corrosion.  Reinforcement 
bar with 50 percent or more exposed shall be undercut to a depth of 3/4 in. (19 mm) or the 
diameter of the reinforcement bar, whichever is greater. 
 
If sound concrete is encountered before existing reinforcement bars are exposed, further removal 
of concrete shall not be performed unless the minimum repair depth is not met. 
 
The repair depth shall be a minimum of 1 in. (25 mm).  The substrate profile shall be ± 1/16 in. 
(± 1.5 mm).  The perimeter of the repair area shall have a vertical face. 
 
If a repair is located at the ground line, any excavation required below the ground line to complete 
the repair shall be included in this work. 
 
The Contractor shall have a maximum of 14 calendar days to complete each repair location with 
concrete or shotcrete, once concrete removal has started for the repair. 
 
The Engineer shall be notified of concrete removal that exceeds 6 in. (150 mm) in depth, one 
fourth the cross section of a structural member, more than half the vertical column reinforcement 
is exposed in a cross section, more than 6 consecutive reinforcement bars are exposed in any 
direction, within 1.5 in. (38 mm) of a bearing area, or other structural concern.  Excessive 
deterioration or removal may require further evaluation of the structure or installation of temporary 
shoring and cribbing support system. 
 
Surface Preparation.  Prior to placing the concrete or shotcrete, the Contractor shall prepare the 
repair area and exposed reinforcement by blast cleaning.  The blast cleaning shall provide a 
surface that is free of oil, dirt, and loose material. 
 
  



Various Routes 
Section STWDE FRWY SIGN MAINT 18-51 

Various Counties 
Contract No. 46488 

 

27 

If a succeeding layer of shotcrete is to be applied, the initial shotcrete surface and remaining 
exposed reinforcement shall be free of curing compound, oil, dirt, loose material, rebound (i.e. 
shotcrete material leaner than the original mixture which ricochets off the receiving surface), and 
overspray.  Preparation may be by lightly brushing or blast cleaning if the previous shotcrete 
surface is less than 36 hours old.  If more than 36 hours old, the surface shall be prepared by 
blast cleaning. 
 
The repair area and perimeter vertical face shall have a rough surface.  Care shall be taken to 
ensure the sawcut face is roughened by blast cleaning.  Just prior to concrete or shotcrete 
placement, saturate the repair area with water to a saturated surface-dry condition.  Any standing 
water shall be removed. 
 
Concrete or shotcrete placement shall be done within 3 calendar days of the surface preparation 
or the repair area shall be prepared again. 
 
Reinforcement.  Exposed reinforcement bars shall be cleaned of concrete and corrosion by blast 
cleaning.  After cleaning, all exposed reinforcement shall be carefully evaluated to determine if 
replacement or additional reinforcement bars are required. 
 
Reinforcing bars that have been cut or have lost 25 percent or more of their original cross sectional 
area shall be supplemented by new in kind reinforcement bars.  New bars shall be lapped a 
minimum of 32 bar diameters to existing bars.  A mechanical bar splicer shall be used when it is 
not feasible to provide the minimum bar lap.  No welding of bars shall be performed. 
 
Intersecting reinforcement bars shall be tightly secured to each other using 0.006 in. (1.6 mm) or 
heavier gauge tie wire, and shall be adequately supported to minimize movement during concrete 
placement or application of shotcrete. 
 
For reinforcement bar locations with less than 0.75 in. (19 mm) of cover, protective coat shall be 
applied to the completed repair.  The application of the protective coat shall be according to Article 
503.19, 2nd paragraph, except blast cleaning shall be performed to remove curing compound. 
 
The Contractor shall anchor the new concrete to the existing concrete with 3/4 in. (19 mm) 
diameter hook bolts for all repair areas where the depth of concrete removal is greater than 8 in. 
(205 mm) and there is no existing reinforcement extending into the repair area.  The hook bolts 
shall be spaced at 15 in. (380 mm) maximum centers both vertically and horizontally, and shall 
be a minimum of 12 in. (305 mm) away from the perimeter of the repair.  The hook bolts shall be 
installed according to Section 584. 
 
Repair Methods.  All repair areas shall be inspected and approved by the Engineer prior to 
placement of the concrete or application of the shotcrete. 
 
(a) Formed Concrete Repair.  Falsework shall be according to Article 503.05.  Forms shall be 
according to Article 503.06.  Formwork shall provide a smooth and uniform concrete finish, and 
shall approximately match the existing concrete structure.  Formwork shall be mortar tight and 
closely fitted where they adjoin the existing concrete surface to prevent leakage.  Air vents may 
be provided to reduce voids and improve surface appearance.  The Contractor may use exterior 
mechanical vibration, as approved by the Engineer, to release air pockets that may be entrapped. 
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The concrete for formed concrete repair shall be a Class SI Concrete, or a packaged R1 or R2 
Concrete with coarse aggregate added, or a packaged Normal Weight Concrete at the 
Contractor’s option.  The concrete shall be placed and consolidated according to Article 503.07.  
The concrete shall not be placed when frost is present on the surface of the repair area, or the 
surface temperature of the repair area is less than 40 F (4 C).  All repaired members shall be 
restored as close as practicable to their original dimensions. 
 
Curing shall be done according to Article 1020.13. 
 
If temperatures below 45F (7C) are forecast during the curing period, protection methods shall 
be used.  Protection Method I according to Article 1020.13(d)(1), or Protection Method II according 
to Article 1020.13(d)(2) shall be used during the curing period. 
 
The surfaces of the completed repair shall be finished according to Article 503.15. 
 
(b) Shotcrete.  Shotcrete shall be tested by the Engineer for air content according to Illinois 
Modified AASHTO T 152.  The sample shall be obtained from the discharge end of the nozzle by 
shooting a pile large enough to scoop a representative amount for filling the air meter measuring 
bowl.  Shotcrete shall not be shot directly into the measuring bowl for testing. 
 
For compressive strength of shotcrete, a 18 x 18 x 3.5 in. (457 x 457 x 89 mm) test panel shall be 
shot by the Contractor for testing by the Engineer.  A steel form test panel shall have a minimum 
thickness of 3/16 in. (5 mm) for the bottom and sides.  A wood form test panel shall have a 
minimum 3/4 in. (19 mm) thick bottom, and a minimum 1.5 in. (38 mm) thickness for the sides.  
The test panel shall be cured according to Article 1020.13 (a) (3) or (5) while stored at the jobsite 
and during delivery to the laboratory.  After delivery to the laboratory for testing, curing and testing 
shall be according to ASTM C 1140. 
 
The method of alignment control (i.e. ground wires, guide strips, depth gages, depth probes, and 
formwork) to ensure the specified shotcrete thickness and reinforcing bar cover is obtained shall 
be according to ACI 506R.  Ground wires shall be removed after completion of cutting operations.  
Guide strips and formwork shall be of dimensions and a configuration that do not prevent proper 
application of shotcrete.  Metal depth gauges shall be cut 1/4 in. (6 mm) below the finished 
surface.  All repaired members shall be restored as close as practicable to their original 
dimensions. 
 
For air temperature limits when applying shotcrete in cold weather, the first paragraph of Article 
1020.14(b) shall apply.  For hot weather, shotcrete shall not be applied when the air temperature 
is greater than 90F (32C).  The applied shotcrete shall have a minimum temperature of 50F 
(10C) and a maximum temperature of 90F (32C).  The shotcrete shall not be applied during 
periods of rain unless protective covers or enclosures are installed.  The shotcrete shall not be 
applied when frost is present on the surface of the repair area, or the surface temperature of the 
repair area is less than 40F (4C).  If necessary, lighting shall be provided to provide a clear view 
of the shooting area. 
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The shotcrete shall be applied according to ACI 506R, and shall be done in a manner that does 
not result in cold joints, laminations, sandy areas, voids, sags, or separations.  In addition, the 
shotcrete shall be applied in a manner that results in maximum densification of the shotcrete.  
Shotcrete which is identified as being unacceptable while still plastic shall be removed and re-
applied. 
 
The nozzle shall normally be at a distance of 2 to 5 ft. (0.6 to 1.5 m) from the receiving surface, 
and shall be oriented at right angles to the receiving surface.  Exceptions to this requirement will 
be permitted to fill corners, encase large diameter reinforcing bars, or as approved by the 
Engineer.  For any exception, the nozzle shall never be oriented more than 45 degrees from the 
surface.  Care shall be taken to keep the front face of the reinforcement bar clean during shooting 
operations.  Shotcrete shall be built up from behind the reinforcement bar.  Accumulations of 
rebound and overspray shall be continuously removed prior to application of new shotcrete.  
Rebound material shall not be incorporated in the work. 
 
Whenever possible, shotcrete shall be applied to the full thickness in a single layer.  The maximum 
thickness shall be according to Rules 4 and 5 under Construction Requirements, General.  When 
two or more layers are required, the minimum number shall be used and shall be done in a manner 
without sagging or separation.  A flash coat (i.e. a thin layer of up to 1/4 in. (6 mm) applied 
shotcrete) may be used as the final lift for overhead applications. 
 
Prior to application of a succeeding layer of shotcrete, the initial layer of shotcrete shall be 
prepared according to the surface preparation and reinforcement bar cleaning requirements.  
Upon completion of the surface preparation and reinforcement bar treatment, water shall be 
applied according to the surface preparation requirements unless the surface is moist.  The 
second layer of shotcrete shall then be applied within 30 minutes. 
 
Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or other suitable 
devices.  The shotcrete shall be allowed to stiffen sufficiently before cutting.  Cutting shall not 
cause cracks or delaminations in the shotcrete.  For depressions, cut material may be used for 
small areas.  Rebound material shall not be incorporated in the work.  For the final finish, a wood 
float shall be used to approximately match the existing concrete texture.  A manufacturer 
approved finishing aid may be used.  Water shall not be used as a finishing aid.  All repaired 
members shall be restored as close as practicable to their original dimensions. 
 
Contractor operations for curing shall be continuous with shotcrete placement and finishing 
operations.  Curing shall be accomplished using wetted cotton mats, membrane curing, or a 
combination of both.  Cotton mats shall be applied according to Article 1020.13(a)(5) except the 
exposed layer of shotcrete shall be covered within 10 minutes after finishing, and wet curing shall 
begin immediately.  Curing compound shall be applied according to Article 1020.13(a)(4), except 
the curing compound shall be applied as soon as the shotcrete has hardened sufficiently to 
prevent marring the surface, and each of the two separate applications shall be applied in opposite 
directions to ensure coverage.  The curing compound shall be according to Article 1022.01.  Note 
5 of the Index Table in Article 1020.13 shall apply to the membrane curing method. 
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When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours, the 
repair area shall be protected with intermittent hand fogging, or wet curing with either burlap or 
cotton mats shall begin within 10 minutes.  Intermittent hand fogging may be used only for the 
first hour.  Thereafter, wet curing with burlap or cotton mats shall be used until the succeeding 
shotcrete layer is applied.  Intermittent hand fogging may be extended to the first hour and a half 
if the succeeding shotcrete layer is applied by the end of this time. 
 
The curing period shall be for 7 days, except when there is a succeeding layer of shotcrete.  In 
this instance, the initial shotcrete layer shall be cured until the surface preparation and 
reinforcement bar treatment is started. 
 
If temperatures below 45F (7C) are forecast during the curing period, protection methods shall 
be used.  Protection Method I according to Article 1020.13(d)(1), or Protection Method II according 
to Article 1020.13(d)(2) shall be used during the curing period 
 
Inspection of Completed Work.  The Contractor shall provide ladders or other appropriate 
equipment for the Engineer to inspect the repaired areas.  After curing but no sooner than 28 days 
after placement of concrete or shooting of shotcrete, the repair shall be examined for conformance 
with original dimensions, cracks, voids, and delaminations.  Sounding for delaminations will be 
done with a hammer or by other methods determined by the Engineer. 
 
The acceptable tolerance for conformance of a repaired area shall be within 1/4 in. (6 mm) of the 
original dimensions.  A repaired area not in dimensional conformance or with delaminations shall 
be removed and replaced. 
 
A repaired area with cracks or voids shall be considered as nonconforming.  Exceeding one or 
more of the following crack and void criteria shall be cause for removal and replacement of a 
repaired area. 
 

1. The presence of a single surface crack greater than 0.01 in. (0.25 mm) in width and greater 
than 12 in. (300 mm) in length. 

2. The presence of two or more surface cracks greater than 0.01 in. (0.25 mm) in width that 
total greater than 24 in. (600 mm) in length. 

3. The presence of map cracking in one or more regions totaling 15 percent or more of the 
gross surface area of the repair. 

4. The presence of two or more surface voids with least dimension 3/4 in. (19 mm) each. 
 

A repaired area with cracks or voids that do not exceed any of the above criteria may remain in 
place, as determined by the Engineer. 
 
If a nonconforming repair is allowed to remain in place, cracks greater than 0.007 in. (0.2 mm) in 
width shall be repaired with epoxy according to Section 590.  For cracks less than or equal to 
0.007 in. (0.2 mm) in width, the epoxy may be applied to the surface of the crack.  Voids shall be 
repaired according to Article 503.15. 
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Publications and Personnel Requirements.  The Contractor shall provide a current copy of ACI 
506R to the Engineer a minimum of one week prior to start of construction. 
 
The shotcrete personnel who perform the work shall have current American Concrete Institute 
(ACI) nozzlemen certification for vertical wet and overhead wet applications, except one individual 
may be in training.  This individual shall be adequately supervised by a certified ACI nozzlemen 
as determined by the Engineer.  A copy of the nozzlemen certificate(s) shall be given to the 
Engineer. 
 
Method of Measurement.  This work will be measured for payment in place and the area computed 
in square feet (square meters).  For a repair at a corner, both sides will be measured. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square foot (square 
meter) for STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN. (125 MM), 
STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN. (125 MM). 
 
When not specified to be paid for elsewhere, the work to design, install, and remove the temporary 
shoring and cribbing will be paid for according to Article 109.04. 
 
With the exception of reinforcement damaged by the Contractor during removal, the furnishing 
and installation of supplemental reinforcement bars, mechanical bar splicers, hook bolts, and 
protective coat will be paid according to Article 109.04. 
 
 
DRILL WEEP HOLE 
 
This work shall consist of drilling weep holes as described in the work order, using a ¼ inch drill 
bit mounted on a portable electric drill. 
 
The work will be paid for at the agreed unit price each for DRILL WEEP HOLE, which price shall 
include all equipment and labor necessary to safely drill any hole described in the work order. 
 
 
REMOVAL OF SIGN LIGHTING, NO SALVAGE 
 
This item shall consist of disconnecting, completely removing and disposing of existing sign 
lighting as specified herein. This pay item shall also include removal of the associated conduit, 
wire and disconnect switch from the sign structure. 
 
Luminaire removal shall be in accordance with Section 842, the cleaning and painting of sign 
structure caused by the removal of sign lighting and associated conduit shall be in accordance 
with section 506 of the Standard Specifications for Road and Bridge Construction, current version. 
 
The Contractor shall coordinate any electrical work with the Department’s Electrical Maintenance 
Contractor (EMC) prior to any work. 
 
Prior to the removal of any equipment, the Contractor shall notify the Engineer to obtain the 
approval for equipment removal.  No removal work shall be permitted until approved by the 
Engineer. 
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The removal of sign luminaires shall include all associated conduit, wire up to the handhole on 
the sign structure, if existing otherwise up to the nearest feed to the sign lighting (Junction Box or 
Light Pole), disconnect switch and hardware. All appurtenances shall become the property of the 
contractor and shall be disposed of according to the Article 202.03. 
 
This work will be paid for at the agreed unit price each for REMOVE EXISTING SIGN LIGHTING 
UNIT, NO SALVAGE which price shall include all labor and equipment to complete the work 
described herein. 
 
 
METAL SCREEN 
 
This work shall consist of cleaning and installing stainless steel screen wire to enclose the void 
between the sign support base plates and the foundation.   
 
The stainless steel mesh shall meet the requirements of Section 733 and be installed as shown 
in the details of Overhead Sign Structures Support Frame Base Sheet OS-A-6A. 
 
The work will be paid for at the agreed unit price each for METAL SCREEN, which price shall 
include cleaning and installing the screen wire around each sign support base plate. 
 
 
OVERHEAD SIGN STRUCTURE – TRUSS ONLY 
 
This work shall consist of furnishing and installing a Type IA or IIA overhead sign structure-truss 
on or existing end supports at the location shown in the plans. 
 
The Contractor shall be responsible for field verifying the existing dimensions for the end supports 
to assure the proper fit for the replacement truss on the existing end supports. 
 
This work shall include all labor, material, and equipment necessary for proper execution and 
completion of the work as shown on the plans and as herein specified.  It shall include all work 
not specifically included in the contract documents which is reasonably and properly inferable and 
necessary for proper completion of the improvement. 
 
Materials shall meet the requirements of the sign structure detail sheets shown in the contract, 
conforming to the dimensions shown on the details included in the contract, and the applicable 
requirements of Section 1094. 
 
The replacement overhead sign structure-span shall include the fabrication and installation of 
truss grating, to facilitate inspections, the entire length of the span conforming to the details shown 
in the contract. 
 
The cost of fabricating and installing the truss grating and the truss damper shall be included in 
the cost of fabricating and installing the replacement overhead sign structure-span. 
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Due to the down sizing of the overhead sign structures a retrofit for the support frame at those 
locations where the existing end supports will be used is required.  The retrofit for the existing end 
supports shall meet the requirements shown on the   “OVERHEAD SIGN STRUCTURES 
EXISTING SUPPORT FRAME RETROFIT FOR ALUMINUM TRUSS” as shown on detail sheet 
OS-A-12 RETROFIT.  The cost of the retrofit shall be included in the cost of fabricating and 
installing the replacement overhead sign structure-truss. 
 
This work shall be done in accordance with Section 733, including providing all necessary 
mounting hardware and as specified herein. 
 
Shop drawings for the new structure will be provided by the Contractor and approved in writing 
before any new materials are ordered or fabrication is begun. 
 
Before starting work, the Contractor shall provide an erection plan to the Engineer detailing the 
method of erection proposed to be followed and the amount and type of equipment proposed to 
be used.  The plan shall be subject to the approval of the Engineer.  The approval of the Engineer 
shall not be considered as relieving the Contractor of the responsibility for the safety of the 
Contractor’s method or equipment or from carrying out the work in full. 
 
Traffic control and protection shall be included under this pay item.  It shall be understood that 
the freeway will be closed a maximum of 15 minutes to remove and re-erect the sign structure 
and the time of the week allowed for closure will be as directed by the Engineer. 
 
Basis of Payment: This work will be paid for at the contract unit price per foot for OVERHEAD 
SIGN STRUCTURE- TRUSS ONLY Type Specified which price shall include providing all 
necessary traffic control. 
 
 
TIGHTEN SUPPORT ANCHOR BOLTS 
 
This work shall consist of tightening the anchor bolts for an overhead sign structure support.  For 
existing gaps less than 1/4 inch, an adequate size wrench shall be used to firmly seat the anchor 
bolt nut against the base plate of the overhead sign structure support, to the satisfaction of the 
Engineer.  For gaps equal to or exceeding 1/4 inch, the threads above the nut shall be cleaned to 
allow raising the nut approximately 1/4 inch.  A U-shaped, galvanized steel shim(s) of adequate 
thickness shall be inserted between the base plate and existing washer before tightening the nut 
to the Engineer’s satisfaction. 
 
This work will be paid for at the contract unit price each for TIGHTEN SUPPORT ANCHOR 
BOLTS, which price shall be payment in full for tightening all bolts for an overhead sign structure 
support, supplying and inserting the necessary shim(s), and providing all necessary traffic control. 
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TIGHTEN U-BOLT 
 
This work shall consist of tightening existing U-bolts at the locations shown in the plans. 
 
The U-bolts shall be tightened enough to bring the U-bolt against the tube and leave nuts/washers 
with less than 1/8-inch gap to the support or as directed by the Engineer. 
 
U-bolts that cannot be tightened but are loose shall be replaced. Replacement U-bolts shall be 
either 8 mm or 20 mm (5/16” or 3/4”) stainless steel U-bolts of the appropriate dimensions, two 
stainless steel washers and two hexagon lock-nuts per bolt. 
 
The 8 mm (5/16 inch) U-bolts are located at the connection of the walkway support and sign 
brackets to the truss and the 20 mm (3/4 inch) U-bolts are located at the connection of the 
overhead sign structure to the end support.  The U-bolt, washers, and lock-nuts shall meet the 
requirements of Section 733 and the Overhead Sign Structure Base Sheet OS-A-1.  All U-bolts 
shall be of sufficient length to fully engage the lock-nut. 
 
The Contractor shall field verifying dimensions prior to ordering any material. 
 
This work will be paid for at the contract unit price each for TIGHTEN U-BOLT, which price shall 
be payment in full for properly tightening loose U-bolts, replacing any U-bolts that cannot be 
tightened and providing all necessary traffic control. 
 
 
COMPENSABLE DELAY COSTS (BDE) 
Effective:  June 2, 2017 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or damages 
sustained by the Contractor from conflicts with facilities not meeting the above definition; 
or if a conflict with a utility in an unanticipated location does not cause a shutdown of the 
work or a documentable reduction in the rate of progress exceeding the limits set herein.  
The provisions of Article 104.03 notwithstanding, compensation for delays caused by a 
utility in an unanticipated location will be paid according to the provisions of this Article 
governing minor and major delays or reduced rate of production which are defined as 
follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated location 
decreases by more than 25 percent and lasts longer than seven calendar days.” 
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Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be made 
as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for according 

to Article 109.04(b)(1) and (2) for the time between start of the delay and the minimum 
remaining hours in the work shift required by the prevailing practice in the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned equipment 
will be limited to two weeks plus the cost of move-out to either the Contractor’s yard or 
another job and the cost to re-mobilize, whichever is less.  Rental equipment may be 
paid for longer than two weeks provided the Contractor presents adequate support to 
the Department (including lease agreement) to show retaining equipment on the job is 
the most economical course to follow and in the public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent threshold 
for that portion of the delay in excess of seven calendar days.  Determination of 
compensation will be in accordance with Article 104.02, except labor and material 
additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, representatives, 

officers, agents, or employees; delay by the Department in making the site available; 
or delay in furnishing any items required to be furnished to the Contractor by the 
Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
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(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment in 

time required for the work will be made according to Section 108.  Any adjustment in the 
costs to be paid will be made for direct labor, direct materials, direct equipment, direct 
jobsite overhead, direct offsite overhead, and other direct costs allowed by the resolution.  
Adjustments in costs will not be made for interest charges, loss of anticipated profit, 
undocumented loss of efficiency, home office overhead and unabsorbed overhead other 
than as allowed by Article 109.13, lost opportunity, preparation of claim expenses and 
other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, escalated 
labor costs, extended project overhead, and extended traffic control will be allowed when such 
costs result from a delay meeting the criteria in the following table. 

 

Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum two 
week extension of contract time, according to 
Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 
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(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 
overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite overhead 

and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to the 
delay will be paid.  For working day contracts the payment will be made according to Article 
109.04.  For completion date contracts, an adjustment will be determined as follows. 
 
Extended Traffic Control occurs between April 1 and November 30: 
 
 ETCP Adjustment ($) = TE x (%/100 x CUP / OCT) 
 
Extended Traffic Control occurs between December 1 and March 31: 
 
 ETCP Adjustment ($) = TE x 1.5 (%/100 x CUP / OCT) 
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Where: TE = Duration of approved time extension in calendar days. 
 % = Percent maintenance for the traffic control, % (see table below). 
 CUP = Contract unit price for the traffic control pay item in place during the delay. 
 OCT = Original contract time in calendar days. 

 
Original Contract Amount Percent Maintenance 

Up to $2,000,000 65% 

$2,000,000 to $10,000,000 75% 

$10,000,000 to $20,000,000 85% 

Over $20,000,000 90% 
 
When an ETCP adjustment is paid under this provision, an adjusted unit price as provided 
for in Article 701.20(a) for increase or decrease in the value of work by more than ten 
percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other party 
for monies paid by the Department as a result of any claim under this provision.  The Contractor 
shall fully cooperate with the Department in its efforts to recover from another party any money 
paid to the Contractor for delay damages under this provision.” 
 
 
CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
Effective:  June 1, 2010 Revised:  November 1, 2014 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to diesel 
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven 
calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
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Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year older 
than the year given for that equipment’s respective horsepower range shall be retrofitted: 
 

Effective Dates Horsepower Range Model Year 
   

June 1, 2010 1/ 600-749 2002 
 750 and up 2006 
   

June 1, 2011 2/ 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 
   

June 1, 2012 2/ 50-99 2004 
 100-299 2003 
 300-599 2001 
 600-749 2002 
 750 and up 2006 

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 
contract. 

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road equipment 
assigned to the contract. 

 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are 
exempt from installing retrofit emission control devices if such devices adversely affect equipment 
operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the 
Department if documentation is provided showing good faith efforts were made by the Contractor 
to retrofit the equipment. 
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Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name; 
and (2) the emission control devices make, model, USEPA or CARB verification number, or 
performance certification from the retrofit device manufacturer.  Equipment reported as fitted with 
emissions control devices shall be made available to the Engineer for visual inspection of the 
device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of this 
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission control 
devices shall be considered as included in the contract unit prices bid for the various items of 
work involved and no additional compensation will be allowed.  The Contractor's compliance with 
this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction 
will be imposed for each calendar day or fraction thereof the deficiency continues to exist.  The 
calendar day(s) will begin when the time period for correction is exceeded and end with the 
Engineer's written acceptance of the correction.  The daily monetary deduction will be $1,000.00 
for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000 Revised:  July 2, 2016 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination in 
the award and administration of contracts.  Consequently, the federal regulatory provisions of 49 
CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
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STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such contracts 
(not a federal-aid contract) and no responsibility to oversee the implementation of this Special 
Provision by the Department on those contracts.  DBE participation on 100 percent state-funded 
contracts will not be credited toward fulfilling the Department’s annual overall DBE goal required 
by the US Department of Transportation to comply with the federal DBE program requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 
 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may include, 
but is not limited to: 
 
(a) Withholding progress payments; 
 
(b) Assessing sanctions; 
 
(c) Liquidated damages; and/or 
 
(d) Disqualifying the Contractor from future bidding as non-responsible. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
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CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included because 
the Department has determined that the work of this contract has subcontracting opportunities 
that may be suitable for performance by DBE companies.  The determination is based on an 
assessment of the type of work, the location of the work, and the availability of DBE companies 
to do a part of the work.  The assessment indicates that, in the absence of unlawful discrimination, 
and in an arena of fair and open competition, DBE companies can be expected to perform 0.00% 
of the work.  This percentage is set as the DBE participation goal for this contract.  Consequently, 
in addition to the other award criteria established for this contract, the Department will only award 
this contract to a bidder who makes a good faith effort to meet this goal of DBE participation in 
the performance of the work.  A bidder makes a good faith effort for award consideration if either 
of the following is done in accordance with the procedures set for in this Special Provision: 
 

(a) The bidder documents that enough DBE participation has been obtained to meet the goal 
or, 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a reference 
source for DBE-certified companies.  In addition, the Department maintains a letting and item 
specific DBE locator information system whereby DBE companies can register their interest in 
providing quotes on particular bid items advertised for letting.  Information concerning DBE 
companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is required prior to the award 
of the contract and the failure of the low bidder to comply will render the bid not responsive. 
 
In order to assure the timely award of the contract, the low bidder shall submit: 
 

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE 2025 
and 2026. 

 
(1) The final Utilization Plan must be submitted within five calendar days after the date of 

the letting in accordance with subsection (a)(2) of Bidding Procedures herein. 
 

(2) To meet the five day requirement, the bidder may send the Utilization Plan 
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to 
(217) 785-1524.  The subject line must include the bid Item Number and the Letting 
date.  The Utilization Plan should be sent as one .pdf file, rather than multiple files and 
emails for the same Item Number.  It is the responsibility of the bidder to obtain 
confirmation of email or fax delivery. 

 
  



Various Routes 
Section STWDE FRWY SIGN MAINT 18-51 

Various Counties 
Contract No. 46488 

 

43 

Alternatively, the Utilization Plan may be sent by certified mail or delivery service 
within the five calendar day period.  If a question arises concerning the mailing date 
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service 
postmark on the certified mail receipt from the U.S. Postal Service or the receipt issued 
by a delivery service when the Utilization Plan is received by the Department.  It is the 
responsibility of the bidder to ensure the postmark or receipt date is affixed within the 
five days if the bidder intends to rely upon mailing or delivery to satisfy the submission 
day requirement.  The Utilization Plan is to be submitted to: 
 

Illinois Department of Transportation 
Bureau of Small Business Enterprises 
Contract Compliance Section 
2300 South Dirksen Parkway, Room 319 
Springfield, Illinois 62764 

 
The Department will not accept a Utilization Plan if it does not meet the five day 
submittal requirement and the bid will be declared not responsive.  In the event the bid 
is declared not responsive due to a failure to submit a Utilization Plan or failure to 
comply with the bidding procedures set forth herein, the Department may elect to 
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may deny 
authorization to bid the project if re-advertised for bids.  The Department reserves the 
right to invite any other bidder to submit a Utilization Plan at any time for award 
consideration. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of Utilization Plan 
approval or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, Department 

form SBE 2025, for each DBE proposed for the performance of work to achieve the 
contract goal.  For bidding purposes, submission of the completed SBE 2025 forms, 
signed by the DBEs and scanned or faxed to the bidder will be acceptable as long as the 
original is available and provided upon request.  All elements of information indicated on 
the said form shall be provided, including but not limited to the following: 
 
(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar 

amount of participation for identified work shall specifically state the quantity, unit price, 
and total subcontract price for the work to be completed by the DBE.  If partial pay 
items are to be performed by the DBE, indicate the portion of each item, a unit price 
where appropriate and the subcontract price amount; 
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(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and 
each participating DBE firm documenting the commitment to use the DBE 
subcontractors whose participation is submitted to meet the contract goal; 

 
(5) If the bidder is a joint venture comprised of DBE companies and non-DBE companies, 

the Utilization Plan must also include a clear identification of the portion of the work to 
be performed by the DBE partner(s); and, 

 
(6) If the contract goal is not met, evidence of good faith efforts; the documentation of 

good faith efforts must include copies of each DBE and non-DBE subcontractor quote 
submitted to the bidder when a non-DBE subcontractor is selected over a DBE for 
work on the contract. 

 
GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation has 
been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of the 
contract by the bidder.  The Utilization Plan will be approved by the Department if the Utilization 
Plan documents sufficient commercially useful DBE work to meet the contract goal or the bidder 
submits sufficient documentation of a good faith effort to meet the contract goal pursuant to 49 
CFR Part 26, Appendix A.  The Utilization Plan will not be approved by the Department if the 
Utilization Plan does not document sufficient DBE participation to meet the contract goal unless 
the apparent successful bidder documented in the Utilization Plan that it made a good faith effort 
to meet the goal.  This means that the bidder must show that all necessary and reasonable steps 
were taken to achieve the contract goal.  Necessary and reasonable steps are those which, by 
their scope, intensity and appropriateness to the objective, could reasonably be expected to 
obtain sufficient DBE participation, even if they were not successful.  The Department will consider 
the quality, quantity, and intensity of the kinds of efforts that the bidder has made.  Mere pro forma 
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the 
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors are 
not intended to be a mandatory checklist and are not intended to be exhaustive.  Other 
factors or efforts brought to the attention of the Department may be relevant in appropriate 
cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies are 
interested by taking appropriate steps to follow up initial solicitations. 
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(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the prime Contractor might otherwise prefer to perform these 
work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent with 
the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

 
 b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  However, 
the fact that there may be some additional costs involved in finding and using DBE 
companies is not in itself sufficient reason for a bidder’s failure to meet the contract 
DBE goal, as long as such costs are reasonable.  Also the ability or desire of a 
bidder to perform the work of a contract with its own organization does not relieve 
the bidder of the responsibility to make good faith efforts.  Bidders are not, 
however, required to accept higher quotes from DBE companies if the price 
difference is excessive or unreasonable.  In accordance with subsection (c)(6) of 
the above Bidding Procedures, the documentation of good faith efforts must 
include copies of each DBE and non-DBE subcontractor quote submitted to the 
bidder when a non-DBE subcontractor was selected over a DBE for work on the 
contract. 

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 

thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate 
causes for the rejection or non-solicitation of bids in the bidder’s efforts to meet the 
project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 

or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 

supplies, materials, or related assistance or services. 
 

  



Various Routes 
Section STWDE FRWY SIGN MAINT 18-51 

Various Counties 
Contract No. 46488 

 

46 

(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to 
provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this Special 
Provision or that a good faith effort has not been made, the Department will notify the 
responsible company official designated in the Utilization Plan that the bid is not 
responsive.  The notification shall include a statement of reasons for the determination.  If 
the Utilization Plan is not approved because it is deficient as a technical matter, unless 
waived by the Department, the bidder will be notified and will be allowed no more than a 
five calendar day period in order to cure the deficiency. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, 
Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of the request in 
the United States mail on or before the fifth business day shall not be deemed delivery.  
The determination shall become final if a request is not made and delivered.  A request 
may provide additional written documentation or argument concerning the issues raised 
in the determination statement of reasons, provided the documentation and arguments 
address efforts made prior to submitting the bid.  The request will be forwarded to the 
Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person in order to consider all issues of documentation 
and whether the bidder made a good faith effort to meet the goal.  After the review by the 
Reconsideration Officer, the bidder will be sent a written decision within ten working days 
after receipt of the request for consideration, explaining the basis for finding that the bidder 
did or did not meet the goal or make adequate good faith efforts to do so.  A final decision 
by the Reconsideration Officer that a good faith effort was made shall approve the 
Utilization Plan submitted by the bidder and shall clear the contract for award.  A final 
decision that a good faith effort was not made shall render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to count 
toward the achievement of the overall goal and the contract goal the value of payments made for 
the work actually performed by DBE companies.  In addition, a DBE must perform a commercially 
useful function on the contract to be counted.  A commercially useful function is generally 
performed when the DBE is responsible for the work and is carrying out its responsibilities by 
actually performing, managing, and supervising the work involved.  The Department and 
Contractor are governed by the provisions of 49 CFR Part 26.55(c) on questions of commercially 
useful functions as it affects the work.  Specific counting guidelines are provided in 49 CFR Part 
26.55, the provisions of which govern over the summary contained herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
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(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract performed 

by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the prime Contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for which 
it is responsible.  At least one truck owned, operated, licensed, and insured by the DBE 
must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for the 
fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 
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CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of a 
DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217) 785-4611.  Telefax number (217) 785-1524. 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract plans, 

specifications, or special provisions must be approved, in writing, by the Department as 
provided elsewhere in the Contract.  The Contractor shall notify affected DBEs in writing 
of any changes in the scope of work which result in a reduction in the dollar amount 
condition-of-award to the contract.  Where the revision includes work committed to a new 
DBE subcontractor, not previously involved in the project, then a Request for Approval of 
Subcontractor, Department form BC 260A or AER 260A, must be signed and submitted.  
If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, than a new Request for Approval of Subcontractor shall not be required.  
However, the Contractor must document efforts to assure that the existing DBE 
subcontractor is capable of performing the additional work and has agreed in writing to the 
change. 

 
(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon request.  

Subcontractors shall ensure that all lower tier subcontracts or agreements with DBEs to 
supply labor or materials be performed in accordance with this Special Provision. 
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(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE is 

certified in the respective item of work) in a modification of the condition of award; or 
 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute other 
work of equivalent value to a certified DBE or provide documentation of good faith 
efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation 
of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  The 
Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is provided 
for termination of a DBE subcontractor, the Contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the DBE in the Utilization Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor listed 
in the approved Utilization Plan without prior written consent.  This includes, but is not 
limited to, instances in which the Contractor seeks to perform work originally designated 
for a DBE subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with 
another DBE firm.  Written consent will be granted only if the Bureau of Small Business 
Enterprises agrees, for reasons stated in its concurrence document, that the Contractor 
has good cause to terminate or replace the DBE firm.  Before transmitting to the Bureau 
of Small Business Enterprises any request to terminate and/or substitute a DBE 
subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, with a 
copy to the Bureau, of its intent to request to terminate and/or substitute, and the reason 
for the request.  The Contractor shall give the DBE five days to respond to the Contractor’s 
notice.  The DBE so notified shall advise the Bureau and the Contractor of the reasons, if 
any, why it objects to the proposed termination of its subcontract and why the Bureau 
should not approve the Contractor’s action.  If required in a particular case as a matter of 
public necessity, the Bureau may provide a response period shorter than five days. 
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For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good cause 
does not exist if the failure or refusal of the DBE subcontractor to perform its work on 
the subcontract results from the bad faith or discriminatory action of the prime 
contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because of 

suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 or 
applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE 

subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE subcontractor.  
Provided, that good cause does not exist if the prime Contractor seeks to terminate a 
DBE it relied upon to obtain the contract so that the prime Contractor can self-perform 
the work for which the DBE contractor was engaged or so that the prime Contractor 
can substitute another DBE or non-DBE contractor after contract award. 
 
When a DBE is terminated, or fails to complete its work on the Contract for any reason 
the Contractor shall make a good faith effort to find another DBE to substitute for the 
original DBE to perform at least the same amount of work under the contract as the 
terminated DBE to the extent needed to meet the established Contract goal.  The good 
faith efforts shall be documented by the Contractor.  If the Department requests 
documentation under this provision, the Contractor shall submit the documentation 
within seven days, which may be extended for an additional seven days if necessary 
at the request of the Contractor.  The Department shall provide a written determination 
to the Contractor stating whether or not good faith efforts have been demonstrated. 
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(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 
performed to the DBE participants.  The records shall be made available to the Department 
for inspection upon request.  After the performance of the final item of work or delivery of 
material by a DBE and final payment therefore to the DBE by the Contractor, but not later 
than thirty calendar days after payment has been made by the Department to the 
Contractor for such work or material, the Contractor shall submit a DBE Payment 
Agreement on Department form SBE 2115 to the Resident Engineer.  If full and final 
payment has not been made to the DBE, the DBE Payment Agreement shall indicate 
whether a disagreement as to the payment required exists between the Contractor and 
the DBE or if the Contractor believes that the work has not been satisfactorily completed.  
If the Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith 
efforts are reviewed, the Department may deduct from contract payments to the 
Contractor the amount of the goal not achieved as liquidated and ascertained damages.  
The Contractor may request an administrative reconsideration of any amount deducted as 
damages pursuant to subsection (h) of this part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not achieved 
as liquidated damages.  A request to reconsider shall be delivered to the Contract 
Compliance Section and shall be handled and considered in the same manner as set forth 
in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, except a final 
decision that a good faith effort was not made during contract performance to achieve the 
goal agreed to in the Utilization Plan shall be the final administrative decision of the 
Department.  The result of the reconsideration process is not administratively appealable 
to the U.S. Department of Transportation. 
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EQUIPMENT PARKING AND STORAGE (BDE) 
Effective:  November 1, 2017 
 
Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 
 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft (2.5 m) 
from the open traffic lane.  For other periods of time during working and for all nonworking hours, 
all vehicles, materials, and equipment shall be parked or stored as follows. 

 
(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be 

located a minimum of 30 ft (9 m) from the pavement. 
 
(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be 

located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic. 
 
(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a 

minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm) 
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in. or 
6 in. measurement shall be from the base of the non-traffic side of the barrier. 

 
(d) Behind other man-made or natural barriers meeting the approval of the Engineer.” 
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LIGHTS ON BARRICADES (BDE) 
Effective:  January 1, 2018 
 
Revise Article 701.16 of the Standard Specifications to read: 
 

“ 701.16 Lights.  Lights shall be used on devices as required in the plans, the traffic control 
plan, and the following table. 

 
Circumstance Lights Required 

Daylight operations None 

First two warning signs on each approach 
to the work involving a nighttime lane 
closure and “ROUGH GROOVED 
SURFACE” (W8-I107) signs 

Flashing mono-directional lights 

Devices delineating isolated obstacles, 
excavations, or hazards at night  
(Does not apply to patching) 

Flashing bi-directional lights 

Devices delineating obstacles, 
excavations, or hazards exceeding  
100 ft (30 m) in length at night  
(Does not apply to widening) 

Steady burn bi-directional lights 

Channelizing devices for nighttime lane 
closures on two-lane roads 

None 

Channelizing devices for nighttime lane 
closures on multi-lane roads 

None 

Channelizing devices for nighttime lane 
closures on multi-lane roads separating 
opposing directions of traffic 

None 

Channelizing devices for nighttime along 
lane shifts on multilane roads 

Steady burn mono-directional lights 

Channelizing devices for night time along 
lane shifts on two lane roads 

Steady burn bi-directional lights 

Devices in nighttime lane closure tapers on 
Standards 701316 and 701321 

Steady burn bi-directional lights 

Devices in nighttime lane closure tapers Steady burn mono-directional lights 

Devices delineating a widening trench None 

Devices delineating patches at night on 
roadways with an ADT less than 25,000 

None 

Devices delineating patches at night on 
roadways with an ADT of 25,000 or more 

None 

 
Batteries for the lights shall be replaced on a group basis at such times as may be specified 

by the Engineer.” 
 
Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard 
Specifications. 
 
Revise the first paragraph of Article 603.07 of the Standard Specifications to read: 
 

“ 603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI concrete 
has been placed, the work shall be protected by a barricade for at least 72 hours.” 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  November 2, 2017 
 
Add the following to the end of the fourth paragraph of Article 109.11 of the Standard 
Specifications: 
 

“ If reasonable cause is asserted, written notice shall be provided to the applicable 
subcontractor and/or material supplier and the Engineer within five days of the Contractor 
receiving payment.  The written notice shall identify the contract number, the subcontract or 
material purchase agreement, a detailed reason for refusal, the value of payment being withheld, 
and the specific remedial actions required of the subcontractor and/or material supplier so that 
payment can be made.” 
 
 
PORTABLE CHANGEABLE MESSAGE SIGNS (BDE) 
Effective:  November 1, 2016 Revised:  April 1, 2017 
 
Revise the second paragraph of Article 701.20(h) of the Standard Specifications to read: 
 

“ For all other portable changeable message signs, this work will be paid for at the contract 
unit price per calendar day for each sign as CHANGEABLE MESSAGE SIGN.” 

 
Revise this second sentence of the first paragraph of Article 1106.02(i) of the Standard 
Specifications to read: 
 

“ The message panel shall be a minimum of 7 ft (2.1 m) above the edge of pavement in 
urban areas and a minimum of 5 ft (1.5 m) above the edge of pavement in rural areas, 
present a level appearance, and be capable of displaying up to eight characters in each 
of three lines at a time.” 

 
 
PROGRESS PAYMENTS (BDE) 
Effective:  November 2, 2013 
 
Revise Article 109.07(a) of the Standard Specifications to read: 
 

“(a) Progress Payments.  At least once each month, the Engineer will make a written estimate 
of the quantity of work performed in accordance with the contract, and the value thereof 
at the contract unit prices.  The amount of the estimate approved as due for payment will 
be vouchered by the Department and presented to the State Comptroller for payment.  No 
amount less than $1000.00 will be approved for payment other than the final payment. 
 
Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 
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If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by the 
Contractor or subcontractor on the date of the offset voucher.  Further, the amount of the 
offset voucher shall be a credit against the Department’s obligation to pay the Contractor, 
the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue until 
such time as the entire loan indebtedness is satisfied.  The Department will notify the 
Contractor and Fund Control Agent in a timely manner of such offset.  The Contractor or 
subcontractor shall not be entitled to additional payment in consideration of the offset. 
 
The failure to perform any requirement, obligation, or term of the contract by the Contractor 
shall be reason for withholding any progress payments until the Department determines 
that compliance has been achieved.” 

 
 
SPEED DISPLAY TRAILER (BDE) 
Effective:  April 2, 2014 Revised:  January 1, 2017 
 
Revise the third paragraph of Article 701.11 of the Standard Specifications to read: 
 

“ When not being utilized to inform and direct traffic, sign trailers, speed display trailers, arrow 
boards, and portable changeable message boards shall be treated as nonoperating equipment.” 
 
Add the following to Article 701.15 of the Standard Specifications: 
 

“ (m) Speed Display Trailer.  A speed display trailer is used to enhance safety of the traveling 
public and workers in work zones by alerting drivers of their speed, thus deterring them 
from driving above the posted work zone speed limit.” 
 

Add the following to Article 701.20 of the Standard Specifications: 
 

“ (k) When speed display trailers are shown on the Standard, this work will not be paid for 
separately but shall be considered as included in the cost of the Standard. 

 
For all other speed display trailers, this work will be paid for at the contract unit price per 
calendar month or fraction thereof for each trailer as SPEED DISPLAY TRAILER.” 
 

  



Various Routes 
Section STWDE FRWY SIGN MAINT 18-51 

Various Counties 
Contract No. 46488 

 

56 

Add the following to Article 1106.02 of the Standard Specifications: 
 

“ (o) Speed Display Trailer.  The speed display trailer shall consist of a LED speed indicator 
display with self-contained, one-direction radar mounted on an orange see-through trailer.  
The height of the display and radar shall be such that it will function and be visible when 
located behind concrete barrier. 
 
The speed measurement shall be by radar and provide a minimum detection distance of 
1000 ft (300 m).  The radar shall have an accuracy of ±1 mile per hour. 
 
The speed indicator display shall face approaching traffic and shall have a sign legend of 
“YOUR SPEED” immediately above or below the speed display.  The sign letters shall be 
between 5 and 8 in. (125 and 200 mm) in height.  The digital speed display shall show two 
digits (00 to 99) in mph.  The color of the changeable message legend shall be a yellow 
legend on a black background.  The minimum height of the numerals shall be 18 in. 
(450 mm), and the nominal legibility distance shall be at least 750 ft (250 m). 
 
The speed indicator display shall be equipped with a violation alert that flashes the 
displayed detected speed when the work zone posted speed limit is exceeded.  The speed 
indicator shall have a maximum speed cutoff.  On roadway facilities with a normal posted 
speed limit greater than or equal to 45 mph, the detected speeds of vehicles traveling 
more than 25 mph over the work zone speed limit shall not be displayed.  On facilities with 
normal posted speed limit of less than 45 mph, the detected speeds of vehicles traveling 
more than 15 mph over the work zone speeds limit shall not be displayed.  On any 
roadway facility if detected speeds are less than 25 mph, they shall not be displayed.  The 
display shall include automatic dimming for nighttime operation. 
 
The speed indicator measurement and display functions shall be equipped with the power 
supply capable of providing 24 hours of uninterrupted service.” 

 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  November 2, 2017 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the following: 
 

“ This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
Effective:  June 2, 2012 Revised:  April 2, 2015 
 
The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   
 
The report shall be submitted to the Engineer on Department form “SBE 723” within ten business 
days following the reporting period.  The reporting period shall be Monday through Sunday for 
each week reportable trucking activities occur.   
 
Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
 
 
 











































































































 

 
 
 
 
 
 

REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 
 

The Prevailing rates of wages are included in the Contract proposals which 

are subject to Check Sheet #5 of the Supplemental Specifications and 

Recurring Special Provisions.  The rates have been ascertained and certified 

by the Illinois Department of Labor for the locality in which the work is to be 

performed and for each craft or type of work or mechanic needed to execute 

the work of the Contract.  As required by Prevailing Wage Act (820 ILCS 

130/0.01, et seq.) and Check Sheet #5 of the Contract, not less than the rates 

of wages ascertained by the Illinois Department of Labor and as revised 

during the performance of a Contract shall be paid to all laborers, workers 

and mechanics performing work under the Contract.  Post the scale of wages 

in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be 

paid as listed in the specification of rates, the contractor shall post the revised 

rates of wages and shall pay not less than the revised rates of wages.  

Current wage rate information shall be obtained by visiting the Illinois 

Department of Labor web site at http://www.state.il.us/agency/idol/ or by 

calling 312-793-2814.  It is the responsibility of the contractor to review the 

rates applicable to the work of the contract at regular intervals in order to 

insure the timely payment of current rates.  Provision of this information to the 

contractor by means of the Illinois Department of Labor web site satisfies the 

notification of revisions by the Department to the contractor pursuant to the 

Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 

 


