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NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding 
system (iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 
10:00 a.m.  March 9, 2018 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61D42 
   COOK County 
   Section 12-00023-00-WR (East Hazel Crest) 
   Project UN18-903 () 
   Route FAP 876 (Il 1) 
   District 1 Construction Funds 

 
 Intersection improvement, channelization and traffic signals on FAP Route 876 (CH 1) from Interstate 
80 ramp to 170th Street in the Village of East Hazel Crest. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Randall S. Blankenhorn,  
 Secretary 
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BDE SPECIAL PROVISIONS 
 

 
The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or revised special 
provision for the letting. 
 

File 
Name 

Pg.  Special Provision Title Effective Revised 

 80099   Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2014 
 80382 135 X Adjusting Frames and Grates April 1, 2017  
 80274   Aggregate Subgrade Improvement April 1, 2012 April 1, 2016 
 80192   Automated Flagger Assistance Device Jan. 1, 2008  
 80173   Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
 80241   Bridge Demolition Debris July 1, 2009  
 5026I   Building Removal-Case I (Non-Friable and Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5048I   Building Removal-Case II (Non-Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5049I   Building Removal-Case III (Friable Asbestos) Sept. 1, 1990 April 1, 2010 
 5053I   Building Removal-Case IV (No Asbestos) Sept. 1, 1990 April 1, 2010 
 80366 137 X Butt Joints July 1, 2016   
 80386   Calcium Aluminate Cement for Class PP-5 Concrete Patching Nov. 1, 2017  
* 80396   Class A and B Patching Jan. 1, 2018  
 80384 138 X Compensable Delay Costs June 2, 2017  
 80198   Completion Date (via calendar days) April 1, 2008  
 80199   Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80293   Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤ 5 

Feet 
April 1, 2012 July 1, 2016 

 80311   Concrete End Sections for Pipe Culverts Jan. 1, 2013 April 1, 2016  
 80277   Concrete Mix Design – Department Provided Jan. 1, 2012 April 1, 2016 
 80261 142 X Construction Air Quality – Diesel Retrofit June 1, 2010 Nov. 1, 2014 
 80387   Contrast Preformed Plastic Pavement Marking Nov. 1, 2017  
 80029 145 X Disadvantaged Business Enterprise Participation Sept. 1, 2000 July 2, 2016 
* 80378   Dowel Bar Inserter Jan. 1, 2017 Jan. 1, 2018 
 80388 156 X Equipment Parking and Storage  Nov. 1, 2017  
 80229   Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80304   Grooving for Recessed Pavement Markings Nov. 1, 2012 Nov. 1, 2017 
 80246 157 X Hot-Mix Asphalt – Density Testing of Longitudinal Joints Jan. 1, 2010 April 1, 2016 
* 80347   Hot-Mix Asphalt – Pay for Performance Using Percent Within Limits  - 

Jobsite Sampling 
Nov. 1, 2014 Jan. 1, 2018 

 80383   Hot-Mix Asphalt – Quality Control for Performance April 1, 2017 Nov. 1, 2017 
 80376 158 X Hot-Mix Asphalt – Tack Coat Nov. 1, 2016  
* 80392 159 X Lights on Barricades Jan. 1, 2018  
 80336   Longitudinal Joint and Crack Patching April 1, 2014 April 1, 2016 
* 80393 161 X Manholes, Valve Vaults, and Flat Slab Tops Jan. 1, 2018  
 80045   Material Transfer Device June 15, 1999 Aug. 1, 2014 
* 80394   Metal Flared End Section for Pipe Culverts Jan. 1, 2018  
 80165   Moisture Cured Urethane Paint System Nov. 1, 2006 Jan. 1, 2010 
 80349   Pavement Marking Blackout Tape Nov. 1, 2014 April 1, 2016 
 80371 163 X Pavement Marking Removal July 1, 2016  
* 80390 164 X Payments to Subcontractors Nov. 2, 2017  
 80377 165 X Portable Changeable Message Signs Nov. 1, 2016 April 1, 2017 
 80389 166 X Portland Cement Concrete  Nov. 1, 2017  
 80359   Portland Cement Concrete Bridge Deck Curing April 1, 2015 Nov. 1, 2017 
 80385 167 X Portland Cement Concrete Sidewalk Aug. 1, 2017  
 80300   Preformed Plastic Pavement Marking Type D - Inlaid April 1, 2012 April 1, 2016 
 80328 168 X Progress Payments Nov. 2, 2013  
 3426I   Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2006 
 80157   Railroad Protective Liability Insurance (5 and 10) Jan. 1, 2006  



File 
Name 

Pg.  Special Provision Title Effective Revised 

* 80306   Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt 
Shingles (RAS)  

Nov. 1, 2012 Jan. 1, 2018 

* 80395   Sloped Metal End Section for Pipe Culverts Jan. 1, 2018  
 80340   Speed Display Trailer April 2, 2014 Jan. 1, 2017 
 80127   Steel Cost Adjustment April 2, 2014 Aug. 1, 2017 
* 80391 169 X Subcontractor Mobilization Payments  Nov. 2, 2017  
 80317   Surface Testing of Hot-Mix Asphalt Overlays Jan. 1, 2013 April 1, 2016 
 80298 170 X Temporary Pavement Marking (NOTE: This special provision was 

previously named “Pavement Marking Tape Type IV”.) 
April 1, 2012 April 1, 2017 

 20338 173 X Training Special Provision  Oct. 15, 1975  
* 80318   Traversable Pipe Grate for Concrete End Sections (Note: This 

special provision was previously named “Traversable Pipe Grate”.)  
Jan. 1, 2013 Jan. 1, 2018 

 80288 176 X Warm Mix Asphalt Jan. 1, 2012 April 1, 2016 
 80302 178 X Weekly DBE Trucking Reports June 2, 2012 April 2, 2015 
 80071 179 X Working Days Jan. 1, 2002  
 
The following special provisions are in the 2018 Supplemental Specifications and Recurring Special Provisions. 
 

File 
Name 

Special Provision Title New Location Effective Revised 

80368 Light Tower  Article 1069.08 July 1, 2016  
80369 Mast Arm Assembly and Pole Article 1077.03(a)(1) July 1, 2016  
80338 Portland Cement Concrete Partial Depth Hot-Mix 

Asphalt Patching  
Recurring CS #35 April 1, 2014 April 1, 2016 

80379 Steel Plate Beam Guardrail  Articles 630.02, 630.05, 
630.06, and 630.08 

Jan. 1, 2017  

80381 Traffic Barrier Terminal, Type 1 Special    Article 631.04 Jan. 1, 2017  
80380 Tubular Markers Articles 701.03, 701.15, 

701.18, and 1106.02 
Jan. 1, 2017  
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SPECIAL PROVISIONS 
STATE OF ILLINOIS 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge Construction", adopted 
April 1, 2016 (hereinafter referred to as the Standard Specifications), the “Supplemental Specifications and Recurring 
Special Provisions”, adopted January 1, 2018, the latest edition of the "Illinois Manual on Uniform Traffic Control 
Devices for Streets and Highways", and the “Manual of Test Procedures for Materials” in effect on the date of the 
invitation for bids, and the Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet 
included herein, which apply to and govern the proposed improvement designated as IDOT Section #12-00023-00-WR, 
Project Number: M-4003(039), Job Number:  C-91-458-12, Contract Number: 61D42, in Cook County, and in case of 
conflict with any part, or parts, of said specifications, the said special provisions shall take precedence and shall 
govern. 
========================================================================================== 

LOCATION OF PROJECT 

The project is located in the Village of East Hazel Crest, Cook County.  The location of the project is IL Route 1 
(Halsted Street) (FAP 0876) from the I-80 Ramp to 175th Street.  The net and gross length is 1799.02 feet (0.34 miles). 

DESCRIPTION OF PROJECT 

The work involved consists of construction of a new multi-use path, hot-mix asphalt resurfacing, hot-mix asphalt surface 
removal, polymerized leveling binder, binder and surface courses, hot-mix asphalt widening, concrete widening, 
pavement removal, pavement patching, aggregate subgrade improvement, median removal and replacement, sidewalk 
installation and removal, aggregate base course, detectable warnings, driveway removal and replacement, combination 
curb and gutter removal and replacement, curb removal and replacement, sign removal and replacement, pavement 
striping, drainage improvements and grading, traffic signal installation and replacement, lighting installation and 
replacement, and restoration. 

TRAFFIC CONTROL PLAN 

Traffic Control shall be according to the applicable sections of the Standard Specifications, the Supplemental 
Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets and Highways", any special details 
and Highway Standards contained in the plans, and the Special Provisions contained herein. 

Special attention is called to Article 107.09 of the Standard Specifications and the following Highway Standards, Details, 
Quality Standard for Work Zone Traffic Control Devices, Recurring Special Provisions and Special Provisions contained 
herein, relating to traffic control. 

The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of beginning work. 

STANDARDS: 701006-06, 701101-05, 701311-03, 701411-09, 701422-10, 701426-09, 701427-05, 701601-09, 
701701-10, 701801-06, 701901-07 

DETAILS: TC-10 – Traffic Control and Protection for Side Roads, Intersections, and Driveways, TC-13 – Typical 
Pavement Markings, TC-14 – Traffic Control and Protection at Turn Bays, TC-16 – Pavement Marking 
Letters and Symbols for Traffic Staging, TC-17 – Traffic Control for Freeway Shoulder Closures and Partial 
Ramp Closures, TC-22 – Arterial Road Information Sign 

SPECIAL PROVISIONS: Maintenance of Roadways, Keeping Arterial Roadways Open to Traffic (Lane Closures 
Only), Temporary Information Signing, Public Convenience and Safety, Detour Signing. 

The Contractor shall obtain, erect, maintain and remove all signs, barricades, flagmen and other traffic control devices 
as may be necessary for the purpose of regulating, warning or guiding traffic.  Placement and maintenance of all traffic 
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control devices shall be as directed by the Engineer and in accordance with the applicable parts of Article 107.14 and 
Section 701 of the Standard Specifications and the Illinois Manual on Uniform Traffic Control Devices for Streets and 
Highways.   

The Contractor is hereby advised that notification to all affected residents is his responsibility including the placement of 
No Parking signs at least 48 hours prior to paving operations.  In addition, signage indicating road conditions such as 
“Bump, “Rough Surface”, “Fresh Oil”, “Dip”, etc., as requested by the Engineer will also be required and included in the 
cost of TRAFFIC CONTROL AND PROTECTION, (SPECIAL). 

This work shall be paid for at the contract unit price per LUMP SUM for TRAFFIC CONTROL AND PROTECTION, 
(SPECIAL). 

DETOUR SIGNING 
When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain and remove all applicable 
traffic control devices along the detour route according to the details shown in the plans. 

Basis of Payment.  This work will be paid for as part of TRAFFIC CONTROL AND PROTECTION, (SPECIAL). 

MAINTENANCE OF ROADWAYS 

Effective: September 30, 1985 
Revised:  November 1, 1996 

Beginning on the date that work begins on this project, the Contractor shall assume responsibility for normal 
maintenance of all existing roadways within the limits of the improvement.  This normal maintenance shall include all 
repair work deemed necessary by the Engineer, but shall not include snow removal operations.  Traffic control and 
protection for maintenance of roadways will be provided by the Contractor as required by the Engineer. 

If items of work have not been provided in the contract, or otherwise specified for payment, such items, including the 
accompanying traffic control and protection required by the Engineer will be paid for in accordance with Article 109.04 
of the Standard Specifications. 

KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (LANE CLOSURES ONLY) 

Effective: January 22, 2003 
Revised:  August 10, 2017 

The Contractor shall provide the necessary traffic control devices to warn the public and to delineate the work zone as 
required in these Special Provisions, the Standard Specifications, the State Standards, and the District Details. 

Arterial lane closures shall be in accordance with the Standard Specifications, Highway Standards, District Details, and 
the direction of the Engineer.  The Contractor shall request and gain approval from the Engineer seventy–two (72) 
hours in advance of all long-term (24 hrs. or longer) lane closures.   

Arterial lane closures not shown in the staging plans will not be permitted during peak traffic volume hours. 

Peak traffic volume hours are defined as weekdays (Monday through Friday) from 
7:00 AM TO 9:00 AM AND 4:00 PM TO 6:00 PM. 

Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles shall not be parked on 
the shoulders or in the median during non-working hours.  The parking of equipment and/or vehicles on State right-of-
way will only be permitted at locations approved by the Engineer in accordance with Articles 701.08 and 701.11 of the 
Standard Specifications. 
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Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in accordance with the 
limitations specified above, the Contractor shall be liable to the Department for the amount of: 
 
One lane or ramp blocked = 1,000  
 
Two lanes blocked = $2,500  
 
Not as a penalty but as liquidated and ascertained damages for each and every 15 minute interval or a portion thereof 
that a lane is blocked outside the allowable time limitations.  Such damages may be deducted by the Department from 
any monies due the Contractor.  These damages shall apply during the contract time and during any extensions of the 
contract time. 
 
TEMPORARY INFORMATION SIGNING 

Effective: November 13, 1996 
Revised: January 2, 2007 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of construction and eventually 
removing temporary informational signs.  Included in this item may be ground mount signs, skid mount signs, truss 
mount signs, bridge mount signs, and overlay sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 

a.) Sign Base (Notes 1 & 2) 1090 
b.) Sign Face (Note 3) 1091 
c.) Sign Legends 1092 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 4) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick plywood. 
Note 2. Type A sheeting can be used on the plywood base. 
Note 3. All sign faces shall be Type A except all orange signs shall meet the requirements of Article 

1106.01. 
Note 4. The overlay panels shall be 0.08 inch (2 mm) thick. 

 
GENERAL CONSTRUCTION REQUIREMENTS 

Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed according to the 
requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 m) above the near edge of the pavement 
and shall be a minimum of 2 ft (600 mm) beyond the edge of the paved shoulder.  A minimum of two (2) posts shall be 
used. 
 
The attachment of temporary signs to existing sign structures or sign panels shall be approved by the Engineer.  Any 
damage to the existing signs due to the Contractor's operations shall be repaired or signs replaced, as determined by 
the Engineer, at the Contractor's expense. 
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Signs which are placed on overhead bridge structures shall be fastened to the handrail with stainless steel bands.  
These signs shall rest on the concrete parapet where possible.  The Contractor shall furnish mounting details for 
approval by the Engineer. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge (horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are required for mounting 
these signs will be included as part of this pay item. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for TEMPORARY INFORMATION 
SIGNING. 
 
STATUS OF UTILITIES (DISTRICT 1) 

Effective:  June 1, 2016 
 
Utility companies and/or municipal owners located within the construction limits of this project have provided the 
following information in regard to their facilities and the proposed improvements.  The tables below contain a 
description of specific conflicts to be resolved and/or facilities which will require some action on the part of the 
Department’s contractor to proceed with work.  Each table entry includes an identification of the action necessary and, if 
applicable, the estimated duration required for the resolution. 
 
UTILITIES TO BE ADJUSTED 
 
Conflicts noted below have been identified by following the suggested staging plan included in the contract.  The 
company has been notified of all conflicts and will be required to obtain the necessary permits to complete their work; in 
some instances, resolution will be a function of the construction staging.  The responsible agency must relocate or 
complete new installations as noted in the action column; this work has been deemed necessary to be complete for the 
Department’s contractor to then work in the stage under which the item has been listed. 
 
Pre-Stage: 
 

STAGE / LOCATION TYPE DESCRIPTION 
RESPONSIBLE 
AGENCY 

ACTION 

Aerial line on west side 
of Halsted Street on 
ComEd poles 
 

Cable Aerial Comcast 

 
Relocate ComEd poles 
with all lines 
 

West side of Halsted 
street 

Utility poles 
and aerial lines 

Aerial ComEd 
Relocate ComEd poles 
and lines 

 
Pre-Stage: ___40___ Days Total Installation 
 
The following contact information is what was used during the preparation of the plans as provided by the 
Agency/Company responsible for resolution of the conflict. 
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Agency/Company 
Responsible to 
Resolve Conflict 

Name of 
contact 

Address  Phone  e-mail address 

ComEd Hugo Silva Commonwealth Edison 
Facility Relocation 
Department 
1 Lincoln Centre – Suite 600 
Oakbrook Terrace, IL 60181 
 

(630) 437-3182 Hugo.Silva@ComEd.com 

Nicor 
 

Bruce 
Koppang 
 

Nicor 
1844 Ferry Road 
Naperville, IL 60563 
 

(630) 388-3046 bkoppan@aglresources.com 

AT&T 
 

Janet Ahern 
 

AT&T 
1000 Commerce Drive 
Oak Brook, IL 60520 
 

 (630) 573-5452  

Comcast Robert 
Schulter 

Comcast 
 

(630) 600-6316  

 
UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan included for the 
contract.  The information provided is not a comprehensive list of all remaining utilities, but those which during 
coordination were identified as ones which might require the Department’s contractor to take into consideration when 
making the determination of the means and methods that would be required to construct the proposed improvement.  In 
some instances, the contractor will be responsible to notify the owner in advance of the work to take place so 
necessary staffing on the owner’s part can be secured.   
 
Pre-Stage 
 

STAGE / LOCATION TYPE DESCRIPTION OWNER ACTION 

East side of Halsted 
Street 

Cable 
 
Buried line 
 

AT&T 
Locate line and be 
careful to protect the line 
as much as possible 

West side of Halsted 
Street, north of 174th 
Street; South side of 
174th Street 

Gas Buried Nicor 
Locate line and be 
careful to protect the line 
as much as possible 

 
Stage 1 
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STAGE / LOCATION TYPE DESCRIPTION OWNER ACTION 

East side of Halsted 
Street 

Cable 

 
 
Buried line 
 
 

 
AT&T 
 

Locate line and be 
careful to protect the line 
as much as possible 

West side of Halsted 
Street, north of 174th 
Street; South side of 
174th Street 

Gas Buried Nicor 
Locate line and be 
careful to protect the line 
as much as possible 

 
Stage 2 
 

STAGE / LOCATION TYPE DESCRIPTION OWNER ACTION 

East side of Halsted 
Street 

Cable 

 
 
Buried line 
 
 

 
 
AT&T 
 
 

Locate line and be 
careful to protect the line 
as much as possible 

West side of Halsted 
Street, north of 174th 
Street; South side of 
174th Street 

Gas Buried Nicor 
Locate line and be 
careful to protect the line 
as much as possible 

 
The above represents the best information available to the Department and is included for the convenience of the 
bidder.  The days required for conflict resolution should be taken into account in the bid as this information has also 
been factored into the timeline identified for the project when setting the completion date. The applicable portions of the 
Standard Specifications for Road and Bridge Construction shall apply.   
 
Estimated duration of time provided in the action column for the first conflicts identified will begin on the date of the 
executed contract regardless of the status of the utility relocations.  The responsible agencies will be working toward 
resolving subsequent conflicts in conjunction with contractor activities in the number of days noted.  
 
The estimated relocation dates must be part of the progress schedule submitted by the contractor.  A utility kickoff 
meeting will be scheduled between the Department, the Department’s contractor and the utility companies.  The 
Department’s contractor is responsible for contacting J.U.L.I.E. prior to any and all excavation work. 
 
 
REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES 

This work shall be according to Article 669 of the Standard Specifications and the following:  
 
Qualifications.  The term environmental firm shall mean an environmental firm with at least five (5) documented leaking 
underground storage tank (LUST) cleanups or that is pre-qualified in hazardous waste by the Department.  
Documentation includes but not limited to verifying remediation and special waste operations for sites contaminated 
with gasoline, diesel, or waste oil in accordance with all Federal, State, or local regulatory requirements and shall be 
provided to the Engineer for approval.  The environmental firm selected shall not be a former or current consultant or 
have any ties with any of the properties contained within and/or adjacent to this construction project. 
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General.  This Special Provision will likely require the Contractor to subcontract for the execution of certain activities. 
 
All contaminated materials shall be managed as either “uncontaminated soil” or non-special waste.  This work shall 
include monitoring and potential sampling, analytical testing, and management of a material contaminated by regulated 
substances.  The Environmental Firm shall continuously monitor all soil excavation for worker protection and soil 
contamination.  Phase I Preliminary Engineering information is available through the District’s Environmental 
Studies Unit.  Soil samples or analysis without the approval of the Engineer will be at no additional cost to the 
Department.  The lateral distance is measured from centerline and the farthest distance is the offset distance or 
construction limit whichever is less.   
 
The Contractor shall manage any excavated soils and sediment within the following areas: 
 
Site 2873-9 (KFC) 

• Station 107+75 to Station 108+45 (CL IL Route 1 / Halsted Street), 0 to 75 feet RT (KFC, PESA Site 2873-9, 
17505 Halsted Street, Homewood).  This material meets the criteria of Article 669.09(a)(3) and shall be 
managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: Benzo(a)pyrene. 

 
Site 2873-2 (Thornton Quarry) 

• Station 108+45 to Station 108+90 (CL IL Route 1 / Halsted Street), 0 to 75 feet RT (Thornton Quarry, PESA 
Site 2873-2, 322 S. Williams Street, Thornton).  This material meets the criteria of Article 669.09(a)(1) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Manganese. 

• Station 108+90 to Station 113+70 (CL IL Route 1 / Halsted Street), 0 to 60 feet RT (Thornton Quarry, PESA 
Site 2873-2, 322 S. Williams Street, Thornton).  This material meets the criteria of Article 669.09(a)(1) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Benzo(a)pyrene, Lead and Manganese. 

• Station 115+85 to Station 116+70 (CL IL Route 1 / Halsted Street), 0 to 140 feet RT (Thornton Quarry, PESA 
Site 2873-2, 322 S. Williams Street, Thornton).  This material meets the criteria of Article 669.09(a)(1) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Benzo(a)pyrene, Lead and Manganese. 

• Station 116+70 to Station 117+60 (CL IL Route 1 / Halsted Street), 0 to 140 feet RT (Thornton Quarry, PESA 
Site 2873-2, 322 S. Williams Street, Thornton).  This material meets the criteria of Article 669.09(a)(2) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Manganese. 

• Station 117+60 to Station 118+25 (CL IL Route 1 / Halsted Street), 0 to 140 feet RT (Thornton Quarry, PESA 
Site 2873-2, 322 S. Williams Street, Thornton).  This material meets the criteria of Article 669.09(a)(5) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: Arsenic. 

 
Site 2873-5 (Vacant Land) 

• Station 113+70 to Station 114+45 (CL IL Route 1 / Halsted Street), 0 to 60 feet RT (Thornton Quarry, PESA 
Site 2873-5, 322 S. Williams Street, Thornton).  This material meets the criteria of Article 669.09(a)(2) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Manganese. 

• Station 114+45 to Station 115+65 (CL IL Route 1 / Halsted Street), 0 to 60 feet RT (Thornton Quarry, PESA 
Site 2873-5, 322 S. Williams Street, Thornton).  This material meets the criteria of Article 669.09(a)(5) and 
shall be managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: Arsenic 
and Manganese. 

• Station 115+65 to Station 115+85 (CL IL Route 1 / Halsted Street), 0 to 80 feet RT (Thornton Quarry, PESA 
Site 2873-5, 322 S. Williams Street, Thornton).  This material meets the criteria of Article 669.09(a)(5) and 
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shall be managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: Arsenic 
and Manganese. 

 
Site 2873-7 (Law Offices of Johnson and Johnson) 

• Station 109+45 to Station 111+00 (CL IL Route 1 / Halsted Street), 0 to 60 feet LT (Law Offices of Johnson 
and Johnson, PESA Site 2873-7, 17450 Halsted Street, Homewood).  This material meets the criteria of Article 
669.09(a)(5) and shall be managed in accordance to Article 669.09.  Contaminants of concern sampling 
parameters: Benzo(a)pyrene and Arsenic. 

 
At the Law Offices of Johnson and Johnson property, Arsenic was detected at a concentration that exceeds the TACO 
Tier 1 remediation objective for the ingestion pathway of the Construction Worker exposure route, in soil boring 2873-7-
B01 from the sample interval 0 to 4 feet deep, as noted in the Final Preliminary Site Investigation Report for this project, 
submitted August 2, 2016 by Terracon Consultants, Inc. 
 
Procedures shall be implemented to protect site workers and observers from hazards encountered during construction 
activities in locations containing contaminated materials, pursuant to Article 669.06 of the Standard Specifications for 
Road and Bridge Construction manual. 
 
Site 2873-6 (Vacant Land) 

• Station 111+00 to Station 114+90 (CL IL Route 1 / Halsted Street), 0 to 60 feet LT (Vacant Land, PESA Site 
2873-6, 17400 Halsted Street, Homewood).  This material meets the criteria of Article 669.09(a)(5) and shall 
be managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Benzo(a)pyrene, Benzo(b)fluoranthene, Dibenzo(a,h)anthracene, Arsenic and Lead. 

 
At the Vacant Land property, Arsenic was detected at a concentration that exceeds the TACO Tier 1 remediation 
objective for the ingestion pathway of the Construction Worker exposure route, in soil boring 2873-6-B02 from the 
sample interval 0 to 4 feet deep, as noted in the Final Preliminary Site Investigation Report for this project, submitted 
May 10, 2016 by Terracon Consultants, Inc. 
 
Procedures shall be implemented to protect site workers and observers from hazards encountered during construction 
activities in locations containing contaminated materials, pursuant to Article 669.06 of the Standard Specifications for 
Road and Bridge Construction manual. 
 
Site 2873-4 (Vacant Land) 

• Station 117+00 to Station 119+00 (CL IL Route 1 / Halsted Street), 0 to 115 feet LT (Vacant Land, PESA Site 
2873-4, 800 Block of 174th Street, East Hazel Crest).  This material meets the criteria of Article 669.09(a)(5) 
and shall be managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Arsenic. 

• Station 119+00 to Station 120+10 (CL IL Route 1 / Halsted Street), 0 to 115 feet LT (Vacant Land, PESA Site 
2873-4, 800 Block of 174th Street, East Hazel Crest).  This material meets the criteria of Article 669.09(a)(1) 
and shall be managed in accordance to Article 669.09.  Contaminants of concern sampling parameters: 
Benzo(a)pyrene, Lead and Manganese 

 
TOLLWAY INSURANCE AND PERMIT REQUIREMENTS 

The Contractor will be required to request and obtain a construction permit from the Illinois Tollway to install signage 
per the plans on the Tollway exit ramp during construction stages with the following requirements: 
 
Contractor’s Insurance Requirements 
In order to comply with the statutes of the Tollway, the Contractor shall furnish insurance coverage of the kind and in 
the amounts stated hereinafter: 
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a. Worker’s Compensation and Occupation Insurance for the prime and subcontractor’s employees, as required 
by law 

b. Employer’s Liability Insurance for all prime and subcontractor’s employees: 
Each employee ....................................................................................................... $    500,000.00 

c. Comprehensive General Liability Insurance 
Bodily Injury and Property Damage: 
Per Occurrence ....................................................................................................... $ 1,000,000.00 
Annual Aggregate ................................................................................................... $ 2,000,000.00 

d. Comprehensive Automobile Liability Insurance 
Bodily Injury and Property Damage: 
Combined Single Limit ............................................................................................ $ 1,000,000.00 
 

The Illinois State Tollway Authority and AECOM Technical Services, Inc. must be included as an additional named 
insured on the policy. 
 
The permit number is to be noted on the policy in the Description of Operation/Locations/Vehicles/Special Items area of 
the policy. 
 
 The policy is to be sent to the following address: 
   
  The Illinois State Toll Highway Authority 
  Permits/Utility Section 
  2700 Ogden Avenue 
  Downers Grove, IL 60515 
 
These insurance and permit requirements shall be included in the cost of the contract and the Contractor shall receive 
no additional compensation for obtaining this construction permit. 
 
SAW CUT JOINTS 
The removal and/or replacement of any driveways, pavement, curb, sidewalk, etc. shall be accomplished by means of a 
saw cut joint, at the direction of the Engineer.  This work will not be paid for separately, but shall be included in the unit 
price bid for the various removal items. 
 
DETECTABLE WARNINGS 
This work shall consist of furnishing and placing polymer detectable warning plates.  Detectable warning plates and 
ramps shall follow Section 424 of the Standard Specifications and the American with Disabilities Act and Accessibility 
Guidelines (ADAAG) with the exception that the material for the plate shall be polymer and the plates shall be red in 
color. 
 
This item shall consist of the placement of detectable warning plates in accordance with the IDOT Standard for 
perpendicular Curb Ramps for Sidewalks and Section 424.09 of the Standard Specifications.  The Contractor is 
responsible for the installation of the device according to the manufacturer’s specifications and the handicap ramp as 
described in the contract plans and specifications.  Each plate shall be set into the wet concrete, tamped thoroughly in 
place with a rubber mallet until concrete seeps through the vent holes.  Vent holes shall be filled flush with concrete to 
ensure no air pockets are left under the plate.  Following the installation, excess concrete shall be cleaned off the plate 
and the concrete ramp shall be finished with a trowel.   
 
This work will be paid for at the contract unit price per SQUARE FOOT for DETECTABLE WARNINGS and shall include 
all materials, equipment and labor required to complete the work as specified above. 
 
QUANTITIES FOR PAVEMENT PATCHING 
The quantities called for in this contract indicate the approximate amount of patching work to be expected.  The actual 
amounts for the various patching items shall be as marked out by the engineer in the field.   
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DUST CONTROL 

The Contractor shall be responsible for controlling the dust and air-borne dirt generated by the construction activities. 
 
The implementation of dust control procedures shall be required if wind and dry soil conditions reduce visibility on 
adjacent roads and property.  Concerns for health and safety to the public using adjacent facilities will be grounds for 
the implementation of a dust control plan.  When circumstances warrant, a specific dust control plan shall be 
developed.  The Contractor and the Engineer shall review the nature and extent of dust generating activities and 
cooperatively develop specific types of control techniques appropriated to that specific situation.  Sample techniques 
that may warrant consideration include such measures as: 
 
1. Minimize track out of soil onto nearby publicly traveled roads. 
2. Reduce vehicle speed on unpaved surfaces. 
3. Cover haul vehicles. 
4. Apply chemical dust suppressants or water to exposed surfaces, particularly to surfaces on which construction 

vehicles travel. 
 
Dust control measures as indicated in the Dust Control Plan, or as directed by the Engineer shall be readily available 
for use on the project site. The cost of this work shall be included in the unit prices bid and no additional 
compensation will be allowed. 
 
TRANSITIONAL COMBINATION CONCRETE CURB AND GUTTER 

This work shall consist of constructing ten foot (10’) transition sections of concrete curb and gutter between types B-
6.12 and B-6.24.  Concrete curb and gutter shall be in accordance with Section 606 of the Standard Specifications. 
 
This work will be paid for at the contract unit price per FOOT for TRANSITIONAL COMBINATION CONCRETE CURB 
AND GUTTER and shall include all materials, equipment and labor required to complete the work as specified above. 
 
COMBINATION CONCRETE CURB AND GUTTER, TYPE B (SPECIAL) 

This work shall consist of constructing combination concrete curb and gutter according to Section 606.07 of the 
Standard Specifications.  The combination concrete curb and gutter shall be type B-6.12 according to Highway 
Standard 606001-06, except the “C’ dimension shall be ten inches (10”) instead of the six inches (6”) as listed on the 
table. 
 
This work shall be paid for per FOOT as COMBINATION CONCRETE CURB AND GUTTER, TYPE B (SPECIAL) and 
shall include all labor, material, and equipment required to construct as stated in this special provision. 
 
REMOVE EXISTING FLARED END SECTION 

This work shall consist of the removal and disposal of existing culvert end sections.  Work shall be in accordance with 
application portions of Section 501 of the Standard Specifications. 
 
This work shall be paid for at the contract unit price per EACH for REMOVE EXISTING FLARED END SECTION. 
 
TEMPORARY PAVEMENT 
This work shall consist of constructing and removing an eight-inch (8”) hot-mix asphalt temporary containing: four 
inches (4”) of Aggregate Base course, Type B, six inches (6") Hot-Mix Asphalt Binder Course, IL-19.0, N50, and two 
inches (2”) of Hot-Mix Asphalt Surface Course, Mix D, N50.  The saw cutting and any additional excavation required to 
construct this driveway will be considered incidental to the construction of the driveway. 
 
The cost for the material (Aggregate Base Course, Type B, Hot-Mix Asphalt Binder Course, Il-19.0, N50, and Hot-Mix 
Asphalt Surface Course, Mix D, N50), construction and removal will be paid for at the contract unit price per SQUARE 
YARD for TEMPORARY PAVEMENT. 
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RELOCATE SIGN, SPECIAL 

This work shall include all labor, materials, and equipment necessary to remove the existing “Homewood Welcomes 
You” sign and reconstruct the sign and associated base/foundation at the location indicated on the plans.  The sign 
shall be installed exactly as removed (shall be approved by the Engineer) and shall include any landscaping, paver 
blocks, stone, bollards, and irrigation systems adjacent to the sign in the cost of this item.  During the removal and 
reinstallation, the Contractor should take great care not to damage the sign. 
 
This work shall be paid for at the contract unit price per EACH for RELOCATE SIGN, SPECIAL. 
 
MANHOLES, TYPE A, 6’-DIAMETER, TYPE 1 FRAME, CLOSED LID, RESTRICTOR PLATE 

This work shall consist of constructing the six-foot (6’) manhole with a steel restrictor plate in accordance with the 
construction detail in the plans and Section 602 of the Standard Specifications. 
 
Any material, labor, equipment, and any other appurtenances required to construct the manhole shall be included in the 
cost of this item.  This work shall be paid for at the contract unit price per EACH for MANHOLES, TYPE A, 6’-
DIAMETER, TYPE 1 FRAME, CLOSED LID, RESTRICTOR PLATE. 
 
REMOVE EXISTING CONCRETE FOUNDATIONS 

This work shall be in accordance with Section 895.05 of the Standard Specifications and shall include all material, 
labor, equipment necessary to remove the foundation and fill back to the adjacent grade.  This shall also include the 
cost of sidewalk removal and replacement if the foundation is located in the sidewalk area. 
 
This work shall be paid for at the contract unit price per EACH for REMOVE EXISTING CONCRETE FOUNDATIONS. 
 
EXPLORATION TRENCH, 84” DEPTH 
This work shall consist of the exploratory digging at various locations as directed by the Engineer for the purpose of 
identifying the depths or locations of existing underground utilities within the construction limits of the project.  For this 
Contract, the words “underground utilities” shall be extended to include water services, storm and sanitary sewers, gas 
lines, IBT cable and ductworks and other utilities not listed here.  Areas shall be backfilled with excavated material in 
accordance with Section 213, Section 212 and Article 202.03 of the Standard Specifications.  Any damages to utilities 
that occur during exploration trenching shall be repaired or replaced at no cost to the contract. 
 
All work will be paid for at the contract unit price per foot for EXPLORATION TRENCH, 84” DEPTH which price shall be 
full compensation for all equipment, labor and materials need to backfill the trench and the replacement of broken 
“underground utilities”, regardless of the depth that the trench is excavated to.  Contractor shall notify J.U.L.I.E. at least 
48 hours before start of trenching operation. 
 
J.U.L.I.E., and/or certain utilities may require that their locations be exposed during boring of the unit duct, 
conduit installation, or other underground work.  Any removal and replacement of concrete, pavement, or any 
other material required for the protection of existing utilities shall be made in kind, and subject to the approval 
of the Engineer. This work shall not be paid for separately, but shall be considered included in the cost of the 
various lighting items in the contract. 
MAST ARM SIGN PANELS 

Effective: May 22, 2002 
Revised: July 1, 2015 
720.01TS 
 
Add the following to Article 720.02 of the Standard Specifications: 
 
Sign stiffening channel systems shall be aluminum and meet the requirements of ASTM 6261-T5.  Sign mounting 
banding, buckles and buckle straps shall be manufactured from AISI 201 stainless steel. 
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TRAFFIC SIGNAL GENERAL REQUIREMENTS 

Effective: May 22, 2002 
Revised: March 25, 2016 
800.01TS 
 
These Traffic Signal Special Provisions and the "District One Standard Traffic Signal Design Details” supplement the 
requirements of the State of Illinois “Standard Specifications for Road and Bridge Construction.”  The intent of these 
Special Provisions is to prescribe the materials and construction methods commonly used for traffic signal installations.   

• All material furnished shall be new unless otherwise noted herein.  
• Traffic signal construction and maintenance work shall be performed by personnel holding current IJanuary 31, 

2018 
• MSA Traffic Signal Technician Level II certification.  A copy of the certification shall be immediately available 

upon request of the Engineer. 
• The work to be done under this contract consists of furnishing, installing and maintaining  all traffic signal work 

and items as specified in the Plans and as specified herein in a manner acceptable and approved by the 
Engineer. 

 

Definitions of Terms. 
Add the following to Section 101 of the Standard Specifications: 
 
101.56 Vendor. Company that sells a particular type of product directly to the contractor or the Equipment Supplier. 
 
101.57 Equipment supplier.  Company that supplies, represents and provides technical support for IDOT District One 
approved traffic signal controllers and other related equipment.  The Equipment Supplier shall be located within IDOT 
District One and shall: 

• Be full service with on-site facilities to assemble, test and trouble-shoot traffic signal controllers and cabinet 

assemblies. 

• Maintain an inventory of IDOT District One approved controllers and cabinets. 

• Be staffed with permanent sales and technical personnel able to provide traffic signal controller and cabinet 

expertise and support. 

• Technical staff shall hold current IMSA Traffic Signal Technician Level III certification and shall attend traffic 

signal turn-ons and inspections with a minimum 14 calendar day notice.  

 
Submittals. 
Revise Article 801.05 of the Standard Specifications to read: 
 
All material approval requests shall be submitted electronically through the District’s SharePoint System unless directed 
otherwise by the Engineer.  Electronic material submittals shall follow the District’s Traffic Operations Construction 
Submittals guidelines.  General requirements include: 
 
1. All material approval requests shall be made prior to or no later than the date of the preconstruction meeting.  

A list of major traffic signal items can be found in Article 801.05. Material or equipment which is similar or 
identical shall be the product of the same manufacturer, unless necessary for system continuity.  Traffic signal 
materials and equipment shall bear the U.L. label whenever such labeling is available.     

2. Product data and shop drawings shall be assembled by pay item.  Only the top sheet of each pay item 
submittal will be stamped by the Department with the review status, except shop drawings for mast arm pole 
assemblies and the like will be stamped with the review status on each sheet.  

3. Original manufacturer published product data and shop drawing sheets with legible dimensions and details 
shall be submitted for review.  
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4. When hard copy submittals are necessary, four complete copies of the manufacturer’s descriptive literatures 
and technical data for the traffic signal materials shall be submitted.  For hard copy or electronic submittals, 
the descriptive literature and technical data shall be adequate for determining whether the materials meet the 
requirements of the plans and specifications.  If the literature contains more than one item, the Contractor shall 
indicate which item or items will be furnished. 

5. When hard copy submittals are necessary for structural elements, four complete copies of the shop drawings 
for the mast arm assemblies and poles, and the combination mast arm assemblies and poles showing, in 
detail, the fabrication thereof and the certified mill analyses of the materials used in the fabrication, anchor 
rods, and reinforcing materials shall be submitted.  

6. Partial or incomplete submittals will be returned without review. 
7. Certain non-standard mast arm poles and special structural elements will require additional review from 

IDOT’s Central Office.  Examples include ornamental/decorative, non-standard length mast arm pole 
assemblies and monotube structures.  The Contractor shall account for the additional review time in his 
schedule.   

8. The contract number or permit number, project location/limits and corresponding pay code number must be on 
each sheet of correspondence, catalog cuts and mast arm poles and assemblies drawings. 

9. Where certifications and/or warranties are specified, the information submitted for approval shall include 
certifications and warranties.  Certifications involving inspections, and/or tests of material shall be complete 
with all test data, dates, and times.   

10. After the Engineer reviews the submittals for conformance with the design concept of the project, the Engineer 
will stamp the drawings indicating their status as ‘Approved’, ‘Approved-As-Noted’, ‘Disapproved’, or 
‘Incomplete’.  Since the Engineer's review is for conformance with the design concept only, it is the 
Contractor's responsibility to coordinate the various items into a working system as specified.  The Contractor 
shall not be relieved from responsibility for errors or omissions in the shop, working, layout drawings, or other 
documents by the Department's approval thereof.  The Contractor must still be in full compliance with contract 
and specification requirements.   

11. The Contractor shall secure approved materials in a timely manner to assure construction schedules are not 
delayed. 

12. All submitted items reviewed and marked ‘APPROVED AS NOTED’, ‘DISAPPROVED’, or ‘INCOMPLETE’ are 
to be resubmitted in their entirety, unless otherwise indicated within the submittal comments, with a disposition 
of previous comments to verify contract compliance at no additional cost to the contract. 

13. Exceptions to and deviations from the requirements of the Contract Documents will not be allowed.  It is the 
Contractor’s responsibility to note any deviations from Contract requirements at the time of submittal and to 
make any requests for deviations in writing to the Engineer.  In general, substitutions will not be acceptable.  
Requests for substitutions must demonstrate that the proposed substitution is superior to the material or 
equipment required by the Contract Documents.  No exceptions, deviations or substitutions will be permitted 
without the approval of the Engineer. 

14. Contractor shall not order major equipment such as mast arm assemblies prior to Engineer approval of the 
Contractor marked proposed traffic signal equipment locations to assure proper placement of contract required 
traffic signal displays, push buttons and other facilities.  Field adjustments may require changes in proposed 
mast arm length and other coordination. 

 
Marking Proposed Locations. 
Revise “Marking Proposed Locations for Highway Lighting System” of Article 801.09 to read “Marking Proposed 
Locations for Highway Lighting System and Traffic Signals.” 
  
Add the following to Article 801.09 of the Standard Specifications: 
 
It shall be the contractor's responsibility to verify all dimensions and conditions existing in the field prior to ordering 
materials and beginning construction. This shall include locating the mast arm foundations and verifying the mast arms 
lengths. 
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Inspection of Electrical Systems. 
Add the following to Article 801.10 of the Standard Specifications: 
 
(c) All cabinets including temporary traffic signal cabinets shall be assembled by an approved equipment supplier 

in District One.  The Department reserves the right to request any controller and cabinet to be tested at the 
equipment supplier’s facility prior to field installation, at no extra cost to this contract.   

 
Maintenance and Responsibility. 
Revise Article 801.11 of the Standard Specifications to read: 
 

a. Existing traffic signal installations and/or any electrical facilities at all or various locations may be 
altered or reconstructed totally or partially as part of the work on this Contract.  The Contractor is 
hereby advised that all traffic control equipment, presently installed at these locations, may be the 
property of the State of Illinois, Department of Transportation, Division of Highways, County, Private 
Developer, Municipality or Transit Agency in which they are located.  Once the Contractor has begun 
any work on any portion of the project, all traffic signals within the limits of this contract or those which 
have the item "Maintenance of Existing Traffic Signal Installation,” “Temporary Traffic Signal 
Installation(s)” and/or “Maintenance of Existing Flashing Beacon Installation,” shall become the full 
responsibility of the Contractor.  The Contractor shall supply the Engineer, Area Traffic Signal 
Maintenance and Operations Engineer, IDOT ComCenter and the Department’s Electrical 
Maintenance Contractor with two 24-hour emergency contact names and telephone numbers. 
 

b. Automatic Traffic Enforcement equipment such as red lighting running and railroad crossing camera 
systems are owned and operated by others and the Contractor shall not be responsible for 
maintaining this equipment.  
 

c. Regional transit, County and other agencies may also have equipment connected to existing traffic 
signal or peripheral equipment such as PTZ cameras, switches, transit signal priority (TSP and BRT) 
servers and other devices that shall be included with traffic signal maintenance at no additional cost 
to the contract. 
 

d. When the project has a pay item for “Maintenance of Existing Traffic Signal Installation,” “Temporary 
Traffic Signal Installation(s)” and/or “Maintenance of Existing Flashing Beacon Installation,” the 
Contractor must notify both the Area Traffic Signal Maintenance and Operations Engineer at (847) 
705-4424 and the Department’s Electrical Maintenance Contractor, of their intent to begin any 
physical construction work on the Contract or any portion thereof.  This notification must be made a 
minimum of seven (7) working days prior to the start of construction to allow sufficient time for 
inspection of the existing traffic signal installation(s) and transfer of maintenance to the Contractor. 
The Department will attempt to full-fill the Contractor’s inspection date request(s), however workload 
and other conditions may prevent the Department from accommodating specific dates or times. The 
Contractor shall not be entitled to any other compensation if the requested inspection date(s) cannot 
be scheduled by the Department.  If work is started prior to an inspection, maintenance of the traffic 
signal installation(s) will be transferred to the Contractor without an inspection.  The Contractor will 
become responsible for repairing or replacing all equipment that is not operating properly or is 
damaged at no cost to the owner of the traffic signal.  Final repairs or replacement of damaged 
equipment must meet the approval of the Engineer prior to or at the time of final inspection otherwise 
the traffic signal installation will not be accepted. 
 

e. The Contractor is advised that the existing and/or temporary traffic signal installation must remain in 
operation during all construction stages, except for the most essential down time.  Any shutdown of 
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the traffic signal installation, which exceeds fifteen (15) minutes, must have prior approval of the 
Engineer.  Approval to shut down the traffic signal installation will only be granted during the period 
extending from 10:00 a.m. to 3:00 p.m. on weekdays.  Shutdowns shall not be allowed during 
inclement weather or holiday periods. 
 

f. The Contractor shall be fully responsible for the safe and efficient operation of the traffic signals and 
other equipment noted herein.  Any inquiry, complaint or request by the Department, the 
Department’s Electrical Maintenance Contractor or the public, shall be investigated and repairs begun 
within one hour.  Failure to provide this service will result in liquidated damages of $1000 per day per 
occurrence.  In addition, the Department reserves the right to assign any work not completed within 
this timeframe to the Electrical Maintenance Contractor.  All costs associated to repair this 
uncompleted work shall be the responsibility of the Contractor.  Failure to pay these costs to the 
Electrical Maintenance Contractor within one month after the incident will result in additional 
liquidated damages of $1000 per month per occurrence.  Unpaid bills will be deducted from the cost 
of the Contract.  The Department may inspect any signalizing device on the Department’s highway 
system at any time without notification. 
 

g. Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the guidelines set 
forth in the current edition of the Manual on Uniform Traffic Control Devices (MUTCD) regarding work 
in temporary traffic control zones in the vicinity of highway-rail grade crossings which states that lane 
restrictions, flagging, or other operations shall not create conditions where vehicles can be queued 
across the railroad tracks. If the queuing of vehicles across the tracks cannot be avoided, a uniformed 
law enforcement officer or flagger shall be provided at the crossing to prevent vehicles from stopping 
on the tracks, even if automatic warning devices are in place. 
 

h. The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that obstructs 
visibility of any traffic signal display or access to traffic signal equipment. 
 

i. The Contractor shall maintain the traffic signal in normal operation during short or long term loss of 
utility or battery back-up power at critical locations designated by the Engineer.  Critical locations may 
include traffic signals interconnected to railroad warning devices, expressway ramps, intersection with 
an SRA route, critical corridors or other locations identified by the Engineer.  Temporary power to the 
traffic signal must meet applicable NEC and OSHA guidelines and may include portable generators 
and/or replacement batteries.  Temporary power to critical locations shall not be for separately but 
shall be included in the contract.         

 
Damage to Traffic Signal System. 
Add the following to Article 801.12(b) of the Standard Specifications to read: 
 
Any traffic signal control equipment damaged or not operating properly from any cause shall be replaced with new 
equipment meeting current District One traffic signal specifications and provided by the Contractor at no additional cost 
to the Contract and/or owner of the traffic signal system, all as approved by the Engineer.  Final replacement of 
damaged equipment must meet the approval of the Engineer prior to or at the time of final inspection otherwise the 
traffic signal installation will not be accepted.  Cable splices are only allowed at the bases pf post and mast arms.  
 
Temporary replacement of damaged or knockdown of a mast arm pole assembly shall require construction of a full or 
partial span wire signal installation or other method approved by the Engineer to assure signal heads are located 
overhead and over traveled pavement.  Temporary replacement of mast arm mount signals with post mount signals will 
not be permitted. 
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Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors, and peripheral 
equipment, damaged or not operating properly from any cause, shall be the responsibility of the municipality or the 
Automatic Traffic Enforcement company per Permit agreement. 
 
 
Traffic Signal Inspection (TURN-ON). 
Revise Article 801.15(b) of the Standard Specifications to read: 
 
It is the intent to have all electric work completed and equipment field tested by the Equipment Supplier prior to the 
Department’s “turn-on” field inspection.  If in the event the Engineer determines work is not complete and the inspection 
will require more than two (2) hours to complete, the inspection shall be canceled and the Contractor will be required to 
reschedule at another date.  The maintenance of the traffic signals will not be accepted until all punch list work is 
corrected and re-inspected. 
 
When the road is open to traffic, except as otherwise provided in Section 850 of the Standard Specifications, the 
Contractor may request a turn-on and inspection of the completed traffic signal installation at each separate location.  
This request must be made to the Area Traffic Signal Maintenance and Operations Engineer at (847) 705-4424 a 
minimum of seven (7) working days prior to the time of the requested inspection.  The Department will attempt to full-fill 
the Contractor’s turn-on and inspection date request(s), however workload and other conditions may prevent the 
Department from accommodating specific dates or times. The Contractor shall not be entitled to any other 
compensation if the requested turn-on and inspection date(s) cannot be scheduled by the Department.  The 
Department will not grant a field inspection until written or electronic notification is provided from the Contractor that the 
equipment has been field tested and the intersection is operating according to Contract requirements.  The Contractor 
must invite local fire department personnel to the turn-on when Emergency Vehicle Preemption (EVP) is included in the 
project.  When the contract includes the item RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM, OPTIMIZE TRAFFIC SIGNAL 
SYSTEM, or TEMPORARY TRAFFIC SIGNAL TIMINGS, the Contractor must notify the SCAT Consultant of the turn-
on/detour implementation schedule, as well as stage changes and phase changes during construction. 
 
The Contractor must have all traffic signal work completed and the electrical service installation connected by the utility 
company prior to requesting an inspection and turn-on of the traffic signal installation.  The Contractor shall be 
responsible to provide a police officer to assist with traffic control at the time of testing. 
 
The Contractor shall provide a representative from the control equipment vendor’s office who is knowledgeable of the 
cabinet design and controller functions to attend the traffic signal inspection for both permanent and temporary traffic 
signal turn-ons.     
 
Upon demonstration that the signals are operating and all work is completed in accordance with the Contract and to the 
satisfaction of the Engineer, the Engineer will then allow the signals to be placed in continuous operation.  The Agency 
that is responsible for the maintenance of each traffic signal installation will assume the maintenance upon successful 
completion of this inspection. 
 
The District requires the following Final Project Documentation from the Contractor at traffic signal turn-ons in electronic 
format in addition to hard copies where noted.    A CD/DVD shall be submitted with separate folders corresponding to 
each numbered title below.  The CD/DVD shall be labelled with date, project location, company and contract or permit 
number.  Record Drawings, Inventory and Material Approvals shall be submitted prior to traffic signal turn-on for review 
by the Department as described here-in. 
 
Final Project Documentation: 

1. Record Drawings.  Signal plans of record with field revisions marked in red ink.  One hard copy set of 
11”x17” record drawings shall also be provided. 
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2. Inventory.  Inventory of new and existing traffic signal equipment including cabinet types and devices 
within cabinets in an Excel spread sheet format.  One hard copy shall also be provided. 

3. Pictures.  Digital pictures of a minimum 12M pixels of each intersection approach showing all traffic 
signal displays and equipment.  Pictures shall include controller cabinet equipment in enough detail to 
clearly identify manufacture and model of major equipment. 

4. Field Testing.  Written notification from the Contractor and the equipment vendor of satisfactory field 
testing with corresponding material performance measurements, such as for detector loops and fiber 
optic systems (see Article 801.13).  One hard copy of all contract required performance measurement 
testing shall also be provided. 

5. Materials Approval.  The material approval letter.  A hard copy shall also be provided. 
6. Manuals.  Operation and service manuals of the signal controller and associated control equipment.  

One hard copy shall also be provided. 
7. Cabinet Wiring Diagram and Cable Logs.  Five (5) hard copies 11” x 17" of the cabinet wiring 

diagrams shall be provided along with electronic pdf and dgn files of the cabinet wiring diagram.  Five 
hard copies of the cable logs and electronic excel files shall be provided with cable #, number of 
conductors and spares, connected device/signal head and intersection location. 

8. Controller Programming Settings.  The traffic signal controller’s timings; backup timings; coordination 
splits, offsets, and cycles; TBC Time of Day, Week and Year Programs; Traffic Responsive Program, 
Detector Phase Assignment, Type and Detector Switching; and any other functions programmable 
from the keyboard.  The controller manufacturer shall also supply a printed form, not to exceed 11” x 
17” for recording that data noted above. The form shall include a location, date, manufacturer’s name, 
controller model and software version.  The form shall be approved by the Engineer and a minimum 
of three (3) copies must be furnished at each turn-on.  The manufacturer must provide all 
programming information used within the controller at the time of turn-on. 

9. Warrantees and Guarantees.  All manufacturer and contractor warrantees and guarantees required 
by Article 801.14. 

10. GPS coordinate of traffic signal equipment as describe in the Record Drawings section herein. 
 
Acceptance of the traffic signal equipment by the Department shall be based upon inspection results at the traffic signal 
“turn on”, completeness of the required documentation and successful operation during a minimum 72 hour “burn-in” 
period following activation of the traffic signal.  If approved, traffic signal acceptance shall be verbal at the “turn on” 
inspection followed by written correspondence from the Engineer.  The Contractor shall be responsible for all traffic 
signal equipment and associated maintenance thereof until Departmental acceptance is granted. 
 
All equipment and/or parts to keep the traffic signal installation operating shall be furnished by the Contractor.  No spare 
traffic signal equipment is available from the Department. 
 
All punch list work shall be completed within two (2) weeks after the final inspection.  The Contractor shall notify the 
Electrical Maintenance Contractor to inspect all punch list work.  Failure to meet these time constraints shall result in 
liquidated damage charges of $500 per month per incident. 
 
All cost of work and materials required to comply with the above requirements shall be included in the pay item bid 
prices, under which the subject materials and signal equipment are paid, and no additional compensation will be 
allowed.  Materials and signal equipment not complying with the above requirements shall be subject to removal and 
disposal at the Contractor's expense. 
 
Record Drawings. 

The requirements listed for Electrical Installation shall apply for Traffic Signal Installations in Article 801.16.  Revise 
the 2nd paragraph of Article 801.16 of the Standard Specifications to read: 
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“When the work is complete, and seven days before the request for a final inspection, the reduced-size set of 
contract drawings, stamped “RECORD DRAWINGS”, shall be submitted to the Engineer for review and 
approval and shall be stamped with the date and the signature of the Contractor’s supervising Engineer or 
electrician.  The record drawings shall be submitted in PDF format on CDROM as well as hardcopy for review 
and approval. If the contract consists of multiple intersections, each intersection shall be saved as an 
individual PDF file with TS# and location name in its file name. 

 
In addition to the record drawings, copies of the final catalog cuts which have been Approved or Approved as 
Noted shall be submitted in PDF format along with the record drawings.  The PDF files shall clearly indicate 
the pay item either by filename or PDF Table of Contents referencing the respective pay item number for multi-
item PDF files.  Specific part or model numbers of items which have been selected shall be clearly visible.” 

 
As part of the record drawings, the Contractor shall inventory all traffic signal equipment, new or existing, 
on the project and record information in an Excel spreadsheet. The inventory shall include equipment 
type, model numbers, software manufacturer and version and quantities. 

 
Add the following to Article 801.16 of the Standard Specifications: 

“In addition to the specified record drawings, the Contactor shall record GPS coordinates of the following 
traffic signal components being installed, modified or being affected in other ways by this contract: 
 

• All Mast Arm Poles and Posts 
• Traffic Signal Wood Poles 
• Rail Road Bungalow 
• UPS 
• Handholes 
• Conduit roadway crossings 
• Controller Cabinets 
• Communication Cabinets 
• Electric Service Disconnect locations 
• CCTV Camera installations 
• Fiber Optic Splice Locations 
• Conduit Crossings 

 
Datum to be used shall be North American 1983. 
 
Data shall be provided electronically and in print form.  The electronic format shall be compatible with 
MS Excel.  Latitude and Longitude shall be in decimal degrees with a minimum of 6 decimal places.  
Each coordinate shall have the following information: 
 

• File shall be named:  TSXXX-YY-MM-DD (i.e. TS22157_15-01-01) 
• Each intersection shall have its own file 
• Row 1 should have the location name (i.e. IL 31 @ Klausen) 
• Row 2 is blank 
• Row 3 is the headers for the columns 
• Row 4 starts the data 
• Column A (Date) – should be in the following format: MM/DD/YYYY 
• Column B (Item) – as shown in the table below 
• Column C (Description) – as shown in the table below 
• Column D and E (GPS Data) – should be in decimal form, per the IDOT special 

provisions 
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Examples: 

 
Date Item Description Latitude Longitude 

01/01/2015 MP (Mast Arm Pole) 
NEQ, NB, Dual, Combination 
Pole 

41.580493 -87.793378 

01/01/2015 HH (Handhole) 
Heavy Duty, Fiber, Intersection, 
Double 

41.558532 -87.792571 

01/01/2015 ES (Electrical Service) Ground mount, Pole mount 41.765532 -87.543571 

01/01/2015 CC (Controller Cabinet)  41.602248 -87.794053 

01/01/2015 RSC (Rigid Steel Crossing) 
IL 31 east side crossing south 
leg to center HH at Klausen 

41.611111 -87.790222 

01/01/2015 PTZ (PTZ) NEQ extension pole 41.593434 -87.769876 

01/01/2015 POST (Post)  41.651848 -87.762053 

01/01/2015 MCC (Master Controller Cabinet)  41.584593 -87.793378 

01/01/2015 COMC (Communication Cabinet)  41.584600 -87.793432 

01/01/2015 BBS (Battery Backup System)  41.558532 -87.792571 

01/01/2015 CNCR (Conduit Crossing) 4-inch IL 31 n/o of Klausen 41.588888 -87.794440 

 
Prior to the collection of data, the contractor shall provide a sample data collection of at least six data 
points of known locations to be reviewed and verified by the Engineer to be accurate within 1 foot.  
Upon verification, data collection can begin.  Data collection can be made as construction 
progresses, or can be collected after all items are installed.  If the data is unacceptable the contractor 
shall make corrections to the data collection equipment and or process and submit the data for review 
and approval as specified. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade GPS device shall be 
used for the data collection.  The receiver shall support differential correction and data shall have a 
minimum 1 foot accuracy after post processing.  
  
GPS receivers integrated into cellular communication devices, recreational and automotive GPS 
devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having been in the business 
for a minimum of 6 years.” 

 
Delete the last sentence of the 3rd paragraph of Article 801.16. 

 

Locating Underground Facilities. 
Revise Section 803 to the Standard Specifications to read: 
 
IDOT traffic signal facilities are not part of any of the one-call locating service such as J.U.L.I.E or Digger.  If this 
Contract requires the services of an Electrical Contractor, the Contractor shall be responsible at his/her own expense 
for locating existing IDOT electrical facilities prior to performing any work.   If this Contract does not require the services 
of an Electrical Contractor, the Contractor may request one free locate for existing IDOT electrical facilities from the 
District One Electrical Maintenance Contractor prior to the start of any work.  Additional requests may be at the expense 
of the Contractor.  The location of underground traffic facilities does not relieve the Contractor of their responsibility to 
repair any facilities damaged during construction at their expense. 
 
The exact location of all utilities shall be field verified by the Contractor before the installation of any components of the 
traffic signal system.  For locations of utilities, locally owned equipment, and leased enforcement camera system 
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facilities, the local Counties or Municipalities may need to be contacted: in the City of Chicago contact Digger at (312) 
744-7000 and for all other locations contact J.U.L.I.E. at 1-800-892-0123 or 811. 
 
Restoration of Work Area. 
Add the following article to Section 801 of the Standard Specifications: 
 
801.17 Restoration of work area.   Restoration of the traffic signal work area shall be included in the related pay items 
such as foundation, conduit, handhole, underground raceways, etc.  All roadway surfaces such as shoulders, medians, 
sidewalks, pavement, etc. shall be replaced in kind.  All damage to mowed lawns shall be replaced with an approved 
sod, and all damage to unmowed fields shall be seeded.  All brick pavers disturbed in the work area shall be restored to 
their original configuration as directed by the Engineer.  All damaged brick pavers shall be replaced with a comparable 
material approved by the Engineer.  Restoration of the work area shall be included in the contract without any extra 
compensation allowed to the Contractor. 
 
Bagging Signal Heads. 
 
Light tan colored traffic and pedestrian signal reusable covers shall be used to cover dark/un-energized signal sections 
and visors.  Covers shall be made of outdoor fabric with urethane coating for repelling water, have elastic fully sewn 
around the cover ends for a tight fit over the visor, and have a minimum of two straps with buckles to secure the cover 
to the backplate. A center mesh strip allows viewing without removal for signal status testing purposes.  Covers shall 
include a message indicating the signal is not in service. 
 
RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM 

Effective: May 22, 2002 
Revised: July 1, 2015 
800.03TS 
 

Description.  
This work shall consist of re-optimizing a closed loop traffic signal system according to the following Levels of work.   
 
LEVEL I applies when improvements are made to an existing signalized intersection within an existing closed loop 
traffic signal system.  The purpose of this work is to integrate the improvements to the subject intersection into the 
signal system while minimizing the impacts to the existing system operation.  This type of work would be commonly 
associated with the addition of signal phases, pedestrian phases, or improvements that do not affect the capacity at an 
intersection. 
 
LEVEL II applies when improvements are made to an existing signalized intersection within an existing closed loop 
traffic signal system and detailed analysis of the intersection operation is desired by the engineer, or when a new 
signalized or existing signalized intersection is being added to an existing system, but optimization of the entire system 
is not required.  The purpose of this work is to optimize the subject intersection, while integrating it into the existing 
signal system with limited impact to the system operations.  This item also includes an evaluation of the overall system 
operation, including the traffic responsive program. 
 
For the purposes of re-optimization work, an intersection shall include all traffic movements operated by the subject 
controller and cabinet. 
 
After the signal improvements are completed, the signal shall be re-optimized as specified by an approved Consultant 
who has previous experience in optimizing Closed Loop Traffic Signal Systems for District One of the Illinois 
Department of Transportation.  The Contractor shall contact the Traffic Signal Engineer at (847) 705-4424 for a listing of 
approved Consultants. Traffic signal system optimization work, including fine-tuning adjustments of the optimized 
system, shall follow the requirements stated in the most recent IDOT District 1 SCAT Guidelines, except as note herein. 
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A listing of existing signal equipment, interconnect information, phasing data, and timing patterns may be obtained from 
the Department, if available and as appropriate. The existing SCAT Report is available for review at the District One 
office and if the Consultant provides blank computer discs, copies of computer simulation files for the existing optimized 
system and a timing database will be made for the Consultant.  The Consultant shall confer with the Traffic Signal 
Engineer prior to optimizing the system to determine if any extraordinary conditions exist that would affect traffic flows 
in the vicinity of the system, in which case, the Consultant may be instructed to wait until the conditions return to normal 
or to follow specific instructions regarding the optimization. 
 
(a) LEVEL I Re-Optimization 

 
1. The following tasks are associated with LEVEL I Re-Optimization. 

a. Appropriate signal timings shall be developed for the subject intersection and existing timings shall be 
utilized for the rest of the intersections in the system. 

b. Proposed signal timing plan for the modified intersection(s) shall be forwarded to IDOT for review 
prior to implementation. 

c. Consultant shall conduct on-site implementation of the timings at the turn-on and make fine-tuning 
adjustments to the timings of the subject intersection in the field to alleviate observed adverse operating 
conditions and to enhance operations. The consultant shall respond to IDOT comments and public 
complaints for a minimum period of 60 days from date of timing plan implementation.    

 
2. The following deliverables shall be provided for LEVEL I Re-Optimization. 

a. Consultant shall furnish to IDOT a cover letter describing the extent of the re-optimization work 
performed. 

b. Consultant shall furnish an updated intersection graphic display for the subject intersection to IDOT 
and to IDOT’s Traffic Signal Maintenance Contractor. 

 
(b) LEVEL II Re-Optimization 
 

1. In addition to the requirements described in the LEVEL I Re-Optimization above, the following tasks are 
associated with LEVEL II Re-Optimization. 
a. Traffic counts shall be taken at the subject intersection(s) after the traffic signals are approved for 

operation by the Area Traffic Signal Operations Engineer.  Manual turning movement counts shall be 
conducted from 6:30 a.m. to 9:30 a.m., 11:00 a.m. to 1:00 p.m., and 3:30 p.m. to 6:30 p.m. on a typical 
weekday from midday Monday to midday Friday and on a Saturday and/or Sunday, as directed by the 
Engineer, to account for special traffic generators such as shopping centers, educational institutes and 
special event facilities.  The turning movement counts shall identify cars, and single-unit, multi-unit heavy 
vehicles, and transit buses. 

b. As necessary, the intersection(s) shall be re-addressed and all system detectors reassigned in the 
master controller according to the current standard of District One. 

c. Traffic responsive program operation shall be evaluated to verify proper pattern selection and lack of 
oscillation and a report of the operation shall be provided to IDOT. 

 
2. The following deliverables shall be provided for LEVEL II Re-Optimization. 

a. Consultant shall furnish to IDOT one (1) copy of a technical memorandum for the optimized system.  
The technical memorandum shall include the following elements: 

(1) Brief description of the project 
(2) Printed copies of the analysis output from Synchro (or other appropriate, approved 

optimization software file) 
(3) Printed copies of the traffic counts conducted at the subject intersection 

b. Consultant shall furnish to IDOT two (2) CDs for the optimized system.  The CDs shall include the 
following elements: 
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(1) Electronic copy of the technical memorandum in PDF format 
(2) Revised Synchro files (or other appropriate, approved optimization software file) including 

the new signal and the rest of the signals in the closed loop system 
(3) Traffic counts conducted at the subject intersection(s) 
(4) New or updated intersection(s) graphic display file for the subject intersection(s) 
(5) The CD shall be labeled with the IDOT system number and master location, as well as the 

submittal date and the consultant logo.  The CD case shall include a clearly readable label 
displaying the same information securely affixed to the side and front. 

 
Basis of Payment.   
This work shall be paid for at the contract unit price each for RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM – LEVEL I or 
RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM – LEVEL II, which price shall be payment in full for performing all work 
described herein per intersection.  Following completion of the timings and submittal of specified deliverables, 100 
percent of the bid price will be paid.  Each intersection will be paid for separately. 
 
SERVICE INSTALLATION (TRAFFIC SIGNALS) 

Effective: May 22, 2002 
Revised: June 15, 2016 
805.01TS 
 
Revise Section 805 of the Standard Specifications to read: 
 
Description. 
This work shall consist of all materials and labor required to install, modify, or extend the electric service installation.  All 
installations shall meet the requirements of the “District One Standard Traffic Signal Design Details”. 
 
General. 
The electric service installation shall be the electric service disconnecting means and it shall be identified as suitable for 
use as service equipment. 
  
The electric utility contact information is noted on the plans and represents the current information at the time of 
contract preparation.  The Contractor must request in writing for service and/or service modification within 10 days of 
contract award and must follow-up with the electric utility to assure all necessary documents and payment are received 
by the utility.  The Contractor shall forward copies of all correspondence between the contractor and utility company to 
the Engineer and Area Traffic Signal Maintenance and Operations Engineer.  The service agreement and sketch shall 
be submitted for signature to the IDOT’s Traffic Operations   Programs Engineer. 
 
Materials. 

a. General.  The completed control panel shall be constructed in accordance with UL Std. 508A, Industrial 
Control Panel, and carry the UL label. Wire terminations shall be UL listed. 

 
b. Enclosures. 

1. Pole Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 4X, unfinished single door 
design, fabricated from minimum 0.080-inch (2.03 mm) thick Type 5052 H-32 aluminum.  Seams 
shall be continuous welded and ground smooth. Stainless steel screws and clamps shall secure 
the cover and assure a watertight seal.  The cover shall be removable by pulling the continuous 
stainless steel hinge pin.  The cabinet shall have an oil-resistant gasket and a lock kit shall be 
provided with an internal O-ring in the locking mechanism assuring a watertight and dust-tight 
seal.  The cabinet shall be sized to adequately house all required components with extra space 
for arrangement and termination of wiring.  A minimum size of 14-inches (350 mm) high, 9-inches 
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(225 mm) wide and 8-inches (200 mm) in depth is required.  The cabinet shall be channel 
mounted to a wooden utility pole using assemblies recommended by the vendor. 

 
2. Ground Mounted Cabinet.  The cabinet shall be UL 50, NEMA Type 3R unfinished single door 

design with back panel.  The cabinet shall be fabricated from Type 5052 H-32 aluminum with the 
frame and door 0.125-inch (3.175 mm) thick, the top 0.250-inch (6.350 mm) thick and the bottom 
0.500-inch (12.70 mm) thick.  Seams shall be continuous welded and ground smooth.  The door 
and door opening shall be double flanged.  The door shall be approximately 80% of the front 
surface, with a full length tamperproof stainless steel .075-inch (1.91 mm) thick hinge bolted to 
the cabinet with stainless steel carriage bolts and nylocks nuts.  The locking mechanism shall be 
slam-latch type with a keyhole cover.  The cabinet shall be sized to adequately house all required 
components with extra space for arrangement and termination of wiring. A minimum size of 40-
inches (1000 mm) high, 16-inches (400 mm) wide and 15-inches (375 mm) in depth is required.  
The cabinet shall be mounted upon a square Type A concrete foundation as indicated on the 
plans.  The foundation is paid for separately. 

 
3. All enclosures shall include a green external power indicator LED light with circuitry as shown in 

the Electrical Service-Panel Diagram detail sheet.  For pole mounted service enclosures, the 
power indicator light shall be mounted as shown in the detail.  For ground mounted enclosures, 
the power indicator light shall be mounted on the side of the enclosure most visible from the 
major roadway. 

 
c. Electric Utility Meter Housing and Riser.  The electric meter housing and meter socket shall be supplied 

and installed by the contractor. The contractor is to coordinate the work to be performed and the materials 
required with the utility company to make the final connection at the power source.  Electric utility required 
risers, weather/service head and any other materials necessary for connection shall also be included in 
the pay item.  Materials shall be in accordance with the electric utility’s requirements. For ground-mounted 
service, the electric utility meter housing shall be mounted to the enclosure. The meter shall be supplied 
by the utility company. Metered service shall not be used unless specified in the plans. 

 
d. Surge Protector.  Overvoltage protection, with LED indicator, shall be provided for the 120 volt load circuit 

by the means MOV and thermal fusing technology.  The response time shall be <5n seconds and operate 
within a range of –40C to +85C.  The surge protector shall be UL 1449 Listed. 

 
e. Circuit Breakers.  Circuit breakers shall be standard UL listed molded case, thermal-magnetic bolt-on type 

circuit breakers with trip free indicating handles.  120 volt circuit breakers shall have an interrupting rating 
of not less than 65,000 rms symmetrical amperes.   Unless otherwise indicated, the main disconnect 
circuit breaker for the traffic signal controller shall be rated 60 amperes, 120 V and the auxiliary circuit 
breakers shall be rated 10 amperes, 120 V. 

 
f. Fuses, Fuseholders and Power Indicating Light.  Fuses shall be small-dimensional cylindrical fuses of the 

dual element time-delay type.  The fuses shall be rated for 600 V AC and shall have a UL listed 
interrupting rating of not less than 10,000 rms symmetrical amperes at rated voltage.  The power 
indicating light shall be LED type with a green colored lens and shall be energized when electric utility 
power is present. 

 
g. Ground and Neutral Bus Bars.  A single copper ground and neutral bus bar, mounted on the equipment 

panel shall be provided.  Ground and neutral conductors shall be separated on the bus bar.  Compression 
lugs, plus 2 spare lugs, shall be sized to accommodate the cables with the heads of the connector screws 
painted green for ground connections and white for neutral connections. 
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h. Utility Services Connection.  The Contractor shall notify the Utility Company marketing representative a 
minimum of 30 working days prior to the anticipated date of hook-up.  This 30 day advance notification will 
begin only after the Utility Company marketing representative has received service charge payments from 
the Contractor.  Prior to contacting the Utility Company marketing representative for service connection, 
the service installation controller cabinet and cable must be installed for inspection by the Utility Company. 

 
i. Ground Rod.  Ground rods shall be copper-clad steel, a minimum of 10 feet (3.0m) in length, and 3/4 inch 

(20mm) in diameter. Ground rod resistance measurements to ground shall be 25 ohms or less.  If 
necessary additional rods shall be installed to meet resistance requirements at no additional cost to the 
contract. 

 
Installation. 

a. General.  The Contractor shall confirm the orientation of the traffic service installation and its door side 
with the engineer, prior to installation.  All conduit entrances into the service installation shall be sealed 
with a pliable waterproof material. 

 
b. Pole Mounted.  Brackets designed for pole mounting shall be used.  All mounting hardware shall be 

stainless steel.  Mounting height shall be as noted on the plans or as directed by the Engineer. 
 

c. Ground Mounted.  The service installation shall be mounted plumb and level on the foundation and 
fastened to the anchor bolts with hot-dipped galvanized or stainless steel nuts and washers.  The space 
between the bottom of the enclosure and the top of the foundation shall be caulked at the base with 
silicone. 

 
Basis of Payment.   
The service installation shall be paid for at the contract unit price each for SERVICE INSTALLATION of the type 
specified which shall be payment in full for furnishing and installing the service installation complete.  The CONCRETE 
FOUNDATION, TYPE A, which includes the ground rod, shall be paid for separately.  SERVICE INSTALLATION, POLE 
MOUNTED shall include the 3/4 inch (20mm) grounding conduit, ground rod, and pole mount assembly.  Any charges 
by the utility companies shall be approved by the engineer and paid for as an addition to the contract according to 
Article 109.05 of the Standard Specifications. 
 
GROUNDING OF TRAFFIC SIGNAL SYSTEMS 

Effective: May 22, 2002 
Revised: July 1, 2015 
806.01TS 
 
Revise Section 806 of the Standard Specifications to read: 
 
General.  
All traffic signal systems, equipment and appurtenances shall be properly grounded in strict conformance with the NEC.  
This work shall be in accordance with IDOT’s District One Traffic Signal Design Details. 
 
The grounding electrode system shall include a ground rod installed with each traffic signal controller concrete 
foundation and all mast arm and post concrete foundations.  An additional ground rod will be required at locations were 
measured resistance exceeds 25 ohms.  Ground rods are included in the applicable concrete foundation or service 
installation pay item and will not be paid for separately.   
 
Testing shall be according to Article 801.13 (a) (4) and (5). 
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(a) The grounded conductor (neutral conductor) shall be white color coded.  This conductor shall be bonded to the 
equipment grounding conductor only at the Electric Service Installation.  All power cables shall include one neutral 
conductor of the same size.  

 
(b) The equipment grounding conductor shall be green color coded.  The following is in addition to Article 801.04 of the 

Standard Specifications. 
 

1. Equipment grounding conductors shall be bonded to the grounded conductor (neutral conductor) only at the 
Electric Service Installation.  The equipment grounding conductor is paid for separately and shall be continuous.  
The Earth shall not be used as the equipment grounding conductor. 

 
2. Equipment grounding conductors shall be bonded, using a UL Listed grounding connector, to all traffic signal mast 

arm poles, traffic signal posts, pedestrian posts, pull boxes, handhole frames and covers, conduits, and other 
metallic enclosures throughout the traffic signal wiring system, except where noted herein.  Bonding shall be 
made with a splice and pigtail connection, using a sized compression type copper sleeve, sealant tape, and heat-
shrinkable cap.  A UL listed electrical joint compound shall be applied to all conductors’ terminations, connector 
threads and contact points.  Conduit grounding bushings shall be installed at all conduit terminations including 
spare or empty conduits. 

 

3. All metallic and non-metallic raceways shall have a continuous equipment grounding conductor, except raceways 
containing only detector loop lead-in circuits, circuits under 50 volts and/or fiber optic cable will not be required to 
include an equipment grounding conductor. 

 
4. Individual conductor splices in handholes shall be soldered and sealed with heat shrink.  When 

necessary to maintain effective equipment grounding, a full cable heat shrink shall be provided over individual 
conductor heat shrinks. 
 

(c) The grounding electrode conductor shall be similar to the equipment grounding conductor in color coding (green) and 
size.  The grounding electrode conductor is used to connect the ground rod to the equipment grounding conductor and 
is bonded to ground rods via exothermic welding, UL listed pressure connectors, and UL listed clamps.  

 
COILABLE NON-METALLIC CONDUIT 

Effective: May 22, 2002 
Revised: July 1, 2015 
810.01TS 
 
Description. 
This work shall consist of furnishing and installing empty coilable non-metallic conduit (CNC). 
 
General. 
The CNC installation shall be in accordance with Sections 810 and 811 of the Standard Specifications except for the 
following: 
 
Add the following to Article 810.03 of the Standard Specifications: 
 
CNC meeting the requirements of NEC Article 353 shall be used for detector loop raceways to the handholes.   
 
Add the following to Article 811.03 of the Standard Specifications: 
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On temporary traffic signal installations with detector loops, CNC meeting the requirements of NEC Article 353 shall be 
used for detector loop raceways from the saw-cut to 10 feet (3m) up the wood pole, unless otherwise shown on the 
plans 
 
Basis of Payment. 
All installations of CNC for loop detection shall be included in the contract and not paid for separately. 
 
UNDERGROUND RACEWAYS 

Effective: May 22, 2002 
Revised: July 1, 2015 
810.02TS 
 
Revise Article 810.04 of the Standard Specifications to read: 
 

“Installation.  All underground conduits shall have a minimum depth of 30-inches (700 mm) below the 
finished grade.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless otherwise indicated on 
the plans.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not terminated in a cabinet, 
junction box, pull box, handhole, post, pole, or pedestal shall extend a minimum or 300 mm (12”) or 
the length shown on the plans beyond the structure or duct bank.  The end of this extension shall be 
capped and sealed with a cap designed for the conduit to be capped. 
 
 The ends of rigid metal conduit to be capped shall be threaded, the threads protected with full 
galvanizing, and capped with a threaded galvanized steel cap.   
 

The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be capped with a rigid PVC cap of 
not less than 3 mm (0.125”) thick.  The cap shall be sealed to the conduit using a room-temperature-
vulcanizing (RTV) sealant compatible with the material of both the cap and the conduit.  A washer or similar 
metal ring shall be glued to the inside center of the cap with epoxy, and the pull cord shall be tied to this ring.” 
 
ROD AND CLEAN EXISTING CONDUIT 

Effective: January 1, 2015 
Revised:   July 1, 2015 
810.03TS 
 
Description. 
This work shall consist of inserting a duct rod or electrical fish rod or tape of sufficient length and rigidity into an 
electrical conduit opening in one electrical handhole, and pushing the said rod through the conduit to emerge at the 
next or subsequent handhole in the conduit system at the location(s) shown on the plans.  The duct rod may be 
inserted and removed by any standard construction method which causes no damage to the conduit.  The size of the 
conduit may vary, but there shall be no differentiation in cost for the size of the conduit. 
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The conduit which is to be rodded and cleaned may exist with various amounts of standing water in the handholes to 
drain the conduit and to afford compatible working conditions for the installation of the duct rods and/or cables.  
Pumping of handholes shall be included with the work of rodding and cleaning of the conduit. 
 
Any handhole which, in the opinion of the Engineer contains excessive debris, dirt or other materials to the extent that 
conduit rodding and cleaning is not feasible, shall be cleaned at the Engineer’s order and payment approval as a 
separate pay item. 
 
Prior to removal of the duct rod, a duct cleaning attachment such as a properly sized wire brush or cleaning mandrel 
shall be attached to the duct rod, which by removal of the duct rod shall be pulled through the conduit to remove sand, 
grit, or other light obstructions from the duct to provide a clean, clear passage for the installation of cable.  Whenever 
the installation of cables is not performed as an adjunct to or immediately following the cleaning of the duct, a light 
weight pulling line such as a 1/8” polyethylene line or conduit measuring tape shall be placed and shall remain in the 
conduit to facilitate future work.  When great difficulty of either inserting the duct rod or removal of the cleaning mandrel 
is encountered, the duct may require further cleaning by use of a compressed air gun, or a low pressure water hose.  In 
the case of a broken conduit, the conduit must be excavated and repaired.  The existence and location of breaks in the 
conduit may be determined by rodding, but the excavation and repair work required will be paid for separately. 
 
This work shall be measured per lineal foot for each conduit cleaned.  Measurements shall be made from point to point 
horizontally.  No vertical rises shall count in the measurement. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price per lineal foot for ROD AND CLEAN EXISTING CONDUIT for the 
installation of new electric cables in existing conduits.  Such price shall include the furnishing of all necessary tools, 
equipment, and materials required to prepare a conduit for the installation of cable. 
 
HANDHOLES 

Effective: January 01, 2002 
Revised: July 1, 2015 
814.01TS 
 
Description. 
Add the following to Section 814 of the Standard Specifications: 
 
All conduits shall enter the handhole at a depth of 30 inches (762 mm) except for the conduits for detector loops when 
the handhole is less than 5 feet (1.52 m) from the detector loop.  All conduit ends should be sealed with a waterproof 
sealant to prevent the entrance of contaminants into the handhole. 
 
Steel cable hooks shall be coated with hot-dipped galvanization in accordance with AASHTO Specification M111.  
Hooks shall be a minimum of 1/2 inch (13 mm) diameter with two 90 degree bends and extend into the handhole at 
least 6 inches (152 mm).  Hooks shall be placed a minimum of 12 inches (305 mm) below the lid or lower if additional 
space is required. 
 
Precast round handholes shall not be used unless called out on the plans.  
 
The cover of the handhole frame shall be labeled “Traffic Signals" with legible raised letters. 
 
Revise the third paragraph of Article 814.03 of the Standard Specifications to read: 
 

“Handholes shall be constructed as shown on the plans and shall be cast-in-place, or precast concrete units. 
Heavy duty handholes shall be either cast-in-place or precast concrete units.”  
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Add the following to Article 814.03 of the Standard Specifications:   
 

“(c) Precast Concrete. Precast concrete handholes shall be fabricated according to Article 1042.17. Where a 
handhole is contiguous to a sidewalk, preformed joint filler of 1/2 inch (13 mm) thickness shall be placed 
between the handhole and the sidewalk.”  

 

Cast-In-Place Handholes. 
All cast-in-place handholes shall be concrete, with inside dimensions of 21-1/2 inches (546 mm) minimum.  Frames and 
lid openings shall match this dimension.   
 
For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm) diameter stainless steel bolt 
cast into the frame. The covers shall have a stainless steel threaded stint extended from the eye hook assembly for the 
purpose of attaching the grounding conductor to the handhole cover. 
 
The minimum wall thickness for heavy duty hand holes shall be 12 inches (305mm). 
 

Precast Round Handholes. 
All precast handholes shall be concrete, with inside dimensions of 30 inches (762mm) diameter. Frames and covers 
shall have a minimum opening of 26 inches (660mm) and no larger than the inside diameter of the handhole.   
 
For grounding purposes the handhole frame shall have provisions for a 7/16 inch (11 mm) diameter stainless steel bolt 
cast into the frame. For the purpose of attaching the grounding conductor to the handhole cover, the covers shall either 
have a 7/16 inch (11 mm) diameter stainless steel bolt cast into the cover or a stainless steel threaded stint extended 
from an eye hook assembly. A hole may be drilled for the bolt if one cannot be cast into the frame or cover. The head of 
the bolt shall be flush or lower than the top surface of the cover. 
 
The minimum wall thickness for precast heavy duty hand holes shall be 6 inches (152 mm). 
 
Precast round handholes shall be only produced by an approved precast vendor. 
 
Materials. 
Add the following to Section 1042 of the Standard Specifications:   
 

“1042.17 Precast Concrete Handholes. Precast concrete handholes shall be according to Articles 
1042.03(a)(c)(d)(e).” 
 
GROUNDING CABLE 

Effective: May 22, 2002 
Revised: July 1, 2015 
817.01TS 
 
The cable shall meet the requirements of Section 817 of the "Standard Specifications," except for the following: 
 
Add the following to Article 817.02 (b) of the Standard Specifications: 
 
Unless otherwise noted on the Plans, traffic signal grounding conductor shall be one conductor, #6 gauge copper, with 
a green color coded XLP jacket.   
 
The traffic signal grounding conductor shall be bonded, using a UL Listed grounding connector to all proposed and 
existing traffic signal mast arm poles and traffic/pedestrian signal posts, including push button posts.  The grounding 
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conductor shall be bonded to all proposed and existing pull boxes, handhole frames and covers and other metallic 
enclosures throughout the traffic signal wiring system and noted herein and detailed on the plans.  The grounding 
conductor shall be bonded to conduit terminations using rated grounding bushings.  Bonding to existing handhole frames 
and covers shall be paid for separately. 
 
Add the following to Article 817.05 of the Standard Specifications: 
 
Basis of Payment. 
Grounding cable shall be measured in place for payment in foot (meter).  Payment shall be at the contract unit price for 
ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTOR, NO. 6 1C, which price includes all 
associated labor and material including grounding clamps, splicing, exothermic welds, grounding connectors, conduit 
grounding bushings, and other hardware. 
 
FIBER OPTIC TRACER CABLE 

Effective: May 22, 2002 
Revised: July 1, 2015 
817.02TS 
 
The cable shall meet the requirements of Section 817 of the Standard Specifications, except for the following: 
 
Add the following to Article 817.03 of the Standard Specifications: 
 
In order to trace the fiber optic cable after installation, the tracer cable shall be installed in the same conduit as the fiber 
optic cable in locations shown on the plans.  The tracer cable shall be continuous, extended into the controller cabinet 
and terminated on a barrier type terminal strip mounted on the side wall of the controller cabinet.  The barrier type 
terminal strip and tracer cable shall be clearly marked and identified.  All tracer cable splices shall be kept to a minimum 
and shall incorporate maximum lengths of cable supplied by the manufacturer.  The tracer cable will be allowed to be 
spliced at handholes only.  The tracer cable splice shall use a Western Union Splice soldered with resin core flux and 
shall be soldered using a soldering iron.  Blow torches or other devices which oxidize copper cable shall not be allowed 
for soldering operations.  All exposed surfaces of the solder shall be smooth.  The splice shall be covered with a black 
shrink tube meeting UL 224 guidelines, Type V and rated 600V, minimum length 4 inches (100 mm) and with a 
minimum 1 inch (25 mm) coverage over the XLP insulation, underwater grade. 
 
Add the following to Article 817.05 of the Standard Specifications: 
 
Basis of Payment. 
The tracer cable shall be paid for separately as ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C per foot (meter), 
which price shall include all associated labor and material for installation. 
 
MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION 

Effective: May 22, 2002 
Revised: January 1, 2015 
 
General. 
Full maintenance responsibility shall start as soon as the Contractor begins any physical work on the Contract or any 
portion thereof. If Contract work is started prior to a traffic signal inspection, maintenance of the traffic signal 
installation(s) will be transferred to the Contractor without an inspection.  
 
The Contractor shall have electricians with IMSA Level II certification on staff to provide signal maintenance.  A copy of 
the certification shall be immediately available upon request of the Engineer. 
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This item shall include maintenance of all traffic signal equipment and other connected and related equipment such as 
emergency vehicle pre-emption equipment, master controllers, uninterruptable power supply (UPS and batteries), PTZ 
cameras, vehicle detection, handholes, lighted signs, telephone service installations, communication cables, conduits 
to adjacent intersections, and other traffic signal equipment.   
 
Regional transit, County and other agencies may also have equipment connected to existing traffic signal or peripheral 
equipment such as PTZ cameras, switches, transit signal priority (TSP and BRT) servers, radios and other devices that 
shall be included with traffic signal maintenance at no additional cost to the contract.   
 
Maintenance shall not include Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, 
detectors, or peripheral equipment.  This equipment is operated and maintained by the local municipality and should be 
de-activated while on contractor maintenance. 
 
The energy charges for the operation of the traffic signal installation shall be paid for by others.   
 
Maintenance. 
The Contractor shall check all controllers every two (2) weeks, which will include visually inspecting all timing intervals, 
relays, detectors, and pre-emption equipment to ensure that they are functioning properly.  The Contractor shall check 
signal system communications and phone lines to assure proper operation. This item includes, as routine maintenance, 
all portions of emergency vehicle pre-emption equipment.  The Contractor shall maintain in stock at all times a sufficient 
amount of materials and equipment to provide effective temporary and permanent repairs. 
 
The Contractor is advised that the existing and/or span wire traffic signal installation must remain in operation during all 
construction stages, except for the most essential down time.  Any shutdown of the traffic signal installation, which 
exceeds fifteen (15) minutes, must have prior approval of the Engineer.  Approval to shut down the traffic signal 
installation will only be granted during the period extending from 10:00 a.m. to 3:00 p.m. on weekdays.  Shutdowns 
shall not be allowed during inclement weather or holiday periods. 
 
The Contractor shall provide immediate corrective action when any part or parts of the system fail to function properly.  
Two far side heads facing each approach shall be considered the minimum acceptable signal operation pending 
permanent repairs.  When repairs at a signalized intersection require that the controller be disconnected or otherwise 
removed from normal operation, and power is available, the Contractor shall place the traffic signal installation on 
flashing operation.  The signals shall flash RED for all directions unless a different indication has been specified by the 
Engineer.  The Contractor shall be required to place stop signs (R1-1-36) at each approach of the intersection as a 
temporary means of regulating traffic.  When the signals operate in flash, the Contractor shall furnish and equip all their 
vehicles assigned to the maintenance of traffic signal installations with a sufficient number of stop signs as specified 
herein.  The Contractor shall maintain a sufficient number of spare stop signs in stock at all times to replace stop signs 
which may be damaged or stolen. 
 
The Contractor shall provide the Engineer with 2 (two) 24-hour telephone numbers for the maintenance of the traffic 
signal installation and for emergency calls by the Engineer. 
 
Traffic signal equipment which is lost or not returned to the Department for any reason shall be replaced with new 
equipment meeting the requirements of the Standard Specifications and these special provisions. 
 
The Contractor shall respond to all emergency calls from the Department or others within one (1) hour after notification 
and provide immediate corrective action.  When equipment has been damaged or becomes faulty beyond repair, the 
Contractor shall replace it with new and identical equipment. The cost of furnishing and installing the replaced 
equipment shall be borne by the Contractor at no additional charge to the contract. The Contractor may institute action 
to recover damages from a responsible third party. If at any time the Contractor fails to perform all work as specified 
herein to keep the traffic signal installation in proper operating condition or if the Engineer cannot contact the 
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Contractor's designated personnel, the Engineer shall have the State's Electrical Maintenance Contractor perform the 
maintenance work.  The Contractor shall be responsible for all of the State’s Electrical Maintenance Contractor’s costs 
and liquidated damages of $1000 per day per occurrence.  The State's Electrical Maintenance Contractor shall bill the 
Contractor for the total cost of the work. The Contractor shall pay this bill within thirty (30) days of the date of receipt of 
the invoice or the cost of such work will be deducted from the amount due the Contractor.  The Contractor shall allow 
the Electrical Maintenance Contractor to make reviews of the Existing Traffic Signal Installation that has been 
transferred to the Contractor for Maintenance.  
 
Any proposed activity in the vicinity of a highway-rail grade crossing must adhere to the guidelines set forth in the 
current edition of the Manual on Uniform Traffic Control Devices (MUTCD) regarding work in temporary traffic control 
zones in the vicinity of highway-rail grade crossings which states that lane restrictions, flagging, or other operations 
shall not create conditions where vehicles can be queued across the railroad tracks. If the queuing of vehicles across 
the tracks cannot be avoided, a uniformed law enforcement officer or flagger shall be provided at the crossing to 
prevent vehicles from stopping on the tracks, even if automatic warning devices are in place. 
 
Equipment included in this item that is damaged or not operating properly from any cause shall be replaced with new 
equipment meeting current District One traffic signal specifications and provided by the Contractor at no additional cost 
to the Contract and/or owner of the traffic signal system, all as approved by the Engineer.  Final replacement of 
damaged equipment must meet the approval of the Engineer prior to or at the time of final inspection otherwise the 
traffic signal installation will not be accepted.  Cable splices outside the controller cabinet shall not be allowed.   
 
Automatic Traffic Enforcement equipment, such as Red Light Enforcement cameras, detectors, and peripheral 
equipment, damaged or not operating properly from any cause, shall be the responsibility of the municipality or the 
Automatic Traffic Enforcement Company per Permit agreement. 
 
The Contractor shall be responsible to clear snow, ice, dirt, debris or other condition that obstructs visibility of any traffic 
signal display. 
 
The Contractor shall maintain the traffic signal in normal operation during short or long term loss of utility or battery 
back-up power at critical locations designated by the Engineer.  Critical locations may include traffic signals 
interconnected to railroad warning devices, expressway ramps, intersection with an SRA route, critical corridors or other 
locations identified by the Engineer.  Temporary power to the traffic signal must meet applicable NEC and OSHA 
guidelines and may include portable generators and/or replacement batteries.         
 
Basis of Payment. 
This work will be paid for at the contract unit price per EACH for MAINTENANCE OF EXISTING TRAFFIC SIGNAL 
INSTALLATION.  Each intersection will be paid for separately. 
 
FULL-ACTUATED CONTROLLER AND CABINET 
Effective: January 1, 2002   
Revised: July 1, 2015 
857.02TS 
 
Description. 
This work shall consist of furnishing and installing a traffic actuated solid state digital controller in the controller cabinet 
of the type specified, meeting the requirements of Section 857 of the Standard Specifications, as modified herein, 
including malfunction management unit, load switches and flasher relays, with all necessary connections for proper 
operation. 
 
If the intersection is part of an existing system and/or when specified in the plans, this work shall consist of furnishing 
and installing a(n) "Econolite" brand traffic actuated solid state controller. 
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Materials. 
Add the following to Article 857.02 of the Standard Specifications: 
 
For installation as a stand-alone traffic signal, connected to a closed loop system or integrated into an advance traffic 
management system (ATMS), controllers shall be Econolite ASC/3S-1000 or Eagle/Siemens M52 unless specified 
otherwise on the plans or elsewhere on these specifications. Only controllers supplied by one of the District One 
approved closed loop equipment suppliers will be allowed. Unless specified otherwise on the plans or these 
specifications, the controller shall be of the most recent model and software version supplied by the equipment supplier 
at the time of the traffic signal TURN-ON. A removable controller data key shall also be provided.  Individual load 
switches shall be provided for each vehicle, pedestrian, and right turn over lap phase. The controller shall prevent 
phases from being skipped during program changes and after all preemption events and shall inhibit simultaneous 
display of circular yellow and yellow arrow indications. 
 
For integration into an ATMS such as Centracs, Tactics, or TransSuite, the controller shall have the latest version of 
NTCIP software installed.  For operation prior to integration into an ATMS, the controller shall maintain existing close 
loop management communications.  
 
Add the following to Article 1074.03 of the Standard Specifications: 
 

(a) (6) Cabinets shall be designed for NEMA TS2 Type 1 operation.  All cabinets shall be pre-wired for a 
minimum of eight (8) phases of vehicular, four (4) phases of pedestrian and four (4) phases of 
overlap operation. 

(b) (1) Revise “conflict monitor” to read “Malfunction Management Unit” 
(b) (5) Cabinets – Provide 1/8" (3.2 mm) thick unpainted aluminum alloy 5052-H32.  The surface shall be 

smooth, free of marks and scratches.  All external hardware shall be stainless steel. 
(b) (6) Controller Harness – Provide a TS2 Type 2 “A” wired harness in addition to the TS2 Type 1 harness. 
(b) (7) Surge Protection – Shall be a 120VAC Single phase Modular filter Plug-in type, supplied from an 

approved vendor.  
(b) (8) BIU – shall be secured by mechanical means.   
(b) (9) Transfer Relays – Solid state or mechanical flash relays are acceptable. 
(b) (10) Switch Guards – All switches shall be guarded. 
(b) (11) Heating – One (1) 200 watt, thermostatically-controlled, electric heater. 
(b) (12) Lighting – One (1) LED Panel shall be placed inside the cabinet top panel and one (1) LED Panel 

shall be placed on each side of the pull-out drawer/shelf assembly located beneath the controller 
support shelf.  The LED Panels shall be controlled by a door switch.  The LED Panels shall be 
provided from an approved vendor. 

(b) (13) The cabinet shall be equipped with a pull-out drawer/shelf assembly.  A 1 ½ inch (38mm) deep 
drawer shall be provided in the cabinet, mounted directly beneath the controller support shelf.  The 
drawer shall have a hinged top cover and shall be capable of accommodating one (1) complete set 
of cabinet prints and manuals.  This drawer shall support 50 lbs. (23 kg) in weight when fully 
extended.  The drawer shall open and close smoothly.  Drawer dimensions shall make maximum 
use of available depth offered by the controller shelf and be a minimum of 18 inches (610mm) wide. 

(b) (14) Plan & Wiring Diagrams – 12” x 15” (305mm x 406mm) moisture sealed container attached to door. 
(b) (15) Detector Racks – Fully wired and labeled for four (4) channels of emergency vehicle pre-emption and 

sixteen channels (16) of vehicular operation. 
(b) (16) Field Wiring Labels – All field wiring shall be labeled. 
(b) (17) Field Wiring Termination – Approved channel lugs required. 
(b) (18) Power Panel – Provide a nonconductive shield. 
(b) (19) Circuit Breaker – The circuit breaker shall be sized for the proposed load but shall not be rated less 

than 30 amps.   
(b) (20) Police Door – Provide wiring and termination for plug in manual phase advance switch. 



Project 15-323  FAP 0876 (IL Route 1) (Halsted Street) 
  Contract #: 61D42 
  Section No. 12-00023-00-WR 
  Village of East Hazel Crest 
  Cook County 

36 

Basis of Payment. 
This work will be paid for at the contract unit price each for FULL-ACTUATED CONTROLLER AND TYPE IV CABINET; 
FULL-ACTUATED CONTROLLER AND TYPE V CABINET; FULL-ACTUATED CONTROLLER AND TYPE SUPER P 
CABINET; FULL-ACTUATED CONTROLLER AND TYPE SUPER R CABINET; FULL-ACTUATED CONTROLLER 
AND TYPE IV CABINET, SPECIAL; FULL-ACTUATED CONTROLLER AND TYPE V CABINET, SPECIAL; FULL-
ACTUATED CONTROLLER AND TYPE SUPER P CABINET (SPECIAL); FULL-ACTUATED CONTROLLER AND 
TYPE SUPER R CABINET (SPECIAL). 
 
UNINTERRUPTABLE POWER SUPPLY, SPECIAL 

Effective: January 1, 2013 
Revised: May 19, 2016 
862.01TS 
 

This work shall be in accordance with section 862 of the Standard Specification except as modified herein  
 
Add the following to Article 862.01 of the Standard Specifications: 
 
The UPS shall have the power capacity to provide normal operation of a signalized intersection that utilizes all LED type 
signal head optics, for a minimum of 6 (six) hours. 
 
Add the following to Article 862.02 of the Standard Specifications: 
 
Materials shall be according to Article 1074.04 as modified in UNINTERRUPTABLE POWER SUPPLY, SPECIAL. 
 
Add the following to Article 862.03 of the Standard Specifications: 
 
The UPS shall additionally include, but not be limited to, a battery cabinet, where applicable. For Super-P (Type IV) and 
Super-R (Type V) cabinets, the battery cabinet is integrated to the traffic signal cabinet, and shall be included in the 
cost for the traffic signal cabinet of the size and type indicated on the plans. 
 
The UPS shall provide reliable emergency power to the traffic signals in the event of a power failure or interruption. 
 
Revise Article 862.04 of the Standard Specifications to read: 
 
Installation. 
When a UPS is installed at an existing traffic signal cabinet, the UPS cabinet shall partially rest on the lip of the existing 
controller cabinet foundation and be secured to the existing controller cabinet by means of at least four (4) stainless 
steel bolts. The UPS cabinet shall be completely enclosed with the bottom and back constructed of the same material 
as the cabinet. 
 
When a UPS is installed at a new signal cabinet and foundation, it shall be mounted as shown on the plans. 
 
At locations where UPS is installed and an Emergency Vehicle Priority System is in use, any existing incandescent 
confirmation beacons shall be replaced with LED lamps in accordance with the District One Emergency Vehicle Priority 
System specification at no additional cost to the contract. A concrete apron shall be provided and be in accordance with 
Articles 424 and 202 of the Standard Specifications. The concrete apron shall also, follow the District 1 Standard Traffic 
Signal Design Detail, Type D for Ground Mounted Controller Cabinet and UPS Battery Cabinet.  
 
 
This item shall include any required modifications to an existing traffic signal controller as a result of the addition of the 
UPS including the addition of alarms. 
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Materials. 
Revise Article 1074.04(a)(1) of the Standard Specifications to read: 
 
The UPS shall be line interactive or double conversion and provide voltage regulation and power conditioning when 
utilizing utility power.  The UPS shall be sized appropriately for the intersection(s) normal traffic signal operating load. 
The UPS must be able to maintain the intersection’s normal operating load plus 20 percent (20%) of the intersection’s 
normal operating load.  When installed at a railroad-interconnected intersection the UPS must maintain the railroad pre-
emption load, plus 20 percent (20%) of the railroad preemption-operating load. The total connected traffic signal load 
shall not exceed the published ratings for the UPS.   
The UPS shall provide a minimum of 6 (six) hours of normal operation run-time for signalized intersections with LED 
type signal head optics at 77 °F (25 °C) (minimum 1000 W active output capacity, with 86 percent minimum inverter 
efficiency). 
 
Revise the first paragraph of Article 1074.04(a)(3) of the Standard Specifications to read: 
 
The UPS shall have a minimum of four (4) sets of normally open (NO) and normally closed (NC) single-pole double-
throw (SPDT) relay contact closures, available on a panel mounted terminal block or locking circular connectors, rated 
at a minimum 120 V/1 A, and labeled so as to identify each contact according to the plans. 
 
Revise Article 1074.04(a)(10) of the Standard Specifications to read: 
 
The UPS shall be compatible with the District’s approved traffic controller assemblies utilizing NEMA TS 1 or NEMA TS 
2 controllers and cabinet components for full time operation. 
 
Revise Article 1074.04(a)(17) of the Standard Specifications to read: 
 
When the intersection is in battery backup mode, the UPS shall bypass all internal cabinet lights, ventilation fans, 
cabinet heaters, service receptacles, luminaires, any lighted street name signs, any automated enforcement equipment 
and any other devices directed by the Engineer. 
 
Revise Article 1074.04(b)(2)b of the Standard Specifications to read: 
 
Batteries, inverter/charger and power transfer relay shall be housed in a separate NEMA Type 3R cabinet.  The cabinet 
shall be Aluminum alloy, 5052-H32, 0.125-inch thick and have a natural mill finish.   
 
Revise Article 1074.04(b)(2)c of the Standard Specifications to read: 
 
No more than three batteries shall be mounted on individual shelves for a cabinet housing six batteries and no more 
than four batteries per shelf for a cabinet housing eight batteries. 
 
Revise Article 1074.04(b)(2)e of the Standard Specifications to read: 
 
The battery cabinet housing shall have the following nominal outside dimensions: a width of 25 in. (785 mm), a depth of 
16 in. (440 mm), and a height of 41 to 48 in. (1.1 to 1.3 m). Clearance between shelves shall be a minimum of 10 in. 
(250 mm). 
 
End of paragraph 1074.04(b)(2)e 
 
The door shall be equipped with a two position doorstop, one a 90o and one at 120o. 
 
Revise Article 1074.04(b)(2)g of the Standard Specifications to read: 
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The door shall open to the entire cabinet, have a neoprene gasket, an Aluminum continuous piano hinge with stainless 
steel pin, and a three point locking system.  The cabinet shall be provided with a main door lock which shall operate 
with a traffic industry conventional No. 2 key. Provisions for padlocking the door shall be provided.  
 
Add the following to Article 1074.04(b)(2) of the Standard Specifications: 
 
j. The battery cabinet shall have provisions for an external generator connection. 
 
Add the following to Article 1074.04(c) of the Standard Specifications: 
 

(8) The UPS shall include a tip or kill switch installed in the battery cabinet, which shall completely disconnect 
power from the UPS when the switch is manually activated. 

 
(9) The UPS shall include standard RS-232 and internal Ethernet interface. 
 
(10) The UPS shall incorporate a flanged electric generator inlet for charging the batteries and operating the UPS.  

The generator connector shall be male type, twist-lock, rated as 15A, 125VAC with a NEMA L5-15P 
configuration and weatherproof lift cover plate. Access to the generator inlet shall be from a secured 
weatherproof lift cover plate or behind a locked battery cabinet police panel. 

 
(11) The bypass switch shall include an internal power transfer relay that allows removal of the battery back-up 

unit, while the traffic signal is connected to utility power, without impacting normal traffic signal operation. 
 
Revise Article 1074.04(d)(3) of the Standard Specifications to read: 
 
All batteries supplied in the UPS shall be either gel cell or AGM type, deep cycle, completely sealed, prismatic lead 
calcium based, silver alloy, valve regulated lead acid (VRLA) requiring no maintenance.  All batteries in a UPS 
installation shall be the same type; mixing of gel cell and AGM types within a UPS installation is not permitted. 
  
Revise Article 1074.04(d)(4) of the Standard Specifications to read: 
 
Batteries shall be certified by the manufacturer to operate over a temperature range of -13 to 160 °F (-25 to + 71 °C) for 
gel cell batteries and -40 to 140 °F (-40 to + 60 °C) for AGM type batteries. 
 
Add the following to Article 1074.04(d) of the Standard Specifications: 
 

(9) The UPS shall consist of an even number of batteries that are capable of maintaining normal operation of the 
signalized intersection for a minimum of 6 (six) hours.  Calculations shall be provided showing the number of 
batteries of the type supplied that are needed to satisfy this requirement.  A minimum of four batteries shall 
be provided. 

 
(10)  Battery Heater mats shall be provided, when gel cell type batteries are supplied. 

 

Add the following to the Article 1074.04 of the Standard Specifications: 
 
(e) Warranty. The warranty for an uninterruptable power supply (UPS) and batteries (full replacement) shall cover 

a minimum of 5 years from date the equipment is placed in operation. 
 
(f) Installation. Bypass switch shall completely disconnect the traffic signal cabinet from the utility provider. 
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(g) The UPS shall be set-up to run the traffic signal continuously, without going to a red flashing condition, when 
switched to battery power unless otherwise directed by the Engineer.  The Contractor shall confirm set-up with the 
Engineer.  The continuous operation mode when switched to battery may require modification to unit connections and 
these modifications are included in the unit price for this item. 
 
Revise Article 862.05 of the Standard Specifications to read: 
 
Basis of Payment. 
This work will be paid for at the contract unit price per each for UNINTERRUPTABLE POWER SUPPLY, SPECIAL or 
UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL. Replacement of Emergency Vehicle Priority 
System confirmation beacons and any required modifications to the traffic signal controller shall be included in the cost 
of the UNINTERRUPTABLE POWER SUPPLY, SPECIAL or UNINTERRUPTABLE POWER SUPPLY AND CABINET, 
SPECIAL item. The concrete apron and earth excavation required shall be included in the cost of the 
UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL item. 
 
FIBER OPTIC CABLE 

Effective: May 22, 2002 
Revised:  July 1, 2015 
871.01TS 
 
Add the following to Article 871.01 of the Standard Specifications: 
 
The Fiber Optic cable shall be installed in conduit or as specified on the plans. 
 
Add the following to Article 871.02 of the Standard Specifications: 
 
The control cabinet distribution enclosure shall be 24 Port Fiber Wall Enclosure, unless otherwise indicated on plans.  
The fiber optic cable shall provide twelve fibers per tube for the amount of fibers called for in the Fiber Optic Cable pay 
item in the Contract.  Fiber Optic cable may be gel filled or have an approved water blocking tape. 
 
Add the following to Article 871.04 of the Standard Specifications: 
 
A minimum of six multimode fibers from each cable shall be terminated with approved mechanical connectors at the 
distribution enclosure.  Fibers not being used shall be labeled “spare."  Fibers not attached to the distribution enclosure 
shall be capped..  A minimum of 13.0 feet (4m) of extra cable length shall be provided for controller cabinets.  The 
controller cabinet extra cable length shall be stored as directed by the Engineer. 
 
Add the following to Article 871.06 of the Standard Specifications: 
 
The distribution enclosure and all connectors will be included in the cost of the fiber optic cable. 
 
Testing shall be in accordance with Article 801.13(d).  Electronic files of OTDR signature traces shall be provided in the 
Final project documentation with certification from the Contractor that attenuation of each fiber does not exceed 3.5 
dB/km nominal at 850nm for multimode fiber and 0.4 bd/km nominal at 1300nm for single mode fiber. 
 
 
 
 
ELECTRIC CABLE 

Effective: May 22, 2002 
Revised:  July 1, 2015 
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873.01TS 
 
Delete “or stranded, and No. 12 or” from the last sentence of Article 1076.04 (a) of the Standard Specifications. 
 
Add the following to the Article 1076.04(d) of the Standard Specifications: 
 
Service cable may be single or multiple conductor cable. 
 
EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C 

Effective: January 1, 2013 
Revised: July 1, 2015 
873.03TS 
 
This work shall consist of furnishing and installing lead-in cable for light detectors installed at existing and/or proposed 
traffic signal installations as part of an emergency vehicle priority system. The work includes installation of the lead-in 
cables in existing and/or new conduit. The electric cable shall be shielded and have (3) stranded conductors, colored 
blue, orange, and yellow with a stranded tinned copper drain wire. The cable shall meet the requirements of the vendor 
of the Emergency Vehicle Priority System Equipment. 
 
Basis of Payment.  
This work will be paid for at the contract unit price per foot for EMERGENCY VEHICLE PRIORITY SYSTEM LINE 
SENSOR CABLE, NO. 20 3/C, which price shall be payment in full for furnishing, installing and making all electrical 
connections necessary for proper operations. 
 
TRAFFIC SIGNAL POST 

Effective: May 22, 2002 
Revised: July 01, 2015 
875.01TS 
 
Add the following to Article 1077.01 (c) of the Standard Specifications: 
 
Washers for post bases shall be the same size or larger than the nut.  
 
Revise the first sentence of Article 1077.01 (d) of the Standard Specifications to read: 
 
All posts and bases shall be steel and hot dipped galvanized according to AASHTO M 111.  If the Department approves 
painting, powder coating by the manufacturer will be required over the galvanization in accordance with 851.01TS 
TRAFFIC SIGNAL PAINTING Special Provisions. 
 
MAST ARM ASSEMBLY AND POLE 

Effective: May 22, 2002 
Revised: July 01, 2015 
877.01TS 
 
Revise the second sentence of Article 1077.03 (a)(3) of the Standard Specifications to read: 
 
Traffic signal mast arms shall be one piece construction, unless otherwise approved by the Engineer.   
 
Add the following to Article 1077.03 (a)(3) of the Standard Specifications:  
 
If the Department approves painting, powder coating by the manufacturer will be required over the galvanization in 
accordance with 851.01TS TRAFFIC SIGNAL PAINTING Special Provisions. 
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CONCRETE FOUNDATIONS 

Effective: May 22, 2002 
Revised: July 01, 2015 
878.01TS 
 
Add the following to Article 878.03 of the Standard Specifications: 
 
All anchor bolts shall be according to Article 1006.09, with all anchor bolts hot dipped galvanized a minimum of 12 in. 
(300 mm) at the threaded end.   
 
Foundations used for Combination Mast Arm Poles shall provide an extra 2-1/2 inch (65 mm) raceway. 
 
No foundation is to be poured until the Resident Engineer gives his/her approval as to the depth of the foundation.   
 
Add the following to the first paragraph of Article 878.05 of the Standard Specifications: 
 
The price shall include a concrete apron in front of the cabinet and UPS as shown in the plans or as directed by the 
engineer.   
 
LIGHT EMITTING DIODE (LED) SIGNAL HEAD AND OPTICALLY PROGRAMMED LED SIGNAL HEAD 

Effective: May 22, 2002 
Revised: July 1, 2015 
880.01TS 
 
Materials. 
Add the following to Section 1078 of the Standard Specifications: 
 

1. LED modules proposed for use and not previously approved by IDOT District One will require independent 
testing for compliance to current VTCSH-ITE standards for the product and be Intertek ETL Verified.  This 
would include modules from new vendors and new models from IDOT District One approved vendors. 

 
2. The proposed independent testing facility shall be approved by IDOT District One.  Independent testing must 

include a minimum of two (2) randomly selected modules of each type of module (i.e. ball, arrow, pedestrian, 
etc.) used in the District and include as a minimum Luminous Intensity and Chromaticity tests. However, 
complete module performance verification testing may be required by the Engineer to assure the accuracy of 
the vendor’s published data and previous test results.  An IDOT representative will select sample modules 
from the local warehouse and mark the modules for testing.  Independent test results shall meet current ITE 
standards and vendor’s published data.  Any module failures shall require retesting of the module type.  All 
costs associated with the selection of sample modules, testing, reporting, and retesting, if applicable, shall be 
the responsibility of the LED module vendor and not be a cost to this contract. 

 
3. All signal heads shall provide 12” (300 mm) displays with glossy yellow or black polycarbonate housings.  All 

head housings shall be the same color (yellow or black) at the intersection.  For new signalized intersections 
and existing signalized intersections where all signals heads are being replaced, the proposed head housings 
shall be black.  Where only selected heads are being replaced, the proposed head housing color (yellow or 
black) shall match existing head housings.  Connecting hardware and mounting brackets shall be 
polycarbonate (black).  A corrosion resistant anti-seize lubricant shall be applied to all metallic mounting 
bracket joints, and shall be visible to the inspector at the signal turn-on.  Post top mounting collars are required 
on all posts, and shall be constructed of the same material as the brackets. 
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4. The LED signal modules shall be replaced or repaired if an LED signal module fails to function as intended 
due to workmanship or material defects within the first 7 years from the date of traffic signal TURN-ON.  LED 
signal modules which exhibit luminous intensities less than the minimum values specified in Table 1 of the ITE 
Vehicle Traffic Control Signal Heads: Light Emitting Diode (LED) Circular Signal Supplement (June 27, 2005) 
[VTSCH], or applicable successor ITE specifications, or show signs of entrance of moisture or contaminants 
within the first 7 years of the date of traffic signal TURN-ON shall be replaced or repaired. The vendor’s written 
warranty for the LED signal modules shall be dated, signed by a vendor’s representative and included in the 
product submittal to the State. 

 
 (a) Physical and Mechanical Requirements 
 

1. Modules can be manufactured under this specification for the following faces: 
 

a. 12 inch (300 mm) circular, multi-section 
b. 12 inch (300 mm) arrow, multi-section 
 

2. The maximum weight of a module shall be 4 lbs. (1.8 kg). 
 
3. Each module shall be a sealed unit to include all parts necessary for operation (a printed circuit board, power 

supply, a lens and gasket, etc.), and shall be weather proof after installation and connection. 
 
5. The lens of the module shall be tinted with a wavelength-matched color to reduce sun phantom effect and 

enhance on/off contrast.  The tinting shall be uniform across the lens face.  Polymeric lens shall provide a 
surface coating or chemical surface treatment applied to provide abrasion resistance. The lens of the module 
shall be integral to the unit, convex with a smooth outer surface and made of plastic.  The lens shall have a 
textured surface to reduce glare. 

 
6. The use of tinting or other materials to enhance ON/OFF contrasts shall not affect chromaticity and shall be 

uniform across the face of the lens. 
 
7. Each module shall have a symbol of the type of module (i.e. circle, arrow, etc.) in the color of the module. The 

symbol shall be 1 inch (25.4 mm) in diameter. Additionally, the color shall be written out in 1/2 inch (12.7mm) 
letters next to the symbol. 

 
(b) Photometric Requirements 
 

4. The LEDs utilized in the modules shall be AlInGaP technology for red and InGaN for green and amber 
indications, and shall be the ultra bright type rated for 100,000 hours of continuous operation from -40 °C to 
+74 °C. 

 
(c) Electrical 
 

1. Maximum power consumption for LED modules is per Table 2. 
 
2. Operating voltage of the modules shall be 120 VAC. All parameters shall be measured at this voltage. 
 
3. The modules shall be operationally compatible with currently used controller assemblies (solid state load 

switches, flashers, and conflict monitors).  
 
4. When a current of 20 mA AC (or less) is applied to the unit, the voltage read across the two leads shall be 15 

VAC or less. 
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5. The LED modules shall provide constant light output under power.  Modules with dimming capabilities shall 

have the option disabled or set on a non-dimming operation. 
 
6. LED arrows shall be wired such that a catastrophic loss or the failure of one or more LED will not result in the 

loss of the entire module. 
 

(d) Retrofit Traffic Signal Module 
 

1. The following specification requirements apply to the Retrofit module only. All general specifications apply 
unless specifically superseded in this section. 

 

2. Retrofit modules can be manufactured under this specification for the following faces: 
 

a. 12 inch (300 mm) circular, multi-section 
b. 12 inch (300 mm) arrow, multi-section 
 

3. Each Retrofit module shall be designed to be installed in the doorframe of a standard traffic signal housing. 
The Retrofit module shall be sealed in the doorframe with a one-piece EPDM (ethylene propylene rubber) 
gasket. 

 
4. The maximum weight of a Retrofit module shall be 4 lbs. (1.8 kg). 
 
5. Each Retrofit module shall be a sealed unit to include all parts necessary for operation (a printed circuit board, 

power supply, a lens and gasket, etc.), and shall be weather proof after installation and connection. 
 
6. Electrical conductors for modules, including Retrofit modules, shall be 39.4 inches (1m) in length, with quick 

disconnect terminals attached. 
 
7. The lens of the Retrofit module shall be integral to the unit, shall be convex with a smooth outer surface and 

made of plastic or of glass. 
 
(e) The following specification requirements apply to the 12 inch (300 mm) arrow module only. All general 

specifications apply unless specifically superseded in this section. 
 

1. The arrow module shall meet specifications stated in Section 9.01 of the Equipment and Material Standards of 
the Institute of Transportation Engineers (November 1998) [ITE Standards], Chapter 2 (Vehicle Traffic Control 
Signal Heads) or applicable successor ITE specifications for arrow indications. 

 
2. The LEDs arrow indication shall be a solid display with a minimum of three (3) outlining rows of LEDs and at 

least one (1) fill row of LEDs. 
 

(f) The following specification requirement applies to the 12 inch (300 mm) programmed visibility (PV) module 
only. All general specifications apply unless specifically superseded in this section. 
 
1. The LED module shall be a module designed and constructed to be installed in a programmed visibility (PV) 

signal housing without modification to the housing. 
 

Basis of Payment. 
Add the following to the first paragraph of Article 880.04 of the Standard Specifications: 
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The price shall include furnishing the equipment described above, all mounting hardware and installing them in 
satisfactory operating condition. 
 
Revise the second paragraph of Article 880.04 of the Standard Specifications to read: 
 
If the work consists of retrofitting an existing polycarbonate traffic signal head with light emitting diodes (LEDs), it will be 
paid for as a SIGNAL HEAD, LED, RETROFIT, of the type specified, and of the particular kind of material, when 
specified.  Price shall be payment in full for removal of the existing module, furnishing the equipment described above 
including LED modules, all mounting hardware, and installing them in satisfactory operating condition.  The type 
specified will indicate the number of signal faces, the number of signal sections in each signal face and the method of 
mounting. 
 
LIGHT EMITTING DIODE (LED) PEDESTRIAN SIGNAL HEAD 

Effective: May 22, 2002 
Revised: July 1, 2015 
881.01TS 
 
Add the following to the third paragraph of Article 881.03 of the Standard Specifications: 
 
No mixing of different types of pedestrian traffic signals or displays will be permitted. 
 
Add the following to Article 881.03 of the Standard Specifications: 
 
(a) Pedestrian Countdown Signal Heads.  
 

(1) Pedestrian Countdown Signal Heads shall not be installed at signalized intersections where traffic signals and 
railroad warning devices are interconnected. 

 

(2) Pedestrian Countdown Signal Heads shall be 16 inch (406mm) x 18 inch (457mm), for single units with glossy 
yellow or black polycarbonate housings.  All pedestrian head housings shall be the same color (yellow or 
black) at the intersection.  For new signalized intersections and existing signalized intersections where all 
pedestrian heads are being replaced, the proposed head housings shall be black.  Where only selected heads 
are being replaced, the proposed head housing color (yellow or black) shall match existing head housings.  
Connecting hardware and mounting brackets shall be polycarbonate (black).  A corrosion resistant anti-seize 
lubricant shall be applied to all metallic mounting bracket joints, and shall be visible to the inspector at the 
signal turn-on. 

 
(3) Each pedestrian signal LED module shall be fully MUTCD compliant and shall consist of double overlay 

message combining full LED symbols of an Upraised Hand and a Walking Person.  “Egg Crate” type sun 
shields are not permitted.  Numerals shall measure 9 inches (229mm) in height and easily identified from a 
distance of 120 feet (36.6m). 

 
Materials. 
Add the following to Article 1078.02 of the Standard Specifications: 
 
General. 
 
1. The module shall operate in one mode:  Clearance Cycle Countdown Mode Only.  The countdown module 
shall display actual controller programmed clearance cycle and shall start counting when the flashing clearance signal 
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turns on and shall countdown to “0” and turn off when the steady Upraised Hand (symbolizing Don’t Walk) signal turns 
on.  Module shall not have user accessible switches or controls for modification of cycle. 
 
2. At power on, the module shall enter a single automatic learning cycle.  During the automatic learning cycle, the 
countdown display shall remain dark. 
 
3. The module shall re-program itself if it detects any increase or decrease of Pedestrian Timing. The counting 
unit will go blank once a change is detected and then take one complete pedestrian cycle (with no counter during this 
cycle) to adjust its buffer timer. 
 
4. If the controller preempts during the Walking Person (symbolizing Walk), the countdown will follow the 
controller's directions and will adjust from Walking Person to flashing Upraised Hand.  It will start to count down during 
the flashing Upraised Hand.  
 
5. If the controller preempts during the flashing Upraised Hand, the countdown will continue to count down 
without interruption. 
 
6. The next cycle, following the preemption event, shall use the correct, initially programmed values. 
 
7. If the controller output displays Upraised Hand steady condition and the unit has not arrived to zero or if both 
the Upraised Hand and Walking Person are dark for some reason, the unit suspends any timing and the digits will go 
dark. 
 
8. The digits will go dark for one pedestrian cycle after loss of power of more than 1.5 seconds. 
 
9. The countdown numerals shall be two (2) “7 segment” digits forming the time display utilizing two rows of 
LEDs.  
 
10. The LED module shall meet the requirements of the Institute of Transportation Engineers (ITE) LED purchase 
specification, “Pedestrian Traffic Control Signal Indications - Part 2: LED Pedestrian Traffic Signal Modules,” or 
applicable successor ITE specifications, except as modified herein.  
 
11. The LED modules shall provide constant light output under power.  Modules with dimming capabilities shall 
have the option disabled or set on a non-dimming operation. 
 
12. In the event of a power outage, light output from the LED modules shall cease instantaneously.   
 
13. The LEDs utilized in the modules shall be AlInGaP technology for Portland Orange (Countdown Numerals and 
Upraised Hand) and GaN technology for Lunar White (Walking Person) indications.   
 
14. The individual LEDs shall be wired such that a catastrophic loss or the failure of one or more LED will not 
result in the loss of the entire module. 
 
Basis of Payment. 
Add the following to the first paragraph of Article 881.04 of the Standard Specifications: 
 
The price shall include furnishing the equipment described above, all mounting hardware and installing them in 
satisfactory operating condition. 
 
Add the following to Article 881.04 of the Standard Specifications: 
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If the work consists of retrofitting an existing polycarbonate pedestrian signal head and pedestrian countdown signal 
head with light emitting diodes (LEDs), it will be paid for as a PEDESTRIAN SIGNAL HEAD, LED, RETROFIT, of the 
type specified, and of the particular kind of material, when specified.  Price shall be payment in full for furnishing the 
equipment described above including LED modules, all mounting hardware, and installing them in satisfactory 
operating condition.  
 
TRAFFIC SIGNAL BACKPLATE 

Effective: May 22, 2002 
Revised: July 1, 2015 
882.01TS 
 
Delete 1st sentence of Article 1078.03 of the Standard Specifications and add “All backplates shall be louvered, formed 
ABS plastic”. 
 
Add the following to the third paragraph of Article 1078.03 of the Standard Specifications.  The retroreflective backplate 
shall not contain louvers. 
 
Delete second sentence of the fourth paragraph of Article 1078.03 the Standard Specifications.   
 
Add the following to the fourth paragraph of Article 1078.03 of the Standard Specifications: 
 
When retro reflective sheeting is specified, it shall be Type ZZ sheeting according to Article 1091.03 and applied in 
preferred orientation for the maximum angularity according to the vendor’s recommendations.  The retroreflective 
sheeting shall be installed under a controlled environment at the vendor/equipment supplier before shipment to the 
contractor.  The formed plastic backplate shall be prepared and cleaned, following recommendations of the 
retroreflective sheeting manufacturer. 
 
DETECTOR LOOP 

Effective: May 22, 2002 
Revised: January 5, 2016 
886.01TS 
 
Procedure. 
A minimum of seven (7) working days prior to the Contractor cutting loops, the Contractor shall mark the proposed loop 
locations and contact the Area Traffic Signal Maintenance and Operations Engineer (847) 705-4424 to inspect and 
approve the layout.  When preformed detector loops are installed, the Contractor shall have them inspected and 
approved prior to the pouring of the Portland cement concrete surface, using the same notification process as above. 
 
Installation. 
Revise Article 886.04 of the Standard Specifications to read: 
Loop detectors shall be installed according to the requirements of the “District One Standard Traffic Signal Design 
Details.” Saw-cuts (homeruns on preformed detector loops) from the loop to the edge of pavement shall be made 
perpendicular to the edge of pavement when possible in order to minimize the length of the saw-cut (homerun on 
preformed detector loops) unless directed otherwise by the Engineer or as shown on the plan. 
 
The detector loop cable insulation shall be labeled with the cable specifications. 
 
Each loop detector lead-in wire shall be labeled in the handhole using a water proof tag, from an approved vendor, 
secured to each wire with nylon ties. 
 



Project 15-323  FAP 0876 (IL Route 1) (Halsted Street) 
  Contract #: 61D42 
  Section No. 12-00023-00-WR 
  Village of East Hazel Crest 
  Cook County 

47 

Resistance to ground shall be a minimum of 100 mega-ohms under any conditions of weather or moisture.  Inductance 
shall be more than 50 and less than 700 microhenries. Quality readings shall be more than 5. 
 
Type I.  All loops installed in new asphalt pavement shall be installed in the binder course and not in the surface course.  
The edge of pavement, curb and handhole shall be cut with a 1/4 inch (6.3 mm) deep x 4 inches (100 mm) saw cut to 
mark location of each loop cable. 
 
Loop sealant shall be two-component thixotropic chemically cured polyurethane from an approved vendor.  The sealant 
shall be installed 1/8 inch (3 mm) below the pavement surface.  If installed above the surface the excess shall be 
removed immediately. 
 
Preformed.  This work shall consist of furnishing and installing a rubberized or cross linked polyethylene heat resistant 
preformed traffic signal loop in accordance with the Standard Specifications, except for the following: 
 
Preformed detector loops shall be installed in new pavement constructed of Portland cement concrete using mounting 
chairs or tied to re-bar or the preformed detector loops may be placed in the sub-base.  Loop lead-ins shall be extended 
to a temporary protective enclosure near the proposed handhole location.  The protective enclosure shall provide 
sufficient protection from other construction activities and may be buried for additional protection. 
 
Handholes shall be placed next to the shoulder or back of curb when preformed detector loops enter the handhole.  
CNC, included in this pay item, shall be used to protect the preformed lead-ins from back of curb to the handhole. 
 
Preformed detector loops shall be factory assembled with ends capped and sealed against moisture and other 
contaminants.  The loop configurations and homerun lengths shall be assembled for the specific application.  The loop 
and homerun shall be constructed using 11/16 inch (17.2 mm) outside diameter (minimum), 3/8 inch (9.5 mm) inside 
diameter (minimum) Class A oil resistant synthetic cord reinforced hydraulic hose with 250 psi (1,720 kPa) internal 
pressure rating or a similarly sized XLPE cable jacket.  Hose for the loop and homerun assembly shall be one 
continuous piece.  No joints or splices shall be allowed in the hose except where necessary to connect homeruns to the 
loops.  This will provide maximum wire protection and loop system strength.  Hose tee connections shall be heavy duty 
high temperature synthetic rubber.  The tee shall be of proper size to attach directly to the hose, minimizing glue joints.  
The tee shall have the same flexible properties as the hose to insure that the whole assembly can conform to pavement 
movement and shifting without cracking or breaking.  For XLPE jacketed preformed loops, all splice connections shall 
be soldered, sealed, and tested before being sealed in a high impact glass impregnated plastic splice enclosure.  The 
wire used shall be #16 THWN stranded copper.  The number of turns in the loop shall be application specific.  Homerun 
wire pairs shall be twisted a minimum of four turns per foot.  No wire splices will be allowed in the preformed loop 
assembly.  The loop and homeruns shall be filled and sealed with a flexible sealant to insure complete moisture 
blockage and further protect the wire.  The preformed loops shall be constructed to allow a minimum of 6.5 feet of extra 
cable in the handhole. 
 
Method of Measurement. 
Add the following to Article 886.05 of the Standard Specifications: 
 
Preformed detector loops will be measured along the detector loop embedded in the pavement, rather than the actual 
length of the wire. Detector loop measurements shall include the saw cut and the length of the detector loop wire to the 
edge of pavement.  The detector loop wire, including all necessary connections for proper operations, from the edge of 
pavement to the handhole, shall be included in the price of the detector loop.  CNC, trench and backfill, and drilling of 
pavement or handholes shall be included in detector loop quantities. 
 
Basis of Payment.  
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This work shall be paid for at the contract unit price per foot (meter) for DETECTOR LOOP, TYPE I or PREFORMED 
DETECTOR LOOP as specified in the plans, which price shall be payment in full for furnishing and installing the 
detector loop and all related connections for proper operation. 
 
RADAR VEHICLE DETECTION SYSTEM 

Effective: July 01, 2015 
Revised: May 9, 2017 
886.03TS 
 
Description. 
This work shall consist of furnishing and installing a radar vehicle detection system as specified and/or as shown on the 
plan. This pay item shall include all necessary work and equipment required to have a fully operational system including 
but not limited to the detector unit/s, the interface unit and all the necessary hardware, cable and accessories required 
to complete the installation in accordance with the manufacturer’s specifications.  
 
The radar vehicle detection system shall work under all weather conditions, including rain, freezing rain, snow, wind, 
dust, fog, and changes in temperature and light. It shall work in an ambient temperature range of -34 to 74 degrees 
Celsius. It shall have a max power output of 75 watts or less. 
 
The radar vehicle detection system shall be compatible with the District’s approved traffic controller assemblies utilizing 
NEMA TS 1 or NEMA TS 2 controllers and cabinet components for full time operation. The radar vehicle detection 
system shall provide a minimum of one interface unit that has Ethernet connectivity, surge protection and shall be 
capable of supporting a minimum of 2 detector units. 
 
The stop bar radar vehicle detection system shall have true presence capabilities in which it can detect stopped, slow 
moving or turning vehicles similar to the Departments in-pavement detection. This is especially important at side streets 
where driveways are near the intersection.  The radar shall be able to drop the call if the vehicle leaves the detection 
zone. A manufacture statement confirming proper operation is required along each catalog cut submittal. The 
Department will not allow substitutes for other types of detection.   
 
The far back radar detection shall have a detection range of 400 feet or better. 
 
A representative from the supplier of the radar vehicle detection system shall supervise the installation and testing of 
the radar vehicle detection system and shall be present at the traffic signal turn-on inspection. Once the radar vehicle 
detection system is configured, it shall not need reconfiguration to maintain performance, unless the roadway 
configuration or the application requirements change.  
 
The mounting location/s of the detector unit/s shall be per the manufacturer’s recommendations. If an extension 
mounting assembly is needed, it shall be included in this item. All holes drilled into signal poles, mast arms, or posts 
shall require rubber grommets to prevent chafing of wires. 
 
The radar vehicle detection system shall be warrantied, free from material and workmanship defects for a period of two 
years from final inspection. 
 
Basis of Payment. 
This work shall be paid for at the contract unit price each for RADAR VEHICLE DETECTION SYSTEM, SINGLE 
APPROACH, STOP BAR; RADAR VEHICLE DETECTION SYSTEM, SINGLE APPROACH, FAR BACK; RADAR 
VEHICLE DETECTION SYSTEM, SINGLE APPROACH, STOP BAR AND FAR BACK, the price of which shall include 
the cost for all of the work and material described herein and includes furnishing, installing, delivery, handling, testing, 
set-up and all appurtenances and mounting hardware necessary for a fully operational radar vehicle detection system. 
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EMERGENCY VEHICLE PRIORITY SYSTEM 

Effective: May 22, 2002 
Revised: July 1, 2015 
887.01TS 
 
Revise Section 887 of the Standard Specifications to read: 
 
It shall be the Contractor’s responsibility to contact the municipality or fire district to verify the brand of emergency 
vehicle pre-emption equipment to be installed prior to the contract bidding.  The equipment must be completely 
compatible with all components of the equipment currently in use by the Agency. 
 
All new installations shall be equipped with Confirmation Beacons as shown on the "District One Standard Traffic Signal 
Design Details."  The Confirmation Beacon shall consist of a 6 watt Par 38 LED flood lamp with a 30 degree light 
spread, or a 7 watt Par 30 LED flood lamp with a 15 degree or greater spread, maximum 7 watt energy consumption at 
120V, and a 2,000 hour warranty for each direction of pre-emption.  The lamp shall have an adjustable mount with a 
weatherproof enclosure for cable splicing.  All hardware shall be cast aluminum or stainless steel.  Holes drilled into 
signal poles, mast arms, or posts shall require rubber grommets.  In order to maintain uniformity between communities, 
the confirmation beacons shall indicate when the control equipment receives the pre-emption signal.  The pre-emption 
movement shall be signalized by a flashing indication at the rate specified by Section 4L.01 of the “Manual on Uniform 
Traffic Control Devices,” and other applicable sections of future editions.  The stopped pre-empted movements shall be 
signalized by a continuous indication.  
 
All light operated systems shall include security and transit preemption software and operate at a uniform rate of 14.035 
Hz ±0.002, or as otherwise required by the Engineer, and provide compatible operation with other light systems 
currently being operated in the District. 
 
This item shall include any required modifications to an existing traffic signal controller as a result of the addition of the 
EMERGENCY VEHICLE PRIORITY SYSTEM. 
 
Basis of Payment.   
The work shall be paid for at the contract unit price each for furnishing and installing LIGHT DETECTOR and LIGHT 
DETECTOR AMPLIFIER. Furnishing and installing the confirmation beacon shall be included in the cost of the Light 
Detector.  Any required modifications to the traffic signal controller shall be included in the cost of the LIGHT 
DETECTOR AMPLIFIER.  The preemption detector amplifier shall be paid for on a basis of (1) one each per 
intersection controller and shall provide operation for all movements required in the pre-emption phase sequence. 
 
RELOCATE EXISTING EMERGENCY VEHICLE PRIORITY SYSTEM, DETECTOR UNIT 
Effective: January 1, 2002     
Revised: July 1, 2015 
887.02TS 
 
This item shall consist of relocating the existing emergency vehicle priority system, detector unit (single channel or dual 
channel) from its existing location to a new traffic signal post or mast arm assembly and pole, and connecting it to an 
emergency vehicle priority system, phasing unit.  If the existing Emergency Vehicle Priority System, Detector Unit 
Assembly includes a Confirmation Beacon, the Confirmation Beacon shall also be relocated and connected to the 
Emergency Vehicle Priority System, Detector Unit and shall be included at no cost in this item. 
 
The emergency vehicle system is not to be inoperative for more than 8 hours and the Contractor must notify the 
Municipality or Fire Protection District 72 hours prior to the disconnection of the equipment. 
 
Basis of Payment. 
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This item will be paid for at the contract unit price each for RELOCATE EXISTING EMERGENCY VEHICLE PRIORITY 
SYSTEM, DETECTOR UNIT. 
 
 
 
 
RELOCATE EXISTING EMERGENCY VEHICLE PRIORITY SYSTEM, PHASING UNIT 
Effective: January 1, 2002 
Revised: July 1, 2015  
887.03TS 
 
This item shall consist of relocating the existing emergency vehicle priority system phasing unit from an existing traffic 
signal controller cabinet to a new traffic signal controller cabinet, as indicated in the plans or as directed by the 
Engineer. 
 
The work shall include disconnecting the emergency vehicle priority system phasing unit(s) and reconnecting it into the 
new traffic signal controller cabinet. 
 
The emergency vehicle system is not to be inoperative for more than 8 hours and the Contractor must notify the 
Municipality or Fire Protection District 72 hours prior to the disconnection of the equipment.  The Contractor must 
demonstrate to the satisfaction of the Engineer that the emergency vehicle system operates properly. 
 
Basis of Payment.   
This item will be paid for on a basis of one (1) each per intersection for RELOCATE EXISTING EMERGENCY VEHICLE 
PRIORITY SYSTEM, PHASING UNIT. 
 
PEDESTRIAN PUSH-BUTTON 
Effective: May 22, 2002 
Revised: July 1, 2015 
888.01TS 
 
Description. 
Revise Article 888.01 of the Standard Specifications to read: 
 
This work shall consist of furnishing and installing a latching (single call) or non-latching (dual call) pedestrian push-
button and a regulatory pedestrian instruction sign according to MUTCD, sign series R10-3e 9” x 15” sign with arrow(s) 
for a count-down pedestrian signal.  The pedestrian station sign size without count-down pedestrian signals shall 
accommodate a MUTCD sign series R10-3b or R10-3d 9” x 12” sign with arrow(s). 
 
Installation. 
Add the following to Article 888.03 of the Standard Specifications: 
 
A mounting bracket and/or extension shall be used to assure proper orientation when two pedestrian push buttons are 
required for one post. The price of the bracket and/or extension shall be included in the cost of the pedestrian push 
button. The contractor is not allowed to install a push-button assembly with the sign below the push-button in order to 
meet mounting requirements. 
 
Materials. 
Revise Article 1074.02(a) of the Standard Specifications to read: 

 
The pedestrian push-button housing shall be constructed of aluminum alloy according to ASTM B 308 6061-T6 and 
powder coated yellow, unless otherwise noted on the plans.  The housing shall be furnished with suitable mounting 
hardware. 
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Revise Article 1074.02(e) of the Standard Specifications to read: 
 
Stations shall be designed to be mounted to a post, mast arm pole or wood pole.  The station shall be aluminum and 
shall accept a 3 inch (75mm) round push-button assembly and a regulatory pedestrian instruction sign according to 
MUTCD, sign series R10-3e 9” x 15” sign with arrow(s) for a count-down pedestrian signal.  The pedestrian station size 
without count-down pedestrian signals shall accommodate a MUTCD sign series R10-3b or R10-3d 9” x 12” sign with 
arrow(s). 
 
Add the following to Article 1074.02 of the Standard Specifications: 
 

(f) Location.  Pedestrian push-buttons and stations shall be mounted to a post, mast arm pole or wood pole as 
shown on the plans and shall be fully ADA accessible from a paved or concrete surface.  See the District’s 
Detail sheets for orientation and mounting details. 

 
Basis of Payment. 
Revise Article 888.04 of the Standard Specifications to read: 
 
This work will be paid for at the contract unit price per each for PEDESTRIAN PUSH-BUTTON or PEDESTRIAN PUSH-
BUTTON, NON-LATCHING. 
 
TEMPORARY TRAFFIC SIGNAL INSTALLATION 
Effective: May 22, 2002 
Revised: January 1, 2017 
890.01TS 
 
Revise Section 890 of the Standard Specifications to read: 
 
Description. 
This work shall consist of furnishing, installing, maintaining, and removing a temporary traffic signal installation as 
shown on the plans, including but not limited to temporary signal heads, emergency vehicle priority systems, 
interconnect, vehicle detectors, uninterruptable power supply, and signing.  Temporary traffic signal controllers and 
cabinets interconnected to railroad traffic control devices shall be new.  When temporary traffic signals will be operating 
within a county or local agency Traffic Management System, the equipment must be NTCIP compliant and compatible 
with the current operating requirements of the Traffic Management System. 
 
General. 
Only an approved controller equipment supplier will be allowed to assemble temporary traffic signal and railroad traffic 
signal cabinet.  Traffic signal inspection and TURN-ON shall be according to 800.01TS TRAFFIC SIGNAL GENERAL 
REQUIREMENTS special provision.  
 
Construction Requirements. 

(a) Controllers.  
 
1. Only controllers supplied by one of the District approved closed loop equipment supplier will be 

approved for use at temporary signal locations.  All controllers used for temporary traffic signals shall 
be fully actuated NEMA microprocessor based with RS232 data entry ports compatible with existing 
monitoring software approved by IDOT District 1, installed in NEMA TS2 cabinets with 8 phase back 
panels, capable of supplying 255 seconds of cycle length and individual phase length settings up to 
99 seconds.  On projects with one lane open and two way traffic flow, such as bridge deck repairs, 
the temporary signal controller shall be capable of providing an adjustable all red clearance setting of 
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up to 30 seconds in length.  All controllers used for temporary traffic signals shall meet or exceed the 
requirements of Section 857 of the Standard Specifications with regards to internal time base 
coordination and preemption.  All railroad interconnected temporary controllers and cabinets shall be 
new and shall satisfy the requirements of Article 857.02 of the Standard Specifications and as 
modified herein. 

 
2. Only control equipment, including controller cabinet and peripheral equipment, supplied by one of the 

District approved closed loop equipment suppliers will be approved for use at temporary traffic signal 
locations.  All control equipment for the temporary traffic signal(s) shall be furnished by the Contractor 
unless otherwise stated in the plans.  On projects with multiple temporary traffic signal installations, 
all controllers shall be the same manufacturer brand and model number with the latest version 
software installed at the time of the signal TURN-ON. 

 
(b) Cabinets.  All temporary traffic signal cabinets shall have a closed bottom made of aluminum alloy.  

The bottom shall be sealed along the entire perimeter of the cabinet base to ensure a water, dust and 
insect-proof seal.  The bottom shall provide a minimum of two (2) 4 inch (100 mm) diameter holes to run 
the electric cables through.  The 4 inch (100 mm) diameter holes shall have a bushing installed to protect 
the electric cables and shall be sealed after the electric cables are installed. 

 
(c) Grounding. Grounding shall be provided for the temporary traffic signal cabinet meeting or exceeding 

the applicable portions of the National Electrical Code, Section 806 of the Standard Specifications and 
shall meet the requirements of the 806.01TS GROUNDING OF TRAFFIC SIGNAL SYSTEMS special 
provision. 

 
(d) Traffic Signal Heads. All traffic signal sections shall be 12 inches (300 mm).   Pedestrian signal 

sections shall be 16 inch (406mm) x 18 inch (457mm).  Traffic signal sections shall be LED with 
expandable view, unless otherwise approved by the Engineer.  Pedestrian signal heads shall be Light 
Emitting Diode (LED) Pedestrian Countdown Signal Heads except when a temporary traffic signal is 
installed at an intersection interconnected with a railroad grade crossing.  When a temporary traffic signal 
is installed at an intersection interconnected with a railroad grade crossing, Light Emitting Diode (LED) 
Pedestrian Signal Heads shall be furnished.  The temporary traffic signal heads shall be placed as 
indicated on the temporary traffic signal plan or as directed by the Engineer.  If no traffic staging is in 
place or will not be staged on the day of the turn on, the temporary traffic signal shall have the signal head 
displays, signal head placements and controller phasing match the existing traffic signal or shall be as 
directed by the engineer. The Contractor shall furnish enough extra cable length to relocate heads to any 
position on the span wire or at locations illustrated on the plans for construction staging.  The temporary 
traffic signal shall remain in operation during all signal head relocations.  Each temporary traffic signal 
head shall have its own cable from the controller cabinet to the signal head. 

 
(e) Interconnect.  
  

1. Temporary traffic signal interconnect shall be provided using fiber optic cable or wireless interconnect 
technology as specified in the plans.  The Contractor may request, in writing, to substitute the fiber 
optic temporary interconnect indicated in the contract documents with a wireless interconnect.  The 
Contractor must provide assurances that the radio device will operate properly at all times and during 
all construction staging.  If approved for use by the Engineer, the Contractor shall submit marked-up 
traffic signal plans indicating locations of radios and antennas and installation details.  If wireless 
interconnect is used, and in the opinion of the engineer, it is not viable, or if it fails during testing or 
operations, the Contractor shall be responsible for installing all necessary poles, fiber optic cable, and 
other infrastructure for providing temporary fiber optic interconnect at no cost to the contract. 
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2. The existing system interconnect and phone lines are to be maintained as part of the Temporary 
Traffic Signal Installation specified for on the plan.  The interconnect, including any required fiber 
splices and terminations, shall be installed into the temporary controller cabinet as per the notes or 
details on the plans.  All labor and equipment required to install and maintain the existing interconnect 
as part of the Temporary Traffic Signal Installation shall be included in the cost of TEMPORARY 
TRAFFIC SIGNAL INSTALLATION. When shown in the plans, temporary traffic signal interconnect 
equipment shall be furnished and installed.  The temporary traffic signal interconnect shall maintain 
interconnect communications throughout the entire signal system for the duration of the project.  Any 
temporary signal within an existing closed loop traffic signal system shall be interconnected to that 
system using similar brand control equipment at no additional cost to the contract.   

 
3. Temporary wireless interconnect. The radio interconnect system shall be compatible with Eagle or 

Econolite controller closed loop systems.  This work shall include all temporary wireless interconnect 
components, at the adjacent existing traffic signal(s) to provide a completely operational closed loop 
system.  This work shall include all materials, labor and testing to provide the completely operational 
closed loop system as shown on the plans.  The radio interconnect system shall include the following 
components:   

 
a. Rack or Shelf Mounted RS-232 Frequency Hopping Spread Spectrum (FHSS) Radio  
b. Software for Radio Configuration (Configure Frequency and Hopping Patterns) 
c. Antennas (Omni Directional or Yagi Directional) 
d. Antenna Cables, LMR400, Low Loss.  Max. 100-ft from controller cabinet to antenna 
e. Brackets, Mounting Hardware, and Accessories Required for Installation 
f. RS232 Data Cable for Connection from the radio to the local or master controller 
g. All other components required for a fully functional radio interconnect system 

 
All controller cabinet modifications and other modifications to existing equipment that are 
required for the installation of the radio interconnect system components shall be included in the 
cost of TEMPORARY TRAFFIC SIGNAL INSTALLATION. 
 
The radio interconnect system may operate at 900Mhz (902-928) or 2.4 Ghz depending on the 
results of a site survey.  The telemetry shall have an acceptable rate of transmission errors, time 
outs, etc. comparable to that of a hardwire system. 
 
The proposed or existing master controller and telemetry module shall be configured for use with 
the radio interconnect at a minimum rate of 9600 baud. 
 
The radio interconnect system shall include all other components required for a complete and 
fully functional telemetry system and shall be installed in accordance to the vendors 
recommendations. 
 

(f) Emergency Vehicle Pre-Emption. All emergency vehicle preemption equipment (light detectors, light 
detector amplifiers, confirmation beacons, etc.) as shown on the temporary traffic signal plans shall 
be provided by the Contractor.  It shall be the Contractor's responsibility to contact the municipality or 
fire district to verify the brand of emergency vehicle preemption equipment to be installed prior to the 
contract bidding.  The equipment must be completely compatible with all components of the 
equipment currently in use by the Agency.  All light operated systems shall operate at a uniform rate 
of 14.035 hz ±0.002, or as otherwise required by the Engineer, and provide compatible operation with 
other light systems currently being operated in the District.  All labor and material required to install 
and maintain the Emergency Vehicle Preemption installation shall be included in the item Temporary 
Traffic Signal Installation. 
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(g) Vehicle Detection. All temporary traffic signal installations shall have vehicular detection installed at 

all approaches of the intersection and as directed by the Engineer.  Pedestrian push buttons shall be 
provided for all pedestrian signal heads/phases as directed by the Engineer.  Microwave vehicle 
sensors or video vehicle detection system shall be approved by IDOT prior to Contractor furnishing 
and installing.  The Contractor shall install, wire, and adjust the alignment of the microwave vehicle 
sensor or video vehicle detection system in accordance to the manufacturer’s recommendations and 
requirements.  The Contractor shall be responsible for adjusting the alignment of the microwave 
vehicle sensor or video vehicle detection system for all construction staging changes and for 
maintaining proper alignment throughout the project.  An equipment supplier shall be present and 
assist the contractor in setting up and maintaining the microwave vehicle sensor or video vehicle 
detection system.  An in-cabinet video monitor shall be provided with all video vehicle detection 
systems and shall be included in the item Temporary Traffic Signal Installation. 

 
(h) Uninterruptable Power Supply.  All temporary traffic signal installations shall have Uninterruptable 

Power Supply (UPS).  The UPS cabinet shall be mounted to the temporary traffic signal cabinet and 
shall be according to the applicable portions of Section 862 of the Standard Specifications and as 
modified in 862.01TS UNITERRUPTABLE POWER SUPPLY, SPECIAL Special Provision. 

 
(i) Signs. All existing street name and intersection regulatory signs shall be removed from existing poles 

and relocated to the temporary signal span wire.  If new mast arm assembly and pole(s) and posts 
are specified for the permanent signals, the signs shall be relocated to the new equipment at no extra 
cost.  Any intersection regulatory signs that are required for the temporary traffic signal shall be 
provided as shown on the plans or as directed by the Engineer.  Relocation, removing, bagging and 
installing the regulatory signs for the various construction stages shall be provided as shown on the 
plans or as directed by the Engineer.  If Illuminated Street Name Signs exist they shall be taken down 
and stored by the contractor and reflecting street name signs shall be installed on the temporary 
traffic signal installation. 

 
(j) Energy Charges. The electrical utility energy charges for the operation of the temporary traffic signal 

installation shall be paid for by others if the installation replaces an existing signal.  Otherwise 
charges shall be paid for under 109.05 of the Standard Specifications. 

 
(k) Maintenance. Maintenance shall meet the requirements of the Standard Specifications and 850.01TS 

MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION Special Provisions. Maintenance 
of temporary signals and of the existing signals shall be included in the cost of the TEMPORARY 
TRAFFIC SIGNAL INSTALLATION pay item.  When temporary traffic signals are to be installed at 
locations where existing signals are presently operating, the Contractor shall be fully responsible for 
the maintenance of the existing signal installation as soon as he begins any physical work on the 
Contract or any portion thereof.  In addition, a minimum of seven (7) days prior to assuming 
maintenance of the existing traffic signal installation(s) under this Contract, the Contractor shall 
request that the Resident Engineer contact the Bureau of Traffic Operations (847) 705-4424 for an 
inspection of the installation(s). 

 
(l) Temporary Traffic Signals for Bridge Projects. Temporary Traffic Signals for bridge projects shall 

follow the State Standards, Standard Specifications, Special Provisions and any plans for Bridge 
Temporary Traffic Signals included in the plans.  The installation shall meet the Standard 
Specifications and all other requirements in this TEMPORARY TRAFFIC SIGNAL INSTALLATION 
specification.  In addition all electric cable shall be aerially suspended, at a minimum height of 18 feet 
(5.5m) on temporary wood poles (Class 5 or better) of 45 feet (13.7 m) minimum height.  The signal 
heads shall be span wire mounted or bracket mounted to the wood pole or as directed by the 
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Engineer.  The Controller cabinet shall be mounted to the wood pole as shown in the plans, or as 
directed by the Engineer.  Microwave vehicle sensors or video vehicle detection system may be used 
in place of detector loops as approved by the Engineer. 

 
(m) Temporary Portable Traffic Signal for Bridge Projects.  

 
1. The controller and cabinet shall be NEMA type designed for NEMA TS2 Type 1 operation. 

Controller and LED signal displays shall meet the applicable Standard Specifications and all 
other requirements in this TEMPORARY TRAFFIC SIGNAL INSTALLATION special provision. 

 
2. Work shall be according to Article 701.18(b) of the Standard Specifications except as noted 

herein. 
 

3. General. 
 
a. The temporary portable bridge traffic signals shall be trailer-mounted units. The trailer-

mounted units shall be set up securely and level. Each unit shall be self-contained and 
consist of two signal heads. The left signal head shall be mounted on a mast arm capable of 
extending over the travel lane. Each unit shall contain a solar cell system to facilitate battery 
charging. There shall be a minimum of 12 days backup reserve battery supply and the units 
shall be capable of operating with a 120 V power supply from a generator or electrical 
service.   

 
b. All signal heads located over the travel lane shall be mounted at a minimum height of 17 feet 

(5m) from the bottom of the signal back plate to the top of the road surface. All far right 
signal heads located outside the travel lane shall be mounted at a minimum height of 8 feet 
(2.5m) from the bottom of the signal back plate to the top of the adjacent travel lane surface.   

 
c. The long all red intervals for the traffic signal controller shall be adjustable up to 250 

seconds in one-second increments. 
 
d. As an alternative to detector loops, temporary portable bridge traffic signals may be 

equipped with microwave sensors or other approved methods of vehicle detection and traffic 
actuation.   

 
e. All portable traffic signal units shall be interconnected using hardwire communication cable.  

Radio communication equipment may be used only with the approval of the Engineer.  If 
radio communication is used, a site analysis shall be completed to ensure that there is no 
interference present that would affect the traffic signal operation. The radio equipment shall 
meet all applicable FCC requirements.   

 
f. The temporary portable bridge traffic signal system shall meet the physical display and 

operational requirements of conventional traffic signals as specified in Part IV and other 
applicable portions of the currently adopted version of the Manual on Uniform Traffic Control 
Devices (MUTCD) and the Illinois MUTCD. The signal system shall be designed to 
continuously operate over an ambient temperature range between -30 ºF (-34 ºC) and 120 
ºF (48 ºC).  When not being utilized to inform and direct traffic, portable signals shall be 
treated as non-operating equipment according to Article 701.11. 

 
Basis of Payment. 



Project 15-323  FAP 0876 (IL Route 1) (Halsted Street) 
  Contract #: 61D42 
  Section No. 12-00023-00-WR 
  Village of East Hazel Crest 
  Cook County 

56 

This work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL INSTALLATION, 
TEMPORARY BRIDGE TRAFFIC SIGNAL INSTALLATION, or TEMPORARY PORTABLE BRIDGE TRAFFIC SIGNAL 
INSTALLATION, the price of which shall include all costs for the modifications required for traffic staging, changes in 
signal phasing as required in the Contract plans, microwave vehicle sensors, video vehicle detection system, any 
maintenance or adjustment to the microwave vehicle sensors/video vehicle detection system, the temporary wireless 
interconnect system, temporary fiber optic interconnect system, all material required, the installation and complete 
removal of the temporary traffic signal, and any changes required by the Engineer.  Each intersection will be paid for 
separately. 
 
TEMPORARY TRAFFIC SIGNAL TIMING 
Effective: May 22, 2002 
Revised: July 1, 2015 
890.02TS 
 

Description. 
This work shall consist of developing and maintaining appropriate traffic signal timings for the specified intersection for 
the duration of the temporary signalized condition, as well as impact to existing traffic signal timings caused by detours 
or other temporary conditions. 
 
All timings and adjustments necessary for this work shall be performed by an approved Consultant who has previous 
experience in optimizing Closed Loop Traffic signal Systems for District One of the Illinois Department of 
Transportation.  The Contractor shall contact the Traffic Signal Engineer at (847) 705-4424 for a listing of approved 
Consultants. 
 
The following tasks are associated with TEMPORARY TRAFFIC SIGNAL TIMING. 

(a) Consultant shall attend temporary traffic signal inspection (turn-on) and/or detour meeting and 
conduct on-site implementation of the traffic signal timings.   

 
(b) Consultant shall be responsible for making fine-tuning adjustments to the timings in the field to 

alleviate observed adverse operating conditions and to enhance operations. 
 
(c) Consultant shall provide monthly observation of traffic signal operations in the field.   
 
(d) Consultant shall provide on-site consultation and adjust timings as necessary for construction stage 

changes, temporary traffic signal phase changes, and any other conditions affecting timing and phasing, 
including lane closures, detours, and other construction activities. 

 
(e) Consultant shall make timing adjustments and prepare comment responses as directed by the Area 

Traffic Signal Operations Engineer. 
 
(f)  Return original timing plan once construction is complete. 
 

Basis of Payment. 
The work shall be paid for at the contract unit price each for TEMPORARY TRAFFIC SIGNAL TIMING, which price 
shall be payment in full for performing all work described herein per intersection.  When the temporary traffic signal 
installation is turned on and/or detour implemented, 50 percent of the bid price will be paid.  The remaining 50 percent 
of the bid price will be paid following the removal of the temporary traffic signal installation and/or detour. 
 
REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT 

Effective: May 22, 2002 
Revised: July 1, 2015 
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895.02TS 
 
Add the following to Article 895.05 of the Standard Specifications: 
 
The traffic signal equipment which is to be removed and is to become the property of the Contractor shall be disposed 
of outside the right-of-way at the Contractor’s expense. 
 
All equipment to be returned to the State shall be delivered by the Contractor to the State's Traffic Signal Maintenance 
Contractor's main facility. The Contractor shall contact the State's Electrical Maintenance Contractor to schedule an 
appointment to deliver the equipment. No equipment will be accepted without a prior appointment. All equipment shall 
be delivered within 30 days of removing it from the traffic signal installation. The Contractor shall provide one hard copy 
and one electronic file of a list of equipment that is to remain the property of the State, including model and serial 
numbers, where applicable.  The Contractor shall also provide a copy of the Contract plan or special provision showing 
the quantities and type of equipment. Controllers and peripheral equipment from the same location shall be boxed 
together (equipment from different locations may not be mixed) and all boxes and controller cabinets shall be clearly 
marked or labeled with the location from which they were removed. If equipment is not returned according to these 
requirements, it will be rejected by the State's Electrical Maintenance Contractor. The Contractor shall be responsible 
for the condition of the traffic signal equipment from the time Contractor takes maintenance of the signal installation 
until the acceptance of a receipt drawn by the State's Electrical Maintenance Contractor indicating the items have been 
returned in good condition. 
 
The Contractor shall safely store and arrange for pick up or delivery of all equipment to be returned to agencies other 
than the State. The Contractor shall package the equipment and provide all necessary documentation as stated above. 
 
Traffic signal equipment which is lost or not returned to the Department for any reason shall be replaced with new 
equipment meeting the requirements of these Specifications at no cost to the contract. 
 
GENERAL ELECTRICAL REQUIREMENTS 

Effective:  April 1, 2016 
 
This special provision replaces Articles 801.01 – 801.07, 801.09 – 801-16 of the Standard Specifications. 
 

Definition.  Codes, standards, and industry specifications cited for electrical work shall be by definition the latest 
adopted version thereof, unless indicated otherwise. 
 
Materials by definition shall include electrical equipment, fittings, devices, motors, appliances, fixtures, apparatus, all 
hardware and appurtenances, and the like, used as part of, or in connection with, electrical installation. 
 
Standards of Installation.  Materials shall be installed according to the manufacturer’s recommendations, the NEC, 
OSHA, the NESC, and AASHTO’s Standard Specifications for Structural Supports for Highway Signs, Luminaires, and 
Traffic Signals. 
 
All like materials shall be from the same manufacturer.  Listed and labeled materials shall be used whenever possible.  
The listing shall be according to UL or an approved equivalent. 
 
Safety and Protection.  Safety and protection requirements shall be as follows. 
 
Safety.  Electrical systems shall not be left in an exposed or otherwise hazardous condition.  All electrical boxes, 
cabinets, pole handholes, etc. which contain wiring, either energized or non-energized, shall be closed or shall have 
covers in place and be locked when possible, during nonworking hours. 
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Protection.  Electrical raceway or duct openings shall be capped or otherwise sealed from the entrance of water and 
dirt.  Wiring shall be protected from mechanical injury. 
 
Equipment Grounding Conductor.  All electrical systems, materials, and appurtenances shall be grounded.  Good 
ground continuity throughout the electrical system shall be assured, even though every detail of the requirements is not 
specified or shown.  Electrical circuits shall have a continuous insulated equipment grounding conductor.  When 
metallic conduit is used, it shall be bonded to the equipment grounding conductor, but shall not be used as the 
equipment grounding conductor. 
 
Detector loop lead-in circuits, circuits under 50 volts, and runs of fiber optic cable will not require an equipment 
grounding conductor. 
 
Where connections are made to painted surfaces, the paint shall be scraped to fully expose metal at the connection 
point.  After the connection is completed, the paint system shall be repaired to the satisfaction of the Engineer. 
 
Bonding of all boxes and other metallic enclosures throughout the wiring system to the equipment grounding conductor 
shall be made using a splice and pigtail connection.  Mechanical connectors shall have a serrated washer at the 
contact surface. 
 
All connections to structural steel or fencing shall be made with exothermic welds.  Care shall be taken not to weaken 
load carrying members.  Where connections are made to epoxy coated reinforcing steel, the epoxy coating shall be 
sufficiently removed to facilitate a mechanical connection.  The epoxy coating shall be repaired to the satisfaction of the 
Engineer.  Where connections are made to insulated conductors, the connection shall be wrapped with at least four 
layers of electrical tape extended 6 in. (150 mm) onto the conductor insulation. 
 
Submittals.  At the preconstruction meeting, the Contractor shall submit a written listing of manufacturers for all major 
electrical and mechanical items.  The list of manufacturers shall be binding, except by written request from the 
Contractor and approval by the Engineer.  The request shall include acceptable reasons and documentation for the 
change. 
 
Major items shall include, but not limited to the following: 
 

Type of Work (discipline) Item 

All Electrical Work Electric Service Metering 
Emergency Standby System 
Transformers 
Cable 
Unit Duct 
Splices 
Conduit 
Surge Suppression System 

Lighting Tower 
Pole 
Luminaire 
Foundation 
Breakaway Device 
Controllers 
Control Cabinet and Peripherals 

ITS Controller Cabinet and Peripherals 
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CCTV Cameras 
Camera Structures 
Ethernet Switches 
Detectors 
Detector Loop 
Fiber Optic Cable 

 
Within 30 calendar days after contract execution, the Contractor shall submit, for approval, one copy each of the 
manufacturer’s product data (for standard products and components) and detailed shop drawings (for fabricated items).  
Submittals for the materials for each individual pay item shall be complete in every respect.  Submittals which include 
multiple pay items shall have all submittal material for each item or group of items covered by a particular specification, 
grouped together and the applicable pay item identified.  Various submittals shall, when taken together, form a 
complete coordinated package.  A partial submittal will be returned without review unless prior written permission is 
obtained from the Engineer. 
 
The submittal shall be properly identified by route, section, county, and contract number. 
 
The Contractor shall have reviewed the submittal material and affixed his/her stamp of approval, with date and 
signature, for each individual item.  In case of subcontractor submittal, both the subcontractor and the Contractor shall 
review, sign, and stamp their approval on the submittal. 
 
Illegible print, incompleteness, inaccuracy, or lack of coordination will be grounds for rejection. 
 
Items from multiple disciplines shall not be combined on a single submittal and transmittal.  Items for lighting, 
signals, surveillance and CCTV must be in separate submittals since they may be reviewed by various 

personnel in various locations. 
 
The Engineer will review the submittals for conformance with the design concept of the project according to Article 
105.04 and the following.  The Engineer will stamp the drawings indicating their status as “Approved”, “Approved as 
Noted”, “Disapproved”, or “Information Only”.  Since the Engineer’s review is for conformance with the design concept 
only, it shall be the Contractor’s responsibility to coordinate the various items into a working system as specified.  The 
Contractor shall not be relieved from responsibility for errors or omissions in the shop, working, or layout drawings by 
the Engineer’s approval thereof.  The Contractor shall still be in full compliance with contract and specification 
requirements. 
 
All submitted items reviewed and marked “Disapproved” or “Approved as Noted” shall be resubmitted by the Contractor 
in their entirety, unless otherwise indicated within the submittal comments. 
 
Work shall not begin until the Engineer has approved the submittal.  Material installed prior to approval by the Engineer, 
will be subject to removal and replacement at no additional cost to the Department. 
 
Unless otherwise approved by the Engineer, all of the above items shall be submitted to the Engineer at the same time.  
Each item shall be properly identified by route, section, and contract number. 
 
Certifications.  When certifications are specified and are available prior to material manufacture, the certification shall 
be included in the submittal information.  When specified and only available after manufacture, the submittal shall 
include a statement of intent to furnish certification.  All certificates shall be complete with all appropriate test dates and 
data. 
 
Authorized Project Delay.  See Article 801.08 
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Maintenance transfer and Preconstruction Inspection: 
 
General.  Before performing any excavation, removal, or installation work (electrical or otherwise) at the site, the 
Contractor shall request a maintenance transfer and preconstruction site inspection, to be held in the presence of the 
Engineer and a representative of  the party or parties responsible for maintenance of any lighting and/or traffic control 
systems which may be affected by the work.  The request for the maintenance transfer and preconstruction inspection 
shall be made no less than seven (7) calendar days prior to the desired inspection date.  The maintenance transfer and 
preconstruction inspection shall: 
 
Establish the procedures for formal transfer of maintenance responsibility required for the construction period. 
 
Establish the approximate location and operating condition of lighting and/or traffic control systems which may be 
affected by the work 
 
Marking of Existing Cable Systems.  The party responsible for maintenance of any existing lighting and/or traffic control 
systems at the project site will, at the Contractor's request, mark and/or stake, once per location, all underground cable 
routes owned or maintained by the State.  A project may involve multiple "locations" where separated electrical systems 
are involved (i.e. different controllers).  The markings shall be taken to have a horizontal tolerance of at least 304.8 mm 
(one (1) foot) to either side..  The request for the cable locations and marking shall be made at the same time the 
request for the maintenance transfer and preconstruction inspection is made.  The Contractor shall exercise extreme 
caution where existing buried cable runs are involved.  The markings of existing systems are made strictly for 
assistance to the Contractor and this does not relieve the Contractor of responsibility for the repair or replacement of 
any cable run damaged in the course of his work, as specified elsewhere herein.  Note that the contractor shall be 
entitled to only one request for location marking of existing systems and that multiple requests may only be honored at 
the contractor's expense.  No locates will be made after maintenance is transferred, unless it is at the contractor’s 
expense. 
 
Condition of Existing Systems.  The Contractor shall conduct an inventory of all existing electrical system equipment 
within the project limits, which may be affected by the work, making note of any parts which are found broken or 
missing, defective or malfunctioning.  Megger and load readings shall be taken for all existing circuits which will remain 
in place or be modified.  If a circuit is to be taken out in its entirety, then readings do not have to be taken.   The 
inventory and test data shall be reviewed with and approved by the Engineer and a record of the inventory shall be 
submitted to the Engineer for the record.  Without such a record, all systems transferred to the Contractor for 
maintenance during construction shall be returned at the end of construction in complete, fully operating condition.” 
 
Marking Proposed Locations for Highway Lighting System.  The Contractor shall mark or stake the proposed 
locations of all poles, cabinets, junction boxes, pull boxes, handholes, cable routes, pavement crossings, and other 
items pertinent to the work.  A proposed location inspection by the Engineer shall be requested prior to any excavation, 
construction, or installation work after all proposed installation locations are marked.  Any work installed without location 
approval is subject to corrective action at no additional cost to the Department. 
 
Inspection of electrical work.  Inspection of electrical work shall be according to Article 105.12 and the following. 
 
Before any splice, tap, or electrical connection is covered in handholes, junction boxes, light poles, or other enclosures, 
the Contractor shall notify and make available such wiring for the Engineer’s inspection. 
 
Maintenance and Responsibility During Construction.   
 
Lighting Operation and Maintenance Responsibility.  The scope of work shall include the assumption of responsibility 
for the continuing operation and maintenance of the existing, proposed, temporary, sign and navigation lighting, or 
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other lighting systems and all appurtenances affected by the work as specified elsewhere herein.  Maintenance of 
lighting systems is specified elsewhere and will be paid for separately 
 
The proposed lighting system must be operational prior to opening the roadway to traffic unless temporary lighting 
exists which is designed and installed to properly illuminate the roadway. 
 
Energy and Demand Charges.  The payment of basic energy and demand charges by the electric utility for existing 
lighting which remains in service will continue as a responsibility of the Owner, unless otherwise indicated.  Unless 
otherwise indicated or required by the Engineer duplicate lighting systems (such as temporary lighting and proposed 
new lighting) shall not be operated simultaneously at the Owner's expense and lighting systems shall not be kept in 
operation during long daytime periods at the Owner's expense.  Upon written authorization from the Engineer to place a 
proposed new lighting system in service, whether the system has passed final acceptance or not, (such as to allow 
temporary lighting to be removed), the Owner will accept responsibility for energy and demand charges for such 
lighting, effective the date of authorization.  All other energy and demand payments to the utility shall be the 
responsibility of the Contractor until final acceptance. 
 
 
Damage to Electrical Systems.  Should damage occur to any existing electrical systems through the Contractor’s 
operations, the Engineer will designate the repairs as emergency or non-emergency in nature. 
 
Emergency repairs shall be made by the Contractor, or as determined by the Engineer, the Department, or its agent.  
Non-emergency repairs shall be performed by the Contractor within six working days following discovery or notification.  
All repairs shall be performed in an expeditious manner to assure all electrical systems are operational as soon as 
possible.  The repairs shall be performed at no additional cost to the Department. 
 
Lighting.  An outage will be considered an emergency when three or more lights on a circuit or three successive lights 
are not operational.  Knocked down materials, which result in a danger to the motoring public, will be considered an 
emergency repair. 
 
Temporary aerial multi-conductor cable, with grounded messenger cable, will be permitted if it does not interfere with 
traffic or other operations, and if the Engineer determines it does not require unacceptable modification to existing 
installations. 
 
 

Testing.  Before final inspection, the electrical work shall be tested.  Tests may be made progressively as parts of the 
work are completed, or may be made when the work is complete.  Tests shall be made in the presence of the Engineer.  
Items which fail to test satisfactorily shall be repaired or replaced.  Tests shall include checks of control operation, 
system voltages, cable insulation, and ground resistance and continuity. 
 
The forms for recording test readings will be available from the Engineer in electronic format.  The Contractor shall 
provide the Engineer with a written report of all test data including the following: 
 

• Voltage Tests 
• Amperage Tests 
• Insulation Resistance Tests 
• Continuity tests 
• Detector Loop Tests 

 
Lighting systems.  The following tests shall be made. 
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(1) Voltage Measurements.  Voltages in the cabinet from phase to phase and phase to neutral, at no load and at 
full load, shall be measured and recorded.  Voltage readings at the last termination of each circuit shall be measured 
and recorded. 
 
(2) Insulation Resistance.  Insulation resistance to ground of each circuit at the cabinet, with all loads connected, 
shall be measured and recorded. 
 
On tests of new cable runs, the readings shall exceed 50 megohms for phase and neutral conductors with a connected 
load over 20 A, and shall exceed 100 megohms for conductors with a connected load of 20 A or less. 
 
On tests of cable runs which include cables which were existing in service prior to this contract, the resistance readings 
shall be the same or better than the readings recorded at the maintenance transfer at the beginning of the contract.  
Measurements shall be taken with a megohm meter approved by the Engineer. 
 
(3) Loads.  The current of each circuit, phase main, and neutral shall be measured and recorded.  The Engineer 
may direct reasonable circuit rearrangement.  The current readings shall be within ten percent of the connected load 
based on material ratings. 
 
(4) Ground Continuity.  Resistance of the system ground as taken from the farthest extension of each circuit run 
from the controller (i.e. check of equipment ground continuity for each circuit) shall be measured and recorded.  
Readings shall not exceed 2.0 ohms, regardless of the length of the circuit. 
 
(5) Resistance of Grounding Electrodes.  Resistance to ground of all grounding electrodes shall be measured and 
recorded.  Measurements shall be made with a ground tester during dry soil conditions as approved by the Engineer.  
Resistance to ground shall not exceed 10 ohms. 
 
ITS.  The following test shall be made in addition to the lighting system test above.  
 
 Detector Loops.  Before and after permanently securing the loop in the pavement, the resistance, inductance, 
resistance to ground, and quality factor for each loop and lead-in circuit shall be tested.  The loop and lead-in circuit 
shall have an inductance between 20 and 2500 microhenries.  The resistance to ground shall be a minimum of 
50 megohms under any conditions of weather or moisture.  The quality factor (Q) shall be 5 or greater. 
 
Fiber Optic Systems.  Fiber optic testing shall be performed as required in the fiber optic cable special provision and the 
fiber optic splice special provision. 
 
All test results shall be furnished to the Engineer seven working days before the date the inspection is scheduled. 
 
Contract Guarantee.  The Contractor shall provide a written guarantee for all electrical work provided under the 
contract for a period of six months after the date of acceptance with the following warranties and guarantees. 
 
(a) The manufacturer’s standard written warranty for each piece of electrical material or apparatus furnished under 
the contract.  The warranty for light emitting diode (LED) modules, including the maintained minimum luminance, shall 
cover a minimum of 60 months from the date of delivery. 
 
(b) The Contractor’s written guarantee that, for a period of six months after the date of final acceptance of the 
work, all necessary repairs to or replacement of said warranted material or apparatus for reasons not proven to have 
been caused by negligence on the part of the user or acts of a third party shall be made by the Contractor at no 
additional cost to the Department. 
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(c) The Contractor’s written guarantee for satisfactory operation of all electrical systems furnished and 
constructed under the contract for a period of six months after final acceptance of the work. 
 
The warranty for an uninterruptable power supply (UPS) shall cover a minimum of two years from date the equipment is 
placed in operation; however, the batteries of the UPS shall be warranted for full replacement for a minimum of five 
years. 
 
Record Drawings.  Alterations and additions to the electrical installation made during the execution of the work shall 
be neatly and plainly marked in red by the Contractor on the full-size set of record drawings kept at the Engineer’s field 
office for the project.  These drawings shall be updated on a daily basis and shall be available for inspection by the 
Engineer during the course of the work.  The record drawings shall include the following: 

• Cover Sheet 
• Summary of Quantities, electrical items only 
• Legends, Schedules and Notes 
• Plan Sheet 
• Pertinent Details 
• Single Line Diagram 
• Other useful information useful to locate and maintain the systems. 

 
Any modifications to the details shall be indicated.  Final quantities used shall be indicated on the Summary of 
Quantities. Foundation depths used shall also be listed. 
 
As part of the record drawings, the Contractor shall inventory all materials, new or existing, on the project and record 
information on inventory sheets provided by the Engineer. 
 
The inventory shall include: 

• Location of Equipment, including rack, chassis, slot as applicable. 
• Designation of Equipment 
• Equipment manufacturer 
• Equipment model number 
• Equipment Version Number 
• Equipment Configuration 

o Addressing, IP or other 
o Settings, hardware or programmed 

• Equipment Serial Number 
 
The following electronic inventory forms are available from the Engineer: 

• Lighting Controller Inventory 
• Lighting Inventory 
• Light Tower Inspection Checklist 
• ITS Location Inventory 

 
The information shall be entered in the forms; handwritten entries will not be acceptable; except for signatures.  
Electronic file shall also be included in the documentation. 
 
When the work is complete, and seven days before the request for a final inspection, the set of contract drawings, 
stamped “RECORD DRAWINGS”, shall be submitted to the Engineer for review and approval and shall be stamped 
with the date and the signature of the Contractor’s supervising Engineer or electrician.  The record drawings shall be 
submitted in PDF format on CDROM as well as hardcopy’s for review and approval.   
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In addition to the record drawings, PDF copies of the final catalog cuts which have been Approved and Approved as 
Noted with applicable follow-up shall be submitted along with the record drawings.  The PDF files shall clearly indicate 
either by filename or PDF table of contents the respective pay item number.  Specific part or model numbers of items 
which have been selected shall be clearly visible. Hard copies of the catalog are not required with this submittal. 
 
The Contractor shall provide two sets of electronically produced drawings in a moisture proof pouch to be kept on the 
inside door of the controller cabinet or other location approved by the Engineer. These drawings shall show the final as-
built circuit orientation(s) of the project in the form of a single line diagram with all luminaires numbered and clearly 
identified for each circuit. 
 
Final documentation shall be submitted as a complete submittal package, i.e. record drawings, test results, inventory, 
etc. shall be submitted at the same time.  Partial piecemeal submittals will be rejected without review.  A total of five 
hardcopies and CDROMs of the final documentation shall be submitted. 
 
GPS Documentation.  In addition to the specified record drawings, the Contactor shall record GPS coordinates of the 
following electrical components being installed, modified or being affected in other ways by this contract: 

• All light poles and light towers. 
• Handholes and vaults. 
• Conduit roadway crossings. 
• Controllers. 
• Control Buildings. 
• Structures with electrical connections, i.e. DMS, lighted signs. 
• Electric Service locations. 
• CCTV Camera installations. 
• Roadway Surveillance installations. 
• Fiber Optic Splice Locations. 
• All fiber optic slack locations shall be identified with quantity of slack cable included.  When 

sequential cable markings are available, those markings shall be documented as cable 
marking into enclosure and marking out of enclosure. 

 
Datum to be used shall be North American 1983. 
 
Data shall be provided electronically and in print form.  The electronic format shall be compatible with MS Excel.  
Latitude and Longitude shall be in decimal degrees with a minimum of 6 decimal places.   Each coordinate shall have 
the following information: 

1. District 
2. Description of item 
3. Designation 
4. Use 
5. Approximate station 
6. Contract Number 
7. Date 
8. Owner 
9. Latitude 
10. Longitude 
11. Comments 

 
A spreadsheet template will be available from the Engineer for use by the Contractor. 
 
Prior to the collection of data, the contractor shall provide a sample data collection of at least six data points of 

known locations to be reviewed and verified by the Engineer to be accurate within 20 feet.  Upon verification, 
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data collection can begin.  Data collection can be made as construction progresses, or can be collected after all items 
are installed.  If the data is unacceptable the contractor shall make corrections to the data collection equipment and or 
process and submit the data for review and approval as specified.  Data collection prior to the submittal and review 
of the sample data of existing data points will be unacceptable and rejected. 
 
Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade GPS device shall be used for the data 
collection.  The receiver shall support differential correction and data shall have minimum 5 meter accuracy after post 
processing.  
  
GPS receivers integrated into cellular communication devices, recreational and automotive GPS devices are not 
acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having been in the business for a minimum of 
6 years.” 
 
The documents on the CD shall be organized by the Electrical Maintenance Contract Management System (EMCMS) 
location designation.  If multiple EMCMS locations are within the contract, separate folders shall be utilized for each 
location as follows: 
 

 
 
Extraneous information not pertaining to the specific EMCMS location shall not be included in that particular folder and 
sub-folder. 
 
The inspection will not be made until after the delivery of acceptable record drawings, specified certifications, and the 
required guarantees. 
 
The Final Acceptance Documentation Checklist shall be completed and is contained elsewhere herein. 
 
All CD’s shall be labeled as illustrated in the CD Label Template contained herein. 
 
Acceptance.  Acceptance of electrical work will be given at the time when the Department assumes the responsibility 
to protect and maintain the work according to Article 107.30 or at the time of final inspection. 
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When the electrical work is complete, tested, and fully operational, the Contractor shall schedule an inspection for 
acceptance with the Engineer no less than seven working days prior to the desired inspection date.  The Contractor 
shall furnish the necessary labor and equipment to make the inspection. 
 
A written record of the test readings taken by the Contractor according to Article 801.13 shall be furnished to the 
Engineer seven working days before the date the inspection is scheduled.  Inspection will not be made until after the 
delivery of acceptable record drawings, specified certifications, and the required guarantees. 
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START

CONTRACTOR SUBMITS 3 COPIES OF 

FINAL DOCUMENTATION.  R.E. 

TRANSMITS DOCUMENTATION TO 

B.O.T.O.

REVIEW OF FINAL DOCUMENTATION BY 

ENGINEER

DOCUMENTATION 

ACCEPTABLE?

R.E. SENDS COMMENTS 

BACK TO CONTRACTOR

ISSUES?

INSPECTOR SENDS 

COMMENTS TO R.E. AND 

R.E. SENDS COMMENTS 

BACK TO CONTRACTOR

CONTRACTOR, THROUGH B.O.C., 

REQUESTS PRE-FINAL INSPECTION BY 

INSPECTOR

CONTRACTOR PERFORMS CORRECTIVE 

ACTION AND SUBMITTS FINAL 

CORRECTED DOCUMENTATION

CONTRACTOR REQUESTS FINAL 

INSPECTION WITH X COPIES OF FINAL 

CORRECTED DOCUMENTATION

PROJECT ACCEPTED FOR STATE 

MAINTENANCE

CONTRACTOR CORRECTS 

DEFICIENCIES

ENGINEER COMPLETES CONSTRUCTION 

STATUS FORM AND DISTRIBUTES FINAL 

DOCUMENTATION COPIES.

FINAL ACCEPTANCE WITH 

CONTRACTOR,

CONSTRUCTION, AND

EMC

MAJOR ISSUES

NO

YES

MINOR ISSUES

CONTRACTOR MAKES 

CORRECTIONS

PRE-FINAL INSPECTION BY B.O.T.O. 

MAINTENANCE SECTION INSPECTOR

NO ISSUES
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Final Acceptance Documentation Checklist 

  

LOCATION 

Route Common Name 
            

Limits Section 
            

Contract # County 
            

Controller Designation(s) EMC Database Location Number(s) 
            

 

ITEM 
Contractor 
(Verify) 

Resident Engineer 
(Verify) 

Record Drawings 

   -Five hardcopies (11” x 17”) 
   -Scanned to Five CD-ROMs 

 
 
 

 

 
 

Field Inspection Tests 

   -Voltage 
   -Amperage 
   -Cable Insulation Resistance 
   -Continuity 
   -Controller Ground Rod Resistance 

 
 
 
 
 
 

 
 
 
 
 
 

GPS Coordinates 

  -Excel file 
  

Job Warranty Letter   
Catalog Cut Submittals 

-Approved & Approved as Noted 
  

Lighting Inventory Form   
Lighting Controller Inventory Form   
Light Tower Inspection Form (if applicable)   

 
Four Hardcopies & scanned to four CD’s shall be submitted for all items above.  The CD ROM shall be labeled as 
shown in the example contained herein.
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CD LABEL FORMAT TEMPLATE. 
 
Label must be printed; hand written labels are unacceptable and will be rejected. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
UNDERGROUND RACEWAYS 

Effective: May 22, 2002 
Revised: July 1, 2015 
810.02TS 
 
Revise Article 810.04 of the Standard Specifications to read: 
 

“Installation.  All underground conduits shall have a minimum depth of 30-inches (700 mm) below the 
finished grade.” 

 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless otherwise indicated on 
the plans.” 

 

Contract: 60X23 

Letting: 1/20/12 

Route: FAU 123 (IL 83) 

Limits: IL64 to IL56 

  

Section: 123N-XYZ(L)TS 

County: DuPage 

Acme Construction 

Submittal Date 

2/29/14 

  

Items 

 

Record Drawings 

Final Approved 

Submittals 

Test Results 

Inventory 

Warranty Letters 
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Add the following to Article 810.04 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not terminated in a cabinet, 
junction box, pull box, handhole, post, pole, or pedestal shall extend a minimum or 300 mm (12”) or 
the length shown on the plans beyond the structure or duct bank.  The end of this extension shall be 
capped and sealed with a cap designed for the conduit to be capped. 
 
 The ends of rigid metal conduit to be capped shall be threaded, the threads protected with full 
galvanizing, and capped with a threaded galvanized steel cap.   
 
The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be capped with a rigid 
PVC cap of not less than 3 mm (0.125”) thick.  The cap shall be sealed to the conduit using a room-
temperature-vulcanizing (RTV) sealant compatible with the material of both the cap and the conduit.  
A washer or similar metal ring shall be glued to the inside center of the cap with epoxy, and the pull 
cord shall be tied to this ring.” 

 
ELECTRIC UTILITY SERVICE CONNECTION (COMED) 

Effective:  January 1, 2012 
 
Description.  This item shall consist of payment for work performed by ComEd in providing or modifying electric 
service as indicated.  THIS MAY INVOLVE WORK AT MORE THAN ONE ELECTRIC SERVICE.  For summary of the 
Electrical Service Drop Locations see the schedule contained elsewhere herein. 
 
CONSTRUCTION REQUIREMENTS 
 
General.  It shall be the Contractor's responsibility to contact ComEd.  The Contractor shall coordinate his work fully 
with the ComEd both as to the work required and the timing of the installation.  No additional compensation will be 
granted under this or any other item for extra work caused by failure to meet this requirement.  Please contact ComEd, 
New Business Center Call Center, at 866 NEW ELECTRIC (1-866-639-3532) to begin the service connection 
process.  The Call Center Representatives will create a work order for the service connection.  The 
representative will ask the requestor for information specific to the request.  The representative will assign the 
request based upon the location of project. 
 
The Contractor should make particular note of the need for the earliest attention to arrangements with ComEd for 
service.  In the event of delay by ComEd, no extension of time will be considered applicable for the delay unless the 
Contractor can produce written evidence of a request for electric service within 30 days of execution. 
 
Method of Payment.  The Contractor will be reimbursed to the exact amount of money as billed by ComEd for its 
services. Work provided by the Contractor for electric service will be paid separately as described under ELECTRIC 
SERVICE INSTALLATION.  No extra compensation shall be paid to the Contractor for any incidental materials and 
labor required to fulfill the requirements as shown on the plans and specified herein. 
 
For bidding purposes, this item shall be estimated as $8,000.00 
 

Basis of Payment.  This work will be paid for at the contract lump sum price for ELECTRIC UTILITY SERVICE 
CONNECTION which shall be reimbursement in full for electric utility service charges. 
 
ELECTRIC SERVICE INSTALLATION 

Effective:  January 1, 2012 
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Description.  This item shall consist of all material and labor required to extend, connect or modify the electric 
services, as indicated or specified, which is over and above the work performed by the utility.  Unless otherwise 
indicated, the cost for the utility work, if any, will be reimbursed to the Contractor separately under ELECTRIC UTILITY 
SERVICE CONNECTION.  This item may apply to the work at more than one service location and each will be paid 
separately. 
 
Materials.  Materials shall be in accordance with the Standard Specifications. 
 
 
CONSTRUCTION REQUIREMENTS 
 
General.  The Contractor shall ascertain the work being provided by the electric utility and shall provide all additional 
material and work not included by other contract pay items required to complete the electric service work in complete 
compliance with the requirements of the utility. 
 
No additional compensation will be allowed for work required for the electric service, even though not explicitly shown 
on the Drawings or specified herein 
 

Method of Measurement.  Electric Service Installation shall be counted, each. 
 
Basis of Payment.  This work will be paid for at the contract unit price each for ELECTRIC SERVICE INSTALLATION 
which shall be payment in full for the work specified herein. 
 
UNIT DUCT 

Effective: January 1, 2012 
 
Revise the first paragraph of Article 810.04 to read: 
 
“The unit duct shall be installed at a minimum depth of 30-inches (760 mm) unless otherwise directed by the Engineer.” 
 
Revise Article 1088.01(c) to read: 
 
“(c)  Coilable Nonmetallic Conduit. 
 
General: 
 
The duct shall be a plastic duct which is intended for underground use and which can be manufactured and coiled or 
reeled in continuous transportable lengths and uncoiled for further processing and/or installation without adversely 
affecting its properties of performance. The duct shall be a plastic duct which is intended for underground use and can 
be manufactured and coiled or reeled in continuous transportable lengths and uncoiled for further processing and/or 
installation without adversely affecting its properties of performance.   
 
The duct shall be made of high density polyethylene which shall meet the requirements of ASTM D 2447, for schedule 
40.  The duct shall be composed of black high density polyethylene meeting the requirements of ASTM D 3350, Class 
C, Grade P33.  The wall thickness shall be in accordance with Table 2 for ASTM D 2447. 
 
The duct shall be UL Listed per 651-B for continuous length HDPE coiled conduit.  The duct shall also comply with NEC 
Article 354.100 and 354.120. 
 
Submittal information shall demonstrate compliance with the details of these requirements. 
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Dimensions: 
 
Duct dimensions shall conform to the standards listed in ASTM D2447.  Submittal information shall demonstrate 
compliance with these requirements. 
 
 
 

Nominal Size Nominal I.D. Nominal O.D. Minimum Wall 

mm in mm in mm in mm in 
31.75 1.25 35.05 1.380 42.16 1.660 3.556  

+0.51 
0.140  +0.020 

38.1 1.50 40.89 1.610 48.26 1.900 3.683   
+0.51 

0.145  +0.020 

 
Nominal Size Pulled Tensile 

mm in N lbs 
31.75 1.25 3322 747 
38.1 1.50 3972 893 

 
Marking: 
 
As specified in NEMA Standard Publication No. TC-7, the duct shall be clearly and durably marked at least every 3.05 
meters (10 feet) with the material designation (HDPE for high density polyethylene), nominal size of the duct and the 
name and/or trademark of the manufacturer. 
 
Performance Tests: 
 
Polyethylene Duct testing procedures and test results shall meet the requirements of UL 651.  Certified copies of the 
test report shall be submitted to the Engineer prior to the installation of the duct.  Duct crush test results shall meet or 
exceed the following requirements: 
 

Duct 
Diameter 

Min. force required to 
deform sample 50% 

mm in N lbs 
35 1.25 4937 1110 
41 1.5 4559 1025 

 
 
WIRE AND CABLE 

Effective: January 1, 2012 
 
Add the following to the first paragraph of Article 1066.02(a): 
 
“The cable shall be rated at a minimum of 90°C dry and 75°C wet and shall be suitable for installation in wet and dry 
locations, and shall be resistant to oils and chemicals.” 
 
Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read: 
 
Aerial Electric Cable Properties 
 

Phase Conductor Messenger wire 
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Size Stranding Average Minimum Stranding 
AWG  Insulation Size  
  Thickness AWG  
  mm mils   
6 7 1.1 (45) 6 6/1 
4 7 1.1 (45) 4 6/1 
2 7 1.1 (45) 2 6/1 
1/0 19 1.5 (60) 1/0 6/1 
2/0 19 1.5 (60) 2/0 6/1 
3/0 19 1.5 (60) 3/0 6/1 
4/0 19 1.5 (60) 4/0 6/1 

 
 
Add the following to Article 1066.03(b) of the Standard Specifications: 
 
“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and may be Type RHH/RHW/USE.  Cable 
sized larger than No. 2 AWG shall be U.L. listed Type RHH/RHW/USE.” 
 
Revise Article 1066.04 to read: 
 
“Aerial Cable Assembly.  The aerial cable shall be an assembly of insulated aluminum conductors according to Section 
1066.02 and 1066.03.  Unless otherwise indicated, the cable assembly shall be composed of three insulated 
conductors and a steel reinforced bare aluminum conductor (ACSR) to be used as the ground conductor. Unless 
otherwise indicated, the code word designation of this cable assembly is “Palomino”.  The steel reinforced aluminum 
conductor shall conform to ASTM B-232.  The cable shall be assembled according to ANSI/ICEA S-76-474.” 
 
Revise the second paragraph of Article 1066.05 to read: 
 
“The tape shall have reinforced metallic detection capabilities consisting of a woven reinforced polyethylene tape with a 
metallic core or backing.” 
 
 
UNIT DUCT, 600V, 3-1/C NO. 6, 1/C NO. 8 GROUND (XLP-TYPE USE), 1 1/4” DIA. POLYETHYLENE AND UNIT 
DUCT, 600V, 3-1/C NO. 4, 1/C NO. 6 GROUND (XLP-TYPE USE), 1 1/4” DIA. POLYETHYLENE 

1. DESCRIPTION: 
 
This work shall consist of furnishing and installing preassembled cable in coilable nonmetallic conduit (unit duct) in 
accordance with section 816 of the Standard specifications except as modified herein.  
 
Unit Duct shall be bored and pulled where possible to minimize the need for restoration in areas where applicable. If the 
contractor chooses to trench the unit duct in these areas, the restoration and backfill costs will not be paid for 
separately, but shall be considered incidental to the pay item. 
 
2. BASIS OF PAYMENT: 
 
This work shall be paid for at the contract unit price per FOOT for UNIT DUCT, 600V, 3-1/C NO. 6, 1/C NO. 8 GROUND 
(XLP-TYPE USE), 1 1/4” DIA. POLYETHYLENE or UNIT DUCT, 600V, 3-1/C NO. 4, 1/C NO. 6 GROUND (XLP-TYPE 
USE), 1 1/4” DIA. POLYETHYLENE which shall include all material and work described herein. 
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LIGHTING CONTROLLER, BASE MOUNTED, 240 VOLT, 100 AMP 

1. DESCRIPTION: 
 
This work shall consist of installing a complete cabinet-type lighting controller assembly complete with concrete 
foundation and wiring for the control of roadway lighting.  All work shall be according to Section 825 of the Standard 
Specifications except as follows: 
 
This work shall consist of all labor and materials required to construct the controller and foundation as shown in the 
detail drawings. The controller should have a meter fitting. The controller shall include a button-type, electronic, solid 
state photocell mounted to the bottom of the vented cabinet overhang, and shall include all wiring to connect the 
photocell.  
 
The completed controller shall be an Industrial Control Panel under UL 508, and shall be suitable for use as service 
equipment 
 
Enclosure. 
 
Cabinet.  The cabinet shall be of the dimensions shown on the plans and fabricated from 1/8 in. thick aluminum alloy 
No. 5052-H32.  The cabinet shall comply with ANSI C 33.71 and UL 50 and be reinforced with aluminum angles. 
 
Door.  The door shall be of the same material and thickness as the cabinet. The door shall have stainless steel hinges.  
The door handle shall be stainless steel, a minimum diameter of 1/2 in. (13 mm) and be furnished with a rain and ice 
resistant lock.  The doors shall be gasketed with a neoprene gasket to exclude the entry of moisture, dirt, and insects.  
A linkage-arm system, of simple construction, shall be attached to the cabinet doors to allow securing in a wide open 
position during field operations. 
 
Mounting.  The cabinet shall be mounted as indicated on the plans. 
 
Work Pad.  Except where the cabinet is facing a sidewalk, a poured, 5 in. thick concrete pad of the dimensions shown 
on the plans shall be provided in front of the cabinet. 
 
Finish.  All aluminum enclosures shall be finished as specified: 
 
Surface Preparation:  The cabinet, doors and all other parts to be finished will be submerged in each tank of a 3 step 
iron phosphate conversion technique.  After phosphatizing the parts shall be passed through an oven and baked to 
eliminate any moisture. 
 
Finish coat:  Shall be polyester powder paint applied electrostatically to a minimum thickness of 2 mils and baked at 
375°F for 20 minutes. 
 
The color of the finish paint shall be RAL 6005 Green or as specified by the Engineer. 
 
The finish shall be applied according to the paint manufacturer’s recommendations and the manufacturer shall certify, 
in writing, to the Engineer, that the finish has been applied properly. 
 
Submittal data submitted for approval shall address the requirement for the paint manufacturer’s certification and shall 
include a standard, single source paint warranty by the paint manufacturer of the controller manufacturer to the Village 
of Matteson. 
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Identification.  The cabinet door shall have a stainless steel name plate of the dimensions and engraving indicated on 
the plans.   
 
Control Components. 
 
Circuit Breakers. 
 
All feeders, branch circuits, and auxiliary and control circuits shall have overcurrent protection.  The overcurrent 
protection shall be by means of circuit breakers. 
 
Circuit breakers shall be standard UL listed molded case, thermal-magnetic bolt-on type circuit breakers with trip free 
indicating handles. 
 
240 V circuit breakers shall have a UL listed interrupting rating of not less than 10,000 rms symmetrical amperes at 
rated circuit voltage for which the breaker is applied.  480 V applications shall have a UL listed interrupting rating of not 
less than 14,000 rms symmetrical amperes at rated circuit voltage. 
 
Multi-pole circuit breakers larger than 100 A size shall have adjustable magnetic trip settings. 
 
The number of branch circuit breakers shall be as indicated on the Control Cabinet detail drawing or as indicated in the 
lighting system wiring diagram whichever is greater. 
 
Contactors. 
 
Contactors shall be electrically operated, mechanically held, meeting the requirements of Article 1068.01 (4) of the 
Standard Specifications, with the number of poles required for the service and with operating coil voltage as indicated. 
Ampere rating of contactors shall be not less than required for the duty shown and shall otherwise be rated as 
indicated. 
 
Ground & Neutral Bus Bars. 
 
Separate ground and neutral bus bars shall be provided.  The ground bus bar shall be copper, mounted on the 
equipment panel, fitted with connectors of the type shown on the plans, as a minimum.  The neutral bar shall be similar.  
The heads of connector screws shall be painted white for neutral bar connectors and green for ground bar connectors. 
 
Interior Lighting and Receptacle 
 
The cabinet shall have an auxiliary device circuit at 120 V single phase to supply a convenience receptacle and cabinet 
light as indicated in the plans.  Where 120 V is not available directly from the service voltage, an outdoor dry type step-
down transformer not less than 1.5 KVA shall be provided as described elsewhere herein. 
 
The auxiliary circuit, including transformer primary and secondary, shall have overcurrent protection according to NEC 
requirements. 
 
The interior, 1600 lumen LED lighting fixture of the enclosed-and-gasketed type, shall be switched from a single pole, 
single throw, 20 A switch.  The switch shall be premium specification grade in a suitable 4 in. (100 mm) box with a 
cover. 
 
A 20A duplex receptacle, ground fault interrupting, premium specification grade shall be furnished in a 4 in. (100 mm) 
square box with cover, for 120V auxiliary use. 
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Surge Arrester. 
 
The control circuit in the cabinet shall be protected by a surge arrester meeting the requirements of Article 1065.02. 
 
Wiring and Identification. 
 
Power wiring within the cabinet shall be of the size specified for the corresponding service conductors and branch 
circuits and shall be rated RHH/RHW, 600 V. 
 
Control and auxiliary circuit wiring shall be rated RHH/RHW or MTW with jacket, 600 V. 
 
All power and control wiring shall be stranded copper.  When specified all wiring shall be tagged with self-sticking cable 
markers.  When the contract drawings do not specifically indicate assigned wire designations, the manufacturer shall 
assign wire designations and indicate them on the shop drawings. 
 
All switches, controls and the like shall be identified both as to function and position (as applicable) by means of 
engraved two color nameplates attached with screws, or where nameplate are not possible in the judgement of the 
Engineer, by the use of cloth-backed adhesive labels as approved by the Engineer. 
 
The cabinet with all of its electrical components and parts shall be assembled in a neat orderly fashion.  All of the 
electrical cables shall be installed in a trim, neat, professional manner.  The cables shall be trained in straight horizontal 
and vertical directions and be parallel, next to, and adjacent to other cables whenever possible. 
 
Installation. 
 
The lighting controller installation shall be according to the details, location, and orientation shown on the plans. 
 
All conduit entrances into the lighting controller shall be sealed with a pliable waterproof material. 
 
Concrete Foundation.  The Contractor shall confirm the orientation of the lighting controller, and its door side, with the 
Engineer, prior to installing the foundation.  A portland cement concrete foundation shall be constructed to the details 
shown on the plans and is included as a part of this pay items and shall not be paid for separately.  The top of the 
foundation shall be 12-inches above grade. 
 
The lighting controller enclosure shall be set plumb and level on the foundation. It shall be fastened to the anchor rods 
with hot-dipped galvanized or stainless steel nuts and washers.  Foundation mounted lighting controllers shall be 
caulked at the base with silicone. 
 
Where the controller has a metal bottom plate, the plate shall be sealed with a rodent and dust/moisture barrier. 
 
Grounding. 
 
Grounding shall be as shown on the lighting controller detail drawings.   
 
Method of Measurement.   
 
Lighting controllers shall be counted each for payment, of the Amperage and Voltage Specified. 
 
2. BASIS OF PAYMENT: 
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This work will be paid for at the contract unit price per each for LIGHTING CONTROLLER, BASE MOUNTED, 120 
VOLT, 100 AMP which shall which shall include all material and work described herein. 

LUMINAIRE 

Effective:  January 1, 2012 

Add the following to first paragraph of Article 1067(c) of the Standard Specifications: 

“The reflector shall not be altered by paint or other opaque coatings which would cover or coat the reflecting surface. 
Control of the light distribution by any method other than the reflecting material and the aforementioned clear protective 
coating that will alter the reflective properties of the reflecting surface is unacceptable” 

Add the following to Article 1067(f) of the Standard Specifications: 

“The ballast shall be a High Pressure Sodium, high power factor, constant wattage auto-regulator, lead type (CWA) for 
operation on a nominal 240 volt system.” 

Revise Article 1067(f)(1) of the Standard Specifications to read: 

“The high pressure sodium, auto-regulator, lead type (CWA) ballast shall be designed to ANSI Standards and shall be 
designed and rated for operation on a nominal 240 volt system.  The ballast shall provide positive lamp ignition at the 
input voltage of 216 volts.  It shall operate the lamp over a range of input voltages from 216 to 264 volts without 
damage to the ballast.  It shall provide lamp operation within lamp specifications for rated lamp life at input design 
voltage range.  Operating characteristics shall produce output regulation not exceeding the following values: 

Nominal Ballast 
Wattage 

Maximum Ballast 
Regulation 

750 25% 

400 26% 

310 26% 

250 26% 

150 24% 

70 18% 

For this measure, regulation shall be defined as the ratio of the lamp watt difference between the upper and lower 
operating curves to the nominal lamp watts; with the lamp watt difference taken within the ANSI trapezoid at the 
nominal lamp operating voltage point parallel to the minimum lamp volt line: 
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100RegulationBallast ×
−

=
LampN

LampLLampH

W

WW

 
 
where:  
WLampH   = lamp watts at +10% line voltage when Lamp voltage = LVH 
WLampL  = lamp watts at - 10% line voltage when lamp voltage = LVL 
WlampN  = lamp watts at nominal lamp operating voltage = LVN 
 

Wattage 
Nominal 
Lamp Voltage, LVN 

LVL LVH 

750 120v 115v 125v 

400 100v 95v 105v 
310 100v 95v 105v 
250 100v 95v 105v 
150 55v 50v 60v 
70 52v 47v 57v 

 
 
Ballast losses, based on cold bench tests, shall not exceed the following values: 
 

Nominal Ballast 
Wattage 

Maximum Ballast 
Losses 

750 15% 

400 20% 
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310 21% 

250 24% 

150 26% 

70 34% 

 
Ballast losses shall be calculated based on input watts and lamp watts at nominal system voltage as indicated in the 
following equation:  
 

100LossesBallast ×
−

=
Lamp

LampLine

W

WW

 
 
where: 
Wline   = line watts at nominal system voltage 
Wlamp  = lamp watts at nominal system voltage 
 
Ballast output to lamp. At nominal system voltage and nominal lamp voltage, the ballast shall deliver lamp wattage with 
the variation specified in the following table. 
 

Nominal Ballast 
Wattage 

Output to lamp 
variation 

750 ± 7.5% 
400 ± 7.5% 
310 ± 7.5% 
250 ± 7.5% 
150 ± 7.5% 
70 ± 7.5% 

 
Example: For a 400w luminaire, the ballast shall deliver 400 watts ±7.5% at a lamp voltage of 100v for the nominal 

system voltage of 240v which is the range of 370w to 430w. 
 
Ballast output over lamp life.  Over the life of the lamp the ballast shall produce average output wattage of the nominal 
lamp rating as specified in the following table.  Lamp wattage readings shall be taken at 5-volt increments throughout 
the ballast trapezoid.  Reading shall begin at the lamp voltage (LV) specified in the table and continue at 5 volt 
increments until the right side of the trapezoid is reached.  The lamp wattage values shall then be averaged and shall 
be within the specified value of the nominal ballast rating.  Submittal documents shall include a tabulation of the lamp 
wattage vs. lamp voltage readings. 
 

Nominal 
Ballast Wattage 

LV Readings 
begin at 

Maximum Wattage 
Variation 

750 110v ± 7.5% 
400 90v ± 7.5% 
310 90v ± 7.5% 
250 90v ± 7.5% 
150 50v ± 7.5% 
70 45v ± 7.5% 

 
Example: For a 400w luminaire, the averaged lamp wattage reading shall not exceed the range of ±7.5% which is 370w 

to 430w” 
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Add the following to Article 1067(h) of the Standard Specifications: 
 
“Independent Testing.  Independent testing of luminaires shall be required whenever the pay item quantity of luminaires 
of a given pay item, as indicated on the plans, is 50 or more.  For each luminaire type to be so tested, one luminaire 
plus one luminaire for each 50 luminaires shall be tested.  Example:  A plan pay item quantity of 75 luminaires for a 

specific pay item would dictate that 2 be tested; 135 luminaires would dictate that three be tested.”  If the luminaire 
performance table is missing from the contract documents, the luminaire(s) shall be tested and the test results shall be 
evaluated against the manufacturer’s data as provided in the approved material submittal.  The test luminaire(s) results 
shall be equal to or better than the published data.  If the test results indicated performance not meeting the published 
data, the test luminaire will be designated as failed and corrective action as described herein shall be performed. 
 
The Contractor shall be responsible for all costs associated with the specified testing, including but not limited to 
shipping, travel and lodging costs as well as the costs of the tests themselves, all as part of the bid unit price for this 
item.  Travel, lodging and other associated costs for travel by the Engineer shall be direct-billed to or shall be pre-paid 
by the Contractor, requiring no direct reimbursement to the Engineer or the independent witness, as applicable” 
 
The Contractor shall select one of the following options for the required testing with the Engineer's approval: 
 
a. Engineer Factory Selection for Independent Lab: The Contractor may select this option if the luminaire 
manufacturing facility is within the state of Illinois.  The Contractor shall propose an independent test laboratory for 
approval by the Engineer.  The selected luminaires shall be marked by the Engineer and shipped to the independent 
laboratory for tests. 
 
b. Engineer Witness of Independent Lab Test: The Contractor may select this option if the independent testing 
laboratory is within the state of Illinois.  The Engineer shall select, from the project luminaires at the manufacturer’s 
facility or at the Contractor's storage facility, luminaires for testing by the independent laboratory. 
 
c. Independent Witness of Manufacturer Testing:  The independent witness shall select from the project 
luminaires at the manufacturers facility or at the Contractor's storage facility, the luminaires for testing.  The Contractor 
shall propose a qualified independent agent, familiar with the luminaire requirements and test procedures, for approval 
by the Engineer, to witness the required tests as performed by the luminaire manufacturer. 
 
The independent witness shall as a minimum meet the following requirements: 
 
� Have been involved with roadway lighting design for at least 15 years. 
� Not have been the employee of a luminaire or ballast manufacturer within the last 5 years. 
� Not associated in any way (plan preparation, construction or supply) with the particular project being tested. 
� Be a member of IESNA in good standing. 
� Provide a list of professional references. 
 
This list is not an all inclusive list and the Engineer will make the final determination as to the acceptability of the 
proposed independent witness. 
 
d. Engineer Factory Selection and Witness of Manufacturer Testing: The Contractor may select this option if the 
luminaire manufacturing facility is within the state of Illinois.  At the Manufacturer’s facility, the Engineer shall select the 
luminaires to be tested and shall be present during the testing process.  The Contractor shall schedule travel by the 
Engineer to and from the Manufacturer’s laboratory to witness the performance of the required tests. 
 
Should any of the tested luminaires fail to satisfy the specifications and perform according to approved submittal 
information, the luminaire shall be unacceptable and be replaced by alternate equipment meeting the specifications 
with the submittal and testing process repeated in their entirety; or corrections made to achieve required performance.  
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In the case of corrections, the Contractor shall advise the Engineer of corrections made and shall request a repeat of 
the specified testing and, if the corrections are deemed reasonable by the Engineer, the testing process shall be 
repeated.  The number of luminaires to be tested shall be the same quantity as originally tested; i.e. if three luminaires 
were tested originally, one, two or three failed, another three must be tested after corrective action is taken.  
 
Revise Article 1067.06(a)(1) of the Standard Specifications to read: 
 
“The lamps shall be of the clear type and shall have a color of 1900° to 2200° Kelvin.” 
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Add the following table(s) to Article 1067 of the Standard Specifications: 
 
IDOT DISTRICT 1 LUMINAIRE PERFORMANCE TABLE 
 
Given Conditions 

 
Roadway Data Pavement Width See sketch  

 Number of Lanes See sketch 

 I.E.S. Surface Classification R3 

 Q-Zero Value .07 

   
Light Pole Data Mounting Height 47.5 (ft) 

 Mast Arm Length 12 (ft) 

 Pole Set-Back From Edge of Pavement 13 (ft) 

   
Luminaire Data Lamp Type 400W HPS 

 Lamp Lumens 50,000 

 I.E.S. Vertical Distribution Medium 

 I.E.S. Control Of Distribution Cutoff 

 I.E.S. Lateral Distribution Type III 

 Total Light Loss Factor 0.7 

   
Layout Data Spacing 260 (ft) 

 Configuration Double Sided - Opposite 

 Luminaire Overhang over edge of pavement -1 (ft) 

   
NOTE:  Variations from the above specified I.E.S. distribution pattern may be requested and acceptance of 
variations will be subject to review by the Engineer based on how well the performance requirements are met. 
   
Performance Requirements 

   
NOTE:  These performance requirements shall be the minimum acceptable standards of photometric performance 
for the luminaire, based on the given conditions listed above. 
   
   
Luminance Average Luminance,  LAVE 0.6 Cd/m2 

 Uniformity Ratio,  LAVE/LMIN  3.5  (Max) 

 Uniformity Ratio,  LMAX/LMIN 6.0  (Max) 

 Veiling Luminance Ratio,  LV/LAVE 0.3  (Max) 
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LUMINAIRE, LED, HORIZONTAL MOUNT, LOW WATTAGE 

Description: This work consists of furnishing all materials, equipment, and labor necessary to install Light-Emitting 
Diode (LED) luminaires as shown on the plans, in accordance with the applicable requirements of Section 821 of the 
Standard Specifications for Road and Bridge Construction, and as specified herein. 
 
General: The luminaire shall be assembled in the continental U.S.A. and shall be assembled by and manufactured by 
the same Manufacturer. Quick connect/disconnect plugs shall be supplied between the discrete electrical components 
within the luminaire such as the driver, surge protection device, and optical assembly for easy removal. The quick 
connect/disconnect plugs shall be operable without the use of tools and while wearing insulated gloves. The luminaire 
shall be in compliance with ANSI C136.37. LED light source(s) and driver(s) shall comply with the material 
requirements of the Restriction of Hazardous Substances (RoHS) Directive 2011/65/EU. 
 
Manufacturer Experience. The luminaire shall be designed to be incorporated into a lighting system with an expected 
30-year lifetime. The luminaire Manufacturer shall have a minimum of 30 years’ experience manufacturing High 
Intensity Discharge (HID) roadway luminaires and shall have a minimum of 5 years’ experience manufacturing LED 
roadway luminaires. The Manufacturer shall have a minimum of 5,000 total LED roadway luminaires installed on a 
minimum of 30 separate installations, all within the continental U.S.A. 
 
Housing: The housing shall be designed to ensure maximum heat dissipation and to prevent the accumulation of 
water, ice, dirt and debris. A passive cooling method with no moving or rotating parts shall be employed for heat 
management. The effective projected area of the luminaire shall not exceed 1.4 sq. ft. The total weight of the 
luminaire(s) and accessories shall not exceed 75 pounds. Wiring within the electrical enclosure shall be rated at 600 V, 
221 °F (105 °C) or higher. 
 
Finish. Painted or finished luminaire surfaces exposed to the environment, shall exceed a rating of six according to 
ASTM D1654 after 1000 hours of ASTM B117 testing. The coating shall exhibit no greater than 30 % reduction of gloss 
according to ASTM D523, after 500 hours of ASTM G154 Cycle 6 QUV® accelerated weathering testing. 
 
Attachment. The luminaire shall slip-fit on a mounting arm with a 2 in (5 cm) diameter tenon (2.375 in (6 cm) outer 
diameter), and shall have a barrier to limit the amount of insertion. The luminaire shall be provided with a leveling 
surface and shall be capable of being tilted ±5 degrees from the axis of attachment in not more than 2.5 degree 
increments and rotated to any degree with respect to the supporting arm. 
 
Receptacle. The luminaire shall include a fully prewired, 7-pin twist lock ANSI C136.41 compliant receptacle. Unused 
pins shall be connected as directed by the Manufacturer and as approved by the Engineer. A shorting cap shall be 
provided with the luminaire. 
 
Vibration Characteristics. All luminaires shall pass ANSI C136.31 requirements. Roadway luminaires mounted on a 
bridge and high mast luminaires shall be rated for “3G” peak acceleration. Vibration testing shall be run using the same 
luminaire in all three axes. 
 
Labels and Decals. All luminaires shall have external labels in compliance with the latest version of ANSI C136.15 and 
internal labels in compliance with the latest version of ANSI C136.22.
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The luminaire shall be listed for wet locations by a Nationally Recognized Testing Laboratory (NRTL) as defined by 
OSHA and shall be in compliance with UL 8750 and UL 1598. It shall be identified as such by the holographic UL 
tag/sticker on the inside of the luminaire. 
 
Hardware. All external fasteners shall be stainless steel. All hardware shall have corrosion resistance. 
 
Optical Assembly:  The LED optical assembly, consisting of LED packages, shall have a minimum Ingress Protection 
rating of IP65 according to ANSI C136.25-2013. Circuiting shall be designed to minimize the impact of individual LED 
failures on the operation of the other LEDs. 
 
The optical assembly shall utilize high brightness, long life, minimum 70 color rendering index (CRI), 4,000 K color 
temperature (+/-300 K) LEDs binned according to ANSI C78.377. Lenses shall be UV-stabilized acrylic or glass. 
Provisions for house-side shielding shall be provided when specified. 
 
Lumen depreciation at 100,000 hours of operation shall not exceed 30% of initial lumen output at the specified LED drive 
current and an ambient temperature of 77 °F (25 °C). 
 
The assembly shall have individual serial numbers or other means for Manufacturer tracking. 
 
Photometric Performance: The classification of LED luminaires shall be as follows: 
 
VLW – Not used 
LW – Wattages 0 - 200, minimum delivered lumens 5,000, MW MW– Wattages 201 - 300, minimum delivered lumens 
20,000, HW – Wattages 301 - 400, minimum delivered lumens 30,000, VHW – Wattages ≥ 401, minimum delivered 
lumens 40,000. 
 
VLW= very low watt, LW = low watt, MW = medium watt, HW = high watt, and VHW = very high watt luminaire. 
Luminaires with lumens below the stated minimums will not be accepted. 
 
Testing. Luminaires shall be tested according to IES LM-79. The laboratory performing this test shall hold accreditation 
from the National Voluntary Laboratory Accreditation Program (NVLAP) under NIST. Submitted reports shall have a 
backlight, uplight, and glare (BUG) rating according to IESNA TM-15 including a luminaire classification system graph 
with both the recorded lumen value and percent lumens by zone. 
 
Lumen maintenance shall be measured for the LEDs according to LM-80, or when available for the luminaires according 
to LM-84. The LM-80 report shall be based on a minimum of 6,000 hours, yet 10,000 hour reports shall be provided for 
luminaires where those tests have been completed. 
 
Thermal testing shall be provided according to UL 1598. The luminaire shall start and operate in the ambient temperature 
range specified. The maximum rated case temperature of the driver, LEDs, and other internal components shall not be 
exceeded when the luminaire is operated in the ambient temperature range specified. 
 
Mechanical design of protruding external surfaces such as heat sink fins shall facilitate hose- down cleaning and 
discourage debris accumulation. Testing shall be submitted when available to show the maximum rated case 
temperature of the driver, LEDs, and other internal components are not exceeded when the luminaire is operated with 
the heat sink filled with debris. 
 
Calculations. Complete point-by-point luminance and veiling luminance calculations as well as listings of all indicated 
averages and ratios as applicable shall be provided according to IES RP- 8 recommendations. Lighting calculations shall 
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be performed using AGi32 software with calculations performed to two decimal places (i.e. x.xx cd/m2). Calculation 
results shall demonstrate that the submitted luminaire meets the lighting metrics specified in the project Luminaire 
Performance Tables (see exhibit B). Scotopic or mesopic factors will not be allowed. 
 
Lumen Maintenance Projection. The LEDs shall have long term lumen maintenance documented according to IESNA 
TM-21, or when available for the luminaires according to IESNA TM-28. The submitted calculations shall incorporate an 
in situ temperature measurement test (ISTMT) and LM-80 data with TM-21 inputs and reports according to the TM-21 
calculator, or when available ISTMT and LM-84 data with TM-28 inputs and reports according to the TM-28 calculator. 
Ambient temperature shall be 77 °F (25 °C). 
 
Driver:  The driver for the luminaire shall be integral to the unit. It shall be mounted in the rear of the luminaire on the 
inside of a removable door or on a removable mounting pad. The removable door or pad shall be secure when fastened 
in place and all individual components shall be secured upon the removable element. Each component shall be readily 
removable from the removable door or pad for replacement. 
 
Circuit Protection. Shall tolerate indefinitely open and short circuit output conditions without damage. 
 
Ingress Protection.  IP66 rating. 
 
Input Voltage. Shall be suitable for operation over a range of 120 to 277 volts or 347 to 480 volts as required by the 
system operating voltage. 
 
Operating Temperature. Operating ambient temperature range of -40 to 104 °F (-40 to 40 °C). Driver Life. Life time of 
100,000 hours at 77 °F (25 °C) ambient. 
Safety/UL. Listed under UL 1310 or UL 1012. 
 
Power Factor. Shall maintain a power factor of 0.9 or higher and total harmonic distortion of less than 20 % at 50% load 
across the full supply voltage range. 
 
Driver efficiency. Minimum efficiency of 90% at maximum load and a minimum efficiency of 85% for the driver operating 
at 50% power with driver efficiency defined as output power divided by input power. 
 
Electrical Interference. Shall meet the Electromagnetic Compatibility (EMC) requirements for Class A digital devices 
included in the FCC Rules and Regulations, Title 47, Part 15. 
 
Thermal Fold Back.  The driver shall reduce the current to the LED module if the driver is overheating due to abnormal 
conditions. 
 
Dimming. 0-10 V dimming capability. 
 
Leakage current. Compliance with safety standards according to IEC 61347-1 and UL 1 
Surge Protection Device: SPD shall be labeled as Type 4 in accordance to UL 1449 and be an integral part of the 
luminaire. It shall provide a minimum system protection level of 10 kV, 10 kA. To protect for a 10 kV, 10 kA surge the 
required clamping voltage of the external Metal Oxide Varistor (MOV) or other SPD shall be lower than 1 kV at 8 kA {(10 
kV-2 kV)/1 ohm=8 kA}. 
 
The SPD shall comply with the following standards: 
 

1) IEEE C62.41.1, IEEE Guide on the Surge Environment in Low-Voltage (1000 V and Less) AC Power 
Circuits, 
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2) IEEE C62.41.2, IEEE Recommended Practice on Characterization of Surges in Low- Voltage (1000 V 
and Less) AC Power Circuits, 

3) IEEE C62.45, IEEE Recommended Practice on Surge Testing for Equipment Connected to Low-
Voltage (1000 V and Less) AC Power Circuits, and 

4) ANSI C136.2, American National Standard for Roadway and Area Lighting Equipment – Luminaire 
Voltage Classification. 

 
The SPD and performance parameters shall be posted at www.UL.com under Category Code: VZCA2. 
 
Warranty:  The entire luminaire and all of its component parts shall be covered by a 10 year warranty.   Failure is when 
one or more of the following occur: 
 

1) Negligible light output from more than 10 percent of the LED packages 
2) Condensed moisture inside the optical assembly 
3) driver that continues to operate at a reduced output below 15% of the rated nominal output 

 
The warranty period shall begin on the date of final acceptance of the lighting work as documented in the Resident 
Engineer’s project notes. 
 
Submittal Requirements:  The Contractor shall submit, for approval, an electronic version of all associated luminaire 
IES files, AGi32 files and the TM-21 calculator spreadsheet with inputs and reports associated with the project 
luminaires. The Contractor shall also provide an electronic version of each of the following Manufacturer's product data 
for each type of luminaire. 
 

1) Descriptive literature and catalogue cuts for luminaire, LED package, driver, and surge protection device. 
2) LED drive current, total luminaire input wattage and total luminaire current at the system operating voltage or 

voltage range and ambient temperature of 77 °F (25 °C). 
3) Luminaire efficacy expressed in lumens per watt (lpw) per luminaire. 
4) Initial delivered lumens at the specified color temperature, drive current and ambient temperature. 
5) Computer photometric calculation reports. 
6) TM-15 BUG rating report. 
7) Documentation of Manufacturers experience and certification that luminaires were assembled in the U.S.A. 
8) Supporting documentation of compliance with ANSI standards as well as listing requirements. 
9) Supporting documentation of laboratory accreditations and certifications for specified testing. 
10) Thermal testing documents. 
11) IES LM-79, LM-80 (or LM-84) and TM-21 (or TM-28) reports. 
12) Salt spray (fog) test reports and certification. 
13) Vibration characteristics test reports and certification. 
14) IP test reports. 
15) Manufacturer written warranty. 
16) Luminaire installation, maintenance, and washing instructions. 

 
Luminaire Testing: When a contract has 30 or more luminaires of the same type, wattage and distribution, that 
luminaire shall be tested. The quantity of luminaires requiring testing shall be one luminaire for the first 30 plus one 
additional luminaire for each additional 50 luminaires of that type, wattage, and distribution.  Testing is not required for 
temporary lighting luminaires. The Contractor shall coordinate the luminaire testing, propose a properly accredited 
laboratory and an independent witness, submit their qualifications for approval prior to any testing, and pay all associated 
costs including travel expenses for the independent witness. Delays caused by the luminaire testing process shall not be 
grounds for additional compensation or extension of time. 
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The independent witness shall be present when tests are performed by the luminaire manufacturer. A laboratory 
independent of the luminaire manufacturer, distributor, and Contractor may self-certify the test results, in which case the 
independent witness need not be present during the testing. 
 
After all qualifications have been approved, the independent witness shall select from the project luminaires at the 
manufacturer’s facility the luminaires for testing. In all cases, the selection of luminaires shall be a random selection from 
the entire completed lot of luminaires required for the contract. Selections from partial lots will not be allowed. The 
independent witness shall mark each sample luminaire’s shipping carton with the IDOT contract number and a unique 
sample identifier. 
 
At the time of random selection, the independent witness shall inspect the luminaire(s) for compliance with all physical, 
mechanical, and labeling requirements for luminaires according to Sections 821 and 1067 and as stated herein. If 
deficiencies are found during the physical inspection, the Contractor shall have all luminaires of that type, wattage, and 
distribution inspected for the identified deficiencies and shall correct the problem(s) where found. Random luminaire 
selection and physical inspection must then be repeated. When the physical inspection is successfully completed, the 
independent witness shall mark the project number and sample identifier on the interior housing and ballast of the 
luminaires and have them shipped to the laboratory. 
 
The testing performed by the laboratory shall include photometric, colorimetric, and electrical testing. Colorimetric values 
shall be determined from total spectral radiant flux measurements using a spectroradiometer. Photometric testing shall 
be according to IES recommendations and as a minimum, shall yield an isofootcandle chart, with max candela point and 
half candela trace indicated, an isocandela diagram, maximum plane and maximum cone plots of candela, a 
candlepower table (house and street side), a coefficient of utilization chart, a luminous flux distribution table, BUG rating 
report, and complete calculations based on specified requirements and test results. All testing shall cover the full 
spherical light output at a maximum of 5 degree intervals on both the vertical planes and the cones. Tests that “mirror” 
results from one hemisphere or quadrant to another are not acceptable. 
 
The results for each photometric and colorimetric test performed shall be presented in a standard LM-79 report that 
includes the IDOT contract number, sample identifier, and the outputs listed above.  The calculated results for each 
sample luminaire shall meet or exceed the contract specified levels in the luminaire performance table(s). The laboratory 
shall mark its test identification number on the interior of each sample luminaire. 
 
Electrical testing shall be in accordance with LM-79. 
 
The summary test report shall consist of a narrative documenting the test process, highlight any deficiencies and 
corrective actions, and clearly state which luminaires have met or exceeded all test requirements and may be released 
for delivery to the jobsite. Photographs shall also be used as applicable to document luminaire deficiencies and shall be 
included in the test report. The summary test report shall include the Luminaire Physical Inspection Checklist (see exhibit 
A), photometric and electrical test reports, and point-by-point photometric calculations performed in AGi32 sorted by 
luminaire type, wattage, and distribution. All test reports shall be certified by the independent test laboratory’s authorized 
representative or the independent witness, as applicable, by a dated signature on the first page of each report. The 
summary test reports shall be delivered to the Engineer and the Contractor as an electronic submittal. Hard copy reports 
shall be delivered to the Engineer for record retention. 
 
Should any of the tested luminaires fail to satisfy the specifications and perform according to approved submittal 
information, all luminaires of that type, wattage, and distribution shall be deemed unacceptable and shall be replaced by 
alternate equipment meeting the specifications. The submittal and testing process shall then be repeated in its entirety. 
The Contractor may request in writing that unacceptable luminaires be corrected in lieu of replacement. The request shall 
identify the corrections to be made and upon approval of the request, the Contractor shall apply the corrections to the 
entire lot of unacceptable luminaires. Once the corrections are completed, the testing process shall be repeated, 
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including selection of a new set of sample luminaires. The number of luminaires to be tested shall be the same quantity 
as originally tested. 
 
The process of retesting corrected or replacement luminaires shall be repeated until luminaires for each type, wattage, 
and distribution are approved for the project. Corrections and re-testing shall not be grounds for additional compensation 
or extension of time. No luminaires shall be shipped from the manufacturer to the jobsite until all luminaire testing is 
completed and approved in writing. 
 
Submittal information shall include a statement of intent to provide the testing as well as a request for approval of the 
chosen independent witness laboratory. All summary test reports, written reports, and the qualifications of the 
independent witness and laboratory shall be submitted for approval to the Bureau of Design and Environment in 
Springfield. 
 
Construction: Examine all luminaires delivered to the jobsite prior to installation to ensure all specification requirements 
and Shop Drawing comments have been incorporated by the Manufacturer. Deficient luminaires shall not be installed 
and the Engineer shall be notified immediately. 
 
Luminaires shall be adjusted with the use of a level placed along the fixture housing or other means approved by the 
manufacturer to make sure they are installed with their optics set to deliver optimum designed light levels on the 
roadway. Any dirt or film on LEDs and/or the optical assembly shall be thoroughly removed using cleaning methods 
approved by the manufacturer. 
 
Basis of Payment:  This work will be paid for at the contract unit price per each for Luminaire, LED, Horizontal Mount, of 
the wattage specified which shall be payment in full for all labor, equipment and material necessary to perform the work 
specified herein. 
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EXHIBIT A 
Illinois Department of Transportation Luminaire Physical Inspection Checklist 
IDOT Contract No: Date: Inspector:        Luminaire Type: Wattage: Distribution:      Packaging: 
Inspection Item Sample: Sample: Sample: Sample: 
Shipping carton properly labeled     
Packaging adequately secures and protects luminaire     
Luminaire Housing 
Inspection Item Sample: Sample: Sample: Sample: 
Paint and coatings even and reasonably unblemished     
Correct 7-pin receptacle in place and adequately sealed     
No dents, cracks, or other malformations present     
Correct seal of the housing and individual LEDs     
Internal and external labels correct     
Pole or bracket mounting hardware correct     
Light Source Compartment 
Inspection Item Sample: Sample: Sample: Sample: 
Lens properly secured to each LED or door or housing     
Lenses not cracked or scratched     
Correct number of LEDs and LED array assemblies     
LEDs correctly installed and oriented     
All fasteners are stainless steel     
Surfaces are smooth to prevent dirt accumulation     
Electrical Compartment 
Inspection Item Sample: Sample: Sample: Sample: 
Driver(s) is held securely in place     
Wiring is undamaged, protected from sharp edges, and 
neatly routed 

    

Terminations for incoming power wiring are clearly marked 
and correct for 10 AWG cables 

    

Driver has quick-disconnect plugs for power and lamp 
connections which cannot be mis-connected 

    

Photocell socket is securely mounted     
Photocell receptacle operates correctly     
All fasteners are stainless steel and captive     
Electrical components securely mounted on removable tray 
with quick-disconnect plugs for ease of maintenance 

    

Describe any deficiencies found: 
 



Project 15-323  FAP 0876 (IL Route 1) (Halsted Street) 
  Contract #: 61D42 
  Section No. 12-00023-00-WR 
  Village of East Hazel Crest 
  Cook County 

91 

 
STATE OF ILLINOIS 
ILLINOIS DEPARTMENT OF TRANSPORTATION 
LUMINAIRE PERFORMANCE TABLE FOR ROADWAY LUMINAIRE 
 
Given Conditions 

 
Roadway Data Pavement Width (in one direction only) 33 ft. 

 Pavement Width (in opposite direction) 33 ft. 

 Number of Lanes (in one direction only) 3 

 Number of Lanes (in opposite direction) 2 

 Median width 6 ft. 

 I.E.S. Surface Classification R3 

 Q-Zero Value .07 

   
Light Pole Data Mounting Height 35 ft. 

 Mast Arm Length 8 ft. 

 Pole Set-Back From Edge of Pavement 5 ft. 

   
Luminaire Data Luminaire Type LED 

 Luminaire Lumens 7,500 – 8,200 

 I.E.S. Vertical Distribution  

 I.E.S. Control Of Distribution  

 I.E.S. Lateral Distribution Type II 

 Lamp Lumen Depreciation Factor 0.85 

   

 Dirt Depreciation Factor 0.87 

Equipment Factor 0.95 

Total Light Loss Factor 0.70 

   
Layout Data Spacing 180 ft. 

 Configuration Opposite 

 Luminaire Overhang over edge of pavement 3 ft. 

   
NOTE:  Variations from the above specified I.E.S. distribution pattern may be requested and acceptance of 
variations will be subject to review by the Engineer based on how well the performance requirements are met. 
   
Performance Requirements 

   
NOTE:  These performance requirements shall be the minimum acceptable standards of photometric performance 
for the luminaire, based on the given conditions listed above. TM-21 and LM-80 reports must be attached and must 
support the Lamp Lumen Depreciation Factor given above. 
   
Illumination Average Horizontal Illumination,  EAVE NA 

 Uniformity Ratio,  EAVE/EMIN NA 
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Luminance Average Luminance,  LAVE 0.40 Cd/m2 

 Uniformity Ratio,  LAVE/LMIN  4.0 :1 

 Uniformity Ratio,  LMAX/LMIN 8.0 :1 

 Max. Veiling Luminance Ratio,  LV/LAVE 0.30 :1 

 
MAINTENANCE OF LIGHTING SYSTEMS 

Effective:  January 1, 2012 
 
Replace Article 801.11 and 801.12 of the Standard Specifications with the following: 
 
Effective the date the Contractor's activities (electrical or otherwise) at the job site begin, the Contractor shall be 
responsible for the proper operation and maintenance of all existing and proposed lighting systems which are part of, or 
which may be affected by the work until final acceptance or as otherwise determined by the Engineer. 
 
Before performing any excavation, removal, or installation work (electrical or otherwise) at the site, the Contractor shall 
initiate a request for a maintenance transfer and preconstruction inspection, as specified elsewhere herein, to be held in 
the presence of the Engineer and a representative of the party or parties responsible for maintenance of any lighting 
systems which may be affected by the work.  The request for the maintenance preconstruction inspection shall be made 
no less than seven (7) calendar days prior to the desired inspection date. 
 
Existing lighting systems, when depicted on the plans, are intended only to indicate the general equipment installation of 
the systems involved and shall not be construed as an exact representation of the field conditions.  It remains the 
Contractor's responsibility to visit the site to confirm and ascertain the exact condition of the electrical equipment and 
systems to be maintained. 
 
Maintenance of Existing Lighting Systems 

 
Existing lighting systems.  Existing lighting systems shall be defined as any lighting system or part of a lighting system 
in service at the time of contract Letting.  The contract drawings indicate the general extent of any existing lighting, but 
whether indicated or not, it remains the Contractor's responsibility to ascertain the extent of effort required for compliance 
with these specifications and failure to do so will not be justification for extra payment or reduced responsibilities. 
 
Extent of Maintenance. 

 
Partial Maintenance.  Unless otherwise ‘indicated, if the number of circuits affected by the contract is equal to or less 
than 40% of the total number of circuits in a given controller and the controller is not part of the contract work, the 
Contractor needs only to maintain the affected circuits. The affected circuits shall be isolated by means of in-line 
waterproof fuse holders as specified elsewhere and as approved by the Engineer. 
 
Full Maintenance. If the number of circuits affected by the contract is greater than 40% of the total number of circuits in 
a given controller, or if the controller is modified in any way under the contract work, the Contractor shall maintain the 
entire controller and all associated circuits.   
 
 
 
Maintenance of Proposed Lighting Systems 

 
Proposed Lighting Systems. Proposed lighting systems shall be defined as any lighting system or part of a lighting 
system, temporary or permanent, which is to be constructed under this contract. 
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The Contractor shall be fully responsible for maintenance of all items installed under this contract.  Maintenance shall 
include, but not be limited to, any equipment failures or malfunctions as well as equipment damage either by the 
motoring public, Contractor operations, vandalism, or other means.  The potential cost of replacing or repairing any 
malfunctioning, damaged, or vandalized equipment shall be included in the bid price of this item and will not be paid for 
separately.  
 
Lighting System Maintenance Operations 

 
The Contractor's responsibility shall include all applicable responsibilities of the Electrical Maintenance Contract, State of 
Illinois, Department of Transportation, Division of Highways, District One.  These responsibilities shall include the 
maintenance of lighting units (including sign lighting), cable runs and lighting controls.  In the case of a pole knockdown 
or sign light damage, the Contractor shall promptly clear the lighting unit and circuit discontinuity and restore the system 
to service.  The equipment shall then be re-set by the contractor within the time limits specified herein.   
 
If the equipment damaged by normal vehicular traffic, not contractor operations, is beyond repair and cannot be re-set, 
the contractor shall replace the equipment in kind with payment made for such equipment under Article 109.04.   If the 
equipment damaged by any construction operations, not normal vehicular traffic, is beyond repair and cannot be re-set, 
the contractor shall replace the equipment in kind and the cost of the equipment shall be included in the cost of this pay 
item and shall not be paid for separately. 
 
Responsibilities shall also include weekly night-time patrol of the lighting system, with patrol reports filed immediately 
with the Engineer and with deficiencies corrected within 24 hours of the patrol.  Patrol reports shall be presented on 
standard forms as designated by the Engineer.  Uncorrected deficiencies may be designated by the Engineer as 
necessitating emergency repairs as described elsewhere herein. 
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The following chart lists the maximum response, service restoration, and permanent repair time the Contractor will be 
allowed to perform corrective action on specific lighting system equipment.  
 
 

INCIDENT 
OR 
PROBLEM 

SERVICE 
RESPONSE 
TIME 

SERVICE 
RESTORATION 
TIME 

PERMANENT 
REPAIR 
TIME 

Control cabinet out 1 hour 4 hours 
7 Calendar 
days 

Hanging mast arm 
1 hour to 
clear 

na 
7 Calendar 
days 

Radio problem 1 hour 4 hours 
7 Calendar 
days 

Motorist caused damage or 
leaning light pole 10 degrees or 
more 

1 hour to 
clear 

4 hours 
7 Calendar 
days 

Circuit out – Needs to reset 
breaker 

1 hour 4 hours na 

Circuit out – Cable trouble 1 hour 24 hours 
21 Calendar 
days 

Outage of 3 or more successive 
lights 

1 hour 4 hours na 

Outage of 75% of lights on one 
tower 

1 hour 4 hours na 

Outage of light nearest RR 
crossing approach, Islands and 
gores 

1 hour 4 hours na 

Outage (single or multiple) 
found on night outage survey or 
reported to EMC 

na na 
7 Calendar 
days 

Navigation light outage na na 24 hours 
 
 
• Service Response Time -- amount of time from the initial notification to the Contractor until a patrolman physically 

arrives at the location.  
 
• Service Restoration Time – amount of time from the initial notification to the Contractor until the time the system is 

fully operational again (In cases of motorist caused damage the undamaged portions of the system are operational.) 
 
• Permanent Repair Time – amount of time from initial notification to the Contractor until the time permanent repairs 

are made if the Contractor was required to make temporary repairs to meet the service restoration requirement. 
 

Failure to provide this service will result in liquidated damages of $500 per day per occurrence.  In addition, the 
Department reserves the right to assign any work not completed within this timeframe to the Electrical Maintenance 
Contractor.  All costs associated to repair this uncompleted work shall be the responsibility of the Contractor.  Failure to 
pay these costs to the Electrical Maintenance Contractor within one month after the incident will result in additional 
liquidated damages of $500 per month per occurrence.  Unpaid bills will be deducted from any monies owed to the 
Contractor.  Repeated failures and/or a gross failure of maintenance shall result in the State’s Electrical Maintenance 
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Contractor being directed to correct all deficiencies and the resulting costs deducted from any monies owed the 
contractor. 
 
Damage caused by the Contractor’s operations shall be repaired at no additional cost to the Contract. 
 
 
Operation of Lighting 

 
The lighting shall be operational every night, dusk to dawn.  Duplicate lighting systems (such as temporary lighting and 
proposed new lighting) shall not be operated simultaneously.  Lighting systems shall not be kept in operation during long 
daytime periods.   
 
Method of Measurement 

 
The contractor shall demonstrate to the satisfaction of the Engineer that the lighting system is fully operational prior to 
submitting a pay request.  Failure to do so will be grounds for denying the pay request.  Months in which the lighting 
systems are not maintained and not operational will not be paid for.  Payment shall not be made retroactively for months 
in which lighting systems were not operational. 
 
Basis of Payment.  Maintenance of lighting systems shall be paid for at the contract unit price per calendar month for 
MAINTENANCE OF LIGHTING SYSTEM, which shall include all work as described herein. 
 
 
LIGHT POLE FOUNDATION, 24" DIAMETER, OFFSET 

1. DESCRIPTION: 
 
This work shall consist of the construction of a steel reinforced concrete offset light pole foundations, 24 inches in 
diameter, with offset construction as indicated, complete with raceways, all as indicated in the Contract Drawings, and in 
accordance with Section 836 of the Standard Specifications. 
 
2. BASIS OF PAYMENT: 
 
Offset foundations will be paid for at the contract unit price per FOOT for LIGHT POLE FOUNDATION, 24” DIAMETER, 
OFFSET. 
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ADJUSTMENTS AND RECONSTRUCTIONS (DISTRICT 1) 

Effective:  March 15, 2011 
 
Revise the first paragraph of Article 602.04 to read: 
 
“602.04  Concrete.  Cast-in-place concrete for structures shall be constructed of Class SI concrete according to the 
applicable portions of Section 503.  Cast-in-place concrete for pavement patching around adjustments and 
reconstructions shall be constructed of Class PP-1 concrete, unless otherwise noted in the plans, according to the 
applicable portions of Section 1020.” 
 
Revise the third, fourth and fifth sentences of the second paragraph of Article 602.11(c) to read: 
 
“Castings shall be set to the finished pavement elevation so that no subsequent adjustment will be necessary, and the 
space around the casting shall be filled with Class PP-1 concrete, unless otherwise noted in the plans, to the elevation of 
the surface of the base course or binder course.  HMA surface or binder course material shall not be allowed.  The 
pavement may be opened to traffic according to Article 701.17(e)(3)b.” 
 
Revise Article 603.05 to read: 
 
“603.05  Replacement of Existing Flexible Pavement.  After the castings have been adjusted, the surrounding space 
shall be filled with Class PP-1 concrete, unless otherwise noted in the plans, to the elevation of the surface of the base 
course or binder course.  HMA surface or binder course material shall not be allowed.  The pavement may be opened to 
traffic according to Article 701.17(e)(3)b.” 
 
Revise Article 603.06 to read: 
 
“603.06  Replacement of Existing Rigid Pavement.  After the castings have been adjusted, the pavement and HMA that 
was removed, shall be replaced with Class PP-1 concrete, unless otherwise noted in the plans, not less than 9 in. (225 
mm) thick.  The pavement may be opened to traffic according to Article 701.17(e)(3)b. 
 
The surface of the Class PP concrete shall be constructed flush with the adjacent surface.” 
 
Revise the first sentence of Article 603.07 to read: 
 
“603.07  Protection Under Traffic.  After the casting has been adjusted and the Class PP concrete has been placed, the 
work shall be protected by a barricade and two lights according to Article 701.17(e)(3)b.” 
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AGGREGATE SUBGRADE IMPROVEMENT (DISTRICT 1) 

Effective:  February 22, 2012 
Revised:  April 1, 2016 
 
Add the following Section to the Standard Specifications: 
 
“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 
 

303.01 Description.  This work shall consist of constructing an aggregate subgrade improvement. 
 

303.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a)Coarse Aggregate  .................................................................................................................................. 1004.07 
(b)Reclaimed Asphalt Pavement (RAP) (Notes 1, 2 and 3)  ............................................................................. 1031 
 
Note 1.  Crushed RAP, from either full depth or single lift removal, may be mechanically blended with aggregate 

gradation CS 01 but shall not exceed 40 percent by weight of the total product.  The top size of the Coarse RAP 
shall be less than 4 in. (100 mm) and well graded. 

 
Note 2.  RAP having 100 percent passing the 1 1/2 in (37.5 mm) sieve and being well graded, may be used as 

capping aggregate in the top 3 in. (75 mm) when aggregate gradation CS 01 is used in lower lifts. When RAP is 
blended with any of the coarse aggregates, the blending shall be done with mechanically calibrated feeders.  
The final product shall not contain more than 40 percent by weight of RAP. 

 
Note 3. The RAP used for aggregate subgrade improvement shall be according to the current Bureau of Materials 

and Physical Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate Applications”. 
 

303.03 Equipment.  The vibratory machine shall be according to Article 1101.01, or as approved by the Engineer.  
The calibration for the mechanical feeders shall have an accuracy of ± 2.0 percent of the actual quantity of material 
delivered. 
 

303.04 Soil Preparation.  The stability of the soil shall be according to the Department’s Subgrade Stability 
Manual for the aggregate thickness specified. 
 

303.05 Placing Aggregate.  The maximum nominal lift thickness of aggregate gradation CS 01 shall be 24 in. 
(600 mm). 
 

303.06 Capping Aggregate.  The top surface of the aggregate subgrade shall consist of a minimum 3 in. 
(75 mm) of aggregate gradations CA 06 or CA 10. When Reclaimed Asphalt Pavement (RAP) is used, it shall be crushed 
and screened where 100 percent is passing the 1 1/2 in. (37.5 mm) sieve and being well graded. RAP that has been 
fractionated to size will not be permitted for use in capping. Capping aggregate will not be required when the aggregate 
subgrade improvement is used as a cubic yard pay item for undercut applications. When RAP is blended with any of the 
coarse aggregates, the blending shall be done with mechanically calibrated feeders. 

 
303.07 Compaction.  All aggregate lifts shall be compacted to the satisfaction of the Engineer.  If the moisture 

content of the material is such that compaction cannot be obtained, sufficient water shall be added so that satisfactory 
compaction can be obtained. 
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303.08 Finishing and Maintenance of Aggregate Subgrade Improvement.  The aggregate subgrade 
improvement shall be finished to the lines, grades, and cross sections shown on the plans, or as directed by the 
Engineer.  The aggregate subgrade improvement shall be maintained in a smooth and compacted condition. 

 
303.09 Method of Measurement.  This work will be measured for payment according to Article 311.08. 
 
303.10 Basis of Payment.  This work will be paid for at the contract unit price per cubic yard (cubic meter) for 

AGGREGATE SUBGRADE IMPROVEMENT or at the contract unit price per square yard (square meter) for 
AGGREGATE SUBGRADE IMPROVEMENT, of the thickness specified. 

 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.07 Coarse Aggregate for Aggregate Subgrade Improvement.  The aggregate shall be according to 
Article 1004.01 and the following. 

(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed concrete. The top 12 
inches of the aggregate subgrade improvement shall be 3 inches of capping material and 9 inches of crushed 
gravel, crushed stone or crushed concrete.  In applications where greater than 36 inches of subgrade material is 
required, rounded gravel, meeting the CS01 gradation, may be used beginning at a depth of 12 inches below 
the bottom of pavement. 

(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free of deleterious materials.  
Non-mechanically blended RAP may be allowed up to a maximum of 5.0 percent. 

(c) Gradation. 

(1) The coarse aggregate gradation for total subgrade thicknesses of 12 in. (300 mm) or greater shall be 
CS 01. 
 
 COARSE AGGREGATE SUBGRADE GRADATIONS 

Sieve Size and Percent Passing 
Grad No. 

8” 6” 4” 2” #4 
CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
 
 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. 
Sieve Size and Percent Passing 
200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 01 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
 

(2) The 3 in. (75 mm) capping aggregate shall be gradation CA 6 or CA 10. 
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COARSE AGGREGATE FOR BACKFILL, TRENCH BACKFILL AND BEDDING (DISTRICT 1) 

Effective:  November 1, 2011 
Revised: November 1, 2013 
 
This work shall be according to Section 1004.05 of the Standard Specifications except for the following: 
 
Reclaimed Asphalt Pavement (RAP) maybe blended with gravel, crushed gravel, crushed stone crushed concrete, 
crushed slag, chats, crushed sand stone or wet bottom boiler slag. The RAP used shall be according to the current 
Bureau of Materials and Physical Research Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate 
Applications”. The RAP shall be uniformly graded and shall pass the 1.0 in. (25 mm) screen. When RAP is blended with 
any of the coarse aggregate listed above, the blending shall be done mechanically with calibrated feeders. The feeders 
shall have an accuracy of + 2.0 percent of the actual quantity of material delivered. The final blended product shall not 
contain more than 40 percent by weight RAP.  

 
The coarse aggregate listed above shall meet CA 6 and CA 10 gradations prior to being blended with the processed and 
uniformly graded RAP. Gradation deleterious count shall not exceed 10% of total RAP and 5% of other by total weight. 
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DRAINAGE AND INLET PROTECTION UNDER TRAFFIC (DISTRICT 1) 

Effective:  April 1, 2011 
Revised:  April 2, 2011 
 
Add the following to Article 603.02 of the Standard Specifications: 
 

“ (i) Temporary Hot-Mix Asphalt (HMA) Ramp (Note 1)……………………………….1030 
(j) Temporary Rubber Ramps (Note 2) 

 
Note 1. The HMA shall have maximum aggregate size of 3/8 in. (95 mm). 
 
Note 2. The rubber material shall be according to the following. 

 

Property Test Method Requirement 

Durometer Hardness, Shore A ASTM D 2240 75 ±15 
Tensile Strength, psi (kPa) ASTM D 412 300 (2000) min 
Elongation, percent ASTM D 412 90 min 
Specific Gravity ASTM D 792 1.0 - 1.3 

Brittleness, °F (°C) ASTM D 746 -40 (-40)” 

 
Revise Article 603.07 of the Standard Specifications to read: 
 

“603.07 Protection Under Traffic.  After the casting has been adjusted and the Class PP concrete has been placed, 
the work shall be protected by a barricade and two lights according to Article 701.17(e)(3)b. 

 
When castings are under traffic before the final surfacing operation has been started, properly sized temporary 

ramps shall be placed around the drainage and/or utility castings according to the following methods.  
 

(a) Temporary Asphalt Ramps.  Temporary hot-mix asphalt ramps shall be placed around the casting, 
flush with its surface and decreasing to a featheredge in a distance of 2 ft (600 mm) around the entire 
surface of the casting.  
 

(b) Temporary Rubber Ramps.  Temporary rubber ramps shall only be used on roadways with permanent 
posted speeds of 40 mph or less and when the height of the casting to be protected meets the proper sizing 
requirements for the rubber ramps as shown below. 
 

 

Dimension Requirement 

Inside Opening Outside dimensions of casting + 1 in. (25 mm) 
Thickness at inside 
edge 

Height of casting  ± 1/4 in. (6 mm) 

Thickness at outside 
edge 

1/4 in. (6 mm) max. 

Width, measured from 
inside opening to 
outside edge 

8 1/2 in. (215 mm) min 
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Placement shall be according to the manufacturer’s specifications. 
 
Temporary ramps for castings shall remain in place until surfacing operations are undertaken within the immediate 

area of the structure.  Prior to placing the surface course, the temporary ramp shall be removed.  Excess material shall 
be disposed of according to Article 202.03.” 
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FRICTION AGGREGATE (DISTRICT 1) 

Effective:  January 1, 2011 
Revised:  April 29, 2016 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be according to Article 1004.01 
and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 
 
 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 

HMA 
Low ESAL 

Stabilized Subbase or 
Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 
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Use Mixture Aggregates Allowed 

HMA 
High ESAL 
Low ESAL 

C Surface and  
Leveling Binder 
IL-9.5 or IL-9.5L 
 
SMA  
Ndesign 50 Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and 
Leveling Binder 
IL-9.5 
 
SMA 
Ndesign 50 
Surface 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other than Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
Crushed Concrete3/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other than 
Dolomite 

75% Limestone Crushed Slag (ACBF) or 
Crushed Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

 
Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E aggregate 
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Use Mixture Aggregates Allowed 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag (ACBF), 
Crushed Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed Gravel2/ or 
Crushed Concrete3/ 

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 

50% Crushed Gravel2/, 
Crushed Concrete3/, or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag (ACBF), 
Crushed Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA Ndesign 80.  In SMA 

Ndesign 50, carbonate crushed stone shall not be blended with any of the other aggregates allowed alone in 
Ndesign 50 SMA binder or Ndesign 50 SMA surface. 

3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as leveling binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be by volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 
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GROUND TIRE RUBBER (GTR) MODIFIED ASPHALT BINDER (DISTRICT 1) 

Effective:  June 26, 2006 
Revised:  April 1, 2016 
 
Add the following to the end of article 1032.05 of the Standard Specifications: 

 
“(c) Ground Tire Rubber (GTR) Modified Asphalt Binder.  A quantity of 10.0 to 14.0 percent GTR (Note 1) shall be 
blended by dry unit weight with a PG 64-28 to make a GTR 70-28 or a PG 58-28 to make a GTR 64-28.  The base 
PG 64-28 and PG 58-28 asphalt binders shall meet the requirements of Article 1032.05(a).  Compatible polymers 
may be added during production. The GTR modified asphalt binder shall meet the requirements of the following 
table. 

 

Test 
Asphalt Grade 
GTR 70-28 

Asphalt Grade  
GTR 64-28 

Flash Point (C.O.C.), 
     AASHTO T 48, °F (°C), min. 

450 (232) 450 (232) 

Rotational Viscosity,  
    AASHTO T 316 @ 275 °F (135 °C), Poises, Pa·s, max. 

30 (3) 30 (3) 

Softening Point,  
    AASHTO T 53, °F (°C),  min. 

135 (57) 130 (54) 

Elastic Recovery, 
  ASTM D 6084, Procedure A (sieve waived) 
  @ 77 °F, (25 °C), aged, ss, 
100 mm elongation, 5 cm/min., 
cut immediately, %, min.  

65 65 

 

Note 1. GTR shall be produced from processing automobile and/or light truck tires by the ambient grinding method.  
GTR shall not exceed 1/16 in. (2 mm) in any dimension and shall contain no free metal particles or other materials.  
A mineral powder (such as talc) meeting the requirements of AASHTO M 17 may be added, up to a maximum of 
four percent by weight of GTR to reduce sticking and caking of the GTR particles.  When tested in accordance with 
Illinois modified AASHTO T 27, a 50 g sample of the GTR shall conform to the following gradation requirements: 
 

Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 

No. 30 (600 µm) 95 ± 5 

No. 50 (300 µm) > 20 
 

 
Add the following to the end of Note 1. of article 1030.03 of the Standard Specifications: 

 
“A dedicated storage tank for the Ground Tire Rubber (GTR) modified asphalt binder shall be provided.  This tank 
must be capable of providing continuous mechanical mixing throughout by continuous agitation and recirculation of 
the asphalt binder to provide a uniform mixture.  The tank shall be heated and capable of maintaining the 
temperature of the asphalt binder at 300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of 
dryer drum plants shall be calibrated with the actual GTR modified asphalt binder material with an accuracy of ± 
0.40 percent.” 
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Revise 1030.02(c) of the Standard Specifications to read: 
 

“(c)   RAP Materials (Note 5) ………………………………………………..…..1031” 
 
 

Add the following note to 1030.02 of the Standard Specifications: 
 

Note 5. When using reclaimed asphalt pavement and/or reclaimed asphalt shingles, the maximum asphalt 
binder replacement percentage shall be according to the most recent special provision for recycled 
materials. 
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HMA MIXTURE DESIGN REQUIREMENTS (DISTRICT 1) 

Effective:  January 1, 2013 
Revised: January 1, 2018 

 
1) Design Composition and Volumetric Requirements 

 
Revise the table in Article 406.06(d) of the Standard Specifications to read: 
 

“MINIMUM COMPACTED LIFT THICKNESS 

Mixture Composition Thickness, in. (mm) 

IL-4.75 3/4 (19) 
SMA-9.5, IL-9.5, IL-9.5L 1 1/2 (38) 

SMA-12.5 2 (50) 
IL-19.0, IL-19.0L 2 1/4 (57)” 

 
Revise the table in Article 1004.03(c) of the Standard Specifications to read: 
 

“Use Size/Application Gradation No. 

Class A-1, 2, & 3 3/8 in. (10 mm) Seal CA 16 
Class A-1 1/2 in. (13 mm) Seal CA 15 
Class A-2 & 3 Cover CA 14 

HMA High ESAL IL-19.0 
IL-9.5 

CA 11 1/ 
CA 16, CA 133/ 

HMA Low ESAL IL-19.0L 
IL-9.5L 

Stabilized Subbase 
or Shoulders 

CA 11 1/ 

CA 16 

SMA2/ 1/2 in. (12.5mm) 

Binder & Surface 

IL 9.5 

Surface 

CA133/, CA14 or CA16 

 

CA16, CA 133/ 

 
1/ CA 16 or CA 13 may be blended with the gradations listed. 
2/ The coarse aggregates used shall be capable of being combined with stone 
sand, slag sand, or steel slag sand meeting the FA/FM 20 gradation and 
mineral filler to meet the approved mix design and the mix requirements 
noted herein. 

3/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve. 
 

Revise Article 1004.03(e) of the Supplemental Specifications to read: 
 
 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 
 “IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having absorptions greater than or 

equal to 2.0 percent, or which contain steal slag sand, shall have minimum surge bin storage plus haul 
time of 1.5 hours.” 

 
Revise the nomenclature table in Article 1030.01 of the Standard Specifications to read: 
 

“High ESAL IL-19.0 binder; 
IL-9.5 surface; IL-4.75; SMA-12.5, SMA-9.5 

Low ESAL IL-19.0L binder; IL-9.5L surface; 
Stabilized Subbase (HMA)1/; 

HMA Shoulders2/ 
 

1/ Uses 19.0L binder mix. 
 
2/ Uses 19.0L for lower lifts and 9.5L for surface lift.” 

 
Revise Article 1030.02 of the Standard Specifications and Supplemental Specifications to read: 
 

“1030.02 Materials.  Materials shall be according to the following. 
 

Item .............................................................................................................................. Article/Section 
(a) Coarse Aggregate  ................................................................................................................................. 1004.03 
(b) Fine Aggregate  ...................................................................................................................................... 1003.03 
(c) RAP Material  .............................................................................................................................................. 1031 
(d) Mineral Filler  ............................................................................................................................................... 1011 
(e) Hydrated Lime  ....................................................................................................................................... 1012.01 
(f)  Slaked Quicklime (Note 1) 
(g) Performance Graded Asphalt Binder (Note 2) ............................................................................................ 1032 
(h) Fibers (Note 3) 
(i)  Warm Mix Asphalt (WMA) Technologies (Note 4) 

 
Note 1.  Slaked quicklime shall be according to ASTM C 5. 
 
Note 2.  The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-depth asphalt pavement 
and SBS PG 76-22 when used as an overlay, except where modified herein. The asphalt binder shall be an 
Elvaloy or SBS PG 76-22 for IL-4.75, except where modified herein. The elastic recovery shall be a minimum of 
80. 
 
Note 3.  A stabilizing additive such as cellulose or mineral fiber shall be added to the SMA mixture according to 
Illinois Modified AASHTO M 325.  The stabilizing additive shall meet the Fiber Quality Requirements listed in 
Illinois Modified AASHTO M 325.  Prior to approval and use of fibers, the Contractor shall submit a notarized 
certification by the producer of these materials stating they meet these requirements. Reclaimed Asphalt 
Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed with an SBA polymer modifier as 
a fiber additive if the mix design with RAS included meets AASHTO T305 requirements. The RAS shall be from 
a certified source that produces either Type I or Type 2. Material shall meet requirements noted herein and the 
actual dosage rate will be determined by the Engineer. 
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Note 4.  Warm mix additives or foaming processes shall be selected from the current Bureau of Materials and 
Physical Research Approved List, “Warm Mix Asphalt Technologies”.” 

 
Revise Article 1030.04(a)(1) of the Standard Specifications and the Supplemental Specifications to read: 

 
“ (1) High ESAL Mixtures.  The Job Mix Formula (JMF) shall fall within the following limits. 

 
High ESAL, MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 4/  
IL-12.5 mm 

SMA 4/ 
IL-9.5 mm 

IL-9.5 mm IL-4.75 mm 

min max min max min max min max min max 

1 1/2 in 
(37.5 mm) 

  
    

    

1 in. 
(25 mm) 

 100 
    

    

3/4 in. 
(19 mm) 

90 100  100       

1/2 in. 
(12.5 mm) 

75 89 80 100  100  100  100 

3/8 in. 
(9.5 mm) 

   65 90 100 90 100  100 

#4 
(4.75 mm) 

40 60 20 30 36 50 34 69 90 100 

#8 
(2.36 mm) 

20  42 16 24 5/ 16 325/ 34 6/  52 2/ 70 90 

#16 
(1.18 mm) 

15 30     10 32 50 65 

#30 
(600 µm) 

  12 16 12 18     

#50 
(300 µm) 

6 15     4 15 15 30 

#100 
(150 µm) 

4 9     3 10 10 18 

#200 
(75 µm) 

3 6 7.0 9.0 3/ 7.5 9.5 3/ 4 6 7 9 3/ 

Ratio Dust/Asphalt 
Binder  1.0  1.5  1.5  1.0  1.0  

 
1/ Based on percent of total aggregate weight. 

 
2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) sieve 

for surface courses with Ndesign = 90. 
 

3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall be 
mineral filler, unless otherwise approved by the Engineer.  
 

4/ The maximum percent passing the #635 (20 µm) sieve shall be ≤ 3 percent. 
 

5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the #8 
(2.36 mm) sieve shall not be adjusted above the percentage stated on the table.  
 

6/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the #8 
(2.36 mm) sieve shall not be adjusted below 34 percent. 
 

Revise Article 1030.04(b)(1) of the Standard Specifications to read: 
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“(1) High ESAL Mixtures.  The target value for the air voids of the HMA shall be 4.0 percent and for IL-4.75 
it shall be 3.5 percent at the design number of gyrations.  The VMA and VFA of the HMA design shall be 
based on the nominal maximum size of the aggregate in the mix, and shall conform to the following 
requirements. 

 

VOLUMETRIC REQUIREMENTS 
High ESAL 

 Voids in the Mineral Aggregate 
(VMA), 

% minimum 

Voids Filled 
with Asphalt 
Binder (VFA), 

% Ndesign  
IL-19.0 

 
IL-9.5 

IL-4.751/ 

50 
 

13.5 
 

15.0 

18.5 65 – 78 2/ 

70 
 65 - 75 

90 

     
1/ Maximum Draindown for IL-4.75 shall be 0.3 percent 

 
2/ VFA for IL-4.75 shall be 72-85 percent” 

 
Replace Article 1030.04(b)(3) of the Standard Specifications with the following: 
  

“(3) SMA Mixtures. 
 

Volumetric Requirements 
SMA 1/ 

Ndesign Design Air Voids 
Target % 

Voids in the Mineral 
Aggregate  

(VMA), % min.  

Voids Filled  
with Asphalt  
(VFA), % 

80 4/ 3.5 
17.0 2/ 

75 - 83 16.0 3/ 

 
1/ Maximum draindown shall be 0.3 percent. The draindown shall be determined at the JMF 

asphalt binder content at the mixing temperature plus 30 °F. 
 

2/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

3/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

4/ Blending of different types of aggregate will not be permitted. 
For surface course, the coarse aggregate can be crushed steel slag, crystalline crushed stone 
or crushed sandstone. For binder course, coarse aggregate shall be crushed stone (dolomite), 
crushed gravel, crystalline crushed stone, or crushed sandstone. 

 
Add to the end of Article 1030.05 (d) (2) a. of the Standard Specifications: 
 

“During production, the Contractor shall test SMA mixtures for draindown according to AASHTO T305 at a 
frequency of 1 per day of production.” 
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Delete last sentence of the second paragraph of Article 1102.01(a) (4) b. 2. 
 
Add to the end of Article 1102.01 (a) (4) b. 2.: 
 

“As an option, collected dust (baghouse) may be used in lieu of manufactured mineral filler according to the 
following: 
 

(a.) Sufficient collected dust (baghouse) is available for production of the SMA mix for the entire project. 
 

(b.) A mix design was prepared based on collected dust (baghouse).  
 
2) Design Verification and Production 

 
Revise Article 1030.04 (d) of the Standard Specifications to read: 
 

“(d) Verification Testing.  High ESAL, IL-4.75, and SMA mix designs submitted for verification will be tested to 
ensure that the resulting mix designs will pass the required criteria for the Hamburg Wheel Test (IL mod 
AASHTO T-324) and the Tensile Strength Test (IL mod AASHTO T-283). The Department will perform a 
verification test on gyratory specimens compacted by the Contractor. If the mix fails the Department’s 
verification test, the Contractor shall make the necessary changes to the mix and resubmit compacted 
specimens to the Department for verification. If the mix fails again, the mix design will be rejected.  

 
All new and renewal mix designs will be required to be tested, prior to submittal for Department verification 
and shall meet the following requirements: 

 
(1)Hamburg Wheel Test criteria. The maximum allowable rut depth shall be 0.5 in. (12.5 mm).  The 
minimum number of wheel passes at the 0.5 in. (12.5 mm) rut depth criteria shall be based on the high 
temperature binder grade of the mix as specified in the mix requirements table of the plans. 

 
Illinois Modified AASHTO T 324 Requirements 1/ 

 

Asphalt Binder Grade # Repetitions Max Rut Depth (mm) 

PG 70 -XX (or higher) 20,000 12.5 

PG 64 -XX (or lower) 10,000 12.5 

 
1/ When produced at temperatures of 275 ± 5 °F (135 ± 3 °C) or less, loose Warm Mix Asphalt 

shall be oven aged at 270 ± 5 °F (132 ± 3 °C) for two hours prior to gyratory compaction of 
Hamburg Wheel specimens. 

 
Note: For SMA Designs (N-80) the maximum rut depth is 6.0 mm at 20,000 repetitions. 

For IL 4.75mm Designs (N-50) the maximum rut depth is 9.0mm at 15,000 repetitions. 
 

(2) Tensile Strength Criteria.  The minimum allowable conditioned tensile strength shall be 60 psi (415 
kPa) for non-polymer modified performance graded (PG) asphalt binder and 80 psi (550 kPa) for 
polymer modified PG asphalt binder.  The maximum allowable unconditioned tensile strength shall be 
200 psi (1380 kPa).” 
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Production Testing.  Revise first paragraph of Article 1030.06(a) of the Standard Specifications to read: 

“(a) High ESAL, IL-4.75, WMA, and SMA Mixtures.  For each contract, a 300 ton (275 metric tons) test strip, except 
for SMA mixtures it will be 400 ton (363 metric ton), will be required at the beginning of HMA production for each 
mixture at the beginning of each construction year according to the Manual of Test Procedures for Materials 
“Hot Mix Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may waive the test strip if 
previous construction during the current construction year has demonstrated the constructability of the mix using 
Department test results.” 

Add the following after the sixth paragraph in Article 1030.06 (a) of the Standard Specifications: 

“The Hamburg Wheel test shall also be conducted on all HMA mixtures from a sample taken within the first 500 tons 
(450 metric tons) on the first day of production or during start up with a split reserved for the Department.  The mix 
sample shall be tested according to the Illinois Modified AASHTO T 324 and shall meet the requirements specified 
herein.  Mix production shall not exceed 1500 tons (1350 metric tons) or one day’s production, whichever comes 
first, until the testing is completed and the mixture is found to be in conformance.  The requirement to cease mix 
production may be waived if the plant produced mixture demonstrates conformance prior to start of mix production 
for a contract. 
If the mixture fails to meet the Hamburg Wheel criteria, no further mixture will be accepted until the Contractor takes 
such action as is necessary to furnish a mixture meeting the criteria” 

Method of Measurement: 

Add the following after the fourth paragraph of Article 406.13 (b): 

“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and surface Mix Design’s Gmb.” 

Basis of Payment.  

Replace the fourth paragraph of Article 406.14 of the Standard Specifications with the following: 

“Stone matrix asphalt will be paid for at the contract unit price per ton (metric ton) for POLYMERIZED HOT-MIX 
ASPHALT SURFACE COURSE, STONE MATRIX ASPHALT, of the mixture composition and Ndesign specified; and 
POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, STONE MATRIX ASPHALT, of the mixture composition and 
Ndesign specified.” 
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RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES (DISTRICT 1) 

Effective:  November 1, 2012 
Revise:  January 1, 2018 

Revise Section 1031 of the Standard Specifications to read: 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT AND RECLAIMED ASPHALT SHINGLES 

1031.01 Description.  Reclaimed asphalt pavement and reclaimed asphalt shingles shall be according to the 
following. 

(a) Reclaimed Asphalt Pavement (RAP).  RAP is the material resulting from cold milling or crushing an existing hot-
mix asphalt (HMA) pavement.  RAP will be considered processed FRAP after completion of both crushing and
screening to size.  The Contractor shall supply written documentation that the RAP originated from routes or
airfields under federal, state, or local agency jurisdiction.

(b) Reclaimed Asphalt Shingles (RAS).  Reclaimed asphalt shingles (RAS).  RAS is from the processing and
grinding of preconsumer or post-consumer shingles.  RAS shall be a clean and uniform material with a
maximum of 0.5 percent unacceptable material, as defined in Central Bureau of Materials Policy Memorandum,
“Reclaimed Asphalt Shingle (RAS) Sources”, by weight of RAS.  All RAS used shall come from a Central Bureau
of Materials approved processing facility where it shall be ground and processed to 100 percent passing the
3/8 in. (9.5 mm) sieve and 90 percent passing the #4 (4.75 mm) sieve.  RAS shall meet the testing requirements
specified herein.  In addition, RAS shall meet the following Type 1 or Type 2 requirements.

(1) Type 1.  Type 1 RAS shall be processed, preconsumer asphalt shingles salvaged from the
manufacture of residential asphalt roofing shingles.

(2) Type 2.  Type 2 RAS shall be processed post-consumer shingles only, salvaged from residential, or
four unit or less dwellings not subject to the National Emission Standards for Hazardous Air Pollutants
(NESHAP).

1031.02 Stockpiles.  RAP and RAS stockpiles shall be according to the following. 

(a) RAP Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles meeting one of the following
definitions.  Additional processed RAP (FRAP) shall be stockpiled in a separate working pile, as designated in
the QC Plan, and only added to the sealed stockpile when test results for the working pile are complete and are
found to meet tolerances specified herein for the original sealed FRAP stockpile.  Stockpiles shall be sufficiently
separated to prevent intermingling at the base.  All stockpiles (including unprocessed RAP and FRAP) shall be
identified by signs indicating the type as listed below (i.e. “Non- Quality, FRAP -#4 or Type 2 RAS”, etc…).

(1) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, HMA (High and Low ESAL) or
equivalent mixtures.  The coarse aggregate in FRAP shall be crushed aggregate and may represent more
than one aggregate type and/or quality, but shall be at least C quality.  All FRAP shall be processed prior to
testing and sized into fractions with the separation occurring on or between the #4 (4.75 mm) and 1/2 in.
(12.5 mm) sieves.  Agglomerations shall be minimized such that 100 percent of the RAP in the coarse
fraction shall pass the maximum sieve size specified for the mix the FRAP will be used in.

(2) Restricted FRAP (B quality) stockpiles shall consist of RAP from Class I, HMA (High ESAL), or HMA
(High ESAL).  If approved by the Engineer, the aggregate from a maximum 3.0 in. (75 mm) single combined
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pass of surface/binder milling will be classified as B quality.  All millings from this application will be 
processed into FRAP as described previously. 

(3) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, HMA (High and Low
ESAL) or equivalent mixtures.  The coarse aggregate in this RAP shall be crushed aggregate and may
represent more than one aggregate type and/or quality, but shall be at least C quality.  This RAP may have
an inconsistent gradation and/or asphalt binder content prior to processing.  All conglomerate RAP shall be
processed (FRAP) prior to testing.  Conglomerate RAP stockpiles shall not contain steel slag or other
expansive material as determined by the Department.

(4) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of RAP from HMA
shoulders, bituminous stabilized subbases or HMA (Low ESAL)/HMA (Low ESAL) IL-19.0L binder mixture.
The coarse aggregate in this RAP may be crushed or round but shall be at least D quality.  This RAP may
have an inconsistent gradation and/or asphalt binder content.  Conglomerate DQ RAP stockpiles shall not
contain steel slag or other expansive material as determined by the Department.

(5) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile categories listed above
shall be classified as “Non-Quality”.

RAP or FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, bituminous surface 
treatment (i.e. chip seal), pavement fabric, joint sealants, plant cleanout etc., will be unacceptable unless the 
contaminants are removed to the satisfaction of the Engineer.  Sheet asphalt shall be stockpiled separately. 

(b) RAS Stockpiles. Type 1 and Type 2 RAS shall be stockpiled separately and shall be sufficiently separated to
prevent intermingling at the base.  Each stockpile shall be signed indicating what type of RAS is present.

However, a RAS source may submit a written request to the Department for approval to blend mechanically a 
specified ratio of Type 1 RAS with Type 2 RAS.  The source will not be permitted to change the ratio of the 
blend without the Department prior written approval.  The Engineer’s written approval will be required, to 
mechanically blend RAS with any fine aggregate produced under the AGCS, up to an equal weight of RAS, to 
improve workability.  The fine aggregate shall be “B Quality” or better from an approved Aggregate Gradation 
Control System source.  The fine aggregate shall be one that is approved for use in the HMA mixture and 
accounted for in the mix design and during HMA production. 

Records identifying the shingle processing facility supplying the RAS, RAS type, and lot number shall be 
maintained by project contract number and kept for a minimum of three years. 

1031.03 Testing.  FRAP and RAS testing shall be according to the following. 

(a) FRAP Testing.  When used in HMA, the FRAP shall be sampled and tested either during processing or after
stockpiling. It shall also be sampled during HMA production.

(1) During Stockpiling.  For testing during stockpiling, washed extraction samples shall be run at the
minimum frequency of one sample per 500 tons (450 metric tons) for the first 2000 tons (1800 metric tons)
and one sample per 2000 tons (1800 metric tons) thereafter.  A minimum of five tests shall be required for
stockpiles less than 4000 tons (3600 metric tons).

(2) Incoming Material. For testing as incoming material, washed extraction samples shall be run at a
minimum frequency of one sample per 2000 tons (1800 metric tons) or once per week, whichever comes
first.
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(3) After Stockpiling.  For testing after stockpiling, the Contractor shall submit a plan for approval to the
District proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by
restockpiling.  The sampling plan shall meet the minimum frequency required above and detail the
procedure used to obtain representative samples throughout the pile for testing.

Before extraction, each field sample of FRAP, shall be split to obtain two samples of test sample size.  One of 
the two test samples from the final split shall be labeled and stored for Department use.  The Contractor shall 
extract the other test sample according to Department procedure.  The Engineer reserves the right to test any 
sample (split or Department-taken) to verify Contractor test results. 

(b) RAS Testing.  RAS shall be sampled and tested during stockpiling according to Central Bureau of Materials
Policy Memorandum, “Reclaimed Asphalt Shingle (RAS) Sources”.  The Contractor shall also sample as
incoming material at the HMA plant.

(1) During Stockpiling.  Washed extraction and testing for unacceptable materials shall be run at the
minimum frequency of one sample per 200 tons (180 metric tons) for the first 1000 tons (900 metric tons)
and one sample per 1000 tons (900 metric tons) thereafter.  A minimum of five samples are required for
stockpiles less than 1000 tons (900 metric tons).  Once a ≤ 1000 ton (900 metric ton), five-sample/test
stockpile has been established it shall be sealed.  Additional incoming RAS shall be in a separate working
pile as designated in the Quality Control plan and only added to the sealed stockpile when the test results
of the working pile are complete and are found to meet the tolerances specified herein for the original
sealed RAS stockpile.

(2) Incoming Material.  For testing as incoming material at the HMA plant, washed extraction shall be run
at the minimum frequency of one sample per 250 tons (227 metric tons).  A minimum of five samples are
required for stockpiles less than 1000 tons (900 metric tons).  The incoming material test results shall meet
the tolerances specified herein.

The Contractor shall obtain and make available all test results from start of the initial stockpile sampled and 
tested at the shingle processing facility in accordance with the facility’s QC Plan. 

Before extraction, each field sample shall be split to obtain two samples of test sample size.  One of the two test 
samples from the final split shall be labeled and stored for Department use.  The Contractor shall extract the 
other test sample according to Department procedures.  The Engineer reserves the right to test any sample 
(split or Department-taken) to verify Contractor test results. 

1031.04 Evaluation of Tests.  Evaluation of test results shall be according to the following. 

(a) Evaluation of FRAP Test Results.  All test results shall be compiled to include asphalt binder content, gradation
and, when applicable (for slag), Gmm.  A five test average of results from the original pile will be used in the mix
designs.  Individual extraction test results run thereafter, shall be compared to the average used for the mix
design, and will be accepted if within the tolerances listed below.

Parameter FRAP 

No. 4 (4.75 mm) ± 6 %

No. 8 (2.36 mm) ± 5 %

No. 30 (600 µm) ± 5 %
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No. 200 (75 µm) ± 2.0 %

Asphalt Binder ± 0.3 %

Gmm ± 0.03 1/

1/ For stockpile with slag or steel slag present as determined in the current Manual of Test 
Procedures Appendix B 21, “Determination of Reclaimed Asphalt Pavement Aggregate Bulk 
Specific Gravity”. 

If any individual sieve and/or asphalt binder content tests are out of the above tolerances when compared to the 
average used for the mix design, the FRAP stockpile shall not be used in Hot-Mix Asphalt unless the FRAP 
representing those tests is removed from the stockpile.  All test data and acceptance ranges shall be sent to the 
District for evaluation. 

The Contractor shall maintain a representative moving average of five tests to be used for Hot-Mix Asphalt 
production. 

With the approval of the Engineer, the ignition oven may be substituted for extractions according to the ITP, 
“Calibration of the Ignition Oven for the Purpose of Characterizing Reclaimed Asphalt Pavement (RAP)” or 
Illinois Modified AASHTO T-164-11, Test Method A. 

(b) Evaluation of RAS Test Results.  All of the test results, with the exception of percent unacceptable materials,
shall be compiled and averaged for asphalt binder content and gradation.  A five test average of results from the
original pile will be used in the mix designs.  Individual test results run thereafter, when compared to the
average used for the mix design, will be accepted if within the tolerances listed below.

Parameter RAS 
No. 8 (2.36 mm) ± 5 % 
No. 16 (1.18 mm) ± 5 % 
No. 30 (600 µm) ± 4 % 
No. 200 (75 µm) ± 2.5 % 

Asphalt Binder Content ± 2.0 % 

If any individual sieve and/or asphalt binder content tests are out of the above tolerances when compared to the 
average used for the mix design, the RAS shall not be used in Hot-Mix Asphalt unless the RAS representing 
those tests is removed from the stockpile.  All test data and acceptance ranges shall be sent to the District for 
evaluation. 

(c) Quality Assurance by the Engineer.  The Engineer may witness the sampling and splitting conduct assurance
tests on split samples taken by the Contractor for quality control testing a minimum of once a month.

The overall testing frequency will be performed over the entire range of Contractor samples for asphalt binder
content and gradation.  The Engineer may select any or all split samples for assurance testing.  The test results
will be made available to the Contractor as soon as they become available.

The Engineer will notify the Contractor of observed deficiencies.

Differences between the Contractor’s and the Engineer’s split sample test results will be considered acceptable
if within the following limits.
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Test Parameter Acceptable Limits of Precision 

% Passing:1/ FRAP RAS 

1/2 in. 5.0% 
No. 4 5.0% 
No. 8 3.0% 4.0% 

No. 30 2.0% 4.0% 
No. 200 2.2% 4.0% 
Asphalt Binder Content 0.3% 3.0% 

Gmm 0.030 

1/ Based on washed extraction. 

In the event comparisons are outside the above acceptable limits of precision, the Engineer will immediately 
investigate. 

(d) Acceptance by the Engineer.  Acceptable of the material will be based on the validation of the Contractor’s
quality control by the assurance process.

1031.05 Quality Designation of Aggregate in RAP and FRAP. 

(a) RAP.  The aggregate quality of the RAP for homogeneous, conglomerate, and conglomerate “D” quality
stockpiles shall be set by the lowest quality of coarse aggregate in the RAP stockpile and are designated as
follows.

(1) RAP from Class I, HMA (High ESAL), or (Low ESAL) IL-9.5L surface mixtures are designated as
containing Class B quality coarse aggregate.

(2) RAP from HMA (Low ESAL) IL-19.0L binder mixture is designated as Class D quality coarse
aggregate.

(3) RAP from Class I, HMA (High ESAL) binder mixtures, bituminous base course mixtures, and
bituminous base course widening mixtures are designated as containing Class C quality coarse aggregate.

(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as containing Class D
quality coarse aggregate.

(b) FRAP.  If the Engineer has documentation of the quality of the FRAP aggregate, the Contractor shall use the
assigned quality provided by the Engineer.

If the quality is not known, the quality shall be determined as follows.  Fractionated RAP stockpiles containing
plus #4 (4.75 mm) sieve coarse aggregate shall have a maximum tonnage of 5,000 tons (4,500 metric tons).
The Contractor shall obtain a representative sample witnessed by the Engineer.  The sample shall be a
minimum of 50 lb (25 kg).  The sample shall be extracted according to Illinois Modified AASHTO T 164 by a
consultant laboratory prequalified by the Department for the specified testing.  The consultant laboratory shall
submit the test results along with the recovered aggregate to the District Office.  The cost for this testing shall be
paid by the Contractor.  The District will forward the sample to the Central Bureau of Materials Aggregate Lab
for MicroDeval Testing, according to ITP 327.  A maximum loss of 15.0 percent will be applied for all HMA
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applications. The fine aggregate portion of the fractionated RAP shall not be used in any HMA mixtures that 
require a minimum of “B” quality aggregate or better, until the coarse aggregate fraction has been determined to 
be acceptable thru a MicroDeval Testing. 

1031.06 Use of FRAP and/or RAS in HMA.  The use of FRAP and/or RAS shall be the Contractor’s option when 
constructing HMA in all contracts. 

(a) FRAP.  The use of FRAP in HMA shall be as follows.

(1) Coarse Aggregate Size (after extraction).  The coarse aggregate in all FRAP shall be equal to or less
than the nominal maximum size requirement for the HMA mixture to be produced.

(2) Steel Slag Stockpiles.  FRAP stockpiles containing steel slag or other expansive material, as
determined by the Department, shall be homogeneous and will be approved for use in HMA (High ESAL
and Low ESAL) mixtures regardless of lift or mix type.

(3) Use in HMA Surface Mixtures (High and Low ESAL).  FRAP stockpiles for use in HMA surface mixtures
(High and Low ESAL) shall have coarse aggregate that is Class B quality or better.  FRAP shall be
considered equivalent to limestone for frictional considerations unless produced/screened to minus 3/8
inch.

(4) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base Course
Widening.  FRAP stockpiles for use in HMA binder mixtures (High and Low ESAL), HMA base course, and
HMA base course widening shall be FRAP in which the coarse aggregate is Class C quality or better.

(5) Use in Shoulders and Subbase.  FRAP stockpiles for use in HMA shoulders and stabilized subbase
(HMA) shall be FRAP, Restricted FRAP, conglomerate, or conglomerate DQ.

(b) RAS.  RAS meeting Type 1 or Type 2 requirements will be permitted in all HMA applications as specified herein.

(c) FRAP and/or RAS Usage Limits. Type 1 or Type 2 RAS may be used alone or in conjunction with FRAP in HMA
mixtures up to a maximum of 5.0 percent by weight of the total mix.

When FRAP is used alone or FRAP is used in conjunction with RAS, the percent of virgin asphalt binder
replacement (ABR) shall not exceed the amounts indicated in the table below for a given N Design.

Max Asphalt Binder Replacement for FRAP with RAS Combination 

HMA Mixtures 1/ 2/ 4/ Maximum % ABR 

Ndesign Binder/Leveling 
Binder 

Surface Polymer Modified 
3/

30L 50 40 30 

50 40 35 30 

70 40 30 30 

90 40 30 30

4.75 mm N-50 40 

SMA N-80 30 
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1/ For Low ESAL HMA shoulder and stabilized subbase, the percent asphalt binder 
replacement shall not exceed 50 % of the total asphalt binder in the mixture. 

2/ When the binder replacement exceeds 15 % for all mixes, except for SMA and IL-
4.75, the high and low virgin asphalt binder grades shall each be reduced by one grade 
(i.e. 25 % binder replacement using a virgin asphalt binder grade of PG64-22 will be 
reduced to a PG58-28).  When constructing full depth HMA and the ABR is less than 15 
%, the required virgin asphalt binder grade shall be PG64-28. 

3/ When the ABR for SMA or IL-4.75 is 15 % or less, the required virgin asphalt binder 
shall be SBS PG76-22 and the elastic recovery shall be a minimum of 80.  When the ABR 
for SMA or IL-4.75 exceeds 15%, the virgin asphalt binder grade shall be SBS PG70-28 
and the elastic recovery shall be a minimum of 80. 

4/ When FRAP or RAS is used alone, the maximum percent asphalt binder replacement 
designated on the table shall be reduced by 10 %. 

1031.07 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed utilizing RAP/FRAP 
and/or RAS material meeting the detailed requirements specified herein. 

(a) FRAP and/or RAS.  FRAP and /or RAS mix designs shall be submitted for verification.  If additional FRAP or
RAS stockpiles are tested and found to be within tolerance, as defined under “Evaluation of Tests” herein, and
meet all requirements herein, the additional FRAP or RAS stockpiles may be used in the original design at the
percent previously verified.

(b) RAS.  Type 1 and Type 2 RAS are not interchangeable in a mix design.

The RAP, FRAP and RAS stone specific gravities (Gsb) shall be according to the “Determination of Aggregate Bulk (Dry) 
Specific Gravity (Gsb) or Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt Shingles (RAS)” procedure in the 
Department’s Manual of Test Procedures for Materials. 

1031.08 HMA Production. HMA production utilizing FRAP and/or RAS shall be as follows. 

To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or comparable sizing device 
approved by the Engineer shall be used in the RAS and FRAP feed system to remove or reduce oversized material.  . 

If during mix production, corrective actions fail to maintain FRAP, RAS or QC/QA test results within control 
tolerances or the requirements listed herein the Contractor shall cease production of the mixture containing FRAP or 
RAS and conduct an investigation that may require a new mix design. 

(a) RAS.  RAS shall be incorporated into the HMA mixture either by a separate weight depletion system or by using
the RAP weigh belt.  Either feed system shall be interlocked with the aggregate feed or weigh system to
maintain correct proportions for all rates of production and batch sizes.  The portion of RAS shall be controlled
accurately to within ± 0.5 percent of the amount of RAS utilized.  When using the weight depletion system, flow
indicators or sensing devices shall be provided and interlocked with the plant controls such that the mixture
production is halted when RAS flow is interrupted.

(b) HMA Plant Requirements.  HMA plants utilizing FRAP and/or RAS shall be capable of automatically recording
and printing the following information.
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(1) Dryer Drum Plants.

a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.

c. Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to the nearest
0.1 ton (0.1 metric ton).

d. Accumulated dry weight of RAS and FRAP in tons (metric tons) to the nearest 0.1 ton (0.1 metric ton).

e. Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 0.1 unit.

f. Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 0.1 unit.

g. Residual asphalt binder in the RAS and FRAP material as a percent of the total mix to the nearest
0.1 percent.

h. Aggregate RAS and FRAP moisture compensators in percent as set on the control panel.  (Required
when accumulated or individual aggregate and RAS and FRAP are printed in wet condition.)

i. When producing mixtures with FRAP and/or RAS, a positive dust control system
shall be utilized.

j. Accumulated mixture tonnage.

k. Dust Removed (accumulated to the nearest 0.1 ton (0.1 metric ton))

(2) Batch Plants.
a. Date, month, year, and time to the nearest minute for each print.

b. HMA mix number assigned by the Department.

c. Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram).

d. Mineral filler weight to the nearest pound (kilogram).

f. RAS and FRAP weight to the nearest pound (kilogram).

g. Virgin asphalt binder weight to the nearest pound (kilogram).

h. Residual asphalt binder in the RAS and FRAP material as a percent of the total mix to the nearest
0.1 percent.

The printouts shall be maintained in a file at the plant for a minimum of one year or as directed by the Engineer 
and shall be made available upon request.  The printing system will be inspected by the Engineer prior to 
production and verified at the beginning of each construction season thereafter. 

1031.09 RAP in Aggregate Surface Course and Aggregate Wedge Shoulders, Type B.  The use of RAP or 
FRAP in aggregate surface course and aggregate shoulders shall be as follows. 
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(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, except “Non-Quality” and
“FRAP”.  The testing requirements of Article 1031.03 shall not apply. RAP used shall be according to the current
Central Bureau of Materials Policy Memorandum, “Reclaimed Asphalt Pavement (RAP) for Aggregate
Applications”.

(b) Gradation.  The RAP material shall meet the gradation requirements for CA 6 according to Article 1004.01(c),
except the requirements for the minus No. 200 (75 µm) sieve shall not apply.  The sample for the RAP material
shall be air dried to constant weight prior to being tested for gradation.”
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PUBLIC CONVENIENCE AND SAFETY (DISTRICT 1) 

Effective: May 1, 2012 
Revised: July 15, 2012 

Add the following to the end of the fourth paragraph of Article 107.09: 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or Monday, the length of Holiday 
Period for Monday or Friday shall apply.” 

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 107.09: 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday prior to 11:59 PM the 
Sunday After” 

Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or greater, all lanes shall be 
open to traffic from 3:00 P.M. Friday to midnight Sunday except where structure construction or major 
rehabilitation makes it impractical.” 



IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION 
(TPG) 

Effective:  August 1, 2012 Revised:  February 1, 2014 

In addition to the Contractor’s equal employment opportunity affirmative action efforts 
undertaken as elsewhere required by this Contract, the Contractor is encouraged to participate 
in the incentive program to provide additional on-the-job training to certified graduates of IDOT 
funded pre-apprenticeship training programs outlined by this Special Provision. 

It is the policy of IDOT to fund IDOT pre-apprenticeship training programs throughout Illinois to 
provide training and skill-improvement opportunities to assure the increased participation of 
minority groups, disadvantaged persons and women in all phases of the highway construction 
industry.  The intent of this IDOT Training Program Graduate (TPG) Special Provision is to 
place certified graduates of these IDOT funded pre-apprentice training programs on IDOT 
project sites when feasible, and provide the graduates with meaningful on-the-job training 
intended to lead to journey-level employment.  IDOT and its sub-recipients, in carrying out the 
responsibilities of a state contract, shall determine which construction contracts shall include 
“Training Program Graduate Special Provisions.”  To benefit from the incentives to encourage 
the participation in the additional on-the-job training under this Training Program Graduate 
Special Provision, the Contractor shall make every reasonable effort to employ certified 
graduates of IDOT funded Pre-apprenticeship Training Programs to the extent such persons 
are available within a reasonable recruitment area. 

Participation pursuant to IDOT’s requirements by the Contractor or subcontractor in this 
Training Program Graduate (TPG) Special Provision entitles the Contractor or subcontractor to 
be reimbursed at $15.00 per hour for training given a certified TPG on this contract.  As 
approved by the Department, reimbursement will be made for training persons as specified 
herein.  This reimbursement will be made even though the Contractor or subcontractor may 
receive additional training program funds from other sources for other trainees, provided such 
other source does not specifically prohibit the Contractor or subcontractor from receiving other 
reimbursement.  For purposes of this Special Provision the Contractor is not relieved of 
requirements under applicable federal law, the Illinois Prevailing Wage Act, and is not eligible 
for other training fund reimbursements in addition to the Training Program Graduate (TPG) 
Special Provision reimbursement. 

No payment shall be made to the Contractor if the Contractor or subcontractor fails to provide 
the required training.  It is normally expected that a TPG will begin training on the project as 
soon as feasible after start of work utilizing the skill involved and remain on the project through 
completion of the contract, so long as training opportunities exist in his work classification or 
until he has completed his training program.  Should the TPG’s employment end in advance of 
the completion of the contract, the Contractor shall promptly notify the designated IDOT staff 
member under this Special Provision that the TPG’s involvement in the contract has ended and 
supply a written report of the reason for the end of the involvement, the hours completed by the 
TPG under the Contract and the number of hours for which the incentive payment provided 
under this Special Provision will be or has been claimed for the TPG. 

The Contractor will provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Special Provision.  

METHOD OF MEASUREMENT:  The unit of measurement is in hours. 
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BASIS OF PAYMENT:  This work will be paid for at the contract unit price of $15.00 per hour 
for certified TRAINEES TRAINING PROGRAM GRADUATE.  The estimated total number of 
hours, unit price and total price have been included in the schedule of prices. 

The Contractor shall provide training opportunities aimed at developing full journeyworker in the 
type of trade or job classification involved.  The initial number of TPGs for which the incentive is 
available under this contract is      .  During the course of performance of the Contract the
Contractor may seek approval from the Department for additional incentive eligible TPGs.  In 
the event the Contractor subcontracts a portion of the contract work, it shall determine how 
many, if any, of the TPGs are to be trained by the subcontractor, provided however, that the 
Contractor shall retain the primary responsibility for meeting the training requirements imposed 
by this Special Provision.  The Contractor shall also insure that this Training Program Graduate 
Special Provision is made applicable to such subcontract if the TPGs are to be trained by a 
subcontractor and that the incentive payment is passed on to each subcontractor. 

For the Contractor to meet the obligations for participation in this TPG incentive program under 
this Special Provision, the Department has contracted with several entities to provide screening, 
tutoring and pre-training to individuals interested in working in the applicable construction 
classification and has certified those students who have successfully completed the program 
and are eligible to be TPGs.  A designated IDOT staff member, the Director of the Office of 
Business and Workforce Diversity (OBWD), will be responsible for providing assistance and 
referrals to the Contractor for the applicable TPGs.  For this contract, the Director of OBWD is 
designated as the responsible IDOT staff member to provide the assistance and referral 
services related to the placement for this Special Provision.  For purposes of this Contract, 
contacting the Director of OBWD and interviewing each candidate he/she recommends 
constitutes reasonable recruitment. 

Prior to commencing construction, the Contractor shall submit to the Department for approval 
the TPGs to be trained in each selected classification.  Furthermore, the Contractor shall 
specify the starting time for training in each of the classifications.  No employee shall be 
employed as a TPG in any classification in which he/she has successfully completed a training 
course leading to journeyman status or in which he/she has been employed as a journeyman. 
Notwithstanding the on-the-job training purpose of this TPG Special Provision, some offsite 
training is permissible as long as the offsite training is an integral part of the work of the 
contract and does not comprise a significant part of the overall training. 

Training and upgrading of TPGs of IDOT pre-apprentice training programs is intended to move 
said TPGs toward journeyman status and is the primary objective of this Training Program 
Graduate Special Provision.  Accordingly, the Contractor shall make every effort to enroll TPGs 
by recruitment through the IDOT funded TPG programs to the extent such persons are 
available within a reasonable area of recruitment.  The Contractor will be responsible for 
demonstrating the steps that it has taken in pursuance thereof, prior to a determination as to 
whether the Contractor is in compliance and entitled to the Training Program Graduate Special 
Provision $15.00 an hour incentive. 

The Contractor or subcontractor shall provide each TPG with a certificate showing the type and 
length of training satisfactorily completed. 

two (2)
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LR107-4 
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State of Illinois 
Department of Transportation 

Bureau of Local Roads and Streets 

SPECIAL PROVISION 
FOR 

INSURANCE 

Effective:  February 1, 2007 
Revised: August 1, 2007 

All references to Sections or Articles in this specification shall be construed to mean specific 
Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by 
the Department of Transportation. 

The Contractor shall name the following entities as additional insured under the Contractor’s 
general liability insurance policy in accordance with Article 107.27: 

The entities listed above and their officers, employees, and agents shall be indemnified and 
held harmless in accordance with Article 107.26. 
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BUTT JOINTS (BDE) 

Effective:  July 1, 2016 

Add the following to Article 406.08 of the Standard Specifications. 

“ (c) Temporary Plastic Ramps.  Temporary plastic ramps shall be made of high density 
polyethylene meeting the properties listed below.  Temporary plastic ramps shall only be 
used on roadways with permanent posted speeds of 55 mph or less.  The ramps shall 
have a minimum taper rate of 1:30 (V:H).  The leading edge of the plastic ramp shall 
have a maximum thickness of 1/4 in. (6 mm) and the trailing edge shall match the height 
of the adjacent pavement ± 1/4 in. (± 6 mm). 

The ramp will be accepted by certification.  The Contractor shall furnish a certification 
from the manufacturer stating the temporary plastic ramp meets the following 
requirements. 

Physical Property Test Method Requirement 
Melt Index ASTM D 1238 8.2 g/10 minutes 
Density ASTM D 1505 0.965 g/cc 
Tensile Strength @ Break ASTM D 638 2223 psi (15 MPa) 
Tensile Strength @ Yield ASTM D 638 4110 psi (28 MPa) 
Elongation @ Yield 1/, percent ASTM D 638 7.3 min. 
Durometer Hardness, Shore D ASTM D 2240 65 
Heat Deflection Temperature, 66 psi ASTM D 648 176 ⁰F (80 ⁰C) 
Low Temperature Brittleness, F50 ASTM D 746 <-105 ⁰F (<-76 ⁰C) 

1/ Crosshead speed -2 in./minute 

The temporary plastic ramps shall be installed according to the manufacturer’s 
specifications and fastened with anchors meeting the manufacturer’s recommendations. 
Temporary plastic ramps that fail to stay in place or create a traffic hazard shall be 
replaced immediately with temporary HMA ramps at the Contractor’s expense.” 

80366 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 

Effective:  June 1, 2010 
Revised:  November 1, 2014 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to 
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of 
seven calendar days over the course of the construction period on the jobsite (including rental 
equipment). 

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted using the phased in approach shown below.  Equipment that is of a model year 
older than the year given for that equipment’s respective horsepower range shall be retrofitted: 

Effective Dates Horsepower Range Model Year 

June 1, 2010 1/ 600-749 2002
750 and up 2006 

June 1, 2011 2/ 100-299 2003
300-599 2001
600-749 2002

750 and up 2006 

June 1, 2012 2/ 50-99 2004
100-299 2003
300-599 2001
600-749 2002

750 and up 2006 
1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the 

contract. 
2/ Effective dates apply to Contractor and subcontractor diesel powered off-road 

equipment assigned to the contract. 

The retrofit emission control devices shall achieve a minimum PM emission reduction of 50 
percent and shall be: 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
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device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations 
are exempt from installing retrofit emission control devices if such devices adversely affect 
equipment operation. 

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by 
the Department if documentation is provided showing good faith efforts were made by the 
Contractor to retrofit the equipment. 

Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices. 
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company 
name; and (2) the emission control devices make, model, USEPA or CARB verification number, 
or performance certification from the retrofit device manufacturer.  Equipment reported as fitted 
with emissions control devices shall be made available to the Engineer for visual inspection of 
the device installation, prior to being used on the jobsite. 

The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 

If any diesel powered off-road equipment is found to be in non-compliance with any portion of 
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency 
deduction. 

Any costs associated with retrofitting any diesel powered off-road equipment with emission 
control devices shall be considered as included in the contract unit prices bid for the various 
items of work involved and no additional compensation will be allowed.  The Contractor's 
compliance with this notice and any associated regulations shall not be grounds for a claim. 

Diesel Retrofit Deficiency Deduction 

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 

The deficiency will be based on lack of diesel retrofit emissions control. 

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected. 
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Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 

Effective:  September 1, 2000 
Revised:  July 2, 2016 

FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR Part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 

STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 

CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor. 

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The Contractor shall carry 
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts 
funded in whole or in part with federal or state funds.  Failure by the Contractor to carry out 
these requirements is a material breach of this contract, which may result in the termination 
of this contract or such other remedy as the recipient deems appropriate, which may 
include, but is not limited to: 

(a) Withholding progress payments;

(b) Assessing sanctions;

(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.

OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
Part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
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good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  The determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform _______% of the work.  This percentage is set as the DBE participation 
goal for this contract.  Consequently, in addition to the other award criteria established for this 
contract, the Department will only award this contract to a bidder who makes a good faith effort 
to meet this goal of DBE participation in the performance of the work.  A bidder makes a good 
faith effort for award consideration if either of the following is done in accordance with the 
procedures set for in this Special Provision: 

(a) The bidder documents that enough DBE participation has been obtained to meet the
goal or,

(b) The bidder documents that a good faith effort has been made to meet the goal, even
though the effort did not succeed in obtaining enough DBE participation to meet the
goal.

DBE LOCATOR REFERENCES.  Bidders shall consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by 
visiting the Department’s website at: 
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index. 

BIDDING PROCEDURES.  Compliance with this Special Provision is required prior to the award 
of the contract and the failure of the low bidder to comply will render the bid not responsive. 

In order to assure the timely award of the contract, the low bidder shall submit: 

(a) The bidder shall submit a DBE Utilization Plan on completed Department forms SBE
2025 and 2026.

(1) The final Utilization Plan must be submitted within five calendar days after the date of
the letting in accordance with subsection (a)(2) of Bidding Procedures herein.
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(2) To meet the five day requirement, the bidder may send the Utilization Plan 
electronically by scanning and sending to DOT.DBE.UP@illinois.gov or faxing to 
(217) 785-1524.  The subject line must include the bid Item Number and the Letting 
date.  The Utilization Plan should be sent as one .pdf file, rather than multiple files 
and emails for the same Item Number.  It is the responsibility of the bidder to obtain 
confirmation of email or fax delivery. 

 
Alternatively, the Utilization Plan may be sent by certified mail or delivery service 
within the five calendar day period.  If a question arises concerning the mailing date 
of a Utilization Plan, the mailing date will be established by the U.S. Postal Service 
postmark on the certified mail receipt from the U.S. Postal Service or the receipt 
issued by a delivery service when the Utilization Plan is received by the Department.  
It is the responsibility of the bidder to ensure the postmark or receipt date is affixed 
within the five days if the bidder intends to rely upon mailing or delivery to satisfy the 
submission day requirement.  The Utilization Plan is to be submitted to: 
 

Illinois Department of Transportation 
Bureau of Small Business Enterprises 
Contract Compliance Section 
2300 South Dirksen Parkway, Room 319 
Springfield, Illinois 62764 

 
The Department will not accept a Utilization Plan if it does not meet the five day 
submittal requirement and the bid will be declared not responsive.  In the event the 
bid is declared not responsive due to a failure to submit a Utilization Plan or failure to 
comply with the bidding procedures set forth herein, the Department may elect to 
cause the forfeiture of the penal sum of the bidder’s proposal guaranty, and may 
deny authorization to bid the project if re-advertised for bids.  The Department 
reserves the right to invite any other bidder to submit a Utilization Plan at any time for 
award consideration. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number, and telefax number of a 
responsible official of the bidder designated for purposes of notification of Utilization Plan 
approval or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  For bidding purposes, submission of the completed SBE 
2025 forms, signed by the DBEs and scanned or faxed to the bidder will be acceptable 
as long as the original is available and provided upon request.  All elements of 
information indicated on the said form shall be provided, including but not limited to the 
following: 
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(1) The names and addresses of DBE firms that will participate in the contract;

(2) A description, including pay item numbers, of the work each DBE will perform;

(3) The dollar amount of the participation of each DBE firm participating.  The dollar
amount of participation for identified work shall specifically state the quantity, unit
price, and total subcontract price for the work to be completed by the DBE.  If partial
pay items are to be performed by the DBE, indicate the portion of each item, a unit
price where appropriate and the subcontract price amount;

(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder
and each participating DBE firm documenting the commitment to use the DBE
subcontractors whose participation is submitted to meet the contract goal;

(5) If the bidder is a joint venture comprised of DBE companies and non-DBE
companies, the Utilization Plan must also include a clear identification of the portion
of the work to be performed by the DBE partner(s); and,

(6) If the contract goal is not met, evidence of good faith efforts; the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor is selected over a DBE
for work on the contract.

GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document that enough DBE participation 
has been obtained or document that good faith efforts of the bidder, in the event enough DBE 
participation has not been obtained, before the Department will commit to the performance of 
the contract by the bidder.  The Utilization Plan will be approved by the Department if the 
Utilization Plan documents sufficient commercially useful DBE work to meet the contract goal or 
the bidder submits sufficient documentation of a good faith effort to meet the contract goal 
pursuant to 49 CFR Part 26, Appendix A.  The Utilization Plan will not be approved by the 
Department if the Utilization Plan does not document sufficient DBE participation to meet the 
contract goal unless the apparent successful bidder documented in the Utilization Plan that it 
made a good faith effort to meet the goal.  This means that the bidder must show that all 
necessary and reasonable steps were taken to achieve the contract goal.  Necessary and 
reasonable steps are those which, by their scope, intensity and appropriateness to the 
objective, could reasonably be expected to obtain sufficient DBE participation, even if they were 
not successful.  The Department will consider the quality, quantity, and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts, in other words, efforts done as a 
matter of form, are not good faith efforts; rather, the bidder is expected to have taken genuine 
efforts that would be reasonably expected of a bidder actively and aggressively trying to obtain 
DBE participation sufficient to meet the contract goal. 

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation.  These listed factors
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are not intended to be a mandatory checklist and are not intended to be exhaustive. 
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract.  The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation.  The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved.  This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the prime Contractor might otherwise prefer
to perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s
responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work. 

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable.  Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts.  Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable.  In accordance
with subsection (c)(6) of the above Bidding Procedures, the documentation of
good faith efforts must include copies of each DBE and non-DBE subcontractor
quote submitted to the bidder when a non-DBE subcontractor was selected over
a DBE for work on the contract.
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(5) Not rejecting DBE companies as being unqualified without sound reasons based on 
a thorough investigation of their capabilities.  The bidder’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to 
meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 

effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this 
Special Provision or that a good faith effort has not been made, the Department will 
notify the responsible company official designated in the Utilization Plan that the bid is 
not responsive.  The notification shall include a statement of reasons for the 
determination.  If the Utilization Plan is not approved because it is deficient as a 
technical matter, unless waived by the Department, the bidder will be notified and will be 
allowed no more than a five calendar day period in order to cure the deficiency. 

 
(c) The bidder may request administrative reconsideration of a determination adverse to the 

bidder within the five working days after the receipt of the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217) 785-1524).  Deposit of 
the request in the United States mail on or before the fifth business day shall not be 
deemed delivery.  The determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation or argument 
concerning the issues raised in the determination statement of reasons, provided the 
documentation and arguments address efforts made prior to submitting the bid.  The 
request will be forwarded to the Department’s Reconsideration Officer.  The 
Reconsideration Officer will extend an opportunity to the bidder to meet in person in 
order to consider all issues of documentation and whether the bidder made a good faith 
effort to meet the goal.  After the review by the Reconsideration Officer, the bidder will 
be sent a written decision within ten working days after receipt of the request for 
consideration, explaining the basis for finding that the bidder did or did not meet the goal 
or make adequate good faith efforts to do so.  A final decision by the Reconsideration 

150



Officer that a good faith effort was made shall approve the Utilization Plan submitted by 
the bidder and shall clear the contract for award.  A final decision that a good faith effort 
was not made shall render the bid not responsive. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 

 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 

dollar value of the contract equal to the distinct, clearly defined portion of the work 
performed by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 

performed by the DBE’s own forces, including the cost of materials and supplies, 
excluding the purchase of materials and supplies or the lease of equipment by the DBE 
subcontractor from the prime Contractor or its affiliates.  Work that a DBE subcontractor 
in turn subcontracts to a non-DBE does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed, and insured by the 
DBE must be used on the contract.  Credit will be given for the following: 

 
(1) The DBE may lease trucks from another DBE firm, including an owner-operator who 

is certified as a DBE.  The DBE who leases trucks from another DBE receives credit 
for the total value of the transportation services the lessee DBE provides on the 
contract. 

 
(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator.  The DBE who leases trucks from a non-DBE is entitled to credit only for 
the fee or commission is receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier: 
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(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 

 
(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE 

manufacturer. 
 
(3) 100 percent credit for the value of reasonable fees and commissions for the 

procurement of materials and supplies if not a DBE regular dealer or DBE 
manufacturer. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal.  All work indicated for performance by an approved DBE 
shall be performed, managed, and supervised by the DBE executing the DBE Participation 
Commitment Statement. 
 

(a) NO AMENDMENT.  No amendment to the Utilization Plan may be made without prior 
written approval from the Department’s Bureau of Small Business Enterprises.  All 
requests for amendment to the Utilization Plan shall be submitted to the Department of 
Transportation, Bureau of Small Business Enterprises, Contract Compliance Section, 
2300 South Dirksen Parkway, Room 319, Springfield, Illinois 62764.  Telephone number 
(217) 785-4611.  Telefax number (217) 785-1524. 

 
(b) CHANGES TO WORK.  Any deviation from the DBE condition-of-award or contract 

plans, specifications, or special provisions must be approved, in writing, by the 
Department as provided elsewhere in the Contract.  The Contractor shall notify affected 
DBEs in writing of any changes in the scope of work which result in a reduction in the 
dollar amount condition-of-award to the contract.  Where the revision includes work 
committed to a new DBE subcontractor, not previously involved in the project, then a 
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must 
be signed and submitted.  If the commitment of work is in the form of additional tasks 
assigned to an existing subcontract, than a new Request for Approval of Subcontractor 
shall not be required.  However, the Contractor must document efforts to assure that the 
existing DBE subcontractor is capable of performing the additional work and has agreed 
in writing to the change. 
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(c) SUBCONTRACT.  The Contractor must provide DBE subcontracts to IDOT upon 
request.  Subcontractors shall ensure that all lower tier subcontracts or agreements with 
DBEs to supply labor or materials be performed in accordance with this Special 
Provision. 

 
(d) ALTERNATIVE WORK METHODS.  In addition to the above requirements for reductions 

in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals.  Where the contract allows alternate work methods 
which serve to delete or create underruns in condition of award DBE work, and the 
Contractor selects that alternate method or, where the Contractor proposes a substitute 
work method or material that serves to diminish or delete work committed to a DBE and 
replace it with other work, then the Contractor must demonstrate one of the following: 

 
(1) That the replacement work will be performed by the same DBE (as long as the DBE 

is certified in the respective item of work) in a modification of the condition of award; 
or 

 
(2) That the DBE is aware that its work will be deleted or will experience underruns and 

has agreed in writing to the change.  If this occurs, the Contractor shall substitute 
other work of equivalent value to a certified DBE or provide documentation of good 
faith efforts to do so; or 

 
(3) That the DBE is not capable of performing the replacement work or has declined to 

perform the work at a reasonable competitive price.  If this occurs, the Contractor 
shall substitute other work of equivalent value to a certified DBE or provide 
documentation of good faith efforts to do so. 

 
(e) TERMINATION AND REPLACEMENT PROCEDURES.  The Contractor shall not 

terminate or replace a DBE listed on the approved Utilization Plan, or perform with other 
forces work designated for a listed DBE except as provided in this Special Provision.  
The Contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the Contractor obtains the Department’s written 
consent as provided in subsection (a) of this part.  Unless Department consent is 
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to 
any payment for work or material unless it is performed or supplied by the DBE in the 
Utilization Plan. 

 
As stated above, the Contractor shall not terminate or replace a DBE subcontractor 
listed in the approved Utilization Plan without prior written consent.  This includes, but is 
not limited to, instances in which the Contractor seeks to perform work originally 
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.  Written consent will be granted only if the Bureau of 
Small Business Enterprises agrees, for reasons stated in its concurrence document, that 
the Contractor has good cause to terminate or replace the DBE firm.  Before transmitting 
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a 
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor, 
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with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the 
reason for the request.  The Contractor shall give the DBE five days to respond to the 
Contractor’s notice.  The DBE so notified shall advise the Bureau and the Contractor of 
the reasons, if any, why it objects to the proposed termination of its subcontract and why 
the Bureau should not approve the Contractor’s action.  If required in a particular case 
as a matter of public necessity, the Bureau may provide a response period shorter than 
five days. 
 
For purposes of this paragraph, good cause includes the following circumstances: 
 
(1) The listed DBE subcontractor fails or refuses to execute a written contract; 
 
(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in 

a way consistent with normal industry standards.  Provided, however, that good 
cause does not exist if the failure or refusal of the DBE subcontractor to perform its 
work on the subcontract results from the bad faith or discriminatory action of the 
prime contractor; 

 
(3) The listed DBE subcontractor fails or refuses to meet the prime Contractor’s 

reasonable, nondiscriminatory bond requirements; 
 
(4) The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit 

unworthiness; 
 
(5) The listed DBE subcontractor is ineligible to work on public works projects because 

of suspension and debarment proceedings pursuant 2 CFR Parts 180, 215 and 1200 
or applicable state law. 

 
(6) You have determined that the listed DBE subcontractor is not a responsible 

contractor; 
 
(7) The listed DBE subcontractor voluntarily withdraws from the projects and provides to 

you written notice of its withdrawal; 
 
(8) The listed DBE is ineligible to receive DBE credit for the type of work required; 
 
(9) A DBE owner dies or becomes disabled with the result that the listed DBE 

subcontractor is unable to complete its work on the contract; 
 

(10) Other documented good cause that compels the termination of the DBE 
subcontractor.  Provided, that good cause does not exist if the prime Contractor 
seeks to terminate a DBE it relied upon to obtain the contract so that the prime 
Contractor can self-perform the work for which the DBE contractor was engaged or 
so that the prime Contractor can substitute another DBE or non-DBE contractor after 
contract award. 
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When a DBE is terminated, or fails to complete its work on the Contract for any 
reason the Contractor shall make a good faith effort to find another DBE to substitute 
for the original DBE to perform at least the same amount of work under the contract 
as the terminated DBE to the extent needed to meet the established Contract goal.  
The good faith efforts shall be documented by the Contractor.  If the Department 
requests documentation under this provision, the Contractor shall submit the 
documentation within seven days, which may be extended for an additional seven 
days if necessary at the request of the Contractor.  The Department shall provide a 
written determination to the Contractor stating whether or not good faith efforts have 
been demonstrated. 

 
(f) PAYMENT RECORDS.  The Contractor shall maintain a record of payments for work 

performed to the DBE participants.  The records shall be made available to the 
Department for inspection upon request.  After the performance of the final item of work 
or delivery of material by a DBE and final payment therefore to the DBE by the 
Contractor, but not later than thirty calendar days after payment has been made by the 
Department to the Contractor for such work or material, the Contractor shall submit a 
DBE Payment Agreement on Department form SBE 2115 to the Resident Engineer.  If 
full and final payment has not been made to the DBE, the DBE Payment Agreement 
shall indicate whether a disagreement as to the payment required exists between the 
Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.  If the Contractor does not have the full amount of work 
indicated in the Utilization Plan performed by the DBE companies indicated in the 
Utilization Plan and after good faith efforts are reviewed, the Department may deduct 
from contract payments to the Contractor the amount of the goal not achieved as 
liquidated and ascertained damages.  The Contractor may request an administrative 
reconsideration of any amount deducted as damages pursuant to subsection (h) of this 
part. 

 
(g) ENFORCEMENT.  The Department reserves the right to withhold payment to the 

Contractor to enforce the provisions of this Special Provision.  Final payment shall not be 
made on the contract until such time as the Contractor submits sufficient documentation 
demonstrating achievement of the goal in accordance with this Special Provision or after 
liquidated damages have been determined and collected. 

 
(h) RECONSIDERATION.  Notwithstanding any other provision of the contract, including but 

not limited to Article 109.09 of the Standard Specifications, the Contractor my request 
administrative reconsideration of a decision to deduct the amount of the goal not 
achieved as liquidated damages.  A request to reconsider shall be delivered to the 
Contract Compliance Section and shall be handled and considered in the same manner 
as set forth in paragraph (c) of “Good Faith Effort Procedures” of this Special Provision, 
except a final decision that a good faith effort was not made during contract performance 
to achieve the goal agreed to in the Utilization Plan shall be the final administrative 
decision of the Department.  The result of the reconsideration process is not 
administratively appealable to the U.S. Department of Transportation. 
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EQUIPMENT PARKING AND STORAGE (BDE) 

Effective:  November 1, 2017 

Replace the first paragraph of Article 701.11 of the Standard Specifications with the following. 

“ 701.11 Equipment Parking and Storage.  During working hours, all vehicles and/or 
nonoperating equipment which are parked, two hours or less, shall be parked at least 8 ft 
(2.5 m) from the open traffic lane.  For other periods of time during working and for all 
nonworking hours, all vehicles, materials, and equipment shall be parked or stored as follows. 

(a) When the project has adequate right-of-way, vehicles, materials, and equipment shall be
located a minimum of 30 ft (9 m) from the pavement.

(b) When adequate right-of-way does not exist, vehicles, materials, and equipment shall be
located a minimum of 15 ft (4.5 m) from the edge of any pavement open to traffic.

(c) Behind temporary concrete barrier, vehicles, materials, and equipment shall be located a
minimum of 24 in. (600 mm) behind free standing barrier or a minimum of 6 in. (150 mm)
behind barrier that is either pinned or restrained according to Article 704.04.  The 24 in.
or 6 in. measurement shall be from the base of the non-traffic side of the barrier.

(d) Behind other man-made or natural barriers meeting the approval of the Engineer.”
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HOT-MIX ASPHALT – TACK COAT (BDE) 

Effective:  November 1, 2016 

Revise Article 1032.06(a) of the Standard Specifications to read: 

“(a) Anionic Emulsified Asphalt.  Anionic emulsified asphalts shall be according to 
AASHTO M 140.  SS-1h emulsions used as a tack coat shall have the cement mixing 
test waived.” 

80376 
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LIGHTS ON BARRICADES (BDE) 

Effective:  January 1, 2018 

Revise Article 701.16 of the Standard Specifications to read: 

“ 701.16 Lights.  Lights shall be used on devices as required in the plans, the traffic control 
plan, and the following table. 

Circumstance Lights Required 
Daylight operations None 
First two warning signs on each approach 
to the work involving a nighttime lane 
closure and “ROUGH GROOVED 
SURFACE” (W8-I107) signs 

Flashing mono-directional lights 

Devices delineating isolated obstacles, 
excavations, or hazards at night   
(Does not apply to patching) 

Flashing bi-directional lights 

Devices delineating obstacles, 
excavations, or hazards exceeding 
100 ft (30 m) in length at night   
(Does not apply to widening) 

Steady burn bi-directional lights 

Channelizing devices for nighttime lane 
closures on two-lane roads None 

Channelizing devices for nighttime lane 
closures on multi-lane roads None 

Channelizing devices for nighttime lane 
closures on multi-lane roads separating 
opposing directions of traffic 

None 

Channelizing devices for nighttime along 
lane shifts on multilane roads Steady burn mono-directional lights 

Channelizing devices for night time along 
lane shifts on two lane roads Steady burn bi-directional lights 

Devices in nighttime lane closure tapers 
on Standards 701316 and 701321 Steady burn bi-directional lights 

Devices in nighttime lane closure tapers Steady burn mono-directional lights 
Devices delineating a widening trench None 
Devices delineating patches at night on 
roadways with an ADT less than 25,000 None 

Devices delineating patches at night on 
roadways with an ADT of 25,000 or more None 

Batteries for the lights shall be replaced on a group basis at such times as may be specified 
by the Engineer.” 

Delete the fourth sentence of the first paragraph of Article 701.17(c)(2) of the Standard 
Specifications. 

Revise the first paragraph of Article 603.07 of the Standard Specifications to read: 
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“ 603.07 Protection Under Traffic.  After the casting has been adjusted and Class SI 
concrete has been placed, the work shall be protected by a barricade for at least 72 hours.” 

80392 
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MANHOLES, VALVE VAULTS, AND FLAT SLAB TOPS (BDE)

Effective:  January 1, 2018 
Revised:  March 2, 2018 

Description.  Manholes, valve vaults, and flat slab tops manufactured according to the current or 
previous Highway Standards listed below will be accepted on this contract: 

Product Current Standard Previous Standard 
Precast Manhole Type A, 4’ (1.22 m) Diameter 602401-04 602401-03 
Precast Manhole Type A, 5’ (1.52 m) Diameter 602402 602401-03 
Precast Manhole Type A, 6’ (1.83 m) Diameter 602406-08 602406-07 
Precast Manhole Type A, 7’ (2.13 m) Diameter 602411-06 602411-05 
Precast Manhole Type A, 8’ (2.44 m) Diameter 602416-06 602416-05 
Precast Manhole Type A, 9’ (2.74 m) Diameter 602421-06 602421-05 
Precast Manhole Type A, 10’ (3.05 m) Diameter 602426 n/a 
Precast Valve Vault Type A, 4’ (1.22 m) Diameter 602501-03 602501-02 
Precast Valve Vault Type A, 5’ (1.52 m) Diameter 602506 602501-02 
Precast Reinforced Concrete Flat Slab Top 602601-05 602601-04 

When manufacturing to the current standards, the following revisions to the Standard 
Specifications shall apply: 

Revise Article 602.02(g) of the Standard Specifications to read: 

“ (g) Structural Steel (Note 4) ....................................................................................... 1006.04 

Note 4.  All components of the manhole joint splice shall be galvanized according to the 
requirements of AASHTO M 111 or M 232 as applicable.” 

Add the following to Article 602.02 of the Standard Specifications: 

“ (s) Anchor Bolts and Rods (Note 5) ........................................................................... 1006.09 

Note 5.  The threaded rods for the manhole joint splice shall be according to the 
requirements of ASTM F 1554, Grade 55, (Grade 380).” 

Add the following paragraph after the first paragraph of Article 602.07 of the Standard 
Specifications: 

“ Threaded rods connecting precast sections shall be brought to a snug tight condition.” 

Revise the second paragraph of Article 1042.10 of the Standard Specifications to read: 

“ Catch basin Types A, B, C, and D; Manhole Type A; Inlet Types A and B; Drainage 
Structures Types 1, 2, 3, 4, 5, and 6; Valve Vault Type A; and reinforced concrete flat slab top 
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(Highway Standard 602601) shall be according to AASHTO M 199 (M 199M), except the 
minimum wall thickness shall be 3 in. (75 mm).  Additionally, catch basins, inlets, and drainage 
structures shall have a minimum concrete compressive strength of 4500 psi (31,000 kPa) at 
28 days and manholes, valve vaults, and reinforced concrete flat slab tops shall have a 
minimum concrete compressive strength of 5000 psi (34,500 kPa) at 28 days.” 

80393 
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PAVEMENT MARKING REMOVAL (BDE) 

Effective:  July 1, 2016 

Revise Article 783.02 of the Standard Specifications to read: 

“ 783.02 Equipment.  Equipment shall be according to the following. 

Item Article/Section
(a) Grinders (Note 1)
(b) Water Blaster with Vacuum Recovery  ................................................................... 1101.12 

Note 1.  Grinding equipment shall be approved by the Engineer.” 

Revise the first paragraph of Article 783.03 of the Standard Specifications to read: 

“ 783.03 Removal of Conflicting Markings.  Existing pavement markings that conflict with 
revised traffic patterns shall be removed.  If darkness or inclement weather prohibits the 
removal operations, such operations shall be resumed the next morning or when weather 
permits.  In the event of removal equipment failure, such equipment shall be repaired, replaced, 
or leased so removal operations can be resumed within 24 hours.” 

Revise the first and second sentences of the first paragraph of Article 783.03(a) of the Standard 
Specifications to read: 

“ The existing pavement markings shall be removed by the method specified and in a 
manner that does not materially damage the surface or texture of the pavement or 
surfacing.  Small particles of tightly adhering existing markings may remain in place, if in 
the opinion of the Engineer, complete removal of the small particles will result in 
pavement surface damage.” 

Revise the first paragraph of Article 783.04 of the Standard Specifications to read: 

“ 783.04 Cleaning.  The roadway surface shall be cleaned of debris or any other deleterious 
material by the use of compressed air or water blast.” 

Revise the first paragraph of Article 783.06 of the Standard Specifications to read: 

“ 783.06 Basis of Payment.  This work will be paid for at the contract unit price per each for 
RAISED REFLECTIVE PAVEMENT MARKER REMOVAL, or at the contract unit price per 
square foot (square meter) for PAVEMENT MARKING REMOVAL – GRINDING and/or 
PAVEMENT MARKING REMOVAL – WATER BLASTING.” 

Delete Article 1101.13 from the Standard Specifications. 

80371 
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PAYMENTS TO SUBCONTRACTORS (BDE) 

Effective:  November 2, 2017 

Add the following to the end of the fourth paragraph of Article 109.11 of the Standard 
Specifications: 

“ If reasonable cause is asserted, written notice shall be provided to the applicable 
subcontractor and/or material supplier and the Engineer within five days of the Contractor 
receiving payment.  The written notice shall identify the contract number, the subcontract or 
material purchase agreement, a detailed reason for refusal, the value of payment being 
withheld, and the specific remedial actions required of the subcontractor and/or material supplier 
so that payment can be made.” 

80390 
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PORTLAND CEMENT CONCRETE (BDE) 

Effective:  November 1, 2017 

Revise the Air Content % of Class PP Concrete in Table 1 Classes of Concrete and Mix Design 
Criteria in Article 1020.04 of the Standard Specifications to read: 

“TABLE 1.  CLASSES OF CONCRETE AND 
MIX DESIGN CRITERIA 

Class 
of 

Conc. 

Use Air 
Content 

% 

PP Pavement Patching 
Bridge Deck Patching (10) 
  PP-1 

4.0 - 8.0” 
  PP-2 
  PP-3 
  PP-4 
  PP-5 

Revise Note (4) at the end of Table 1 Classes of Concrete and Mix Design Criteria in Article 
1020.04 of the Standard Specifications to read: 

“ (4) For all classes of concrete, the maximum slump may be increased to 7 in (175 mm) 
when a high range water-reducing admixture is used.  For Class SC, the maximum 
slump may be increased to 8 in. (200 mm).  For Class PS, the maximum slump may be 
increased to 8 1/2 in. (215 mm) if the high range water-reducing admixture is the 
polycarboxylate type.” 

80389 
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PROGRESS PAYMENTS (BDE) 

Effective:  November 2, 2013 

Revise Article 109.07(a) of the Standard Specifications to read: 

“(a) Progress Payments.  At least once each month, the Engineer will make a written 
estimate of the quantity of work performed in accordance with the contract, and the 
value thereof at the contract unit prices.  The amount of the estimate approved as due 
for payment will be vouchered by the Department and presented to the State 
Comptroller for payment.  No amount less than $1000.00 will be approved for payment 
other than the final payment. 

Progress payments may be reduced by liens filed pursuant to Section 23(c) of the 
Mechanics’ Lien Act, 770 ILCS 60/23(c). 

If a Contractor or subcontractor has defaulted on a loan issued under the Department’s 
Disadvantaged Business Revolving Loan Program (20 ILCS 2705/2705-610), progress 
payments may be reduced pursuant to the terms of that loan agreement.  In such cases, 
the amount of the estimate related to the work performed by the Contractor or 
subcontractor, in default of the loan agreement, will be offset, in whole or in part, and 
vouchered by the Department to the Working Capital Revolving Fund or designated 
escrow account.  Payment for the work shall be considered as issued and received by 
the Contractor or subcontractor on the date of the offset voucher.  Further, the amount of 
the offset voucher shall be a credit against the Department’s obligation to pay the 
Contractor, the Contractor’s obligation to pay the subcontractor, and the Contractor’s or 
subcontractor’s total loan indebtedness to the Department.  The offset shall continue 
until such time as the entire loan indebtedness is satisfied.  The Department will notify 
the Contractor and Fund Control Agent in a timely manner of such offset.  The 
Contractor or subcontractor shall not be entitled to additional payment in consideration of 
the offset. 

The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.” 

80328 
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SUBCONTRACTOR MOBILILATION PAYMENTS (BDE) 

Effective:  November 2, 2017 

Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 

“ This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be at the following percentage of the amount of the subcontract 
reported on form BC 260A submitted for the approval of the subcontractor’s work. 

Value of Subcontract Reported on Form BC 260A Mobilization Percentage 
Less than $10,000 25% 

$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

80391 
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TRAINING SPECIAL PROVISIONS (BDE)  This Training Special Provision supersedes Section
7b of the Special Provision entitled “Specific Equal Employment Opportunity Responsibilities,”
and is in implementation of 23 U.S.C. 140(a).

As part of the contractor’s equal employment opportunity affirmative action program, training
shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of
trade or job classification involved.  The number of trainees to be trained under this contract will
be           .  In the event the contractor subcontracts a portion of the contract work, he shall
determine how many, if any, of the trainees are to be trained by the subcontractor, provided
however, that the contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision.  The contractor shall also insure that this
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or
training.

The number of trainees shall be distributed among the work classifications on the basis of the
contractor’s needs and the availability of journeymen in the various classifications within the
reasonable area of recruitment.  Prior to commencing construction, the contractor shall submit
to the Illinois Department of Transportation for approval the number of trainees to be trained in
each selected classification and training program to be used.  Furthermore, the contractor shall
specify the starting time for training in each of the classifications.  The contractor will be credited
for each trainee employed by him on the contract work who is currently enrolled or becomes
enrolled in an approved program and will be reimbursed for such trainees as provided
hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective
of this Training Special Provision.  Accordingly, the contractor shall make every effort to enroll
minority trainees and women (e.g. by conducting systematic and direct recruitment through
public and private sources likely to yield minority and women trainees) to the extent such
persons are available within a reasonable area of recruitment.  The contractor will be responsible
for demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to
whether the contractor is in compliance with this Training Special Provision.  This training
commitment is not intended, and shall not be used, to discriminate against any applicant for
training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully
completed a training course leading to journeyman status or in which he has been employed as
a journeyman.  The contractor should satisfy this requirement by including appropriate questions
in the employee application or by other suitable means.  Regardless of the method used the
contractor’s records should document the findings in each case.
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The minimum length and type of training for each classification will be as established in the
training program selected by the contractor and approved by the Illinois Department of
Transportation and the Federal Highway Administration.  The Illinois Department of
Transportation and the Federal Highway Administration shall approve a program, if it is
reasonably calculated to meet the equal employment opportunity obligations of the contractor
and to qualify the average trainee for journeyman status in the classification concerned by the
end of the training period.  Furthermore, apprenticeship programs registered with the U.S.
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved by not necessarily sponsored
by the U.S. Department of Labor, Manpower Administration, Bureau of Apprenticeship and
Training shall also be considered acceptable provided it is being administered in a manner
consistent with the equal employment obligations of Federal-aid highway construction contracts.
Approval or acceptance of a training program shall be obtained from the State prior to
commencing work on the classification covered by the program.  It is the intention of these
provisions that training is to be provided in the construction crafts rather then clerk-typists or
secretarial-type positions.  Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward
construction applications.  Training in the laborer classification may be permitted provided that
significant and meaningful training is provided and approved by the Illinois Department of
Transportation and the Federal Highway Administration.  Some offsite training is permissible as
long as the training is an integral part of an approved training program and does not comprise a
significant part of the overall training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training
given an employee on this contract in accordance with an approved training program.  As
approved by the Engineer, reimbursement will be made for training of persons in excess of the
number specified herein.  This reimbursement will be made even though the contractor receives
additional training program funds from other sources, provided such other source does not
specifically prohibit the contractor from receiving other reimbursement.  Reimbursement for
offsite training indicated above may only be made to the contractor where he does one or more
of the following and the trainees are concurrently employed on a Federal-aid project; contributes
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages
during the offsite training period.

No payment shall be made to the contractor if either the failure to provide the required training, or
the failure to hire the trainee as a journeyman, is caused by the contractor and evidences a lack
of good faith on the part of the contractor in meeting the requirement of this Training Special
Provision.  It is normally expected that a trainee will begin his training on the project as soon as
feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program.

It is not required that all trainees be on board for the entire length of the contract.  A contractor
will have fulfilled his responsibilities under this Training Special Provision if he has provided
acceptable training to the number of trainees specified.  The number trained shall be determined
on the basis of the total number enrolled on the contract for a significant period.
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified
in the contract for the first half of the training period, 75 percent for the third quarter of the training
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in
an approved existing program are enrolled as trainees on this project.  In that case, the
appropriate rates approved by the Departments of Labor or Transportation in connection with the
existing program shall apply to all trainees being trained for the same classification who are
covered by this Training Special Provision.

The contractor shall furnish the trainee a copy of the program he will follow in providing the
training.  The contractor shall provide each trainee with a certification showing the type and
length of training satisfactorily complete.

The contractor will provide for the maintenance of records and furnish periodic reports
documenting his performance under this Training Special Provision.

METHOD OF MEASUREMENT  The unit of measurement is in hours.

BASIS OF PAYMENT  This work will be paid for at the contract unit price of 80 cents per hour for
TRAINEES.  The estimated total number of hours, unit price and total price have been included
in the schedule of prices.

20338
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WEEKLY DBE TRUCKING REPORTS (BDE) 

Effective:  June 2, 2012 
Revised:  April 2, 2015 

The Contractor shall submit a weekly report of Disadvantaged Business Enterprise (DBE) trucks 
hired by the Contractor or subcontractors (i.e. not owned by the Contractor or subcontractors) 
that are used for DBE goal credit.   

The report shall be submitted to the Engineer on Department form “SBE 723” within ten 
business days following the reporting period.  The reporting period shall be Monday through 
Sunday for each week reportable trucking activities occur. 

Any costs associated with providing weekly DBE trucking reports shall be considered as 
included in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 

80302 
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WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within  working days.

80071
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FHWA-1273 --  Revised May 1, 2012  
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 

 

 

I.  General   
II.  Nondiscrimination 
III. Nonsegregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water Pollution 

Control Act 
X.  Compliance with Governmentwide Suspension and Debarment 

Requirements 
XI.  Certification Regarding Use of Contract Funds for Lobbying 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development 
Highway System or Appalachian Local Access Road Contracts (included 
in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under Title 23 (excluding emergency 
contracts solely intended for debris removal).  The contractor (or 
subcontractor) must insert this form in each subcontract and further 
require its inclusion in all lower tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or 
services).   
 
The applicable requirements of Form FHWA-1273 are incorporated by 
reference for work done under any purchase order, rental agreement or 
agreement for other services.  The prime contractor shall be responsible 
for compliance by any subcontractor, lower-tier subcontractor or service 
provider.   
 
Form FHWA-1273 must be included in all Federal-aid design-build 
contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements 
and other agreements for supplies or services).  The design-builder shall 
be responsible for compliance by any subcontractor, lower-tier 
subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in bid proposal 
or request for proposal documents, however, the Form FHWA-1273 must 
be physically incorporated (not referenced) in all contracts, subcontracts 
and lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services related to a 
construction contract). 
 
2.  Subject to the applicability criteria noted in the following sections, 
these contract provisions shall apply to all work performed on the 
contract by the contractor's own organization and with the assistance of 
workers under the contractor's immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
  
3.   A breach of any of the stipulations contained in these Required 
Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, 
suspension / debarment or any other action determined to be appropriate 
by the contracting agency and FHWA. 
 
4.  Selection of Labor: During the performance of this contract, the 
contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor 

performed by convicts who are on parole, supervised release, or 
probation.  The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
 
 
II.  NONDISCRIMINATION 
 
The provisions of this section related to 23 CFR Part 230 are applicable 
to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR Part 230 are 
not applicable to material supply, engineering, or architectural service 
contracts.   
 
In addition, the contractor and all subcontractors must comply with the 
following policies: Executive Order 11246, 41 CFR 60, 29 CFR 1625-
1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as 
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; 
and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, 
for all construction contracts exceeding $10,000, the Standard Federal 
Equal Employment Opportunity Construction Contract Specifications in 
41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to determine 
compliance with Executive Order 11246 and the policies of the Secretary 
of Labor including 41 CFR 60, and 29 CFR 1625-1627.  The contracting 
agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act 
of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 
26 and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR 230, Appendix A, with 
appropriate revisions to conform to the U.S. Department of Labor (US 
DOL) and FHWA requirements.   
 
1. Equal Employment Opportunity: Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 
and 49 CFR 27) and orders of the Secretary of Labor as modified by the 
provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 
shall constitute the EEO and specific affirmative action standards for the 
contractor's project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set 
forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference 
in this contract. In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 

a. The contractor will work with the contracting agency and the Federal 
Government to ensure that it has made every good faith effort to provide 
equal opportunity with respect to all of its terms and conditions of 
employment and in their review of activities under the contract. 
 
    b. The contractor will accept as its operating policy the following 
statement: 
 

"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, without 
regard to their race, religion, sex, color, national origin, age or 
disability.  Such action shall include: employment, upgrading, 
demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection 



4 

 

 

for training, including apprenticeship, pre-apprenticeship, and/or on-
the-job training." 

 
2.  EEO Officer: The contractor will designate and make known to the 
contracting officers an EEO Officer who will have the responsibility for 
and must be capable of effectively administering and promoting an active 
EEO program and who must be assigned adequate authority and 
responsibility to do so. 
 
3.  Dissemination of Policy: All members of the contractor's staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor's EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment.  To ensure that the 
above agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office employees 
will be conducted before the start of work and then not less often than 
once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer. 
  

b.  All new supervisory or personnel office employees will be given a 
thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for the project 
will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 
  

d.  Notices and posters setting forth the contractor's EEO policy will be 
placed in areas readily accessible to employees, applicants for 
employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to implement such 
policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 
 
4. Recruitment: When advertising for employees, the contractor will 
include in all advertisements for employees the notation: "An Equal 
Opportunity Employer."  All such advertisements will be placed in 
publications having a large circulation among minorities and women in 
the area from which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid bargaining 
agreement, conduct systematic and direct recruitment through public and 
private employee referral sources likely to yield qualified minorities and 
women.  To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified 
sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 
 

b.  In the event the contractor has a valid bargaining agreement 
providing for exclusive hiring hall referrals, the contractor is expected to 
observe the provisions of that agreement to the extent that the system 
meets the contractor's compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to refer 
minorities and women as applicants for employment.  Information and 
procedures with regard to referring such applicants will be discussed with 
employees. 
 
5. Personnel Actions: Wages, working conditions, and employee 
benefits shall be established and administered, and personnel actions of 
every type, including hiring, upgrading, promotion, transfer, demotion, 
layoff, and termination, shall be taken without regard to race, color, 
religion, sex, national origin, age or disability.  The following procedures 
shall be followed: 
 

a.  The contractor will conduct periodic inspections of project sites to 
insure that working conditions and employee facilities do not indicate 
discriminatory treatment of project site personnel. 
 

b.  The contractor will periodically evaluate the spread of wages paid 
within each classification to determine any evidence of discriminatory 
wage practices. 
 

c.  The contractor will periodically review selected personnel actions in 
depth to determine whether there is evidence of discrimination.  Where 
evidence is found, the contractor will promptly take corrective action.  If 
the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected 
persons. 
 

d.  The contractor will promptly investigate all complaints of alleged 
discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time.  If the 
investigation indicates that the discrimination may affect persons other 
than the complainant, such corrective action shall include such other 
persons.  Upon completion of each investigation, the contractor will 
inform every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and increasing the 
skills of minorities and women who are applicants for employment or 
current employees.  Such efforts should be aimed at developing full 
journey level status employees in the type of trade or job classification 
involved.  
 

b.  Consistent with the contractor's work force requirements and as 
permissible under Federal and State regulations, the contractor shall 
make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance.  In 
the event a special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the special 
provision.  The contracting agency may reserve training positions for 
persons who receive welfare assistance in accordance with 23 U.S.C. 
140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance requirements 
for each. 
 

d.  The contractor will periodically review the training and promotion 
potential of employees who are minorities and women and will 
encourage eligible employees to apply for such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon unions as a 
source of employees, the contractor will use good faith efforts to obtain 
the cooperation of such unions to increase opportunities for minorities 
and women.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the procedures set 
forth below: 
 

a.  The contractor will use good faith efforts to develop, in cooperation 
with the unions, joint training programs aimed toward qualifying more 
minorities and women for membership in the unions and increasing the 
skills of minorities and women so that they may qualify for higher paying 
employment. 
 

b.  The contractor will use good faith efforts to incorporate an EEO 
clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, 
religion, sex, national origin, age or disability. 
 

c.  The contractor is to obtain information as to the referral practices 
and policies of the labor union except that to the extent such information 
is within the exclusive possession of the labor union and such labor 
union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts 
have been made to obtain such information. 
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d.  In the event the union is unable to provide the contractor with a 
reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent 
recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to 
obtain qualified and/or qualifiable minorities and women.  The failure of a 
union to provide sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining agreement) 
does not relieve the contractor from the requirements of this paragraph.   
In the event the union referral practice prevents the contractor from 
meeting the obligations pursuant to Executive Order 11246, as 
amended, and these special provisions, such contractor shall 
immediately notify the contracting agency. 
 
8.  Reasonable Accommodation for Applicants / Employees with 
Disabilities:  The contractor must be familiar with the requirements for 
and comply with the Americans with Disabilities Act and all rules and 
regulations established there under.  Employers must provide 
reasonable accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials and 
Leasing of Equipment: The contractor shall not discriminate on the 
grounds of race, color, religion, sex, national origin, age or disability in 
the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  The contractor shall take all 
necessary and reasonable steps to ensure nondiscrimination in the 
administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors and suppliers 
and lessors of their EEO obligations under this contract. 
 

b.  The contractor will use good faith efforts to ensure subcontractor 
compliance with their EEO obligations. 
 
 
10. Assurance Required by 49 CFR 26.13(b): 
 

a.  The requirements of 49 CFR Part 26 and the State DOT’s U.S. 
DOT-approved DBE program are incorporated by reference. 
 

b.  The contractor or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex in the 
performance of this contract.  The contractor shall carry out applicable 
requirements of 49 CFR Part 26 in the award and administration of DOT-
assisted contracts.  Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may result in the 
termination of this contract or such other remedy as the contracting 
agency deems appropriate. 
 
11. Records and Reports: The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following the date of 
the final payment to the contractor for all contract work and shall be 
available at reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the following: 
 
    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation with unions, 
when applicable, to increase employment opportunities for minorities 
and women; and 

 
(3) The progress and efforts being made in locating, hiring, training, 

qualifying, and upgrading minorities and women;  
 

b.  The contractors and subcontractors will submit an annual report to 
the contracting agency each July for the duration of the project, 
indicating the number of minority, women, and non-minority group 
employees currently engaged in each work classification required by the 
contract work.  This information is to be reported on Form FHWA-1391.  

The staffing data should represent the project work force on board in all 
or any part of the last payroll period preceding the end of July.  If on-the-
job training is being required by special provision, the contractor will be 
required to collect and report training data.  The employment data should 
reflect the work force on board during all or any part of the last payroll 
period preceding the end of July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related construction subcontracts of $10,000 or more. 
 
The contractor must ensure that facilities provided for employees are 
provided in such a manner that segregation on the basis of race, color, 
religion, sex, or national origin cannot result.  The contractor may neither 
require such segregated use by written or oral policies nor tolerate such 
use by employee custom.  The contractor's obligation extends further to 
ensure that its employees are not assigned to perform their services at 
any location, under the contractor's control, where the facilities are 
segregated.  The term "facilities" includes waiting rooms, work areas, 
restaurants and other eating areas, time clocks, restrooms, washrooms, 
locker rooms, and other storage or dressing areas, parking lots, drinking 
fountains, recreation or entertainment areas, transportation, and housing 
provided for employees.  The contractor shall provide separate or single-
user restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction projects 
exceeding $2,000 and to all related subcontracts and lower-tier 
subcontracts (regardless of subcontract size).  The requirements apply to 
all projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  This excludes roadways 
functionally classified as local roads or rural minor collectors, which are 
exempt.  Contracting agencies may elect to apply these requirements to 
other projects. 

The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related matters” with 
minor revisions to conform to the FHWA-1273 format and FHWA 
program requirements. 

1.  Minimum wages 

a.  All laborers and mechanics employed or working upon the site of 
the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations issued 
by the Secretary of Labor under the Copeland Act (29 CFR part 3)), the 
full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those 
contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and 
such laborers and mechanics. 

Contributions made or costs reasonably anticipated for bona fide fringe 
benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or programs 
which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and 
fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 
5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each 
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classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under 
paragraph 1.b. of this section) and the Davis-Bacon poster (WH–1321) 
shall be posted at all times by the contractor and its subcontractors at the 
site of the work in a prominent and accessible place where it can be 
easily seen by the workers. 

b. (1) The contracting officer shall require that any class of 
laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be 
classified in conformance with the wage determination. The contracting 
officer shall approve an additional classification and wage rate and fringe 
benefits therefore only when the following criteria have been met: 

(i) The work to be performed by the classification requested is not 
performed by a classification in the wage determination; and 

(ii) The classification is utilized in the area by the construction 
industry; and 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates contained 
in the wage determination. 

(2) If the contractor and the laborers and mechanics to be employed 
in the classification (if known), or their representatives, and the 
contracting officer agree on the classification and wage rate (including 
the amount designated for fringe benefits where appropriate), a report 
of the action taken shall be sent by the contracting officer to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210. The 
Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is 
necessary. 

(3) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representatives, and the 
contracting officer do not agree on the proposed classification and 
wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including 
the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for 
determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) 
determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, 
shall be paid to all workers performing work in the classification under 
this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a 
class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as 
stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third 
person, the contractor may consider as part of the wages of any laborer 
or mechanic the amount of any costs reasonably anticipated in providing 
bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, 
that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a 

separate account assets for the meeting of obligations under the plan or 
program. 

2.  Withholding  

The contracting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor, withhold or 
cause to be withheld from the contractor under this contract, or any other 
Federal contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor, so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the 
contracting agency may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 

3.  Payrolls and basic records  

a.  Payrolls and basic records relating thereto shall be maintained by 
the contractor during the course of the work and preserved for a period 
of three years thereafter for all laborers and mechanics working at the 
site of the work. Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of contributions 
or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon 
Act), daily and weekly number of hours worked, deductions made and 
actual wages paid. Whenever the Secretary of Labor has found under 29 
CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, 
the contractor shall maintain records which show that the commitment to 
provide such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and 
records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees 
under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs. 

b. (1) The contractor shall submit weekly for each week in which 
any contract work is performed a copy of all payrolls to the contracting 
agency.   The payrolls submitted shall set out accurately and completely 
all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses 
shall not be included on weekly transmittals. Instead the payrolls shall 
only need to include an individually identifying number for each 
employee ( e.g. , the last four digits of the employee's social security 
number). The required weekly payroll information may be submitted in 
any form desired. Optional Form WH–347 is available for this purpose 
from the Wage and Hour Division Web site at 
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. 
The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. Contractors and subcontractors shall 
maintain the full social security number and current address of each 
covered worker, and shall provide them upon request to the contracting 
agency for transmission to the State DOT, the FHWA or the Wage and 
Hour Division of the Department of Labor for purposes of an investigation 
or audit of compliance with prevailing wage requirements. It is not a 
violation of this section for a prime contractor to require a subcontractor 
to provide addresses and social security numbers to the prime contractor 
for its own records, without weekly submission to the contracting 
agency.. 
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(2) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed 
under the contract and shall certify the following: 

(i) That the payroll for the payroll period contains the information 
required to be provided under §5.5 (a)(3)(ii) of Regulations, 29 CFR 
part 5, the appropriate information is being maintained under §5.5 
(a)(3)(i) of Regulations, 29 CFR part 5, and that such information is 
correct and complete; 

(ii) That each laborer or mechanic (including each helper, 
apprentice, and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without rebate, 
either directly or indirectly, and that no deductions have been made 
either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the 
applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set 
forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required 
by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the 
contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States 
Code. 

c. The contractor or subcontractor shall make the records required 
under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the 
State DOT, the FHWA,  or the Department of Labor, and shall permit 
such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records 
or to make them available, the FHWA may, after written notice to the 
contractor, the contracting agency or the State DOT, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds. Furthermore, failure to submit the 
required records upon request or to make such records available may be 
grounds for debarment action pursuant to 29 CFR 5.12. 

4.  Apprentices and trainees  

a. Apprentices (programs of the USDOL).  

Apprentices will be permitted to work at less than the predetermined rate 
for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship Training, Employer and Labor 
Services, or with a State Apprenticeship Agency recognized by the 
Office, or if a person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has 
been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to 
be eligible for probationary employment as an apprentice.  

 The allowable ratio of apprentices to journeymen on the job site in any 
craft classification shall not be greater than the ratio permitted to the 
contractor as to the entire work force under the registered program. Any 
worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less 
than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice 

performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other than 
that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in 
the contractor's or subcontractor's registered program shall be observed.  

 Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a 
percentage of the journeymen hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the 
apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination.  

In the event the Office of Apprenticeship Training, Employer and Labor 
Services, or a State Apprenticeship Agency recognized by the Office, 
withdraws approval of an apprenticeship program, the contractor will no 
longer be permitted to utilize apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable program 
is approved. 

b. Trainees (programs of the USDOL).  

Except as provided in 29 CFR 5.16, trainees will not be permitted to work 
at less than the predetermined rate for the work performed unless they 
are employed pursuant to and individually registered in a program which 
has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration.  

The ratio of trainees to journeymen on the job site shall not be greater 
than permitted under the plan approved by the Employment and Training 
Administration.  

Every trainee must be paid at not less than the rate specified in the 
approved program for the trainee's level of progress, expressed as a 
percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program does 
not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator 
of the Wage and Hour Division determines that there is an 
apprenticeship program associated with the corresponding journeyman 
wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a 
trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid 
not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate 
on the wage determination for the work actually performed.  

In the event the Employment and Training Administration withdraws 
approval of a training program, the contractor will no longer be permitted 
to utilize trainees at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, 
trainees and journeymen under this part shall be in conformity with the 
equal employment opportunity requirements of Executive Order 11246, 
as amended, and 29 CFR part 30. 

d.  Apprentices and Trainees (programs of the U.S. DOT). 
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Apprentices and trainees working under apprenticeship and skill training 
programs which have been certified by the Secretary of Transportation 
as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this 
Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular 
programs. The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements.   The contractor shall 
comply with the requirements of 29 CFR part 3, which are incorporated 
by reference in this contract. 

6. Subcontracts.   The contractor or subcontractor shall insert Form 
FHWA-1273 in any subcontracts and also require the subcontractors to 
include Form FHWA-1273 in any lower tier subcontracts. The prime 
contractor shall be responsible for the compliance by any subcontractor 
or lower tier subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment.   A breach of the contract clauses 
in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 
5.12. 

8. Compliance with Davis-Bacon and Related Act requirements.  All 
rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the 
labor standards provisions of this contract shall not be subject to the 
general disputes clause of this contract. Such disputes shall be resolved 
in accordance with the procedures of the Department of Labor set forth 
in 29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause 
include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the U.S. Department of Labor, or the 
employees or their representatives. 

10. Certification of eligibility. 

a. By entering into this contract, the contractor certifies that neither it (nor 
he or she) nor any person or firm who has an interest in the contractor's 
firm is a person or firm ineligible to be awarded Government contracts by 
virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm 
ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. 
Criminal Code, 18 U.S.C. 1001. 

 
 
V.   CONTRACT WORK HOURS AND SAFETY STANDARDS ACT  

The following clauses apply to any Federal-aid construction contract in 
an amount in excess of $100,000 and subject to the overtime provisions 
of the Contract Work Hours and Safety Standards Act. These clauses 
shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6.  As used in this paragraph, the terms laborers and 
mechanics include watchmen and guards. 

1. Overtime requirements.   No contractor or subcontractor contracting 
for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less than one 

and one-half times the basic rate of pay for all hours worked in excess of 
forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages.  In the 
event of any violation of the clause set forth in paragraph (1.) of this 
section, the contractor and any subcontractor responsible therefor shall 
be liable for the unpaid wages. In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each individual laborer or 
mechanic, including watchmen and guards, employed in violation of the 
clause set forth in paragraph (1.) of this section, in the sum of $10 for 
each calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of forty hours without payment 
of the overtime wages required by the clause set forth in paragraph (1.) 
of this section. 

3. Withholding for unpaid wages and liquidated damages. The 
FHWA or the contacting agency shall upon its own action or upon written 
request of an authorized representative of the Department of Labor 
withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such 
contract or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to the Contract Work Hours 
and Safety Standards Act, which is held by the same prime contractor, 
such sums as may be determined to be necessary to satisfy any 
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (2.) 
of this section. 

4. Subcontracts.  The contractor or subcontractor shall insert in any 
subcontracts the clauses set forth in paragraph (1.) through (4.) of this 
section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (1.) through (4.) of 
this section. 

 
 
 
 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction contracts on 
the National Highway System. 
 
1. The contractor shall perform with its own organization contract work 
amounting to not less than 30 percent (or a greater percentage if 
specified elsewhere in the contract) of the total original contract price, 
excluding any specialty items designated by the contracting agency.  
Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original 
contract price before computing the amount of work required to be 
performed by the contractor's own organization (23 CFR 635.116). 
 

a.  The term “perform work with its own organization” refers to workers 
employed or leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  Such term 
does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees.  
The term may include payments for the costs of hiring leased employees 
from an employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be included in this 
term if the prime contractor meets all of the following conditions: 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased employees; 

(2) the prime contractor remains responsible for the quality of the 
work of the leased employees; 

   (3) the prime contractor retains all power to accept 
or exclude individual employees from work on the project; and 
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(4) the prime contractor remains ultimately responsible for the 
payment of predetermined minimum wages, the submission of 
payrolls, statements of compliance and all other Federal regulatory 
requirements. 

 
b. "Specialty Items" shall be construed to be limited to work that 

requires highly specialized knowledge, abilities, or equipment not 
ordinarily available in the type of contracting organizations qualified and 
expected to bid or propose on the contract as a whole and in general are 
to be limited to minor components of the overall contract. 
 
  2. The contract amount upon which the requirements set forth in 
paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. The contractor shall furnish (a) a competent superintendent or 
supervisor who is employed by the firm, has full authority to direct 
performance of the work in accordance with the contract requirements, 
and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the performance of 
the contract. 
 
4. No portion of the contract shall be sublet, assigned or otherwise 
disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be 
construed to relieve the contractor of any responsibility for the fulfillment 
of the contract.  Written consent will be given only after the contracting 
agency has assured that each subcontract is evidenced in writing and 
that it contains all pertinent provisions and requirements of the prime 
contract. 
 
5. The 30% self-performance requirement of paragraph (1) is not 
applicable to design-build contracts; however, contracting agencies may 
establish their own self-performance requirements. 
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall comply with all 
applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, 
safety devices and protective equipment and take any other needed 
actions as it determines, or as the contracting officer may determine, to 
be reasonably necessary to protect the life and health of employees on 
the job and the safety of the public and to protect property in connection 
with the performance of the work covered by the contract. 
 
2.  It is a condition of this contract, and shall be made a condition of each 
subcontract, which the contractor enters into pursuant to this contract, 
that the contractor and any subcontractor shall not permit any employee, 
in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and health 
standards (29 CFR 1926) promulgated by the Secretary of Labor, in 
accordance with Section 107 of the Contract Work Hours and Safety 
Standards Act (40 U.S.C. 3704). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the 
Secretary of Labor or authorized representative thereof, shall have right 
of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards 
and to carry out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 

 
  In order to assure high quality and durable construction in conformity 
with approved plans and specifications and a high degree of reliability on 
statements and representations made by engineers, contractors, 
suppliers, and workers on Federal-aid highway projects, it is essential 
that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible.  Willful falsification, 
distortion, or misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form FHWA-1022 
shall be posted on each Federal-aid highway project (23 CFR 635) in 
one or more places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United States, or 
of any State or Territory, or whoever, whether a person, association, firm, 
or corporation, knowingly makes any false statement, false 
representation, or false report as to the character, quality, quantity, or 
cost of the material used or to be used, or the quantity or quality of the 
work performed or to be performed, or the cost thereof in connection with 
the submission of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false representation, 
false report or false claim with respect to the character, quality, quantity, 
or cost of any work performed or to be performed, or materials furnished 
or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false representation 
as to material fact in any statement, certificate, or report submitted 
pursuant to provisions of the Federal-aid Roads Act approved July 1, 
1916, (39 Stat. 355), as amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 years or 
both." 
 
 
IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts. 
 
By submission of this bid/proposal or the execution of this contract, or 
subcontract, as appropriate, the bidder, proposer, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed 
to have stipulated as follows: 
 
  1. That any person who is or will be utilized in the performance of this 
contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act.   
  2. That the contractor agrees to include or cause to be included the 
requirements of paragraph (1) of this Section X in every subcontract, and 
further agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
This provision is applicable to all Federal-aid construction contracts, 
design-build contracts, subcontracts, lower-tier subcontracts, purchase 
orders, lease agreements, consultant contracts or any other covered 
transaction requiring FHWA approval or that is estimated to cost $25,000 
or more –  as defined in 2 CFR Parts 180 and 1200. 
 
 
 
  1. Instructions for Certification – First Tier Participants:  
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    a. By signing and submitting this proposal, the prospective first tier 
participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out below will 
not necessarily result in denial of participation in this covered transaction. 
The prospective first tier participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or 
explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a certification or 
an explanation shall disqualify such a person from participation in this 
transaction. 
 
    c. The certification in this clause is a material representation of fact 
upon which reliance was placed when the contracting agency 
determined to enter into this transaction. If it is later determined that the 
prospective participant knowingly rendered an erroneous certification, in 
addition to other remedies available to the Federal Government, the 
contracting agency may terminate this transaction for cause of default. 
 
    d. The prospective first tier participant shall provide immediate written 
notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of 
changed circumstances. 
 
    e. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person,"  "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  “First 
Tier Covered Transactions” refers to any covered transaction between a 
grantee or subgrantee of Federal funds and a participant (such as the 
prime or general contract).  “Lower Tier Covered Transactions” refers to 
any covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency entering into this transaction. 
 
    g. The prospective first tier participant further agrees by submitting this 
proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all 
lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 
 
    h. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous.  A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration. 
 
    i.  Nothing contained in the foregoing shall be construed to require the 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of 
business dealings. 
 

    j. Except for transactions authorized under paragraph (f) of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction 
for cause or default. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion – First Tier Participants: 
 
a.  The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for debarment, 
declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency; 
 
    (2)   Have not within a three-year period preceding this proposal been 
convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or 
State antitrust statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false statements, 
or receiving stolen property; 
 
    (3)   Are not presently indicted for or otherwise criminally or civilly 
charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this 
certification; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions (Federal, State 
or local) terminated for cause or default. 
 
  b.   Where the prospective participant is unable to certify to any of the 
statements in this certification, such prospective participant shall attach 
an explanation to this proposal. 
 
  2. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders and other lower tier 
transactions requiring prior FHWA approval or estimated to cost $25,000 
or more - 2 CFR Parts 180 and 1200) 
 
    a. By signing and submitting this proposal, the prospective lower tier is 
providing the certification set out below. 
 
    b. The certification in this clause is a material representation of fact 
upon which reliance was placed when this transaction was entered into. 
If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or 
agency with which this transaction originated may pursue available 
remedies, including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide immediate 
written notice to the person to which this proposal is submitted if at any 
time the prospective lower tier participant learns that its certification was 
erroneous by reason of changed circumstances. 
 
    d. The terms "covered transaction," "debarred," "suspended," 
"ineligible," "participant," "person," "principal," and "voluntarily excluded," 
as used in this clause, are defined in 2 CFR Parts 180 and 1200.  You 
may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations.  “First Tier Covered 
Transactions” refers to any covered transaction between a grantee or 
subgrantee of Federal funds and a participant (such as the prime or 
general contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant who has 
entered into a covered transaction with a grantee or subgrantee of 
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Federal funds (such as the prime or general contractor).  “Lower Tier 
Participant” refers any participant who has entered into a covered 
transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by submitting this 
proposal that, should the proposed covered transaction be entered into, 
it shall not knowingly enter into any lower tier covered transaction with a 
person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized 
by the department or agency with which this transaction originated. 
 
    f. The prospective lower tier participant further agrees by submitting 
this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," without modification, in all lower tier covered 
transactions and in all solicitations for lower tier covered transactions 
exceeding the $25,000 threshold. 
 
    g. A participant in a covered transaction may rely upon a certification 
of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A 
participant is responsible for ensuring that its principals are not 
suspended, debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as the 
eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website 
(https://www.epls.gov/), which is compiled by the General Services 
Administration.   
 
    h. Nothing contained in the foregoing shall be construed to require 
establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of these 
instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or 
debarment. 
 
* * * * * 
 
Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion--Lower Tier Participants: 
 
  1. The prospective lower tier participant certifies, by submission of this 
proposal, that neither it nor its principals is presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participating in covered transactions by any Federal 
department or agency. 
 
  2. Where the prospective lower tier participant is unable to certify to any 
of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 
 
* * * * * 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
This provision is applicable to all Federal-aid construction contracts and 
to all related subcontracts which exceed $100,000 (49 CFR 20). 
 
  1. The prospective participant certifies, by signing and submitting this 
bid or proposal, to the best of his or her knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be paid, by or 
on behalf of the undersigned, to any person for influencing or attempting 
to influence an officer or employee of any Federal agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have been paid 
or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 
 
  2. This certification is a material representation of fact upon which 
reliance was placed when this transaction was made or entered into.  
Submission of this certification is a prerequisite for making or entering 
into this transaction imposed by 31 U.S.C. 1352.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its bid or 
proposal that the participant shall require that the language of this 
certification be included in all lower tier subcontracts, which exceed 
$100,000 and that all such recipients shall certify and disclose 
accordingly. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS PREFERENCE 
FOR APPALACHIAN DEVELOPMENT HIGHWAY SYSTEM OR 
APPALACHIAN LOCAL ACCESS ROAD CONTRACTS 
This provision is applicable to all Federal-aid projects funded under the 
Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor undertaking to 
do work which is, or reasonably may be, done as on-site work, shall give 
preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the 
subregion, or the Appalachian counties of the State wherein the contract 
work is situated, except: 
 
    a. To the extent that qualified persons regularly residing in the area 
are not available. 
 
    b. For the reasonable needs of the contractor to employ supervisory or 
specially experienced personnel necessary to assure an efficient 
execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to present 
or former employees as the result of a lawful collective bargaining 
contract, provided that the number of nonresident persons employed 
under this subparagraph (1c) shall not exceed 20 percent of the total 
number of employees employed by the contractor on the contract work, 
except as provided in subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State Employment 
Service indicating (a) the classifications of the laborers, mechanics and 
other employees required to perform the contract work, (b) the number of 
employees required in each classification, (c) the date on which the 
participant estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment Service to 
complete the job order form.  The job order may be placed with the State 
Employment Service in writing or by telephone.  If during the course of 
the contract work, the information submitted by the contractor in the 
original job order is substantially modified, the participant shall promptly 
notify the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified job 
applicants referred to him by the State Employment Service.  The 
contractor is not required to grant employment to any job applicants who, 
in his opinion, are not qualified to perform the classification of work 
required. 
 
  4. If, within one week following the placing of a job order by the 
contractor with the State Employment Service, the State Employment 
Service is unable to refer any qualified job applicants to the contractor, or 
less than the number requested, the State Employment Service will 
forward a certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the contractor's 
permanent project records.  Upon receipt of this certificate, the contractor 
may employ persons who do not normally reside in the labor area to fill 
positions covered by the certificate, notwithstanding the provisions of 
subparagraph (1c) above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the contracting 
agency to provide a contractual preference for the use of mineral 
resource materials native to the Appalachian region.   
 
  6. The contractor shall include the provisions of Sections 1 through 4 of 
this Attachment A in every subcontract for work which is, or reasonably 
may be, done as on-site work. 
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Contract Provision - Cargo Preference Requirements  

In accordance with Title 46 CFR § 381.7 (b), the contractor agrees— 

“(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 

(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 

material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 

United States-flag commercial vessels. 

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 30 

working days following the date of loading for shipments originating outside the United States, a legible copy of a rated, 

‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) of this 

section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) and to the 

Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.” 

 

Provisions (1) and (2) apply to materials or equipment that are acquired solely for the project.  The two provisions do not 

apply to goods or materials that come into inventories independent of the project, such as shipments of Portland 

cement, asphalt cement, or aggregates, when industry suppliers and contractors use these materials to replenish 

existing inventories.  
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY 

ASSISTED CONSTRUCTION CONTRACTS 

 

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as amended (46 Sta. 1494, as 

amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as well as such additional statutes as may from time to time be 

enacted containing provisions for the payment of wages determined to be prevailing by the Secretary of Labor in accordance with the Davis-Bacon Act and pursuant 

to the provisions of 29 CFR Part 1.  The prevailing rates and fringe benefits shown in the General Wage Determination Decisions issued by the U.S. Department of 

Labor shall, in accordance with the provisions of the foregoing statutes, constitute the minimum wages payable on Federal and federally assisted construction 

projects to laborers and mechanics of the specified classes engaged on contract work of the character and in the localities described therein. 

 

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the provisions of 29 CFR Parts 1 and 5.  

Accordingly, the applicable decision, together with any modifications issued, must be made a part of every contract for performance of the described work within the 

geographic area indicated as required by an applicable DBRA Federal prevailing wage law and 29 CFR Part 5.  The wage rates and fringe benefits contained in the 

General Wage Determination Decision shall be the minimum paid by contractors and subcontractors to laborers and mechanics. 
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