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et ' ‘ "GENERAL NOTES

- ¢ Rawy NB & SB Lane
% (FA 6;27—‘ Temp. Conc. Barrier Reinforcement bars shall conform to the requirements of AASHTO M 31
/ ! See Std. 704001, Typ. P or M 322 Grade 60.
/ . . Pian dimensions and details relative to existing structure have been taken

from existing plans and are subject to nominal construction variations. It
shall be the Contractor’s responsibility to verify such dimensions and details
in the field and make necessary dpproved adjustments prior fo consfruction

: or ordering of materials. Such variations shall not be cause for additional

i ) " compensation for a change in the scope of the work, however, the Confractor
| will 'be paid for the quantity actually furnished at the unit price Tor the work.

Existing Name Plate shall be cleaned and relocated adfacent to new Name

I
STAGE 1 REMOVAL Plate. Cost included with Name Plate.

All construction joint shall be bonded.

Repair of pler caps shall be completed prior to placement of the new
deck beams.

36°-0" Qut fo Out The minimum thickness of the Concrete overlay shall be 5" and varies as
187-0" 18-0" required to adjust for the new profile grade and beam camber.

Stage [ Construction (Deck Beams) I

Type SM T g I—,_ W oo AN A i En g0
Steel Bridge Rail 164 L8 -0 20 2-0 15" 1-7

No instream work will be allowed on this project.

- - The contractor is advised that the existing PPC Deck Beams are in a

Stage 1 Construction (Wearing Surface) ’ \ NB & SB Lane deteriorated condition with reduced load carrying capacity. It is the

6°-0" 12-0" , Temp. Conc. Barrier Pt contractor’s responsibility to account for the condition of the beams when
P developing construction procedures for removal and replacement of the

superstructure.

¢ Ry '.
/Pt 36 "/FT. (FA 642) l c-

If the Contractor's procedure for existing beam removal or placement of new beams
involves placement of cranes or other heavy equipment on new beams, a detailed
; . 5 S . procedure shall be submitted to the Engineer for approval. The procedure shall include

| calculations, prepared and sealed by an lllinois Licensed Structural Engineer, verifying that

! the equipment and procedure used will not overstress the new beams. To distribute load to

| multiple beams and protect the concrete, in all cases a double layer mat of heavy timbers
STAGE 1 CONSTRUCTION shall be used at all times under crane tracks or wheels and any outriggers in the down
position. If necessary, shims shall be used under the crane mat to ensure uniform contact
with the underlying beams. Prior to placement of the timber mats, the following shall be
done: grouting and curing the dowel rods 24 hours minimum and grouting and curing the
shear keys. A temporary means of lateral restraint will be required for fascia beams at *
367-0" Out to Out expansion ends of beams to prevent movement of the beams.
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CONSTRUCTION STAGING

lsFt, 36" /FT.

1. Hatched area indicate removal of existing Superstructure.
2. See Roadway plans for quantity of Temporary Concrete Barriers.
3. All sections taken looking North.
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