

February 28, 2006

SUBJECT: FAU Route 5952

Project BRM-5952 (002)

Section G-BR-1 Grundy County Contract No. 66563

Item No. 51, 3-10-06 Letting

Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page 8 of the Schedule of Prices.
- 2. Revised sheets 6, 15, 16, 18 & 20 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine Engineer of Design and Environment

By: Ted B. Walschleger, P. E.

Tede Jaluchye DE.

Engineer of Project Management

cc: G. Mounts, Region 2 –Dist. 2; Roger Driskell; R. E. Anderson; Estimates; Design & Environment File

ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT NUMBER - 66563

State Job # - C-93-069-05
PPS NBR - 3-43390-0000
County Name - GRUNDY- -

Code - 63 - District - 3 - Section Number - G-BR-1

Project Number	Route
BRM-5952/002/000	FAU 5952

Item Number	Pay Item Description	Unit of Measure	Quantity	X	Unit Price	=	Total Price
78005110	EPOXY PVT MK LINE 4	FOOT	814.000				
78005140	EPOXY PVT MK LINE 8	FOOT	83.000				
78005150	EPOXY PVT MK LINE 12	FOOT	222.000				
78100100	RAISED REFL PAVT MKR	EACH	35.000				
78100105	RAISED REF PVT MKR BR	EACH	10.000				
78300100	PAVT MARKING REMOVAL	SQ FT	982.000				
81012200	CON T 3/4 PVC	FOOT	21.000				
81012600	CON T 2 PVC	FOOT	183.000				
81400400	CONC HANDHOLE	EACH	1.000				
81500200	TR & BKFIL F ELECT WK	FOOT	198.000				
84200600	REM EX LT U NO SALV	EACH	1.000				
84200700	LIGHTING FDN REMOV	EACH	1.000				
* 85000200	MAIN EX TR SIG INSTAL	EACH	2.000				
87301305	ELCBL C LEAD 14 1PR	FOOT	195.000				
87900200	DRILL EX HANDHOLE	EACH	3.000				
88600100	DET LOOP T1	FOOT	116.000				
* REVISED : FEBRUARY 28, 2006							