TOTAL SHEET SHEETS NO. SHEET NO. 7 9 SHEETS FAP 693 22 BR MCLEAN 28 CONTRACT NO. 66583 Stage II Removal \_\_\_ Stage I Removal \*Remove existing 1" grouted joint Cost included with Concrete Removal. ELEVATION (Looking East) End of Beam Remove existing 1' PJF full width Cost included with Concrete Removal Int. PPC Deck Beam **€** Bearing Stage I Removal Stage II Removal -Back of Exist. West Abutment ₹1" Grouted Joint € Roadway--25′-7<sup>5</sup>8" 21′-4<sup>3</sup>4″ 47′-0<sup>3</sup>8" Proposed dowel Existing dowel rod spacing rod spacing PLAN WEST ABUTMENT PARTIAL PLAN (Showing dowel rod locations) EAST ABUTMENT BILL OF MATERIAL Item Unit Quantity Concrete Removal Cu. Yd. 2.5

NOTES

Hatched areas indicate Concrete Removal. 1" Grouted Joint at West Abutment may vary in width to accomodate tolerance in beam lengths.

ILLINOIS DEPARTMENT OF TRANSPORTATION	
HEET TITLE	
ABUTMENT DETAILS	
NOMEY  IL ROUTE 9 OVER MONEY CREEK FAP ROUTE 693 SECTION 22 BR MCLEAN COUNTY STATION 1917-17.38 STRUCTURE NUMBER 057-0076	OSO04-1 SCALE BATE 12/15/05 DRAWN BY TFG CHECKED BY CME/MCB
COOMBE-BLOXDORF P.C.	CREAMING NO.
Engineers / Land Surveyors Springfield, Illinois	7
Design Firm License No. 184-002703	OF 9 SHTS