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EXIST. CURVE C7
PI STA. = 363+09.24

A= 47° 07 487 (RT)

D = 3° 59 48"

R = 1,433.55

T = 625.26’

L = 4i79.20°

E = 130.42"

e = MATCH EXISTING 0.06’/FT (200" TRANSITION)
S.E. ATTAIN: 355+50.14 - 357+50.14
S.E. REMOVE: 367+97.34 - 369+97.34
P.C. STA. = 356+83.98

P.T. STA, = 368+83.18

RELOCATE TEMPORARY CONCRETE BARRIER

STA 371480 to 372+80 = 100 FT
STA 372+80 to 379+10 = 630 FT
STA 379+10 to 380+10 = 100 FT

TOTAL = 830 FT

IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3
STA 371+80 = 1 EACH
STA 380+10 = 1 EACH

TOTAL = 2 EACH

GUARDRAIL REMOVAL

LT STA

373+30.87 to 378+50.93 = 521 FT

PAVEMENT REMOVAL
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PLOT SCALE = 50.2800 ‘/ IN.
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= 12/23/2005
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PLOT DATE
FILE NAME

LT STA 374+17 to 374+73 = 100 SQ YD
LT STA 376+32 to 376+83 = 102 SQ YD

TOTAL = 202 SQ YD
BRIDGE APPROACH PAVEMENT
LT STA 374+23.00 to 374+53.00 = 68.25 SQ YD
LT STA 376+53.00 to 376+83.00 = 68.25 SQ YD

TOTAL = 136.50 SQ YD

BRIDGE APPROACH PAVEMENT CONNECTOR (FLEXIBLE)
LT STA 374+17 to 374+23 = 13.75 SQ YD
LT STA 376+83 to 376+89 = 13.75 SQ YD

TOTAL = 27.50 sSQ YD

BITUMINOUS SHOULDERS SUPERPAVE

TRAFFIC BARRIER TERMINAL, TYPE 1, SPECIAL (TANGENT)

LT STA 372+62 TO 374453 = 48 TONS
LT STA 376+53 TO 379+18 = 33 TONS
TOTAL = 141 TONS
WB APPROACH = 1 EACH
WB DEPARTURE = 1 EACH
TOTAL = 2 EACH

TRAFFIC BARRIER TERMINAL, TYPE 6

WB APPROACH = 1 EACH
WB DEPARTURE = 1 EACH
TOTAL = 2 EACH

STEEL PLATE BEAM GUARD RAIL, TYPE A

WB APPROACH = 125 FT
WB DEPARTURE = 50 FT
TOTAL = 175 FT

GUARDRAIL MARKERS, TYPE A

WB APPROACH = 2 EACH
WB DEPARTURE = 1 EACH
TOTAL = 3 EACH

BARRIER WALL MARKERS, TYPE B

NORTH PARAPET WALL = 3 EACH

PERIMETER ERQOSION BARRIER

LT STA 373+00 fto 375+00 = 200 FT
LT STA 376450 to 378+75 = 225 FT
TOTAL = 425 FT

TEMPORARY ERQSION CONTROL SEEDING

LT SIDE = 15 POUNDS

TEMPORARY DITCH CHECKS

NE QUADRANT = 1 EACH
NW QUADRANT = 1 EACH
TOTAL = 2 EACH

EXIST. CURVE C8
PL STA. = 386+39.48
A= 27° 107 417 LD

D = 3° Q0" 02~

R = 1,909.4¢6’

T = 461.56"

L = 905.7%

E = 54.99

e = MATCH EXISTING 0.0525'/FT (200" TRANSITION)
S.E. ATTAIN: 380+44.09 - 382+44.09

S.E. REMOVE: 390+17.84 - 392+17.84

P.C. STA. = 381+77.92

P.T. STA, = 390+83.67

LEGEND

m TEMPORARY IMPACT
ATTENUATORS

TEMPORARY BRIDGE
TRAFFIC SIGNALS

STAGE 1 NOTES

RELOCATE TEMPORARY CONCRETE BARRIER, IMPACT ATTENUATORS,
ETC. ACCORDING TO TRAFFIC CONTROL PLAN.,

REMOVE STAGE II PORTION OF EXISTING STRUCTURE AND
GUARDRAIL.

CONSTRUCT STAGE II PORTION OF NEW STRUCTURE.

CONSTRUCT STAGE II EMBANKMENT, BRIDGE APPROACH PAVEMENT,
AND BRIDGE APPROACH PAVEMENT CONNECTOR.

CONSTRUCT STAGE II BINDER AND SURFACE. CONSTRUCT STAGE II
BITUMINOUS SHOULDERS, AGGREGATE SHOULDERS, AND GUARDRAIL.

REMOVE TEMPORARY CONCRETE BARRIER AND IMPACT ATTENUATORS.

PLACE FINAL PAVEMENT MARKINGS, SEEDING, AND PERFORM OTHER
WORK NECESSARY TO COMPLETE THIS SECTION.

REVISIONS _ ILLINOIS DEPARTMENT OF TRANSPORTATION

NAME
STAGE 1i

CONSTRUCTION

SKILLET FORK CREEK

VERT.

SCALE: HORIZ. DRAWN BY

DATE CHECKED BY




