03-10-2023 LETTING ITEM 129

0

0

STATE OF ILLINOIS

**DEPARTMENT OF TRANSPORTATION** 

FOR INDEX OF SHEETS, SEE SHEET NO.

# **PROPOSED** HIGHWAY PLANS

FAI ROUTE 290/FAP 342: I-290/IL 53 LAKE COOK RD TO IL 83 (KINGERY HWY) **SECTION: FAI 290 22 LITTER 3** EXPRESSWAY HIGHWAY CLEANING (LITTER/DEBRIS REMOVAL) **COUNTIES: COOK AND DUPAGE** C-91-104-23

ENGINEERING SCALES. REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.

JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION 1-800-892-0123 OR 811

PROJECT ENGINEER: RODRIGO LEDEZMA (847) 705-4580 PROJECT MANAGER: J. ALAIN MIDY (847) 221-3056

LOCATION MAP - SEE INDEX OF SHEETS

GROSS LENGTH = 138,336 FT. = 26.2 MILE

NET LENGTH = 138,336 FT. = 26.2 MILE

\*\* FAI 290 PAP 342

\* COOK AND DUPAGE

D-91-073-23



STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION SUBMITTED NECESSEE (50 2 February 3, 20 February 3, 2023 DIRECTOR OF HIGHWAYS PROJECT IMPLEMENTATION

PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

CONTRACT NO. 62U67

### INDEX OF SHEETS

- 1. TITLE SHEET
- 2. INDEX OF SHEETS
  APPLICABLE STATE STANDARDS
- 3. SUMMARY OF QUANTITIES SCHEDULE OF CLEANING STARTING DATES
- 4. EXPRESSWAY CLEANING: I-290 EXTENSION/ ILL 53,
- 5. TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES (TC-17)

## STATE STANDARDS

701106-02 OFF-ROAD OPERATION MULTILANE, MORE THAN 15' AWAY


701426-09 LANE CLOSURE, MULTILANE, INTERMITTENT OR MOVING OPER., FOR SPEEDS  $\geq$  45 MPH

701901-08 TRAFFIC CONTROL DEVICES


\*\* FAI 290 PAP 342

\* COOK AND DU PAGE


STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION




#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 2



#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 3



#### TYPICAL EXPRESSWAY CROSS-SECTION NO. 4



TYPICAL EXPRESSWAY CROSS-SECTION NO. 5

#### NOTES:

- 1. SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
- 2. NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.
- 3. ALL SCHEDULES OF ANTICIPATED STARTING DATES SHOWN ARE TENTATIVE AS DETERMINED BY THE DEPARTMENT'S OPERATIONAL NEEDS.
- 4. NO DAILY CONTRACTOR WORK REQUESTS/ SCHEDULING SHALL BE AUTORIZED OR APPROVED TO START WHEN IT IS DETERMINED BY THE ENGINEER THAT WEATHER CONDITIONS WILL BE UNFAVORABLE. APPROVAL OF ALL DAILY CONTRACTOR WORK SCHEDULE REQUEST SHALL BE SOLELY DETERMINED BY THE ENGINEER AND OR PROJECT SUPERVISOR.
- 5. ALL SHOULDER CLOSURES SHALL BE IMMEDIATELY REMOVED DURING ALL ADVERSE WEATHER CONDITIONS <u>WITHOUT EXCEPTION</u>, INCLUDING BUT NOT LIMITED TO RAIN, WET ROAD SURFACE (SPRAY FROM TIRES), MIST, DRIZZLE, SLEET, SNOW, FOG AND ANY OTHER CIRCUMSTANCE DETERMINED UNSAFE BY THE ENGINEER. THE CONTRACTOR SHALL IMPLEMENT THIS CONTRACT REQUIREMENT IMMEDIATELY WITHOUT WAITING FOR DEPARTMENT INSTRUCTIONS.
- 6. NO WORK WILL BE ALLOWED ON THE FOLLOWING DATES UNLESS IT IS CONSIDERED AN EMERGENCY, IMMEDIATE HAZARD OR ANY WORK AS DESIGNATED BY THE DEPARTMENT THAT REQUIRES FIRST PRIORITY CORRECTIVE ACTION:

EASTER HOLIDAY
MEMORIAL DAY HOLIDAY
INDEPENDENCE DAY HOLIDAY
LABOR DAY HOLIDAY
THANKSGIVING HOLIDAY
CHRISTMAS/NEW YEAR'S HOLIDAY

SUMMARY OF QUANTITIES

COOK DUPAGE

			URBAN	100 % STATE 0044	100 % STATE 0044	
CODE NO.	ITEM	UNIT	TOTAL QUANTITIES	EXPRESSWAY	EXPRESSWAY	
X0326643	LITTER PICKING	MILE	240	180	60	

\*\* FAI 290 PAP 342

\* COOK AND DU PAGE

 USER NAME
 = Rodrigo.Ledezma
 DESIGNED REVISED 

 DRAWN REVISED 

 PLOT SCALE = 100.0000 ' / in.
 CHECKED REVISED 

 PLOT DATE = 12/15/2022
 DATE REVISED

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

SUMMARY OF QUANTITIES
SCHEDULE OF STARTING DATES
SHEET OF SHEETS STA. TO STA.

SECTION COUNTY TOTAL SHEET NO. FAI 290 22 LITTER 3 \* 5 3

CONTRACT NO. 62U67

