**→**�→Z ST, -EXISTING IDOT CONTROLLER "T' **←** NOTE WELLS ST. NOTE 6 +++++ \* \* \* \* \* \* \* (E) TN14 E 1013 1450+00 ₽. ST/ INE ST SHEET 1455+00 MATCH SEE 2450+00 GREEN 2455+00 TM14 ပ TO PERSON SEWENTWORTH AV. 

F.A.I. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
90/94	2003-0311	соок	976	103
STA.	1446+50.00	TO STA. 1458	+50.00	
FFD. RO	NO DIST. NO. 1 ILLI	VOIS FED. ATD	PROJECT	

## 62583

## NOTES:

- 1. SEE DRAWINGS ME-01 AND ME-02 FOR ELECTRICAL SYMBOLS AND ABBREVIATIONS.
- 2. COORDINATE ALL WORK WITH IDOT CONTRACT NO. 62693.
- UNLESS NOTED OTHERWISE, ALL ITEMS AND WORK SHOWN IN HEAVY LINE WEIGHT ON THIS DRAWING ARE PROPOSED ITEMS AND WORK.
- 4. EXISTING TEMPORARY AERIAL CABLES TO BE REMOVED WILL BE INCLUDED FOR PAYMENT WITH THE "WOODEN POLE REMOVAL" PAY ITEM.
- 5. THE EXISTING ROADWAY LIGHTING MOUNTED ON THE MEDIAN BARRIER WALL NORTH OF 63rd ST TO 59th ST MUST REMAIN IN OPERATION UNTIL THE PROPOSED ROADWAY LIGHTING SYSTEM HAS BEEN INSTALLED, ENERGIZED, TESTED, AND ACCEPTED BY THE ENGINEER, UNLESS OTHERWISE DIRECTED.
- 6. AFTER THE PERMANENT FEED TO EXISTING IDOT CONTROLLER "T" HAS BEEN INSTALLED, TESTED, AND ACCEPTED, THE CONTRACTOR WILL REMOVE THE TEMPORARY FEED TO IDOT CONTROLLER "T".

HIGH MAST LIGHT TOWERS, CONTROLLERS, AND WIRING NORTH OF 59+h STREET ARE INSTALLED IN IDOT CONTRACT NO. 62733.



EL-31

REVISIO NAME	
REVISED	DATE 1/21/05

ILLINOIS DEPARTMENT OF TRANSPORTATION F.A.I. 90/94 (DAN RYAN EXPRESSWAY) 31st STREET TO I-57

ROADWAY LIGHTING PLANS EXISTING CONDITIONS AND DEMOLITION

SCALE: 1"=50"
DATE: October 29, 2004

DRAWN BY: CJM CHECKED BY: WDS

CONSOER TOWNSEND ENVIRONMENT ENGINEERS, INC.
303 EAST WACKER DRIVE, SUITE 600
CHACAGO LILWIOS 6060-522, PHONE (32) 938-0300