
F.A.I. RTE.	SECTION	COUNTY	TOTAL	SHEET NO.	
90/94	2003-0311	соок	976	227	
STA.	308+00	TO STA. 1321	+00		
EEU DU	ON TOTAL OF	THOIS EED ATD	PROJECT	r	

62583

→ ⊕ **>** Z 1.

- NOTES:
- 1. SEE DRAWINGS ME-01 AND ME-02 FOR ELECTRICAL SYMBOLS AND ABBREVIATIONS.
- 2. UNLESS NOTED OTHERWISE, ALL ITEMS AND WORK SHOWN IN HEAVY LINE WEIGHT ON THIS DRAWING ARE PROPOSED NEW ITEMS OF WORK.
- 3. THE EXISTING ROADWAY LIGHTING SYSTEM SHALL REMAIN IN OPERATION UNTIL THE PROPOSED ROADWAY LIGHTING SYSTEM HAS BEEN INSTALLED, ENERGIZED, TESTED, AND ACCEPTED BY THE ENGINEER, UNLESS OTHERWISE DIRECTED BY THE ENGINEER.
- REMOVAL OF LIGHT POLE AND LUMINAIRE ARE PART OF CONTRACT 62583. FOUNDATION REMOVAL SHALL BE BY OTHERS.



0 50'

RL07-18

CHECKED BY: TM

REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION						
NAME	DATE							
		F.A.I.	90/94	(DAN	RYAN	EXPRES	SWAY)	
		31st STREET TO I-57						
					GHTING	PLANS NTS 2007		
			I NOI OSE	י וואוז ט	TO V EIVIE	1113 2001		
		SCALE:	1"=50"			DRAWN BY:	VG	

DATE: OCTOBER 29, 2004

SINGH 300 W. ADAMS ST. CHICAGO, IL 60606
SINGH & ASSOCIATES, INC. TEL1 (512) 629-0240
CONSULTING ENGINEERS FAX: (312) 629-8449