
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the properly 
completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing time twenty-one 
days prior to the letting of interest. This pre-qualification requirement applies to first time contractors, contractors 
renewing expired ratings, contractors maintaining continuous pre-qualification or contractors requesting revised 
ratings. To be eligible to bid, existing pre-qualification ratings must be effective through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors downloading and/or ordering CD-ROM’s and are wanting to bid on items included in a particular letting 
must submit the properly completed “Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT)and the 
ORIGINAL, signed and notarized, “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m. 
prevailing time, three (3) days prior to the letting date. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from IDOT’s 
Central Bureau of Construction. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a 
“Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at that time which 
items are being requested For Bidding purposes.  Only those items requested For Bidding will be analyzed.  After 
the request has been analyzed, the bidder will be issued a Proposal Denial and/or Authorization Form, 
approved by the Central Bureau of Construction, that indicates which items have been approved For Bidding.  If 
Authorization to Bid cannot be approved, the Proposal Denial and/or Authorization Form will indicate the 
reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a reasonable time 
of complete and correct original document submittal should contact the department as to status.  This is critical in 
the week before the letting.  These documents must be received three days before the letting date.  Firms unsure 
as to authorization status should call the Prequalification Section of the Bureau of Construction at the number 
listed at the end of these instructions. 

 
ADDENDA: It is the contractor’s responsibility to determine which, if any, addenda pertains to any project they may 
be bidding.  Failure to incorporate all relevant addenda may cause the bid to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda will also be placed on the Addendum/Revision 
Checksheet and each subscription service subscriber will be notified by e-mail of each addendum issued. 
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an added 
courtesy the Department provides.  It is suggested that bidder check IDOT’s website 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.   
 

IDOT is not responsible for any e-mail related failures. 
 

Addenda Questions may be directed to the Contracts Office at (217)-782-7806 or D&Econtracts@dot.il.gov  
 
Technical Questions about downloading these files may be directed to Roseanne Nance (217)-785-5875 or 
nancer@dot.il.gov 
 

http://www.dot.il.gov/desenv/delett.html


 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal 
when bids are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be required 

by the contract special provisions 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together 
to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the 
proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the 
time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids    217/782-7806 
Mailing of plans and proposals    217/782-7806 
Electronic plans and proposals    217/785-5875 

 
ADDENDUMS TO THE PROPOSAL FORMS 

Planholders should verify that they have received and incorporated the revisions prior to submitting their bid.  Failure 
by the bidder to include an addendum could result in a bid being rejected as irregular. 
 



 RETURN WITH BID 
Proposal Submitted By 

Name 

Address 

City 

  

 Letting March 11, 2005 
 
  NOTICE TO PROSPECTIVE BIDDERS 
  This proposal can be used for bidding purposes 
  by only those companies that request and receive  
  written AUTHORIZATION TO BID from IDOT’s 
  Central Bureau of Construction. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice To Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 

 
    Contract No. 62811 
  COOK County 
  Section 2004-072RS 
  Route FAI 90/94 
  Project IM-94-3(382)56 
  District 1 Construction Funds 

 
 

 

PLEASE MARK THE APPROPRIATE BOX BELOW: 
 

  
  

  A Bid Bond is included. 
 

 

  Prepared by 
  A Cashier’s Check or a Certified Check is included F 

  Checked by 
                             (Printed by authority of the State of Illinois) 
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INSTRUCTIONS 
 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to 
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to 
Bid from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit 
Part B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of 
Availability (BC 57). 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a “Request for 
Proposal Forms and Plans” he/she must indicate at that time which items are being requested For Bidding purposes.  
Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will be issued a 
Proposal Denial and/or Authorization Form, approved by the Central Bureau of Construction, that indicates which 
items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Proposal Denial and/or 
Authorization Form will indicate the reason for denial.  If a contractor has requested to bid but has not received a 
Proposal Denial and/or Authorization Form, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
Mailing of CD-ROMS     217/782-7806 
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PROPOSAL 

 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 

 
for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 
  Contract No. 62811 
  COOK County 
  Section 2004-072RS 
  Project IM-94-3(382)56 
  Route FAI 90/94 
  District 1 Construction Funds 
 
0.21 mile of 30 ft paving and sewer installation on Wentworth Avenue from 500 ft north of 51st Street to 

1,100 ft south of 47th Street along I-90/94 (Dan Ryan Expressway). 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation. This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 11/2001) 
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RETURN WITH BID 
 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has 
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 
present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 
 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000.................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000.................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000.................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000.................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000.................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000.................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000.................. $800,000 
 $1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000.................. $900,000 
 $1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Illinois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is the 
awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 
 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 
 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 
 
 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 

BD 354 (Rev. 11/2001) 
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6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 
 
 

 
 

Schedule of Combination Bids 
 
Combination

No. 
 

Sections Included in Combination 
              Combination Bid 

              Dollars                 Cents 
 
 

   

 
 

   

 
 

   

 
 

   

 
 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a 

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and all 
extensions and summations have been made.  The bidder understands that the quantities appearing in the bid schedule 
are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there is an error 
in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the contract will be 
made only for actual quantities of work performed and accepted or materials furnished according to the contract.  The 
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as 
provided elsewhere in the contract. 

 
8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State, 

assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with the 
return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an 
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State. 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

BD 354A (Rev. 11/2001) 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
2/4/2005

62811
State Job # - C-91-296-04
PPS NBR - 1-74823-1215 Project Number Route
County Name - COOK- - IM-094-3/382/056 FAI 90/94
Code - 31 -  - 
District - 1 -  - 
Section Number - 2004-072RS 36

36
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

XX104800 COMB CC&G TBV.12 FOOT 1,100.000

XX157200 CITY ELECT MAN ADJ EACH 3.000

X0322124 STORM SEW WM REQ    8 FOOT 65.000

X0322256 TEMP INFO SIGNING SQ FT 30.000

X0323426 SED CONT DR ST INL CL EACH 22.000

X0324698 APPLY DUST SUP AGENTS UNIT 4.000

X4022000 TEMP ACCESS- COM ENT EACH 1.000

X6065740 CONC MED SURF  5 MOD SQ FT 2,593.000

X7015000 CHANGEABLE MESSAGE SN CAL MO 5.000

Z0013798 CONSTRUCTION LAYOUT L SUM 1.000

20200100 EARTH EXCAVATION CU YD 110.000

20400800 FURNISHED EXCAV CU YD 25.000

20700220 POROUS GRAN EMBANK CU YD 236.000

20800150 TRENCH BACKFILL CU YD 17.000

28000510 INLET FILTERS EACH 11.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
2/4/2005

62811
State Job # - C-91-296-04
PPS NBR - 1-74823-1215 Project Number Route
County Name - COOK- - IM-094-3/382/056 FAI 90/94
Code - 31 -  - 
District - 1 -  - 
Section Number - 2004-072RS 36

36
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

31101600 SUB GRAN MAT B  8 SQ YD 4,055.000

42000501 PCC PVT 10    JOINTED SQ YD 3,667.000

42001300 PROTECTIVE COAT SQ YD 4,439.000

44000100 PAVEMENT REM SQ YD 1,686.000

44000200 DRIVE PAVEMENT REM SQ YD 24.000

44000500 COMB CURB GUTTER REM FOOT 1,100.000

44000600 SIDEWALK REM SQ FT 6,407.000

55039700 SS CLEANED FOOT 42.000

55100300 STORM SEWER REM   8 FOOT 113.000

60202505 CB TA 4D T1FOL (CHGO) EACH 3.000

60235200 INLET TA T1FOL (CHGO) EACH 4.000

60250500 CB ADJ NEW T1F CL EACH 1.000

60255800 MAN ADJ NEW T1F CL EACH 4.000

60265700 VV ADJUST EACH 5.000

60500040 REMOV MANHOLES EACH 2.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
2/4/2005

62811
State Job # - C-91-296-04
PPS NBR - 1-74823-1215 Project Number Route
County Name - COOK- - IM-094-3/382/056 FAI 90/94
Code - 31 -  - 
District - 1 -  - 
Section Number - 2004-072RS 36

36
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

60500050 REMOV CATCH BAS EACH 2.000

60500060 REMOV INLETS EACH 7.000

60604100 COMB CC&G TB6.12 MOD FOOT 1,100.000

67100100 MOBILIZATION L SUM 1.000

70102630 TR CONT & PROT 701601 L SUM 1.000

70102640 TR CONT & PROT 701801 L SUM 1.000



CONTRACT NUMBER 62811

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 
STANDARDS GOVERNING CONTRACT 

PROCUREMENT: ASSURANCES, CERTIFICATIONS 
AND DISCLOSURES 

 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the 
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is 
made and understood, and that each disclosure requirement has been understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder. 

 
II.  ASSURANCES 
 

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract. 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held 
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business. 
 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10. 

 
C.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) together 
with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or (ii) an 
amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 

The current salary of the Governor is $150,700.00. Sixty percent of the salary is $90,420.00. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
D.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
F.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
G.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
H.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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I.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this 
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the 
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the 
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is 
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5. 
 

C.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

D.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
 
A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

E.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

F.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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G.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

 

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500.  Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent 
in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into 
a contract with a State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor further acknowledges 
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is 
determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
 

H.  Sarbanes-Oxley Act of 2002 
 

1.  The Illinois Procurement Code provides: 
 
Section 50-60(c). 
 
The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the  
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under  
the Illinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract.  The contractor acknowledges  
that the contracting agency shall declare the contract void if this certification is false. 
 

I.  ADDENDA 
 

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract.  Failure to do so may cause 
the bid to be declared unacceptable. 
 

J.  Section 42 of the Environmental Protection Act 
 
The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a 
contract under this Section which prohibits the bidding on or entering into contracts with the State of Illinois or a State agency by a 
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of 
the Environmental Protection Act for a period of five years from the date of the order.  The contractor acknowledges that the 
contracting agency may declare the contract void if this certification is false.  
 

 
K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 
 

In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces.  The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract.  The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and each of its subcontractors.  Unless otherwise 
directed in writing by the Department, applicable apprenticeship and training programs are those that have been approved and 
registered with the United States Department of Labor.  The bidder shall list in the space below, the official name of the program 
sponsor holding the Certificate of Registration for all of the types of work or crafts in which the bidder is a participant and that will be 
performed with the bidder’s forces.  Types of work or craft work that will be subcontracted may be indicated as to be subcontracted. 

 
_________________________________________________________________________________________________________
_________________________________________________________________________________________________________
_________________________________________________________________________________________________________ 

 
The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts.  In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 
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IV.  DISCLOSURES 

 
A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 
into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous 
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act. 

 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or 
incorporated by reference. 

 
C. Disclosure Form Instructions 
 

Form A:  For bidders that have previously submitted the information requested in Form A 
 
The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any 
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may sign the following 
certification statement indicating that the information previously submitted by the bidder is, as of the date of signature, current and accurate.  The 
Certification must be signed and dated by a person who is authorized to execute contracts for the bidding company.  Before signing this 
certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the Bidder signs the Certification, the 
Bidder should proceed to Form B instructions. 
 
 
 
 

CERTIFICATION STATEMENT 
 
I have determined that the Form A disclosure information previously submitted is current and 
accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional 
forms or amendments to previously submitted forms are attached to this bid. 
 
 
        

(Bidding Company) 
 

               
          Name of Authorized Representative (type or print)                                Title of Authorized Representative (type or print) 
 
                
                                                                             Signature of Authorized Representative                                               Date 
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Form A:  For bidders who have NOT previously submitted the information requested in Form A 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a 
person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be 
completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES         NO       
 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than $90,420.00?  YES         NO      
 3. Does anyone in your organization receive more than $90,420.00 of the bidding entity’s or parent entity’s distributive income?  
  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)  YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than $90,420.00?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or the 
bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 
 
Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by the 
bidding entity.  It must be signed by an individual who is authorized to execute contracts for the bidding entity.  Note:  Signing the NOT 
APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be completed, signed and dated or the bidder 
may be considered nonresponsive and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
signature box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital Development 
Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 

 
 

D. Bidders Submitting More Than One Bid 
 

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.  
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms 
by reference. 
 
• The bid submitted for letting item        contains the Form A disclosures or Certification Statement and the Form B 
 disclosures.  The following letting items incorporate the said forms by reference: 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30 
ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and 
potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of the 
publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-ended 
contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of 
the requirements set forth in Form A.  See Disclosure Form Instructions. 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in 
terms of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $90,420.00 
(60% of the Governor’s salary as of 7/1/01). (Make copies of this form as necessary and attach a separate Disclosure 
Form A for each individual meeting these requirements) 
FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 
 % or $ value of ownership/distributable income share:       
 

2.  Disclosure of Potential Conflicts of Interest.   Check  “Yes”  or  “No”  to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and 
describe. 
 
 (a)  State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 

      If your answer is yes, please answer each of the following questions. 
 

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll 
Highway Authority?        Yes       No __ 
 

2. Are you  currently appointed to or  employed by  any agency  of the  State of Illinois?  If you are 
      currently appointed to or employed by any agency of the State of Illinois, and your annual salary 

exceeds $90,420.00,  (60% of the Governor’s salary as of  7/1/01)  provide  the name the State 
agency for which you are employed and your annual salary. ___________________________ 
___________________________________________________________________________ 
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 

salary exceeds $90,420.00,  (60% of the Governor’s salary as of  7/1/01) are you entitled to receive 
(i)  more than  7 1/2%  of  the  total  distributable income  of your firm, partnership,  association or  
corporation, or (ii) an amount in excess of the salary of the Governor? Yes       No __ 
 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds $90,420.00,  (60% of the Governor’s salary as of  7/1/01) are  you and your spouse 
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income 
of your firm, partnership, association or corporation, or  (ii)  an amount in excess of 2 times the   
salary of the Governor?       Yes       No __ 

_______________________________________________________________________________________ 
(b)  State employment of spouse, father, mother, son, or daughter, including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 
 
  1.  Is your spouse or any minor children currently an officer or employee of the Capitol Development 
       Board or the Illinois Toll Highway Authority?    Yes       No __ 

 
2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 
    of Illinois?  If your spouse or minor children  is/are  currently appointed to  or employed  by any  
    agency of the  State of  Illinois, and  his/her  annual salary exceeds  $90,420.00,  (60%  of the    
    Governor’s salary as of  7/1/01)  provide the name of the spouse  and/or  minor children, the name 

                 of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 

3.  If your spouse or any minor children is/are currently appointed to or employed by any agency of the  
    State of Illinois, and  his/her annual salary exceeds  $90,420.00,  (60% of the salary of the Governor  

      as of  7/1/01) are you entitled to receive (i) more than 71/2% of the total distributable income of your 
firm,  partnership,  association or  corporation, or  (ii)  an  amount  in  excess  of   the  salary of  the       
Governor?         Yes       No __ 
 

4.  If your spouse or any minor children  are currently appointed  to or employed by any agency of the 
    State of Illinois, and his/her annual salary exceeds $90,420.00, (60% of the Governor’s salary as of  

                 7/1/01)  are you and your spouse or any minor children entitled to receive  (i) more than 15% in the 
                 aggregate of the total distributable income from your firm, partnership, association or corporation, or 
                 (ii) an amount in excess of 2 times the salary of the Governor?   

         Yes       No __ 
___________________________________________________________________________________ 

 (c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
     unit of local  government authorized by the  Constitution of the State of  Illinois or the statutes of the State of  
     Illinois currently or in the previous 3 years.     Yes       No __ 

 ________________________________________________________________________________________ 
 (d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

     son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United State of 
     America, or any unit of local government authorized by the Constitution of the State of Illinois or  the statues 
     of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in 
     the discharge of that office currently or in the previous 3 years.  Yes       No __ 
________________________________________________________________________________________ 

        (f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
            son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
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 (h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,  
      son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (i) Compensated  employment, currently  or in the previous 3  years, by any registered election  or reelection  
      committee registered with the Secretary of State or any county clerk of the State  of Illinois, or any political  
            action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 
            last 2 years by any registered election or re-election committee registered with the Secretary of State or any 

    county clerk of the State of Illinois,  or any political action committee  registered with either the Secretary of 
    State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. 
 

Completed by:        

 Name of Authorized Representative (type or print)  

Completed by:        

 Title of Authorized Representative (type or print)  

Completed by:               

 Signature of Individual or Authorized Representative           Date 

 
NOT APPLICABLE STATEMENT 

I have determined that no individuals associated with this organization meet the criteria that would 
require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 
        

 Name of Authorized Representative (type or print)  

        

 Title of Authorized Representative (type or print)  

               

 Signature of Authorized Representative           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

 
Contractor Name 
      
Legal Address 
      
City, State, Zip 
      
Telephone Number 
      

Email Address Fax Number (if available) 
      

Disclosure of the information contained in this Form is required by the  Section 50-35  of the Illinois Procurement  
Act (30 ILCS 500).  This information shall become part of the publicly available contract file. This Form B must 
be completed for bids in excess of $10,000, and for all open-ended contracts. 

 
DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it 
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with  
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE SIGNED 
 

 
        

 Name of Authorized Representative (type or print)  

        

 Title of Authorized Representative (type or print)  

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and 
such awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the 
contract project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct 
such underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
             Rev. 3/98 
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        Contract No. 62811 
        COOK County 
        Section 2004-072RS 
        Project IM-94-3(382)56 
        Route FAI 90/94 
        District 1 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights # _______________________________  Duration of Project:  _____________________________ 

Name of Bidder:  __________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
    TO BE ASSIGNED 
 MINORITY EMPLOYEES TRAINEES  TO CONTRACT 

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   
                   
SUPERVISORS                   
                   
FOREMEN                   
                   
CLERICAL                   
EQUIPMENT                   
OPERATORS                   
                   
MECHANICS                   
                   
TRUCK DRIVERS                   
                   
IRONWORKERS                   
                   
CARPENTERS                   
                   
CEMENT MASONS                   
                   
ELECTRICIANS                   
PIPEFITTERS,                   
PLUMBERS                   
                   
PAINTERS                   
LABORERS,                   
SEMI-SKILLED                   
LABORERS,                   
UNSKILLED                   
                   

TOTAL                   
 
                                            TABLE C 

TOTAL Training Projection for Contract 
EMPLOYEES TOTAL   *OTHER 

IN EMPLOYEES BLACK HISPANIC MINOR. 
TRAINING M F M F M F M F 

APPRENTICES         
         
ON THE JOB         
TRAINEES         
*Other minorities are defined as Asians (A) or Native Americans (N). 
  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 - Pg 1 (Rev. 3/98) 
                                                                   Note:  See instructions on the next page                                                               IL 494-0454 
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RETURN WITH BID  Contract No. 62811 
  COOK County 
  Section 2004-072RS 
  Project IM-94-3(382)56 
  Route FAI 90/94 
  District 1 Construction Funds 
PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 
  The undersigned bidder projects that:  (number) ____________________________________ new hires would 

be recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 
 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 

undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 
 
  The undersigned bidder estimates that (number) _________________________________________ persons will 

be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 
PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 
B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 

submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
BC-1256-Pg. 2 (Rev. 3/98) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block 
needs to be completed only if revisions are required. 
 
Signature:  _____________________________________ Title:  _____________________ Date:  _____________ 



 

 
RETURN WITH BID 

 
 
 

ADDITIONAL FEDERAL REQUIREMENTS 
 
 
In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all 
bidders make the following certifications. 
 
A. By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either 

directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action, in restraint of free competitive bidding in connection with the submitted bid.  This statement 
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the 
United States. 

 
B. CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. Have you participated in any previous contracts or subcontracts subject to the equal 
opportunity clause.  YES _____  NO _____ 
 

2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of 
OFCC, any Federal agency, or the former President’s Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements of those organizations?  
YES _____  NO _____ 
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RETURN WITH BID  Contract No. 62811 
 COOK County 
  Section 2004-072RS 
  Project IM-94-3(382)56 
  Route FAI 90/94 
  District 1 Construction Funds 

 
PROPOSAL SIGNATURE SHEET 

 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  
  
(IF AN INDIVIDUAL) Signature of Owner  
 
 Business Address  
  
  

 
   
 Firm Name  
  
 By  
 
(IF A CO-PARTNERSHIP) Business Address  
  
  
 Name and Address of All Members of the Firm: 
    
    
 
    
 
 
 Corporate Name  
 
 By  
  Signature of Authorized Representative 
(IF A CORPORATION)   
   

Typed or printed name and title of Authorized Representative 
 
 
 Attest  

 Signature 
(IF A JOINT VENTURE, USE THIS SECTION   
FOR THE MANAGING PARTY AND THE  Business Address  
SECOND PARTY SHOULD SIGN BELOW)  
 
 
 
 Corporate Name  
 
 By  
(IF A JOINT VENTURE) Signature of Authorized Representative 
 
   
  Typed or printed name and title of Authorized Representative 
   
   
 Attest  

Signature 
 
 Business Address  
  
  
If more than two parties are in the joint venture, please attach an additional signature sheet. 
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  Division of Highways 
  Proposal Bid Bond 
  (Effective November 1, 1992) 

   Item No.   
   Letting Date    
 
KNOW ALL MEN BY THESE PRESENTS, That We 

 

  
 
  
as PRINCIPAL, and   
  
 as SURETY, are 
held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount specified in 
Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever is the lesser sum, well 
and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, administrators, successors and assigns. 
 
 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, That Whereas, the PRINCIPAL has submitted a bid proposal to the STATE OF 
ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item Number and Letting Date 
indicated above. 
 
 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time and as specified in 
the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, after award by the Department, the 
PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents including evidence of the required insurance 
coverages and providing such bond as specified with good and sufficient surety for the faithful performance of such contract and for the prompt payment of 
labor and material furnished in the prosecution thereof; or if, in the event of the failure of the PRINCIPAL to make the required DBE submission or to enter 
into such contract and to give the specified bond, the PRINCIPAL pays to the Department the difference not to exceed the penalty hereof between the amount 
specified in the bid proposal and such larger amount for which the Department may contract with another party to perform the work covered by said bid 
proposal, then this obligation shall be null and void, otherwise, it shall remain in full force and effect. 
 
 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding paragraph, then 
Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full payment within such 
period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its expenses, including attorney’s 
fees, incurred in any litigation in which it prevails either in whole or in part. 
 
 In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their respective officers this 
__________________ day of ____________________________ A.D., _____. 

 
PRINCIPAL      SURETY 

   
(Company Name)                                                                   (Company Name)                                                                   
  
By:    By:  
                            (Signature & Title)                                           (Signature of Attorney-in-Fact)   
  

Notary Certification for Principal and Surety 
STATE OF ILLINOIS, 
COUNTY OF __________________ 
 
I, _________________________________________________________, a Notary Public in and for said County, do hereby certify  that 

______________________________________________and _______________________________________________________________ 

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

 who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL and 
SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free and voluntary 
act for the uses and purposes therein set forth. 

 Given under my hand and notarial seal this ___________ day of ___________________________, A.D. ________. 
 
 My commission expires   _____________________        _______________________________________________ 

                                                                                                                                Notary Public 
 
                   
In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing below the Principal is ensuring 
the identified electronic bid bond has been executed and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid 
bond as shown above. 
 
____________________  _____________________________________ ____________________________________________ 
Electronic Bid Bond ID#  Company/Bidder Name     Signature and Title 
 

            BD 356 (Rev. 2000) 



 

 
PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 
   
   
   
   
   
   
   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 323 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 
 

CONTRACTOR OFFICE COPY OF 
CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
   Contract No. 62811 
   COOK County 
   Section 2004-072RS 
   Project IM-94-3(382)56 
   Route FAI 90/94 
   District 1 Construction Funds 
 
 
 
 
 
 

 

 
NOTICE 

 
None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

 

 

NOTICE TO BIDDERS

 
 
1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 

received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., March 11, 2005.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 62811 
   COOK County 
   Section 2004-072RS 
   Project IM-94-3(382)56 
   Route FAI 90/94 
   District 1 Construction Funds 

 
0.21 mile of 30 ft paving and sewer installation on Wentworth Avenue from 500 ft north of 51st Street to 
1,100 ft south of 47th Street along I-90/94 (Dan Ryan Expressway). 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires 

the bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 

and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Timothy W. Martin, Secretary 

BD 351 (Rev. 01/2003)



FAI ROUTE 90/94 (DAN RYAN EXPRESSWAY) 
SECTION: (2004-072RS) 

COOK COUNTY 

 

INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS AND RECURRING SPECIAL PROVISIONS 
Adopted March 1, 2005 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL PROVISIONS. 
 
ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-02) (Revised 3-1-05) 
 

SUPPLEMENTAL SPECIFICATIONS 
Std. Spec. Sec. Page No. 

101 Definition of Terms .................................................................................................................................  1 
105 Control of Work ......................................................................................................................................  2 
205 Embankment .........................................................................................................................................  3 
251 Mulch .....................................................................................................................................................  4 
281 Riprap.....................................................................................................................................................  5 
282 Filter Fabric for Use With Riprap ............................................................................................................  8 
285 Concrete Revetment Mats......................................................................................................................  10 
311 Granular Subbase ..................................................................................................................................  14 
351 Aggregate Base Course .........................................................................................................................  15 
440 Removal of Existing Pavement and Appurtenances ..............................................................................  16 
442 Pavement Patching ...............................................................................................................................  17 
449 Removal and Replacement of Preformed Elastomeric Compression Joint Seal ...................................  18 
481 Aggregate Shoulders .............................................................................................................................  19 
501 Removal of Existing Structures ..............................................................................................................  20 
503 Concrete Structures ..............................................................................................................................  21 
505 Steel Structures .....................................................................................................................................  22 
506 Cleaning and Painting Metal Structures ................................................................................................  25 
508 Reinforcement Bars ...............................................................................................................................  26 
512 Piling .....................................................................................................................................................  27 
540 Box Culverts...........................................................................................................................................  28 
589 Elastic Joint Sealer ................................................................................................................................  30 
602 Catch Basin, Manhole, Inlet, Drainage Structures and Valve Vault  

     Construction, Adjustment and Reconstruction ...................................................................................  31 
603 Adjusting Frames and Grates of Drainage and Utility Structures ..........................................................  32 
610 Shoulder Inlets with Curb ......................................................................................................................  33 
665 Woven Wire Fence ................................................................................................................................  34 
669 Removal and Disposal of Regulated Substances .................................................................................  35 
671 Mobilization ...........................................................................................................................................  36 
702 Work Zone Traffic Control Devices ........................................................................................................  37 

1003 Fine Aggregates ....................................................................................................................................  38 
1004 Coarse Aggregate .................................................................................................................................  39 
1005 Stone, Concrete Blocks and Broken Concrete for Erosion Protection,  

     Sediment Control and Rockfill ...........................................................................................................  42 
1006 Metals ....................................................................................................................................................  46 
1007 Timber and Preservative Treatment ......................................................................................................  49 
1012 Hydrated Lime .......................................................................................................................................  50 
1020 Portland Cement Concrete ....................................................................................................................  51 
1021 Concrete Admixtures .............................................................................................................................  58 
1022 Concrete Curing Materials .....................................................................................................................  59 
1024 Nonshrink Grout ....................................................................................................................................  61 
1041 Brick ......................................................................................................................................................  63 
1043 Precast Reinforced Concrete Manhole Sections and Adjusting Rings ...................................................  64 
1056 Preformed Flexible Gaskets and Mastic Joint Sealer for Sewer and Culvert Pipe ................................  66 
1059 Elastic Joint Sealers ..............................................................................................................................  67 
1060 Waterproofing Materials ........................................................................................................................  68 
1069 Pole and Tower .....................................................................................................................................  69 
1070 Foundation and Breakaway Devices .....................................................................................................  70 
1077 Post and Foundation .............................................................................................................................  72 
1080 Fabric Materials .....................................................................................................................................  73 
1081 Materials For Planting ...........................................................................................................................  76 
1083 Elastomeric Bearings ............................................................................................................................  77 
1094 Overhead Sign Structures .....................................................................................................................  78 
1103 Portland Cement Concrete Equipment ..................................................................................................  79 
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RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 
CHECK SHEET # PAGE NO. 

1 X State Required Contract Provisions All Federal-aid Construction Contracts (Eff. 2-1-69) (Rev. 10-1-83) .... 80
2 X Subletting of Contracts (Federal-aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93).................................................. 82
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80) .............................................................................................................. 83
4  Specific Equal Employment Opportunity Responsibilities NonFederal-aid Contracts  

(Eff. 3-20-69) (Rev. 1-1-94) ................................................................................................................. 94
5  Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 4-1-93).............................................................. 100
6  Reserved .................................................................................................................................................... 105
7  Asphalt Quantities and Cost Reviews (Eff. 7-1-88)..................................................................................... 106
8 X National Pollutant Discharge Elimination System Permit (Eff. 7-1-94) (Rev. 1-1-03).................................. 107
9  Haul Road Stream Crossings, Other Temporary Stream Crossings and In-Stream Work Pads 

(Eff. 1-2-92) (Rev. 1-1-98) ..................................................................................................................... 108
10  Construction Layout Stakes Except for Bridges (Eff. 1-1-99) (Rev. 1-1-02).................................................. 109
11 X Construction Layout Stakes (Eff. 5-1-93) (Rev. 1-1-02)................................................................................ 112
12  Use of Geotextile Fabric for Railroad Crossing (Eff. 1-1-95) (Rev. 1-1-97)................................................... 115
13  Asphaltic Emulsion Slurry Seal and Fibrated Asphaltic Emulsion Slurry Seal (Eff. 8-1-89) (Rev. 2-1-97) .... 117
14  Bituminous Surface Treatments Half-Smart (Eff. 7-1-93) (Rev. 1-1-97) ....................................................... 123
15  Quality Control/Quality Assurance of Bituminous Concrete Mixtures (Eff. 1-1-00) (Rev. 3-1-05) ................. 129
16  Subsealing of Concrete Pavements (Eff. 11-1-84) (Rev. 2-1-95).................................................................. 148
17  Bituminous Surface Removal (Cold Milling) (Eff. 11-1-87) (Rev. 10-15-97).................................................. 152
18  Resurfacing of Milled Surfaces (Eff. 10-1-95) ............................................................................................... 154
19  PCC Partial Depth Bituminous Patching (Eff. 1-1-98)................................................................................... 155
20  Patching with Bituminous Overlay Removal (Eff. 10-1-95) (Rev. 7-1-99) ..................................................... 157
21  Reserved ...................................................................................................................................................... 159
22  Protective Shield System (Eff. 4-1-95) (Rev. 1-1-03).................................................................................... 160
23  Polymer Concrete (Eff. 8-1-95) (Rev. 3-1-05) ............................................................................................... 162
24  Controlled Low-Strength Material (CLSM) (Eff. 1-1-90) (Rev. 3-1-05) .......................................................... 164
25  Pipe Underdrains (Eff. 9-9-87) (Rev. 1-1-98) ................................................................................................ 169
26  Guardrail and Barrier Wall Delineation (Eff. 12-15-93) (Rev. 1-1-97) ........................................................... 170
27  Bicycle Racks (Eff. 4-1-94) (Rev. 1-1-97) ..................................................................................................... 175
28  Reserved ...................................................................................................................................................... 177
29  Reserved ...................................................................................................................................................... 178
30  Reserved ...................................................................................................................................................... 179
31  Night Time Inspection of Roadway Lighting (Eff. 5-1-96).............................................................................. 180
32  Reserved ...................................................................................................................................................... 181
33  English Substitution of Metric Bolts (Eff. 7-1-96)........................................................................................... 182
34  English Substitution of Metric Reinforcement Bars (Eff. 4-1-96) (Rev. 1-1-03) 183
35  Polymer Modified Emulsified Asphalt (Eff. 5-15-89) (Rev. 1-1-04)................................................................ 185
36  Corrosion Inhibitor (Eff. 3-1-80) (Rev. 7-1-99) .............................................................................................. 187
37  Quality Control of Concrete Mixtures at the Plant-Single A (Eff. 8-1-00) (Rev. 1-1-04) ................................ 188
38  Quality Control of Concrete Mixtures at the Plant-Double A (Eff. 8-1-00) (Rev. 1-1-04) ............................... 194
39 X Quality Control/Quality Assurance of Concrete Mixtures (Eff. 4-1-92) (Rev. 3-1-05) .................................... 202
40  Traffic Barrier Terminal Type 1, Special (Eff. 8-1-94) (Rev. 1-1-03) ............................................................. 215
41  Reserved ...................................................................................................................................................... 216
42  Segregation Control of Bituminous Concrete (Eff. 7-15-97).......................................................................... 217
43  Reserved ...................................................................................................................................................... 220
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2002, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAI 90/94 (I-90/94), Section  (2004-072RS), Project IM-094-3(382)056, County: 
Cook and in case of conflict with any part or parts of said Specifications, the said Special 
Provisions shall take precedence and shall govern. 

FAI 90/94 (I-90/94) 
Section:  2004-072RS 

County: Cook 
Contract No.: 62811 

 
 
LOCATION OF PROJECT 

The project begins at a point on the centerline of the S. Wentworth Avenue, north of 51st Street 
in the City of Chicago, in Cook County.  The project extends northerly along the said centerline 
to south of 47th Street in the City of Chicago, in Cook County. 

Specifically, the work on S. Wentworth Avenue begins at a point approximately 475 feet north of 
the centerline of 51st Street and continues north to a point approximately 1100 feet south of the 
centerline of 47th Street for a total distance of 1,100 feet (0.208 miles).  
 
 
DESCRIPTION OF PROJECT 

The project consists of the reconstruction of S. Wentworth Avenue including concrete curb and 
gutter and portland cement concrete pavement, and drainage improvements consisting of new 
drainage structures and lateral connections between 51st Street and 47th Street. 
 
 
MAINTENANCE OF ROADWAYS 
Effective:  September 30, 1985  Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
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UTILITY COORDINATION - CITY OF CHICAGO 
Effective:  September 30, 1985  Revised: November 1, 1996 
 
The City of Chicago is to make adjustments to their street lighting and/or traffic signal facilities.  
The Contractor shall coordinate his work and cooperate with the City of Chicago in these 
adjustments. 
 
This coordination and cooperation by the Contractor will not be paid for separately but shall be 
considered included in the costs of the contract. 
 
 
STATUS OF UTILITIES TO BE ADJUSTED 
Effective:  January 30, 1987    Revised:  July 1, 1994 

Utility companies involved in this project have provided the following estimated dates: 

Name of Utility Type Location 

Estimated Dates for 
Start and Completion of 
Relocation or 
Adjustment 

Adjustment of frames and 
grates on manholes and 
access vaults. 
18 MTD 

Wentworth Ave.  
51st St to 47th St 

Construction Period SBC 
 

Underground Crossings 
with Storm Sewer 
Laterals. 

Wentworth Ave.  
51st St to 47th St 

SBC to box and support 
conduit package so that 
storm sewers can be 
installed below conduit 
during construction.  

Commonwealth 
Edison 
 

Adjustment of frames and 
grates on manholes and 
access vaults 

Wentworth Ave.  
51st St to 47th St 

Construction Period 

Peoples Energy 
 

Adjustment of Gas 
Valves, main and 
domestic service  

Wentworth Ave.  
51st St to 47th St 

Construction Period 

The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The applicable portions of Articles 105.07 and 107.31 of the 
Standard Specifications shall apply. 
 
 
START OF WORK 

The Contractor will not be allowed to proceed with any construction operations, or to otherwise 
interfere with traffic as determined by the engineer, prior to August 9, 2005.  The Engineer’s 
written approval shall be obtained by the Contractor before proceeding with any work on this 
improvement prior to the above stipulated date. 
 



FAI ROUTE 90/94 (DAN RYAN EXPRESSWAY) 
SECTION: (2004-072RS) 

COOK COUNTY 

 3

COMPLETION DATE 
 

The Contractor shall complete all contract items and safely open all roadways to traffic by 
11:59 PM on, December 5, 2005. 

 

COORDINATION WITH ADJACENT AND/OR OVERLAPPING CONTRACTS 

This Contract abuts and/or overlaps with other concurrent Contracts as listed below.  Each 
Contract includes work items requiring close coordination between the Contractors regarding 
the sequence and timing for the execution of such work items. 

Contract Number 62586 Contract Number 62799 
Contract Number 62796 Contract Number 62805 
Contract Number 62797 Contract Number 62807 
Contract Number 62798 Contract Number 62812 
  
Supplemental to the requirements of the Standard Specifications article 105.08- Cooperation 
Between Contractors, the Contractors shall identify all such work items at the beginning of the 
Contract, and coordinate sequence and timing for their execution with the other Contractors 
through the Engineer.  These work items shall be identified as separate line items in the 
Contractors’ proposed Construction and Progress Schedule. Any conflicts between Contractors’ 
schedules, the Department will be consulted through the Engineer to determine a resolution.  
Additional compensation or extension of the contract time will not be allowed for work and/or 
progress and/or lack of progress affected by lack of such coordination by the Contractor. 
 
 
CONTRACTOR COOPERATION 

The Contractor's attention is directed to the fact that other separate contracts may be under 
construction during the duration of this Contract and that the Contractor will be governed by 
Article 105.08 of the Standard Specifications. 

The Contractor will coordinate proposed project start dates and sequence of construction with 
the Engineer and other Contractors to present an effective and timely schedule for successful 
completion of the project. 

No additional compensation will be allowed the Contractor for the above requirements or for any 
delays or inconvenience resulting from the activities of other contractors. 
 
 
TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985  Revised:  October 1, 1995 
 
Traffic Control shall be in accordance with the applicable sections of the Standard 
Specifications, the Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control 
Devices for Streets and Highways", any special details and Highway Standards contained in the 
plans, and the Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
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The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 

HIGHWAY STANDARDS 
701601 Urban Lane Closure, Multilane, 1W or 2W, With Nontraversable Median 
701801 Lane Closure Multilane 1W or 2W Crosswalk or Sidewalk Closure 
702001 Traffic Control Devices 

 
PLANS AND DETAILS 

General Notes 
Traffic Control General Notes and Summary 
TC-10 District 1, Traffic Control and Protection for Side Roads, Intersections and Driveways 
TC-18 District 1, Signing for Flagging Operations at Work Zone Openings 
TC-22 District 1, Temporary Information Signing 

 
RECURRING SPECIAL PROVISIONS AND SPECIAL PROVISIONS 

Advanced Public Notification 
Changeable Message Signs 
Maintenance of Roadways 
Temporary Information Signing 
Traffic Control for Work Zone Areas 
Flagger Vests (BDE) 
Personal Protective Equipment (BDE) 
Portable Changeable Message Sign (BDE) 
Traffic Control Deficiency Deduction (BDE) 
Work Zone Public Information Signs (BDE) 
Work Zone Traffic Control Devices (BDE) 

 
 
ADVANCED PUBLIC NOTIFICATION 
 
The Contractor shall provide notice to the public a minimum of 14 days in advance of any work 
that requires the closure of lanes or ramps through the use of a changeable message sign or 
temporary information signing. 
 
 
TEMPORARY INFORMATION SIGNING 
 
Description. This item consists of furnishing, installing, maintaining, relocating for various states 
of construction and eventually removing temporary informational signs.  Included in this item 
may be ground mount signs, signs on temporary stands, truss mount signs, bridge mount signs, 
and overlay sign panels which cover portions of existing signs. 
 
Materials:  Materials shall be according to the following Articles of Section 1000 - Materials: 
 

 Item Article/Section 
a) Sign Base (Notes 1 & 2) 1090 
b) Sign Face ( Note 3) 1091 
c) Sign Legends 1092 
d) Sign Supports 1093 
e) Overlay Panels (Note 4) 1090.01 
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Note 1. The Contractor may use 16mm (5/8 inch) instead of 19mm (3/4 inch) thick 

plywood. 
Note 2. Type A sheeting can be used on the plywood base. 
Note 3. All sign faces shall be Type A except all orange signs shall meet the 

requirements of Article 1084.02(b). 
Note 4. The overlay panels shall be 2mm (0.08 inch) thick. 

 
GENERAL CONSTRUCTION REQUIREMENTS 

 
Installation: The sign sizes and legend sizes shall be verified by the Contractor prior to 
fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 702.05 and Article 720.04.  The signs shall be 2.1m (7') 
above the near edge of the pavement and shall be a minimum of 600mm (2') beyond the edge 
of the paved shoulder.  A minimum of 2 posts shall be used. 
 
The attachment of temporary signs to existing sign structures or sign panels shall be approved 
by the Engineer.  Any damage to the existing signs due to the Contractor's operations shall be 
repaired or signs replaced, as determined by the Engineer, at the Contractor's expense. 
 
Signs which are placed on overhead bridge structures shall be fastened to the handrail with 
stainless steel bands.  These signs shall rest on the concrete parapet where possible.  The 
Contractor shall furnish mounting details for approval by the Engineer. 
 
Method of Measurement.  This Work shall be measured for payment in square feet edge to 
edge (horizontally and vertically). 
 
All hardware, posts, supports, bases for ground mounted signs, connections, which are required 
for mounting these signs are included as part of this pay item. 
 
Basis of Payment.  This Work will be paid for at the contract unit price per square feet for 
TEMPORARY INFORMATION SIGNING, which price shall be full compensation for all labor, 
equipment and materials required for performing the work as herein specified. 
 
(CTE – 10/15/2004) 
 
 
CHANGEABLE MESSAGE SIGNS 
 
This item shall conform to the Recurring Special Provision for "Portable Changeable Message 
Signs" except as follows: 
 
One (1) sign will be required for this contract. 
 
 
CONSTRUCTION AIR QUALITY - DUST CONTROL 

Description.  This work shall consist of developing and implementing a detailed Dust Control 
Plan (DCP). Development of a DCP is required in “Non-attainment” and "Maintenance" areas,  
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per Article 107.36 of the Standard Specifications.  All construction activities shall be governed 
by the DCP. The nature and extent of dust generating activities, and specific control techniques 
appropriate to specific situations shall be discussed at the pre-construction meeting, with 
subsequent development of the DCP to include but not be limited to the requirements below.  

The Contractor is responsible for the control of dust at all times during the duration of the 
contract, 24 hours per day, 7 days per week, including non-working hours, weekends, and 
holidays.  This work shall be considered complete after the completion of all permanent erosion 
control measures required for the contract, and after all temporary and permanent seeding has 
taken place.  Work on this contract shall be conducted in a manner that will not result in 
generating excessive air borne particulate matter (PM) or nuisance dust conditions. 

The DCP shall include legible copies of the product literature and Material Safety Data Sheets 
for dust suppression agents and stabilizers the contractor proposes to use.  The Dust Control 
Plan shall involve the implementation of control measures before, during and after conducting 
any dust generating operation.  These controls must be in place on non-working days and after 
working hours, not just while work is being done on the site.  The Dust Control Plan must 
contain information specific to the project site, proposed work, and dust control measures to be 
implemented.  A copy of the Dust Control Plan must be available on the project site at all times. 

The Dust Control Plan must contain, at a minimum, all of the following information: 

Name, address and phone number of the person(s) responsible for the dust generating 
operation and for the submittal and implementation of the Dust Control Plan. 

A drawing specifying the site boundaries of the project with the areas to be disturbed, the 
locations of the nearest public roads, and all planned exit and entrance locations to the site from 
any paved public roadways. 

Control measures to be applied to all actual and potential fugitive dust sources before, during 
and after conducting any dust generating operation, including non-work hours and non-work 
days. 

A list of dust suppressants to be applied, including product specifications, Material Safety Data 
Sheets, and product label instructions that include the method, frequency and intensity of 
applications; and information on the environmental impacts and approval or certifications related 
to the appropriate and safe use for ground applications. 

A contingency plan consisting of at least one contingency measure for each activity occurring on 
the site in case the primary control measure proves inadequate. 

The Contractor shall submit two copies of the DCP that outlines in detail the measures to be 
implemented by the Contractor complying with this section, including prevention, cleanup, and 
other measures at least 14 days before beginning any dust generating activity.  The Contractor 
shall not begin any dust generating activities until the Engineer approves the DCP in writing.  
Failure to comply with the DCP or provisions herein will subject the contractor to an 
"Environmental Deficiency Deduction," as outlined below. 
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Materials 

1. Dust Suppression Agents 

Dust suppression agents shall be water soluble, non-toxic, non-reactive, non- volatile, and non-
foaming. The use of petroleum for dust control is prohibited. 

Calcium Chloride shall conform to the requirements of Article 1013.01 of the Standard 
Specifications.  Other commercially available dust suppression agents may be substituted for 
calcium chloride subject to the approval of the Engineer.  Material Safety Data Sheets must be 
reviewed and approved by the Engineer prior to the use of any substances other than Calcium 
Chloride. 

Water shall meet the requirements of Article 1002 of the Standard Specifications. 

2.  Soil stabilizers shall consist of seed and mulch meeting the requirements of Article 
1081.06 (a) (2) and (3). 

3. Covers for stockpiles shall be commercially available plastic tarps, or other materials 
approved by  the Engineer. 

Construction Methods.  Dust suppression agents shall be used to provide temporary control of 
dust on haul roads and other active work areas.  Several applications per day may be 
necessary to control dust depending upon meteorological conditions and work activity.  The 
Contractor shall apply dust suppression on a routine basis as necessary or as directed by the 
Engineer to control dust.  Wet suppression consists of the application of water or a wetting 
agent in solution with water.  Wetting agents shall not be applied directly to live plant material.  
Wet suppression equipment shall consist of sprinkler pipelines, tanks, tank trucks or other 
devices approved by the Engineer, capable of providing a regulated flow, uniform spray and 
positive shut off. 

Calcium chloride dust suppression agents may be used in lieu of wet suppression only when 
freezing conditions exist.  Calcium chloride shall be uniformly applied by a mechanical spreader 
at a rate of 1 and 1/2 pounds per square yard or its equivalent liquid, unless otherwise directed 
by the Engineer.  Calcium chloride shall not be directly applied to live plant material. 

Calcium chloride must not be stored outdoors without an impermeable cover.  Storage must be 
on an impermeable surface such as paved asphalt or appropriately treated concrete of sufficient 
thickness to avoid exfiltration.  Storage should be as airtight as possible to limit the calcium 
chloride's absorbing moisture from the air.  No storage facilities will be allowed within 100 feet of 
a storm sewer, or any other drain.  Positive drainage must be maintained on all treated 
surfaces.  Ditches, culverts and other structures must be kept clean to ensure proper drainage 
and to limit the amount of water infiltrating earth surfaces and thereby leeching out chlorides.  If 
calcium chloride is applied dry, or during dry periods, and crystals are seen on the road surface, 
the road should be wetted sufficiently to dissolve the calcium chloride.  Wetting should be 
limited to an amount that will sufficiently cause the calcium chloride to penetrate the surface but 
not to the point of causing any runoff from the road surface.  Other approved dust suppression 
agents shall be applied and used as per the manufacturer's instructions. 
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Haul truck cargo areas shall be securely covered during the transport of materials on public 
roadways that are prone to cause dust.   

Public Roadway Dust Control.  Track out, including carryout and spillage of material that 
adheres to the exterior surfaces of or are spilled from motor vehicles and/or equipment and 
subsequently fall onto a paved public roadway must be controlled at all times.  Clean up of 
carryout and spillage is required immediately if it extends a cumulative distance of 50 feet or 
more on a paved public roadway.  If the extent of carryout is less than 50 feet, clean up at the 
end of the day is permissible. Clean up of paved surfaces shall be by wet spray power vacuum 
street sweeper.  Dry power sweeping is prohibited.   

Control of earthwork dust.  During batch drop operations (i.e. earthwork with a front-end loader, 
clamshell bucket, or backhoe), the free drop height of excavated or aggregate material shall be 
reduced to minimum heights as necessary to perform the specified task, and to minimize the 
generation of dust.  To prevent spills during transport, a minimum of 2 inches of freeboard 
space shall be maintained between the material load and the top of the truck cargo bed rail.  A 
maximum drop height of two feet (or minimum height allowed by equipment) will be allowed, or 
to heights as directed by the Engineer. 

Control of dust on stockpiles and inactive work areas.  The Contractor shall use the following 
methods to control dust and wind erosion of stockpiles and inactive areas of disturbed soil: 

Dust suppression agents shall be used during active stockpile load-in, load-out, and 
maintenance activities. 

Soil stabilizers (hydraulic or chemical mulch) shall be applied to the surface of inactive 
stockpiles and other inactive areas of disturbed soil.  Final grading and seeding of inactive areas 
shall occur immediately after construction activity is completed in an area and as directed by the 
Engineer. 

Plastic tarps may be used on small stockpiles, secured with sandbags or an equivalent method 
approved by the Engineer, to prevent the cover from being dislodged by the wind.  The 
Contractor shall repair or replace the covers whenever damaged or dislodged at no additional 
cost. 

Method of Measurement.  All measuring devices shall be furnished by the Contractor and 
approved by the Engineer. 

Calcium chloride and other approved dust suppression agents shall be mixed with water at the 
rate specified by the manufacturer and measured for payment in units of 1000 Gallons of 
solution applied. 

The application of soil stabilizers shall be measured by weight (pounds) of soil stabilizer.  The 
soil stabilizer will then be added to water to form a solution in accordance with the 
manufacturer's recommendation. 

All other dust control measures will not be measured for payment. 

Basis of Payment.  The application of dust suppression agents shall be paid for at the contract 
unit price per unit for APPLYING DUST SUPPRESSION AGENT. 
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Soil stabilizers will be paid for at the contract price per pound for SOIL STABILIZERS. 

All other dust control measures will not be paid for directly but shall be considered as included in 
the various items involved and no additional compensation will be allowed. 
 
 
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROLS 

Description.  The reduction of emissions of Carbon Monoxide (CO), Hydrocarbons (HC), 
Nitrogen oxides (NOx), and Particulate Matter (PM) will be accomplished by installing Retrofit 
Emission Control Devices and/or by using cleaner burning diesel fuels.  The term “equipment” 
refers to any and all diesel fuel powered devices rated at 50 Horse power (HP) and above, to be 
used on the project site for any length of time, (including any “rented” or “rental” equipment). 

All Contractor and Sub-contractor diesel powered equipment with engine horsepower (HP) 
ratings of 50 HP and above, that are on the project or are assigned to the contract shall be 
prohibited from using “off-road” diesel fuel (above 500 parts per million (ppm) sulfur content) at 
any time.  In addition, diesel powered equipment shall be either (1) retrofitted with Emissions 
Control Devices and use Cleaner burning “on-road” diesel fuel (500 ppm sulfur content or less), 
or (2) use Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less), in 
order to reduce diesel particulate matter emissions.  Large cranes (Sky cranes or Link Belt 
cranes), which are responsible for critical lift operations are exempt from installing Retrofit 
Emission Control Devices if they adversely affect equipment operation. 

In addition, all construction motor vehicles (both on-road and off-road, gasoline or diesel fuel 
powered) shall comply with all pertinent State and Federal regulations relative to exhaust 
emission controls and safety, including opacity.  Frequently Asked Questions (FAQ’s) regarding 
Illinois Environmental Protection Agency (IEPA) emissions testing for gasoline powered vehicles 
can be accessed at (www.epa.state.il.us/air/vim/faq/testing.html).  Regulations regarding diesel 
powered vehicles over 16,000 pounds, and the Diesel Emission Inspection Program (Title 92: 
Transportation Part 460, Diesel Emission Inspection Program, Subpart A: General) can be 
accessed at (www.dot.state.il.us/regulations.html).  Diesel powered vehicles less than 16,000 
pounds are exempt from testing by IDOT.  All diesel powered equipment used on the project 
site shall be subject to reasonable, random spot checks for compliance with the required 
emissions controls and proper diesel fuel usage.  The Secretary of State, Illinois State Police 
and other law enforcement officers shall enforce Part 460.  For additional information 
concerning Illinois diesel emission inspection requirements, please call the Illinois Department 
of Transportation, Diesel Emission Inspections Unit, at 217-557-6081. 

The Retrofit Emission Control Devices shall consist of oxidation catalysts, or similar retrofit 
equipment control technology that (1) is included on the Environmental Protection Agency 
(EPA) Verified Retrofit Technology List (www.epa.gov/otaq/retrofit/retroverifiedlist.html) and (2) is 
verified by EPA or certified by the manufacturer via letter, to provide a minimum emissions 
reduction of 20% PM10, 40% CO, and 50% HC when used with “on-road” diesel fuel.  As noted 
above, the Retrofit Emission Control Device must be used with on-road diesel fuel (500 ppm 
sulfur content or less).  

If used, ULSD fuel shall conform to American Society for Testing and Materials (ASTM) D-975 
diesel with the following additional specifications: 
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ASTM D-5453 15 ppm Sulfur max. 
ASTM D-6078 Lubricity (SBOCLE) 3100 g min. 
ASTM D-613 Cetane 45 min. 
Dyed  (for Off-road use) 

Construction shall not proceed until the contractor submits a certified list of the diesel powered 
equipment that will be retrofitted with emission control devices and use “on-road” diesel fuel, 
and a list of equipment that will use ULSD fuel only.  The list(s) shall include (1) the equipment 
number, type, make, and contractor/sub-contractor name; (2) the emission control devices 
make, model and EPA verification number; and (3) the type and source of clean fuels to be 
used.  Vehicles reported as fitted with emissions control devices shall be made available to the 
Engineer for visual inspection of the device installation by qualified staff, prior to being used on 
the project site.  Diesel powered equipment in non-compliance will not be allowed to be used on 
the project site, and is also subject to a “Notice of Non-Compliance” as outlined below under 
“Environmental Deficiency Deduction.” 

The contractor shall submit monthly summary reports, updating the list of construction 
equipment, and include certified copies of the diesel fuel delivery slips (for both “on-road” and 
ULSD) for the reporting time period, noting the type of diesel fuel used with each piece of diesel 
powered equipment.  The addition or deletion of any diesel powered equipment shall be 
included in the summary and noted on the monthly report.   

If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the contractor a Notice of Non-Compliance and given an 
appropriate period of time, as outlined below under “Environmental Deficiency Deduction,” in 
which to bring the equipment into compliance or remove it from the project site.  Failure to 
comply with the "Diesel Vehicle Emission Controls", shall also subject the Contractor or sub-
contractor to an "Environmental Deficiency Deduction," as outlined below.  

Any costs associated with bringing any diesel powered equipment into compliance with these 
"Diesel Vehicle Emissions Controls" shall be included in the overall cost of the contract.  In 
addition, there shall be no time granted to the contractor for compliance with this notice.  The 
contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 

A. IDLING.  The contractor shall establish truck-staging areas for all diesel powered vehicles 
that are waiting to load or unload material at the contract area.  Such zones shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
abutters and sensitive receptors of the general public.  The Department will coordinate such 
locations with the Contractor and City Of Chicago authorities, including local aldermen, in the 
selection of staging areas, whether within or outside the existing highway right-of-way (ROW), to 
avoid locations near sensitive areas or populations to the extent possible.  Sensitive receptors 
include, but are not limited to hospitals, schools, residences, motels, hotels, daycare facilities, 
elderly housing and convalescent facilities.  Diesel powered engines shall also be located as far 
away as possible from fresh air intakes, air conditioners, and windows.  Idling of diesel powered 
equipment shall not be permitted during periods of non-active vehicle use.  Diesel powered 
engines shall not be allowed to idle for more than five consecutive minutes when the equipment 
is not in use, occupied by an operator, or otherwise in motion, except only as follows: 
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When the equipment is forced to remain motionless because of traffic conditions or mechanical 
difficulties over which the operator has no control; 

When it is necessary to operate auxiliary systems installed on the equipment, only when such 
system operation is necessary to accomplish the intended use of the equipment; 

To bring the equipment to the manufacturer's recommended operating temperature; 

When the outdoor temperature is below forty-five (45) degrees Fahrenheit or above eighty (80) 
degrees Fahrenheit; 

When the equipment is being repaired. 

All work shall be conducted to ensure that no harmful effects are caused to adjacent sensitive 
receptors.  Equipment and equipment operators found in non-compliance with these idling 
provisions shall receive a warning, and on the next offense be subject to an Environmental 
Deficiency Deduction as outlined below.  The contractor or sub-contractor may reserve the right 
to enforce this deduction on their own equipment operator, as necessary. 

B. MITIGATION.  Air quality monitoring will be conducted throughout the course of the Dan 
Ryan reconstruction project, by a separate air quality consultant.  The contractor shall designate 
a point person to be responsive to IDOT in the event construction related air quality issues 
arise.  If the ongoing monitoring detects an adverse air quality issue that is due to, or 
exacerbated by construction activities, the contractors point person will be required to consult 
with the Engineer, to determine the appropriate course of action. 

Appropriate mitigation measures can include a variety of actions ranging from, but not limited to 
additional watering, removal of construction equipment from nearby sensitive receptors, shut 
down of diesel powered equipment, or other mitigation measures which may be required as 
data becomes available and as approved by the Engineer.  

Method of Measurement and Basis of Payment: 

The CONSTRUCTION AIR QUALITY – DIESEL EMISSIONS CONTROLS will not be 
measured for payment and the cost of this work shall be included in the unit prices bid and no 
additional compensation will be allowed. 
 
 
CONSTRUCTION NOISE MITIGATION 

Description.  This work shall consist of implementing construction noise restrictions as outlined 
in a project Construction Noise Mitigation plan.  Work on the project shall be in accordance with 
the Construction Noise Mitigation plan submitted by the contractor, applicable sections of Article 
107.35 of the Standard Specifications, and modifications as contained herein for construction 
noise. 

The contractor must provide advance notification, and secure approval from the Engineer prior 
to the use of heavy construction equipment outside normal construction work hours ("normal 
construction work hours" as specified in Article 107.35 of the Standard Specifications).   
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Inspection and maintenance of all vehicle exhaust systems shall be conducted on a monthly 
basis, (or as determined by the Engineer), for all such vehicles and other equipment assigned to 
or utilized on the project site.  Inspections shall be conducted by personnel having a working 
knowledge of exhaust systems so that proper recommendations regarding the adequacy of the 
mufflers can be established. 

Construction Equipment 

Pavement Breakers create high concentrations of low frequency sound energy, and noise 
attenuation can be achieved through the introduction of high-mass material between the noise 
source and the receiver.  The attachment of shrouds (sound curtains) to the steel frame around 
the breaker shall be installed, as equipment allows.  The operation of pavement breakers shall 
be prohibited outside of normal work hours, as specified herein, unless otherwise approved by 
the Engineer. 

Special care shall be taken with respect to the set up and operation of concrete batch and 
concrete crushing plants to minimize the potential noise impacts to the adjacent community.  
The Department will work with the Contractor and City Of Chicago authorities, including local 
aldermen in selecting construction concrete batch and/or crushing locations, whether within or 
outside the ROW, to avoid locations near sensitive areas or populations to the extent possible.  
All local, City, Village, Town and/or Township rules, regulations, and/or requirements regarding 
batch and crushing plants shall be followed, as instructed by the Engineer. 

Compressors or generators shall be located as far away as possible from sensitive receptors.  
Compressors and generators shall be positioned such that the coding fan intake does not point 
towards the community.  The Contractor shall review stationary equipment placement with the 
Engineer prior to commencement of work. 

Method of Measurement and Basis of Payment: 

The CONSTRUCTION NOISE MITIGATION will not be measured for payment and the cost of 
this work shall be included in the unit prices bid and no additional compensation will be allowed. 
 
 
ENVIRONMENTAL DEFICIENCY DEDUCTION 

To ensure a prompt response to incidents involving the integrity of work zone Environmental (Air 
Quality and Noise) Control, the Contractor shall provide a telephone number where a 
responsible individual can be contacted on a 24 hour a day basis. 

When the Engineer is notified, or determines an environmental control deficiency exists, he/she 
will notify the Contractor in writing, and direct the Contractor to correct the deficiency within a 
specified time frame.  The specified time frame, which begins upon contractor notification, will 
be from 1/2 hour to 24 hours long, based on the urgency of the situation and the nature of the 
deficiency.  The Engineer shall be the sole judge. 

The deficiency may include lack of repair, maintenance or non-compliance with the Special 
Provisions for Construction Air Quality Dust Control and/or Construction Noise Mitigation. 
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If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.  The 
calendar day(s) will begin with Contractor's notification and end with the Engineer's acceptance 
of the correction.  The daily monetary deduction will be either $1,000.00 or 0.05 percent of the 
awarded contract value, whichever is greater. 

In addition, if the Contractor or sub-contractor fails to respond within the allotted time frame, the 
Engineer may take action to correct the deficiency, or may cause the correction of the deficiency 
to be made by others, the cost thereof being deducted from monies due or which may become 
due the Contractor or sub-contractor.  This corrective action will in no way relieve the Contractor 
or sub-contractor of his/her contractual requirements or responsibilities, and shall not be 
grounds for any claim. 

If a Contractor or sub-contractor accumulates three (3) Deficiency Deductions for the same 
deficiency, in a contract period, the contractor will be shut down until the deficiency is corrected.  
Such a shut down will not be grounds for any extension of the completion date, waiver of 
penalties, or be grounds for any claim. 
 
 
CONTRACTOR OFF-STREET PARKING RESTRICTION 
 
The Contractor and all employees working on this project will not be allowed to park their 
vehicles and equipment on frontage roads or streets.  The Contractor shall provide off-street 
parking facility for all vehicles and equipment. The Contractor shall also provide any 
transportation required to get his employees to and from the work site.  The Contractor will 
provide the RE with written documentation of the off-site parking location. 
 
The cost to comply with this requirement will not be paid for separately, but shall be considered 
as included in the contract unit bid prices of the contract, and no additional compensation will be 
allowed. 
 
 
CONTRACTOR’S DAILY WORK SCHEDULE 

Description. 

The Contractor shall submit a daily work schedule to the Resident Engineer for the purpose of 
coordinating the Contractor’s activities for the next working day. The daily schedule must be 
submitted by 3:00 pm the day before. This schedule is necessary for the Engineer to schedule 
inspection, testing and layout checking for the following day. 

The schedule shall include the location and type of all work to be performed that day and all 
material deliveries. It shall identify all concrete pours, the concrete mix design numbers, and 
estimated number of cubic yards. The placement of bituminous materials shall be identified, 
including the mix design numbers, location and number of estimated tons to be placed. The 
Contractor shall identify all locations where survey verification is required and shall give 
sufficient advance notification to the Engineer so as not to cause delay. 

Method of Measurement. 

This coordination work will not be measured for payment. 
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Basis of Payment. 

Preparation and submittal of the Contractor’s Daily Work Schedule shall not be paid for 
separately, but shall be included in the cost of the contract items of work. 
 
 
PRE-CONSTRUCTION VIDEO LOG 
 
In addition to requirements in Article 107.20 of the standard specification, the Contractor shall 
prepare photo/video log of all structures adjacent to the Frontage Road right-of-way within the 
project limit prior to start of any construction work.  The Contractor shall provide copy to the 
Engineer.  Also the Contractor shall prepare and furnish photo/video log of final condition.   
 
The cost to comply with this requirement will not be paid for separately, but shall be considered 
as included in the contract unit bid prices of the contract, and no additional compensation will be 
allowed. 
 
 
TRAFFIC CONTROL FOR WORK ZONE AREAS 
Effective: 9/14/95      Revised: 1/30/03 

Work zone entry and exit openings shall be established daily by the Contractor with the 
approval of the Engineer. All vehicles including cars and pickup trucks shall exit the work zone 
at the exit openings. All trucks shall enter the work zone at the entry openings. These openings 
shall be signed in accordance with the details shown elsewhere in the plans and shall be under 
flagger control during working hours. 

The Contractor shall plan his trucking operations into and out of the work zone as well as on to 
and off the expressway to maintain adequate merging distance. Merging distances to cross all 
lanes of traffic shall be no less than 1/2 mile. This distance is the length from where the trucks 
enter the expressway to where the trucks enter the work zone. It is also the length from where 
the trucks exit the work zone to where the trucks exit the expressway. The stopping of 
expressway traffic to allow trucks to change lanes and/or cross the expressway is prohibited. 

Failure to comply with the above requirements will result in a Traffic Control Deficiency charge. 
The deficiency charge will be calculated as outlined in the special provision for "TRAFFIC 
CONTROL DEFICIENCY DEDUCTION". The Contractor will be assessed this daily charge for 
each day a deficiency is documented by the Engineer. 
 
 
AGGREGATE SURFACE COURSE FOR TEMPORARY ACCESS 
Effective: April 1, 2001 
 
Revise Article 402.10 of the Standard Specifications to read: 
 

“402.10 For Temporary Access.  The contractor shall construct and maintain aggregate 
surface course for temporary access to private entrances, commercial entrances and roads 
according to Article 402.07 and as directed by the Engineer.  
 



FAI ROUTE 90/94 (DAN RYAN EXPRESSWAY) 
SECTION: (2004-072RS) 

COOK COUNTY 

 15

The aggregate surface course shall be constructed to the dimensions and grades specified 
below, except as modified by the plans or as directed by the Engineer. 

(a) Private Entrance.  The minimum width shall be 3.6 m (12 ft). The minimum compacted 
thickness shall be 150 mm (6 in.).  The maximum grade shall be eight percent, except as 
required to match the existing grade. 

(b) Commercial Entrance.  The minimum width shall be 7.2 m (24 ft). The minimum 
compacted thickness shall be 230 mm (9 in.).  The maximum grade shall be six percent, 
except as required to match the existing grade. 

 
(c) Road.  The minimum width shall be 7.2 m (24 ft). The minimum compacted thickness 

shall be 230 mm (9 in.).  The grade and elevation shall be the same as the removed 
pavement, except as required to meet the grade of any new pavement constructed.  

 
Maintaining the temporary access shall include relocating and/or regrading the aggregate 

surface coarse for any operation that may disturb or remove the temporary access.  The same 
type and gradation of material used to construct the temporary access shall be used to maintain 
it. 

 
When use of the temporary access is discontinued, the aggregate shall be removed and 

utilized in the permanent construction or disposed of according to Article 202.03.” 
 
Add the following to Article 402.12 of the Standard Specifications: 
 

“Aggregate surface course for temporary access will be measured for payment as each for 
every private entrance, commercial entrance or road constructed for the purpose of temporary 
access.  If a residential drive, commercial entrance, or road is to be constructed under multiple 
stages, the aggregate needed to construct the second or subsequent stages will not be 
measured for payment but shall be included in the cost per each of the type specified.” 

Revise the second paragraph of Article 402.13 of the Standard Specifications to read: 

“Aggregate surface course for temporary access will be paid for at the contract unit price per 
each for TEMPORARY ACCESS (PRIVATE ENTRANCE), TEMPORARY ACCESS 
(COMMERCIAL ENTRANCE) or TEMPORARY ACCESS (ROAD). 

Partial payment of the each amount bid for temporary access, of the type specified, will be 
paid according to the following schedule: 

(a) Upon construction of the temporary access, sixty percent of the contract unit price per 
each, of the type constructed, will be paid. 

Subject to the approval of the Engineer for the adequate maintenance and removal of the 
temporary access, the remaining forty percent of the pay item will be paid upon the permanent 
removal of the temporary access.” 
 
 
TYPE A FINAL FINISH OF PORTLAND CEMENT CONCRETE PAVEMENT WITH VARIABLY 
SPACED TINING 
Revised: October 4, 2002 
 
Revise the third paragraph of Article 420.11(e)(1) of the Standard Specifications to read: 
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“ The metal comb shall consist of a single line of tempered spring steel tines variably spaced 
between 17 mm (11/16 in.) and 54 mm (2 1/8 in.) as shown in the table below, securely 
mounted in a suitable head.  The tines shall be flat and of a size and stiffness sufficient to 
produce a groove of the specified dimensions in the plastic concrete without tearing of the 
pavement edge or surface.  The Contractor shall modify the equipment or operations if an 
acceptable pavement or surface is not produced.  The mechanically operated metal comb 
shall be attached to an exclusive piece of equipment, which is mechanically self-propelled 
and capable of traversing the entire pavement width being placed in a single pass.  The 
artificial turf carpet drag may be attached to this piece of equipment provided a surface 
texture is produced satisfactory to the Engineer.  The tining device shall be operated so as 
to produce a pattern of grooves at a 1:6 skew across the pavement, 3 to 5 mm (1/8 to 3/16 
in.) deep and 2.5 to 3.2 mm (1/10 to 1/8 in.) wide.  No other operation will be permitted with 
this equipment.  Separate passes will be required for the turf dragging operation and the 
tining operation. 

Metal Comb Tine Spacing (Metric, Center to Center of Tines, mm) 
34 36 47 54 48 43 32 31 27 36 29 46 
21 43 23 42 52 24 18 28 40 34 27 26 
25 27 20 37 38 52 51 45 37 43 53 27 
37 42 41 29 43 45 44 30 37 33 40 28 
31 50 34 45 20 45 50 53 51 29 25 18 
53 18 38 51 40 17 49 50 39 51 36 36 
38 46 29 38 50 24 33      

 
Metal Comb Tine Spacing (English, Center to Center of Tines, in.) 

1 5/16 1 7/16 1 7/8 2 1/8 1 7/8 1 11/16 1 1/4 1 1/4 1 1/16 
1 7/16 1 1/8 1 13/16 13/16 1 11/16 7/8 1 5/8 2 1/16 15/16 
11/16 1 1/8 1 9/16 1 5/16 1 1/16 1  1 1 1/16 13/16 
1 7/16 1 1/2 2 1/16 2  1 3/4 1 7/16 1 11/16 2 1/16 1 1/16 
1 7/16 1 5/8 1 5/8 1 1/8 1 11/16 1 3/4 1 3/4 1 3/16 1 7/16 
1 5/16 1 9/16 1 1/8 1 1/4 1 15/16 1 5/16 1 3/4 13/16 1 3/4 

1 15/16 2 1/16 2 1 1/8 1 11/16 2 1/16 11/16 1 1/2 
2 1 9/16 11/16 1 15/16 1 15/16 1 9/16 2 1 7/16 1 7/16 

1 1/2 1 13/16 1 1/8 1 1/2 1 15/16 15/16 1 5/16”   
 
 
COMBINATION CONCRETE CURB AND GUTTER 

Description. This work shall consist of constructing combination concrete curb and gutter in 
accordance with Section 606 of the Standard Specifications, IDOT Highway Standard 606001, 
details in the plans, and to the lines, grades and cross sections shown on the plans and as 
directed by the Engineer. 

Basis of Payment. Combination concrete curb and gutter will be paid for at the contract unit 
price per foot for COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 
(MODIFIED); COMBINATION CONCRETE CURB AND GUTTER, TYPE B-V.12; which price 
will be considered payment in full to perform the work as specified. 

(CTE – 09/23/2004) 
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CONCRETE MEDIAN SURFACE, 5” (MODIFIED) 

Description.  This work shall consist of the construction of concrete median as specified in 
Section 606 of the Standard Specifications with the following revisions: 

606.10 Finishing. Revise the first sentence of the first paragraph to read: 

All exposed surfaces shall be finished with a California Trowel Finish as shown in the details in 
the plans. 

Basis of Payment.  Concrete median as specified herein will be paid for at the contract unit price 
per square foot for CONCRETE MEDIAN SURFACE, 5” (MODIFIED). 

(CTE – 02/20/2004) 
 
 
STORM SEWER AND COMBINED SEWER ADJACENT TO OR CROSSING WATER MAIN  

This work consists of constructing storm sewer and combined sewer of the specified diameter 
adjacent to or crossing a water main, at the locations shown on the plans, meeting the material 
and installation requirements of the latest edition of the “Standard Specifications for Water and 
Sewer Main Construction in Illinois”, and the applicable portions of Section 550 of the Standard 
Specifications. 

Pipe materials shall meet the requirements of Sections 40 and 41-2.01 of the “Standard 
Specifications for Water and Sewer Main Construction in Illinois”, except PVC pipe will not be 
allowed.  Ductile-Iron pipe shall meet the minimum requirements for Thickness Class 52. 
 
Encasing of standard type combined sewer, in accordance with the details for “Water and 
Sewer Separation Requirements (Vertical Separation)”, (DIV. V/STANDARD DRAWINGS) in 
the “Standard Specifications for Water and Sewer Main Construction in Illinois”, cannot be used 
for storm sewers and combined sewers crossing water mains. 
 
Basis of Payment. This work will be paid for in accordance with Article 550.09 of the Standard 
Specifications, except the pay item shall be STORM SEWER (WATER MAIN 
REQUIREMENTS) of the diameter specified, and shall include all materials, labor, equipment, 
concrete collars and encasing pipe with seals. 
 
(CTE – 10/25/2004) 
 
 
BACKFILLING STORM SEWER UNDER ROADWAY 
Effective:  September 30, 1985   Revised:  July 2, 1994 
 
For storm sewer constructed under the roadway, backfilling methods two and three authorized 
under the provisions of Article 550.07 will not be allowed. 
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STORM SEWERS AND SEWER CONNECTIONS TO CITY OF CHICAGO SEWERS 
Effective:  September 30, 1985  Revised:  July 2, 1994 
 
This work consists of constructing storm sewers or sewer connections to City of Chicago 
sewers, in accordance with Section 550 of the Standard Specifications and the details shown in 
the plans at the locations shown on the plans. 
 
All storm sewers and sewer connections 525 mm (21 inches) in diameter and smaller shall be 
best quality tile socket pipe conforming to the specifications for Extra Strength Clay Pipe, ASTM 
C 700, except as otherwise specified on the plans.  Sewer pipes shall be gasketed in such a 
manner as to produce a compression type joint conforming to the requirements of ASTM C 425. 
 
All storm sewer 600 mm (24 inches) in diameter or larger shall be reinforced concrete pipe 
conforming to the requirements of C-76, Class-III, wall "B" with "O-Ring" joints.  Joints for catch 
basin and inlet connections shall be packed with oakum, caulked and beveled off with portland 
cement mortar. 
 
This work will be measured and paid for at the contract unit price per meter (foot) for STORM 
SEWER in accordance with Articles 550.08 and 550.09 of the Standard Specifications. 
 
 
CLEANING EXISTING DRAINAGE STRUCTURES 
Effective:  September 30, 1985   November 1, 1996 
 
All existing storm sewers, pipe culverts, manholes, catch basins and inlets shall be considered 
as drainage structures insofar as the interpretation of this Special Provision is concerned. When 
specified for payment, the location of drainage structures to be cleaned will be shown on the 
plans. 
 
All existing drainage structures which are to be adjusted or reconstructed shall be cleaned in 
accordance with Article 602.14 of the Standard Specifications.  This work will be paid for in 
accordance with Article 602.15 of the Standard Specifications. 
 
All other existing drainage structures which are specified to be cleaned on the plans will be 
cleaned in accordance with Article 602.14 of the Standard Specifications.  This work will be paid 
for at the contract unit price each for DRAINAGE STRUCTURES TO BE CLEANED, and at the 
contract unit price per meter (foot) for STORM SEWERS TO BE CLEANED. 
 
 
STORM SEWERS AND COMBINED SEWERS (CITY OF CHICAGO) 

Description.  This work shall consist of constructing Storm Sewers and Combined Sewers, as 
shown on the Plans or directed by the Engineer. 

Project Conditions.  Ground water and sand are expected to be encountered during excavation 
for sewers. 
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Materials.  

Pipe and Fittings.  Pipe for Storm Sewers and Combined Sewers, Type 1: Storm Sewers and 
Combined Sewers, Type 1 shall be constructed of ductile iron pipe and fittings conforming to 
ANSI A21.51, Class 2 Specification, with 0.33 inch wall thickness and have a push on type bell 
end. 

Where less than 3 feet of cover exists, ductile iron pipe shall be used at no increase in cost 
unless a separate item is provided for ductile iron pipe of the diameter required. 

Pipe for Storm Sewers and Combined Sewers, Type 2, 3 and 4, less than 24 inch diameter shall 
be vitrified clay socket pipe conforming with the specifications for Extra Strength Vitrified Clay 
Pipe, conforming to ASTM C700.  Storm Sewers and Combined Sewers 24 inch and larger shall 
be constructed of reinforced concrete pipe conforming to Section 1040.03 of the Standard 
Specifications.  The class of pipe required for Storm Sewers and Combined Sewers 24" and 
larger shall be according to Table IA in Section 542 of the Standard Specifications. 

Catch Basin and Inlet Connections.  Catch basin connections shall be 8-inch pipe of the type 
and quality specified herein.  

Inlet connections shall be 8-inch Ductile Iron Pipe. 

Joints.   Joints for ductile iron pipe shall be push-on type and approved by the Engineer. 

Joints for vitrified clay pipe shall conform to ASTM C425 Compression Joints for Vitrified Clay 
bell and spigot pipe. 

Joints for reinforced concrete pipe used shall be rubber gasketed and sealed inside and outside 
with concrete mortar.  Each length of pipe shall be provided with bell and spigot or tongue and 
groove ends of concrete formed on machined rings to insure accurate joint surfaces.  The 
theoretical diameter and the actual diameters of the contact surfaces shall not vary more than 
1/16 inch.  Each spigot or tongue shall be recessed to accommodate either a round rubber 
gasket or other confined, compression-type rubber gasket. 

The rubber gaskets shall be continuous, precision molded gaskets manufactured from a 
compound containing a basic polymer of not less than 50%, by volume, of neoprene and shall 
contain no vulcanized vegetable oil, reclaimed rubber of any deleterious substance and shall be 
the product of a manufacturer having at least 5 years experience in the manufacture of rubber 
gaskets for sewer pipe joints.  Circular gaskets shall be of sufficient cross-sectional area and 
volume so that when the joint is assembled, the gasket will be compressed to form a water-tight 
seal.  Gaskets shall be extruded or molded and cured in such a manner that any cross-section 
will be dense, homogenous and free from porosity, blisters, pitting, and other imperfections.  
The gaskets shall be molded or extruded to the tolerance as specified.  All gaskets shall be 
manufactured within a tolerance of plus or minus 1/64 inch on any dimension measured at any 
cross section.  The physical properties of the rubber gaskets shall conform to ASTM C443M-98.  
The Contractor shall submit to the Engineer for approval, detailed drawings of the pipe and pipe 
joint to be furnished and placed under this Contract, including the dimensions of the rubber 
gasket and the joint in the assembled pipe position.  The gaskets shall be seated on the pipe in 
accordance with the manufacture’s specifications and the ends of the pipe and the gaskets shall 
be kept clean and free from damage until the joint has been made.  
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Bedding.  The pipe foundation shall be bedding material consisting of gravel, crushed gravel, or 
crushed stone, having a CA-11 gradation and conforming to the applicable portions of Section 
1004 of the Standard Specifications.  Place at least 4 inches in depth below the pipe so that at 
least the lower half of the pipe will be uniformly supported for its entire length.  The cost of 
furnishing, placing and compacting bedding material will be included for the bid price for 
STORM SEWERS and COMBINED SEWERS of the size specified. 

Brick and Mortar. Brick shall be Grade S.W. Building Brick. Mortar shall be as specified for Brick 
Masonry under Article 602.05 of the Standard Specifications. 

General Requirements.  Work under these items shall be performed in accordance with Section 
550 of the Standard Specifications and Standard Specification for Sewer Construction, Chicago 
Department of Water Management, except as herein modified.  

No cracked, broken or otherwise defective lengths of pipe shall be used in the work.  All pipe 
and fittings shall be reinspected for soundness and damage due to handling immediately before 
being laid, and any pipe not conforming to the requirements of these Specifications shall be 
rejected and removed immediately from the site of the work. 

Dewatering.  Trenches shall be kept as free as practicable from excess water until the mortar in 
the joints has sufficiently hardened. 

Excavation and Trench Protection.  Excavation, bedding and trench protection shall be in 
accordance with Article 550.04 of the Standard Specification. 

Installation.  Each length of pipe shall be laid to the required line and grade on a firm, even 
embedment as described in Article 206.5 of the Department Specifications and as shown on the 
Plans, with the groove end up-grade.  After the gasketed pipe is lowered into position, it shall be 
drawn home by use of a winch and cable so as to be in proper alignment.  The Contractor shall 
prevent excessive movement of the pipe when partially or completely home so as not to 
displace the rubber gasket or damage the pipe spigot or bell. 

Seal all joints in reinforced concrete pipe sewers with portland cement mortar applied to the joint 
and finished smooth on the entire circumference of pipe on the inside and, so far as practicable, 
on the outside circumference.  All foreign materials and excess mortar shall be removed from 
the inside of the sewer as pipe laying progresses. 

Whenever pipe laying is discontinued, the unfinished end of the sewer shall be protected from 
displacement and cave-in or other injury and a suitable stopper or dam shall be placed in the 
end of the sewer. 

Disposal of Excavated Material.  Unless otherwise directed by the Engineer, all excess 
excavated material shall be disposed of in accordance with Section 202.03 of the Standard 
Specifications. 

Connections to Existing and Proposed Sewers.  Where a storm or combined sewer or drain 
connection is to be made to an existing ESVCP combined sewer, a manufactured Y or T branch 
shall be installed in the sewer at this junction.  Where a storm sewer or drain connection is to be 
made to an existing RCP combined sewer a pipe section with a predrilled hole of the proper 
diameter shall be installed at this junction.  The junction of the proposed storm sewers and 
combined sewers shall be constructed as shown on the Detail Construction Standards. 
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Where a storm sewer, combined sewer or drain connection is to be made to proposed RCP 
sewer, tapered holes shall be so formed that the drain connection will enter the sewer at an 
angle of approximately 90 degrees with the axis of the sewer.  Whenever the diameter of a 
preformed tapered hole is equal to or exceeds 50% of the diameter of the pipe, additional 
reinforcement steel satisfactory to the Engineer shall be placed around the hole.  Pipe sections 
shall not be less than 4 feet or more than 8 feet long unless otherwise approved by the 
Engineer.  The work shall be carefully planned with regard to the matching of pipe openings to 
existing drain locations, and the cutting of pipes for connections will be permitted in special 
cases, and where permitted shall be done in a manner satisfactory to and approved by the 
Engineer.  If preformed tapered holes have not been provided for the connection of the drains 
and for future drain connections, the Contractor shall make circular cored openings in the sewer 
pipe. 

When a storm sewer, combined sewer or drain connection is to be made to an existing sewer, a 
"T" or "Y" saddle shall be installed per the Detail Construction Standards.  The circular opening 
in the existing storm sewer and combined sewer shall be core drilled to the same size as the 
external diameter of the proposed storm sewer, and combined sewer or drain connection.  The 
protrusion of the proposed sewer into the existing sewer shall not exceed a maximum of 1-inch.  
Edge of core holes shall be a minimum of 1.5 feet from the edge of pipe and a minimum 
distance of 5 feet horizontally between holes.  Holes shall not be drilled higher than the 10 and 2 
o'clock positions. 

The joint between the existing combined sewer and the proposed storm sewer shall be 
completely sealed with brick and mortar as shown in the Detail Construction Standards. 

If the existing sewer pipe is cracked, broken or otherwise damaged by the Contractor in making 
this cored opening, the Contractor shall replace this section of pipe with a pipe equal to and 
similar in all respects to the pipe of the existing sewer.  The Contractor shall do this work in a 
careful manner, without extra compensation, and so as not to disturb the adjoining sections of 
existing pipe.  The junction of the proposed and existing sewers shall be constructed as shown 
on the Detail Construction Standards included in the plans. 

Maintenance of Sewer Flow. Flow in the sewers shall not be interrupted unless adequate 
provisions, approved by the Engineer, are made to continue service.  A temporary flume pipe 
shall be installed at the end of each day between the existing and proposed sewers at locations 
where an existing sewer is being replaced. 

Preventing Debris from Entering Sewers.  Care shall be taken to prevent mud, sand or other 
obstructing materials from entering the sewer.  All such materials which enter the sewer shall be 
removed and the sewer left clean and unobstructed upon completion of the work.  This shall 
include all debris created in making the circular opening in existing sewers for purposes of storm 
sewer and combined sewers connections and all materials employed to seal the joints. 

Replacement of Broken Tile.  Where broken tile in the existing sewer is determined, the 
Contractor shall replace the broken tile and the work shall be paid for at the contract unit price 
per foot for Storm Sewer and Combined Sewers of the corresponding type and diameter. 

Riser Pipes for Future Laterals.  The Contractor shall when directed by the Engineer, place riser 
pipes for future laterals from their connection with the sewer to such a height as directed. 
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Abandoned Sewers and Drains.  Abandoned sewers and drains, as designated by the Engineer, 
shall be plugged with Class SI concrete or brick and suitable mortar to the satisfaction of the 
Engineer.  This work will not be paid for separately, but shall be considered as included in the 
contract unit price for the Storm Sewer and Combined Sewers items. 

Openings in Existing Manholes.  New opening or enlargements of existing openings in existing 
manholes that are required to accommodate the proposed storm or combined sewers will not be 
measured for payment but included in the cost of the combined sewer items. 

Removal of Existing Sewers in Proposed Sewer Trench.  Existing sewers within the proposed 
sewer trench shall be removed and disposed of in accordance with Section 202.03 of the 
Standard Specifications. 

Method of Measurement.  Storm Sewers and Combined Sewers of the type and size specified 
will be measured for payment in place in feet, with the exception of ductile iron pipe sewers 
within the first 4 feet of an inlet connection, which is included in the bid price for Inlet Type A 
(Including Frame & Lid).  If more than 4 feet of pipe is required to connect an inlet to a catch 
basin, this additional pipe will be paid for at the contract unit price per foot for Storm Sewers and 
Combined Sewers, Ductile Iron Pipe, measured in place and as specified in Article 550.08 of the 
Standard Specifications.  Existing sewers within the proposed sewer trench to be removed will 
not be measured for payment. 

Pavement removal for proposed sewer trenches outside the limits of the scheduled pavement 
removal shall not be measured separately. 

Catch basin half traps on proposed catch basins shall not be measured for payment but 
included with the item CATCH BASINS, TYPE A, 4’ DIAMETER, TYPE 1 FRAME, OPEN LID 
(CITY OF CHICAGO). 

Basis of Payment.  This work will be paid for at the contract unit price per foot of STORM 
SEWERS and COMBINED SEWERS, of the class, type, and diameter specified, which price will 
include pipe, fittings, openings to existing manhole wall, excavation, and disposal of existing 
material, dewatering, sheeting and bracing, existing manholes, sewers, bedding, video taping 
and all other work required to complete the sewer installation as specified.  Any dewatering and 
sheeting or shoring required to do the work as specified will not be paid for separately but will be 
included in to the contract unit price of this item. 

All house drain connections and removals will be included with this pay item. 

(CTE –11/1/2004) 
 
 
DRAINAGE STRUCTURES (CITY OF CHICAGO) 

Description.  This work shall consist of constructing catch basins with half traps and inlets with 
frames and grates as specified in Section 602 of the Standard Specifications except as herein 
modified, and in accordance with the details shown in the plans. 

602.07 Precast Reinforced Concrete Sections.  Revise the last sentence as follows: 
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All precast units shall be installed on a 75 mm (3 in.) 150 mm (6 in) thick sand cushion of FA1 or 
FA2 according to Article 1003.01. 

Delete 602.09 Wooden Baffles and replace with the following: 

602.09 Half Traps. Install half traps on all catch basins as shown on the Plans. 

Where less than 3 feet of cover exists over proposed half traps, the half traps shall be 
constructed of ductile iron pipe.  Where proposed catch basin is to be connected to a proposed 
or existing ductile iron sewer, the proposed half trap shall be constructed of ductile iron pipe.  All 
half traps constructed of ESVCP shall be encased in concrete as indicated on the Plans. 

Basis of Payment.  This work will be paid for at the contract unit price per each for CATCH 
BASINS, TYPE A, 4’ DIAMETER, TYPE 1 FRAME, CLOSED LID (CITY OF CHICAGO) and 
INLETS, TYPE A, TYPE 1 FRAME, OPEN LID (CITY OF CHICAGO).  The contract unit price 
will include the costs for all work, including but not limited to the costs for labor, materials, 
supplies, dewatering, sheeting, shoring, equipment, frames, lids, concrete, 6-inch sand cushion, 
precast structures, 8-inch half traps, trench backfill, removal and disposal, removal and disposal 
of any miscellaneous abandoned structures, all excavation and disposal except excavation in 
rock.   

(CTE – 11/02/04) 
 
 
CITY ELECTRIC MANHOLES TO BE ADJUSTED 

Description. This classification consists of City electric manholes to be adjusted to grade where 
two feet or less of masonry will be added, removed or rebuilt to bring the specified casting to the 
finished grade of the proposed improvements. 

General Requirements. This work consists of the adjustment of existing City electric manholes.  
The work will be done in accordance with Section 603 and applicable portions of Section 602 of 
the Standard Specifications and the Standard Detail for Frame Adjustment shown in the Plans, 
except as herein modified. 

Prior to starting construction, an inspection of all the existing structures, will be made by the 
Engineer and the Contractor to determine the amount of existing debris in these structures.  
Upon completion of the work, the Contractor shall clean only those structures where debris has 
been added due to construction.  This work will not be paid for separately, but shall be 
considered incidental to the Contract. 

Backfilling to subbase elevation shall be done with sand as specified in Article 550.07; however, 
no separate payment for backfilling will be made under these items and the work shall be 
considered incidental to these items. 

Bricks shall meet the requirements of Section 1041. 

If in any load of brick more than ten percent are inferior, the whole load will be rejected.  If less 
than ten percent are inferior, the brick may be accepted, provided the Contractor will, at his 
expense, cut out all inferior bricks, and remove them from the site of the work at once. 
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With approval of the Engineer the Contractor may use precast adjusting rings.  Adjustment 
bricks, rings and structure frames are to be set in a full mortar bed.  Shimming of the frame with 
wood and stones shall be allowed.  The interior of the adjustment shall be “buttered” to the 
satisfaction of the Engineer.  Use of partial bricks will not be allowed.  Bricks shall be laid in full 
header courses only. 

Existing frames and lids that are obsolete or damaged shall be replaced when ordered by the 
Engineer in writing, except that existing frames and lids damaged by the Contractor’s operations 
during construction shall be replaced by the Contractor at his expense. 

Removal and patching of pavement around a structure shall be considered as part of the 
adjustment or reconstruction of that structure, and no additional compensation will be made. 

Patching of pavement with Bituminous concrete shall not be allowed.  Only High Early Strength 
Concrete meeting the requirements of Section 1001 and 1020 shall be used.  Construction shall 
be in accordance with the applicable portions of Section 503 of the Standard Specifications. 

This work shall be performed such that when an adjacent is started, it shall be completed in the 
same day.  Under no circumstances shall unfinished work remain or debris be left in the street 
overnight. 

Method of Measurement. This work will be measured on a per each basis which will include up 
to the first two (2’) feet of required masonry work. 

Basis of Payment. This work will be paid for at the contract unit price per each for CITY 
ELECTRIC MANHOLES TO BE ADJUSTED, as the case may be, which price will be paid in full 
for excavation, construction, backfilling, concrete, brick, mortar and disposal of surplus 
excavation, formwork and all labor and materials including reinforcement bars, and ladder 
rungs. 

(CTE – 02/03/2004) 
 
 
SEDIMENT CONTROL, DRAINAGE STRUCTURE INLET FILTER CLEANING 

Description.  This work shall consist of cleaning sediment out of a drainage structure inlet filter 
when directed by the Engineer.  This cleaning work is to be periodically performed as directed 
by the Engineer, for the duration of the use of each drainage structure inlet filter assembly.  The 
Engineer will be the sole judge of the need for cleaning, based on the rate that debris and silt is 
collected at each inlet filter location. 

Cleaning of the inlet filter shall consist of inspecting, cleaning (includes removal and proper 
disposal of debris and silt that has accumulated in the filter fabric bag), by vactoring, removing 
and dumping or any other method approved by the Engineer. 

Method of Measurement.  Cleaning of the drainage structure inlet filter shall be measured for 
payment each time that the cleaning work is performed at each of the drainage structure inlet 
filter locations. 
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Basis of Payment.  The work will be paid for at the contract unit price per each for SEDIMENT 
CONTROL, DRAINAGE STRUCTURE INLET FILTER CLEANING, which price shall include all 
costs for labor, materials, equipment, and incidentals necessary to perform the work. 

(CTE – 02/02/2004) 
 
 
COARSE AGGREGATE FOR TRENCH BACKFILL, BACKFILL AND BEDDING (BDE) 
Effective:  April 1, 2001     Revised:  November 1, 2003 
 
Revise Article 208.02 of the Standard Specifications to read: 
 

“208.02 Materials.  Materials shall be according to the following Articles of Section 1000 – 
Materials: 

 
(a) Fine Aggregate (Note 1)......................................................................................... 1003.04 
(b) Coarse Aggregate (Note 2) .................................................................................... 1004.06 
 

Note 1.  The fine aggregate shall be moist to the satisfaction of the Engineer. 
 
Note 2.  The coarse aggregate shall be wet to the satisfaction of the Engineer.” 

 
Revise the first sentence of the second paragraph of subparagraph (b) in Article 208.03 of the 
Standard Specifications to read: 
 

"Any material meeting the requirements of Articles 1003.04 or 1004.06 which has been 
excavated from the trenches shall be used for backfilling the trenches." 

 
Add the following to the end of Article 542.02 of the Standard Specifications: 
 

“ (bb) Fine Aggregate (Note 1)......................................................................................... 1003.04 
(cc) Coarse Aggregate (Note 2) .................................................................................... 1004.06 

 
Note 1.  The fine aggregate shall be moist to the satisfaction of the Engineer. 
 
Note 2.  The coarse aggregate shall be wet to the satisfaction of the Engineer.” 

 
Revise the first and second sentences of the second paragraph of subparagraph (a) of Article 
542.04 of the Standard Specifications to read: 
 

"The unstable and unsuitable material shall be removed to a depth determined by the 
Engineer and for a width of one diameter (or equivalent diameter) of the pipe on each 
side of the pipe culvert, and replaced with aggregate.  Rock shall be removed to an 
elevation 300 mm (1 ft) lower than the bottom of the pipe or to a depth equal to 40 mm/m 
(1/2 in./ft) of ultimate fill height over the top of the pipe culvert, whichever is the greater 
depth, and for a width as specified in (b) below, and replaced with aggregate." 

 
Revise the second paragraph of subparagraph (c) of Article 542.04 of the Standard 
Specifications to read: 
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"Well compacted aggregate, at least 100 mm (4 in.) in depth below the pipe culvert, shall 
be placed the entire width of the trench and for the length of the pipe culvert, except well 
compacted impervious material shall be used for the outer 1 m (3 ft) at each end of the 
pipe.  When the trench has been widened by the removal and replacement of unstable 
or unsuitable material, the foundation material shall be placed for a width not less than 
the above specified widths on each side of the pipe.  The aggregate and impervious 
material shall be approved by the Engineer and shall be compacted to the Engineer's 
satisfaction by mechanical means." 

 
Revise subparagraph (e) of Article 542.04 of the Standard Specifications to read: 

 
"(e) Backfilling.  As soon as the condition of the pipe culvert will permit, the entire 
width of the trench shall be backfilled with aggregate to a height of at least the elevation 
of the center of the pipe.  The aggregate shall be placed longitudinally along the pipe 
culvert, except at the outer 1 m (3 ft) at each end of the culvert which shall be backfilled 
with impervious material.  The elevation of the backfill material on each side of the pipe 
shall be the same.  The space under the pipe shall be completely filled.  The aggregate 
and impervious material shall be placed in 200 mm (8 in.) layers, loose measurement.  
When using PVC, PE, or corrugated metal pipe, the aggregate shall be continued to a 
height of at least 300 mm (1 ft) above the top of the pipe and compacted to a minimum 
of 85 percent of standard lab density by mechanical means.  When reinforced concrete 
pipes are used and the trench is within 600 mm (2 ft) of the pavement structure, the 
backfill shall be compacted to a minimum of 85 percent of standard lab density by 
mechanical means. 
 
When using PVC, PE, or corrugated metal pipe a minimum of 300 mm (1 ft) of cover 
from the top of the pipe to the top of the subgrade will be required. 
 
The installed pipe and its embedment shall not be disturbed when using movable trench 
boxes and shields, sheet pile, or other trench protection. 
 
The remainder of the trench shall be backfilled with select material, from excavation or 
borrow, free from large or frozen lumps, clods or rock, meeting the approval of the 
Engineer.  The material shall be placed in layers not exceeding 200 mm (8 in.) in depth, 
loose measurement and compacted to 95 percent of the standard laboratory density.  
Compaction shall be obtained by use of mechanical tampers or with approved vibratory 
compactors.  Before compacting, each layer shall be wetted or dried to bring the 
moisture content within the limits of 80 to 110 percent of optimum moisture content 
determined according to AASHTO T 99 (Method C).  All backfill material shall be 
deposited in the trench or excavation in such a manner as not to damage the culvert.  
The filling of the trench shall be carried on simultaneously on both sides of the pipe.  The 
Contractor may, at his/her expense, backfill the entire trench with aggregate in lieu of 
select material.  The aggregate shall be compacted to the satisfaction of the Engineer by 
mechanical means. 
 
The backfill material for all trenches and excavations made in the subgrade of the 
proposed improvement, and for all trenches outside of the subgrade where the inner 
edge of the trench is within 600 mm (2 ft) of the edge of the proposed pavement, curb, 
gutter, curb and gutter, stabilized shoulder, or sidewalk shall be according to Section 
208.  The trench backfill material shall be compacted to a minimum of 85 percent of 
standard lab density by mechanical means. 
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The Contractor may, at his/her expense, backfill the entire trench with controlled low 
strength material meeting the approval of the Engineer. 

 
When the trench has been widened for the removal and replacement of unstable or 
unsuitable material, the backfilling with aggregate and impervious material, will be 
required for a width of at least the specified widths on each side of the pipe.  The 
remaining width of each layer may be backfilled with select material.  Each 200 mm 
(8 in.) layer for the entire trench width shall be completed before beginning the 
placement of the next layer." 

 
Revise subparagraph (b) of Article 542.05 of the Standard Specifications to read: 

 
"(b) Embankment.  Embankment extending to an elevation of 300 mm (1 ft) over the top of 

the pipe shall be constructed according to Article 542.04(f), except the material up to the 
elevation of the center of the pipe and extending to a width of at least 450 mm (18 in.) on 
each side of the pipe, exclusive of the outer 1 m (3 ft) at each end of the pipe, shall 
consist of aggregate.  At the outer 1 m (3 ft) at each end of the culvert, impervious 
material shall be used." 

 
Add the following paragraph after the first paragraph of Article 542.10 of the Standard 
Specifications: 
 

“ Trench backfill will be measured for payment according to Article 208.03.” 
 

Add the following paragraph after the third paragraph of Article 542.11 of the Standard 
Specifications: 
 

“ Trench backfill will be paid for according to Article 208.04.” 
 

Add the following to of Article 550.02 of the Standard Specifications: 
 

“ (m) Fine Aggregate (Note 2)......................................................................................... 1003.04 
(n) Coarse Aggregate (Note 3) .................................................................................... 1004.06 

 
Note 2.  The fine aggregate shall be moist to the satisfaction of the Engineer. 
 
Note 3.  The coarse aggregate shall be wet to the satisfaction of the Engineer.” 

 
Revise the first two sentences of the third paragraph of Article 550.04 of the Standard 
Specifications to read: 

 
"Well compacted, aggregate bedding material at least 100 mm (4 in.) in depth below the 

pipe, shall be placed for the entire width of the trench and length of the pipe.  The aggregate 
shall be compacted to the satisfaction of the Engineer by mechanical means." 
 
Revise Article 550.07 of the Standard Specifications to read: 

 
"550.07 Backfilling.  As soon as the condition of the pipe will permit, the entire width of the 

trench shall be backfilled with aggregate to a height of at least the elevation of the center of the 
pipe.  The aggregate shall be placed longitudinally along the pipe.  The elevation of the backfill 
material on each side of the pipe shall be the same.  The space under the pipe shall be  
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completely filled.  The aggregate backfill material shall be placed in 200 mm (8 in.) layers, 
loose measurement and compacted to the satisfaction of the Engineer by mechanical means.  
When using PVC pipe, the aggregate shall be continued to a height of at least 300 mm (12 in.) 
above the top of the pipe. 

 
The installed pipe and its embedment shall not be disturbed when using movable trench 

boxes and shields, sheet pile, or other trench protection. 
 
The remainder of the trench and excavation shall be backfilled to the natural line or finished 

surface as rapidly as the condition of the sewer will permit.  The backfill material shall consist of 
suitable excavated material from the trench or of trench backfill as herein specified.  All backfill 
material shall be deposited in the trench or excavation in such a manner as not to damage the 
sewer and shall be compacted to the satisfaction of the Engineer by mechanical means.  The 
filling of the trench shall be carried on simultaneously on both sides of the pipe. 

 
The backfill material for trenches and excavation made in the subgrade of the proposed 

improvement, and for all trenches outside of the subgrade where the inner edge of the trench is 
within 600 mm (2 ft) of the edge of the proposed pavement, curb, gutter, curb and gutter, 
stabilized shoulder or sidewalk shall be according to Section 208.  The backfill material shall be 
compacted to 85 percent of standard lab density by mechanical means. 

 
All backfill material up to a height of 300 mm (1 ft) above the pipe shall be deposited in 

uniform layers not exceeding 200 mm (8 in.) thick, loose measurement.  The material in each 
layer shall be compacted to the satisfaction of the Engineer by mechanical means.  The 
backfilling above this height shall be done according to Method 1, 2 or 3 as described below, 
with the following exceptions. 

 
When trench backfill or excavated material meeting the requirements of Section 208 is 

required above the first 300 mm (1 ft) of the pipe, the layers shall not exceed 200 mm (8 in.).  
Gradations CA6 or CA10 shall not be used with Method 2 or Method 3. 

 
Method 1.  The material shall be deposited in uniform layers not exceeding 300 mm (1 ft) 

thick, loose measurement, and each layer shall be compacted to the satisfaction of the Engineer 
by mechanical means.  

 
Method 2.  The material shall be deposited in uniform layers not exceeding 300 mm (1 ft) 

thick, loose measurement, and each layer shall be either inundated or deposited in water. 
 
Method 3.  The trench shall be backfilled with loose material, and settlement secured by 

introducing water through holes jetted into the backfill to a point approximately 600 mm (2 ft) 
above the top of the pipe.  The holes shall be spaced as directed by the Engineer but shall be 
no farther than 2 m (6 ft) apart. 

 
The water shall be injected at a pressure just sufficient to sink the holes at a moderate rate 

of speed.  The pressure shall be such that the water will not cut cavities in the backfill material 
nor overflow the surface.  If water does overflow the surface, it shall be drained into the jetted 
holes by means of shallow trenches. 

 
Water shall be injected as long as it will be absorbed by the backfill material and until 

samples taken from test holes in the trench show a satisfactory moisture content.  The  
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Contractor shall bore the test holes not more than 15 m (50 ft) apart and at such other 
locations in the trench designated by the Engineer.  As soon as the watersoaking has been 
completed, all holes shall be filled with soil and compacted by ramming with a tool approved by 
the Engineer. 

 
Backfill material which has been watersoaked shall be allowed to settle and dry for at least 

10 days before any surface course or pavement is constructed on it.  The length of time may be 
altered, if deemed desirable, by the Engineer.  Where the inner edge of the trench is within 
600 mm (2 ft) of the edge of the proposed pavement, curb, gutter, curb and gutter, stabilized 
shoulder or sidewalk, the provisions of this paragraph shall also apply. 

 
At the end of the settling and drying period, the crusted top of the backfill material shall be 

scarified and, if necessary, sufficient backfill material added, as specified in Method 1, to 
complete the backfilling operations. 

 
The method used for backfilling and compacting the backfill material shall be the choice of 

the Contractor.  If the method used does not produce results satisfactory to the Engineer, the 
Contractor will be required to alter or change the method being used so the resultant backfill will 
be satisfactory to the Engineer.  Should the Contractor be required to alter or change the 
method being used, no additional compensation will be allowed for altering or changing the 
method. 

 
The Contractor may, at his/her expense, backfill the entire trench with controlled low 

strength material meeting the approval of the Engineer. 
 
When sheeting and bracing have been used, sufficient bracing shall be left across the 

trench as the backfilling progresses to hold the sides firmly in place without caving or 
settlement.  This bracing shall be removed as soon as practicable.  Any depressions which may 
develop within the area involved in the construction operation due to settlement of the backfilling 
material shall be filled in a manner approved by the Engineer. 

 
When the Contractor constructs the trench with sloped or benched sides according to Article 

550.04, backfilling for the full width of the excavation shall be as specified, except no additional 
compensation will be allowed for trench backfill material required outside the vertical limits of the 
specified trench width. 

 
Whenever excavation is made for installing sewer pipe across earth shoulders or private 

property, the topsoil disturbed by excavation operations shall be replaced as nearly as possible 
in its original position, and the whole area involved in the construction operations shall be left in 
a neat and presentable condition. 

 
When using any PVC pipe, the pipe shall be backfilled with aggregate to 300 mm (1 ft) over 

the top of the pipe and compacted to a minimum of 85 percent of standard lab density by 
mechanical means. 

 
When reinforced concrete pipes are used and the trench is within 600 mm (2 ft) of the 

pavement structure, the backfill shall be compacted to a minimum of 85 percent of standard lab 
density by mechanical means. 

 
Deflection Testing for Storm Sewers.  All PVC storm sewers will be tested for deflection not 

less than 30 days after the pipe is installed and the backfill compacted. 
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For PVC storm sewers with diameters 600 mm (24 in.) or smaller, a mandrel drag shall be 
used for deflection testing.  For PVC storm sewers with diameters over 600 mm (24 in.), 
deflection measurements other than by a mandrel drag shall be used. 

 
Where the mandrel is used, the mandrel shall be furnished by the Contractor and pulled by 

hand through the pipeline with a suitable rope or cable connected to each end.  Winching or 
other means of forcing the deflection gauge through the pipeline will not be allowed. 

 
The mandrel shall be of a shape similar to that of a true circle enabling the gauge to pass 

through a satisfactory pipeline with little or no resistance.  The mandrel shall be of a design to 
prevent it from tipping from side to side and to prevent debris build-up from occurring between 
the channels of the adjacent fins or legs during operation.  Each end of the core of the mandrel 
shall have fasteners to which the pulling cables can be attached.  The mandrel shall have 9, 
various sized fins or legs of appropriate dimension for various diameter pipes.  Each fin or leg 
shall have a permanent marking that states its designated pipe size and percent of deflection 
allowable. 

 
The outside diameter of the mandrel shall be 95 percent of the base inside diameter, where 

the base inside diameter is: 
 
For all PVC pipe (as defined using ASTM D 3034 methodology): 
 
If the pipe is found to have a deflection greater than specified, that pipe section shall be 

removed, replaced, and retested." 
 
Revise subparagraph (c) of Article 1003.04 of the Standard Specifications to read: 
 

"(c) Gradation.  The fine aggregate gradation shall be as follows: 
 

Backfill, bedding and trench backfill for pipe culverts and storm sewers  FA 1, FA 2, FA 6, or FA 21 
Porous granular embankment and backfill, french drains, and sand backfill for 

underdrains FA 1, FA 2, or FA20 (Note 1) 
 
Note 1: For FA 1, FA 2, and FA 20 the percent passing the 75 µm (No. 200) sieve shall 
be 2 ± 2." 

 
Revise the title of Article 1004.06 of the Standard Specifications to read: 
 

"Coarse Aggregate for Blotter, Embankment, Backfill, Trench Backfill, French Drains, 
and Bedding." 

 
Add the following to the end of subparagraph (c) of Article 1004.06 of the Standard 
Specifications: 
 

"Backfill, bedding, and trench backfill for pipe culverts and storm sewers  CA 6, CA 10, and CA 18" 
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STORM WATER POLLUTION PREVENTION PLAN 
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The segment from 67th to 47th Street includes reconstruction of the existing 
northbound and southbound express lanes (four lanes in each direction) and local 
lanes (two lanes in each direction). The improvement will also provide for an 
additional through travel lane in each direction to the local traffic lanes, and 
modifications to all entrance and exit ramps. There are intersection improvements at 
67th Street. Frontage roads will be reconstructed both northbound and southbound 
from 63rd to 47th Streets. Additional work will involve bridge construction and 
reconfiguration of the Chicago Skyway / Dan Ryan Expressway interchange to 
provide an additional entrance ramp from the Chicago Skyway to connect directly to 
the northbound Dan Ryan Expressway express lanes.  
 
The scope of the roadway work between 47th and 31st Streets will include 
reconstruction of the existing northbound and southbound express lanes (four lanes 
in each direction) and local lanes (three lanes in each direction) to the Dan Ryan 
Expressway pavement, and the reconstruction and/or reconfiguration of entrance 
and exit ramps. The Root Street structure (41st Street) will be removed.  
 
The drainage work consists of removing or abandoning the existing collector storm 
sewer system and surface water collection system and constructing a new collector 
storm sewer and surface water collection system. The existing main drain will remain 
in place and remain functional, with new connections for the proposed storm sewer 
system. New collector sewers to drain the area directly tributary to the Dan Ryan 
Expressway (CTA tracks, local lanes, and adjacent ramps and grass areas), and 
overflows from offsite tributary areas (frontage roads) are planned. Separate collector 
sewers are required to drain the northbound and southbound lanes of the Dan Ryan 
Expressway. These proposed collector sewers are to be designed to convey the 50-
year storm event.  
 
The work will include the construction of new retaining walls and the rehabilitation, 
and/or modifications of several existing retaining walls and any roadway and traffic 
signal improvements required at cross streets and alternate routes.  
 
In addition, other improvements include: 

 
• A new highway lighting system (110 foot towers with lights on 11-foot mounting 

rings). 
• New expressway signing (provides four new and upgrade three changeable 

message signs). 
• Replacement of traffic surveillance equipment with upgraded technology. 
• Closed circuit television for traffic conditions and crash incident monitoring. 
• Accident investigation sites.  
• Other incidental work as required completing the reconstruction of this segment of 

the expressway to AASHTO and IDOT criteria.   
 

The improvement will also consolidate several points of access and improve the 
unsafe weaving conditions created by the existing substandard weaving distances. 
Currently, ramps are spaced evenly at one-half mile increments, resulting in weaving 
distances in the range of 300 feet. This is a major safety concern and suspected 
cause for the high incidence of sideswipe collisions in the ramp influence areas. The 
proposed access consolidation plan improves many of the mainline weaving 
movements while minimally influencing the local access to the Dan Ryan 
Expressway through the addition of collector-distributor roadways and both entrance 
and exit ramp removals. The presence of parallel city street frontage roads facilitates 
local access without substantive changes in through and local travel patterns.  The 
proposals for ramp closure are: 



FAI ROUTE 90/94 (DAN RYAN EXPRESSWAY) 
SECTION: (2004-072RS) 

COOK COUNTY 

 33

 
• Northbound (NB) exit and southbound (SB) entrance at 76th Street (2 ramps) 
• Northbound (NB) and southbound (SB) exits and entrances at 59th Street (4 

ramps)  
• Northbound (NB) and southbound (SB) exits and entrances at 51st Street (4 

ramps)  
• Northbound (NB) exit and southbound (SB) entrance at 43rd Street (2 ramps) 

 
Capacity analyses indicate unsatisfactory conditions at the intersections of 55th 
Street (Garfield Boulevard) / Wells Street and 55th Street (Garfield Boulevard) / 
Wentworth Avenue. The improvements necessary to make this interchange operate 
effectively require right-of-way acquisition from three separate parcels. The parcels 
on the southwest quadrant of 55th Street (Garfield Boulevard) / Wells Street is 
occupied by a “Mobil Service Station” in which a portion of each of the two parcels 
shall be acquired to construct an eastbound to southbound right turn lane. In 
addition, dual right turn lanes are proposed for the northbound to eastbound 
movement at the intersection of 55th Street (Garfield Boulevard) / Wentworth 
Avenue. These right turn lanes require securing property, the portion of the parcel 
that is currently vacant.  

 
To construct the proposed two-lane, left-hand exit to the Chicago Skyway from the 
southbound lanes on the Dan Ryan Expressway, Wells Street needs to be relocated 
from 64th Street to 65th Street. The improvement requires reconstruction of an18 
foot high retaining wall adjacent to the mainline and the full replacement of the 
frontage road (Wells Street) pavement. The realignment shifts the centerline of the 
road approximately 10 feet west. A relocation and reconstruction of the west 
sidewalk bordering Wells Street does encroach into a parcel currently owned by the 
Chicago Housing Authority for the “Yale Street Apartment”. The corner parcel would 
facilitate the relocation and reconstruction of the 5 foot sidewalk and modifications to 
the bituminous parking lot. 

 
The right-of-way uses are summarized in the tabulation below:   
 

Right-of-Way Acquisition Acres Number of Parcels 
SW Corner of 55th / Wells Street 0.05 6 
SE Corner of 55th / Wentworth Avenue 0.10 1 
NE Corner of 57th / Wentworth Avenue 0.12 2 
SE Corner of 57th / Wentworth Avenue 0.24 1 
NE Corner of 59th / Wentworth Avenue 0.007 1 
SE Corner of 59th / Wentworth Avenue 0.014 1 
NW Corner of 63rd / Wells Street 0.05 1 
Along West edge of Wells Street 
From 65th Street to 64th Street 0.11 1 

Temporary Construction Easement Acres Number of Parcels 
Along west edge of Wells Street 
From 65th Street to 64th Street 0.07 1 

 
The Total Acquired Right-of-Way (ROW) is 0.691 acres involving eight parcels, with 
a Temporary Construction Easement (TCE) of 0.07 acres involving one parcel. 
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 Environmental Descriptions 
 
Special waste for the Dan Ryan project has HIGH risk for the occurrence of regulated 
substances or natural hazards at twelve sites. A Preliminary Environmental Site 
Assessment (PESA #1106) with stipulations for excavation depths varies for twelve 
high risk locations. Depth stipulations can be met at Sites: 808-10A, 1106-17B, 1106-
25B, 1106-44A, and 1106-51. A request for Preliminary Site Investigation (PSI) will 
be required for Sites: 1106-2B, 1106-4A, 1106-6A, and 1106-9, 1106-33B, 1106-47, 
and 1106-52.  
 
Besides special waste, there are no ecologically sensitive areas in the Dan Ryan 
project area. The Environmental Survey Request Form (ESRF) on 10/15/99 
requested only biological and special waste survey because all of the ground had 
been previously disturbed and no new right-of-way is to be involved with areas not 
previously occupied, excavated, or disturbed. The project, as described on the 
ESRF, does not require biological or wetland surveys. The Illinois Department of 
Natural Resources (IDNR) Natural Heritage Database has no records of listed 
species, natural areas or nature preserves within the Dan Ryan project corridor 
(IDNR Agency Action Report dated September 20, 1999). By agreement, no 
coordination with the Illinois Department of Natural Resources (IDNR) and the U.S. 
Fish and Wildlife Service (USFWS) are necessary.   
 
No streams or rivers are involved with this project. There is no water resources in the 
area involved with the project. A closed drainage system for storm water and urban 
roadway cross section, including pavement and shoulder, will continue.  
 
The project will result in the disturbance of 0.4 or more hectares (1.0 acre). Permit 
coverage for the project is secured either under the IEPA Phase II General Permit for 
Storm-water Discharges (NPDES Permit No. ILR40) or under an individual NPDES 
permit. Requirements applicable for a permit will be followed, including the 
preparation of a Storm-water Pollution Prevention Plan. The plan shall identify 
potential sources of pollution that may reasonably be expected to affect the quality of 
storm water discharges from the construction site. The plan shall describe and 
ensure the implementation of practices that will reduce the pollutants in discharges 
associated with construction site activity and assure compliance with terms of the 
permits.  
 
Although there may be a remote possibility (not likely) of a potable water well within 
200 feet (60 meters) of the centerline, this threshold is only relevant for routes and 
sources of groundwater pollution. Since this project will not introduce any new routes 
of groundwater pollution (dry wells, “French drains”, or borrow pits) or sources (bulk 
road oil or deicing storage facilities), then there will be no violation of the wellhead 
setback requirements.  
 
According to the National Flood Insurance Rate Maps (FIRM), there are no flood 
plains involved within this project limits.    
 
From field inspection by project team environmental and wetland specialists, and 
their review of the available and published National Wetlands Inventory (NWI) maps, 
and the most recent available aerial photography of the area, determined wetlands 
are not involved. The project is within the existing rights-of-way, and no wetlands are 
located within or adjacent to the required parcels, which include: west edge of Wells 
Street from 65th to 64th Street; 63rd Street and South Wells Street, 59th Street and 
Wentworth Avenue; 57th Street and Wentworth Avenue; 55th Street and South 
Wentworth Avenue, and 55th Street and South Wells Street.  
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There is no use or proposed use of protected Section 4(f), Section 6f lands, or lands 
that have OSLAD funds involved with their purchase and/or development. 
 

b. The following is a description of the intended sequence of major activities for the 
reconstruction of the Dan Ryan Expressway. The construction year, contract number, 
description, duration of construction, and highlights of work to be completed follow. 

 
Contract # – Name/Description 
Contract Duration  

 Major Activities  
 
Construction Year 2003 
 
62573 – Shoulder Repair and Median Cross-Over  
August 18 – October 31, 2003 

 Reconstruction of the 65th to 47th Street local lane inside shoulder  
 
62591 – Storm Sewer Jacking  
November 15, 2003 – June 4, 2004 

 Storm sewer jacking from 95th to 67th Streets  
 
Construction Year 2004 to 2005 
 
62594 – 83rd to 79th Street C-D System and Ramps 
March 1 – October 31, 2004 

 Reconstruction and reconfiguration of the collector-distributor (C-D) ramps 
between 83rd and 79th Streets 

 Replacement of the storm sewer 
 Retaining wall construction 

 
62691 – Reconstruct Watermain Crossing under the Dan Ryan from 32nd Street to 

63rd Street 
May 3, 2004 – June 20, 2005 
 
62590 – 71st to 67th Street C-D System and Ramps 
June 21, 2004 – August 15, 2005 

 Reconstruction of the collector-distributor (C-D) ramps between 71st and 
67th Street 

 Improvements to 67th Street / State Street intersection  
 Retaining wall construction 
 Reconstruction of the 67th Street bridge 

 
62587 – Wentworth Avenue Overpass and Wells Street Realignment  
June 21, 2004 – June 30, 2005 

 Reconstruction of Wells Street from 67th to 63rd Street  
 Reconstruction of Wentworth Avenue bridge  

 
62589 – Skyway Interchange Bridges and Local Lanes Wentworth Avenue to 67th 

Street 
June 21, 2004 – August 15, 2005 

 Dan Ryan / Skyway interchange 
 Reconstruction of local lanes from 67th to 63rd Street 
 Retaining wall construction 
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62586 – 57th Street Bridge, Retaining Walls, Ramps and Frontage Roads 63rd to 
47th Streets 

August 1, 2004 – October 31, 2005 
 Reconstruction of the frontage roads, Wells Street and Wentworth Avenue, 

between 63rd and 47th Street 
 Construction of eight (8) new ramps between 63rd and 47th Street 
 Construction of the new 57th Street bridge over the Dan Ryan 
 Retaining walls 

 
62585 – Reconstruct SB Ramps between 39th and 31st Street and Shoulder 

Reconstruction 
September 13, 2004 – November 30, 2005 

 Reconstruction of the SB ramps between 39th and 31st Street 
 
62584 – Reconstruct NB Ramps between 39th and 31st Street and Shoulder 

Reconstruction 
September 13, 2004 – November 30, 2004 

 Reconstruction of the NB ramps between 39th and 31st Street  
 

62692 – Reconstruct Watermain Crossings under the Dan Ryan from 75th Street to 
the I-57 Interchange 

September 27, 2004 – July 1, 2005 
 
TBA –  Reconstruct I-57 Bridge over WB Cross Connection from I-94 and Tunnel 

over SB I-94 
December 21, 2004 – July 4, 2005 
 
62694 – NB Retaining Walls and Ramps from 71st to I-57 and 71st to 75th Street C-

D System 
February 28, 2005 – December 30, 2005 
 
62695 – SB Retaining Walls and Ramps from 71st Street to I-57 and 71st to 75th 

Street C-D System 
February 28, 2005 – December 30, 2005 
 
Construction Year 2006 
 
62592 – NB Outside Lanes (4, 5, and Shoulder), 71st to I-57 and Miscellaneous 

Ramps  
March 6 – October 27, 2006 

 Reconstruction of the local lanes 4, 5, and the outside shoulder for the Dan 
Ryan I-57 interchange  

 Replacement of the storm sewer 
 Retaining wall construction 

 
62593 – SB Outside Lanes (4, 5, and Shoulder), 71st to I-57 and Miscellaneous 

Ramps  
March 6 – October 27, 2006 

 Reconstruction of the local lanes 4, 5, and the outside shoulder for the Dan 
Ryan I-57 interchange  

 Replacement of the storm sewer 
 Retaining wall construction 
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62302 – SB Express Lanes 71st to 47th Streets 
March 6 – October 27, 2006 

 Reconstruction of the express lanes between 67th and 47th Street 
 Construction of lanes 4 & 5 between 71st and 67th Street 

 
62300 – NB Express Lanes 71st to 31st Streets 
March 6 – October 27, 2006 

 Reconstruction of the NB and SB express lanes between 71st to 31st Street 
 
Construction Year 2007 
 
62304 – NB Inside Lanes (1, 2 and 3, shoulder and barrier wall) from 71st Street and 

the I-57 Interchange and Miscellaneous Ramps 
March – November 2007 

 Reconstruction of the NB local lane 3 
 Reconstruction of the I-57 interchange  
 Replacement of the storm sewer 
 Reconstruction of NB Dan Ryan inside Lanes 1 and 2 
 Reconstruction of CTA wall 

 
62305 – SB Inside Lanes (1, 2 and 3, shoulder and barrier wall) from 71st Street and 

the I-57 Interchange and Miscellaneous Ramps 
March – November 2007 

 Reconstruction of the SB local lanes 3 
 Reconstruction of the I-57 interchange  
 Replacement of the storm sewer 
 Reconstruction of SB Dan Ryan inside Lanes 1 and 2 
 Reconstruction of CTA wall 

 
62303 – SB Local Lanes 71st to 31st Streets and Miscellaneous Ramps  
March – November 2007 

 Reconstruction of the local lanes between 67th and 47th Street 
 Reconstruction of the local lanes 1, 2, and 3 between 71st and 67th Street 
 Construction of the WB Skyway ramp to NB Dan Ryan Local 

 
62301 – NB Local Lanes 71st to 31st Streets and Miscellaneous Ramps  
March 7 – November 2007  

 Reconstruction of the NB and SB local lanes between 47th to 31st Street   
 

c. The total area of the construction site is estimated to be 612 acres. 
 
The total area of the site that it is estimated will be disturbed by excavation, grading or 
other activities is acres 433. 

 
d. The estimated runoff coefficients of the various areas of the site after construction activities 

are completed are contained in the project drainage study, which is hereby incorporated by 
reference in this plan.  Information describing the soils at the site is contained in individual 
Soils Reports for each construction contract.  

 
e. The design/project report, hydraulic report, or plan documents, hereby incorporated by 

reference, contain site map(s) indicating drainage patterns and approximate slopes 
anticipated after major grading activities, areas of major soil disturbance, the location of 
major structural and nonstructural controls identified in the plan, the location of areas 
where stabilization practices are expected to occur, surface waters (including wetlands), 
and locations where storm water is discharged to a surface water. 



FAI ROUTE 90/94 (DAN RYAN EXPRESSWAY) 
SECTION: (2004-072RS) 

COOK COUNTY 

 38

f. The names of receiving water(s) and areal extent of wetland acreage at the site are in the 
design/project report or plan documents, which are incorporated by reference as a part of 
this plan. 

 
2. Controls 
 

This section of the plan addresses the various controls that will be implemented for each of the 
major construction activities described in 1.b. above.  For each measure discussed, the 
contractor that will be responsible for its implementation is indicated.  Each such contractor has 
signed the required certification on forms which are attached to, and a part of, this plan: 

 
a. Erosion and Sediment Controls 
 

(i)  Stabilization Practices.  Provided below is a description of interim and permanent 
stabilization practices, including site-specific scheduling of the implementation of the 
practices.  Site plans will ensure that existing vegetation is preserved where 
attainable and disturbed portions of the site will be stabilized.  Stabilization practices 
may include:  temporary seeding, permanent seeding, mulching, geotextiles, sod 
stabilization, vegetative buffer strips, protection of trees, preservation of mature 
vegetation, and other appropriate measures.  Except as provided in 2.a.(i).(A) and 
2.b., stabilization measures shall be initiated as soon as practicable in portions of the 
site where construction activities have temporarily or permanently ceased, but in no 
case more than 14 days after the construction activity in that portion of the site has 
temporarily or permanently ceased on all disturbed portions of the site where 
construction activity will not occur for a period of 21 or more calendar days. 

 
(A) Where the initiation of stabilization measures by the 14th day after construction 

activity temporarily or permanently ceases is precluded by snow cover, 
stabilization measures shall be initiated as soon as practicable thereafter. 

 
  Description of Stabilization Practices: 
 

1. Temporary Erosion Control Seeding shall be applied in accordance with the 
Special Provision.  Seed mixture will depend on the time of year it is 
applied.  Oats will be applied from January 1 to July 31 and Hard Red 
Winter Wheat from August 1 to December 31. 

 
2. Short Term Seeding - Seeding Class 2A shall be used to protect bare earth 

from more than just one or two summer-winter cycles.  Due to the length 
and complexity of this project, it is necessary that short term, final graded 
slopes be short term seeded as directed by the Engineer. 

 
3. Stone Riprap - Class A4 stone riprap with filter fabric will be used as 

protection at the discharge end of most storm sewer and culvert end 
sections to prevent scouring at the end of pipes and to prevent downstream 
erosion. 

 
4. Temporary Tree Protection - Shall consist of items “temporary fencing” and 

“tree trunk protection” as directed by the engineer and in accordance with 
Article 201.05 of the Illinois Department of Transportation’s Standard 
Specifications for Road and Bridge Construction. 

 
5. Permanent Stabilization - All areas disturbed by construction will be 

stabilized as soon as permitted with permanent seeding following the 
finished grading, but always within seven days with Temporary Erosion  
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      Control Seeding.  Erosion Blankets will be installed over fill slopes, which 
have been brought to final grade and have been seeded to protect the 
slopes from rill and gully erosion and allow seeds to germinate properly. 

 
6. Erosion Control Blankets and Mulching - Erosion control blankets will be 

installed over fill slopes and in high velocity areas that have been brought 
to final grade and seeded to protect slopes from erosion and allow seeds to 
germinate.  Mulch will be applied in relatively flat areas to prevent further 
erosion. 

 
(ii) Structural Practices.  Provided below is a description of structural practices that will 

be implemented, to the degree attainable, to divert flows from exposed soils, store 
flows or otherwise limit runoff and the discharge of pollutants from exposed areas of 
the site.  Such practices may include silt fences, earth dikes, drainage swales, 
sediment traps, check dams, subsurface drains, pipe slope drains, level spreaders, 
storm drain inlet protection, rock outlet protection, reinforced soil retaining systems, 
gabions and temporary or permanent sediment basins.  The installation of these 
devices may be subject to Section 404 of the Clean Water Act.  

 
  Description of Structural Practices: 
 

1. Sediment Control, Stabilized Construction Access - Coarse aggregate 
overlaying a geotextile fabric will be placed in locations necessary for 
contractor access.  The aggregate surface of the access points will capture 
soil debris, reducing the amount of soil deposits placed on to the roadway 
by vehicles leaving the work zones. 

 
2. Inlet Filters - Inlet and Pipe Protection will be provided for storm sewers.  

These filters will be placed in every inlet, catch basis or manhole with an 
open lid, which will drain water during at least a 10-year storm event.  The 
Erosion Control Plan will identify the structures requiring Inlet filters. 

 
3. Sediment Control, Silt Fence - A silt fence will be placed adjacent to the 

areas of construction to intercept waterborne silt and prevent it from leaving 
the site.  These areas are marked on the erosion control plans in each 
contract. 

 
4. Sediment Control, Temporary Ditch Checks - Rolled excelsior ditch checks 

will be placed in swales at the rate of one for every 0.3 meters in vertical 
drop, or as directed by the Engineer, in order to prevent downstream 
erosion. 

 
5. Sediment Control, Temporary Stream Crossing - Coarse aggregate 

overlaying a geotextile fabric will be placed in locations necessary for 
contractor access over water channels.  The aggregate surface of the 
crossing will reduce the amount of soil disturbance in the streams. 

 
6. Sediment Control, Temporary Pipe Slope Drain - This item consists of a 

pipe with flared end sections, placed daily, along with anchor devices in 
conjunction with temporary berms that direct runoff down an unstabilized 
slope. 

 
7. Sediment Control, Dewatering Basins will be provided at wherever the 

contractor is removing and discharging water from excavated areas and the 
water is not being routed through a sediment trap or basin. 
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8. Stone riprap will be provided at several storm and culvert outlets as a 
measure for erosion and sediment control where needed during and after 
the project. 

 
9. Bridges will be designed to reduce the potential for scouring. 
 
10. Underdrains will be used to minimize potential erosion caused by surface 

water flows by reducing the subsurface water which can cause failed 
pavements, unstable shoulders and other disturbed areas. 

 
11. Covers will be placed on open ends of pipes in trenches. 

 
The structural practices indicated above may not be used in every contract.  The 
Erosion Control Plans included in every contract will indicate which structural 
practices are required for that contract. 

 
b. Storm Water Management 

 
Provided below is a description of measures that will be installed during the construction 
process to control pollutants in storm water discharges that will occur after construction 
operations have been completed.  The installation of these devices may be subject to 
Section 404 of the Clean Water Act. 

 
(i) Such practices may include:  storm water detention structures (including wet ponds); 

storm water retention structures; flow attenuation by use of open vegetated swales 
and natural depressions; infiltration of runoff on site; and sequential systems (which 
combine several practices).  The practices selected for implementation were 
determined on the basis of the technical guidance in Section 10-300 (Design 
Considerations) in Chapter 10 (Erosion and Sedimentation Control) of the 
Illinois Department of Transportation Drainage Manual.  If practices other than 
those discussed in Section 10-300 are selected for implementation or if 
practices are applied to situations different from those covered in Section 10-
300, the technical basis for such decisions will be explained below. 

 
(ii) Velocity dissipation devices will be placed at discharge locations and along the 

length of any outfall channel as necessary to provide a non-erosive velocity flow from 
the structure to a water course so that the natural physical and biological 
characteristics and functions are maintained and protected (e.g., maintenance of 
hydrologic conditions, such as the hydroperiod and hydrodynamics present prior to 
the initiation of construction activities). 

 
(iii) The Department proposes to remove vegetation within the project limits as 

necessary for construction.  The Department proposes to revegetate according to the 
City of Chicago Landscape Framework Plan.  

 
c. Other Controls 
 

(i) Waste Disposal.  No solid materials, including building materials, shall be discharged 
into Waters of the State, except as authorized by a Section 404 permit. 

 
(ii) The provisions of this plan shall ensure and demonstrate compliance with applicable 

State and/or local waste disposal, sanitary sewer or septic system regulations. 
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d. Approved State or Local Plans 
 

The management practices, controls and provisions contained in this plan will be in 
accordance with IDOT specifications, which are at least as protective as the requirements 
contained in the Illinois Environmental Protection Agency’s Illinois Urban Manual, 1995.  
Procedures and requirements specified in applicable sediment and erosion site plans or 
storm water management plans approved by local officials shall be described or 
incorporated by reference in the space provided below.  Requirements specified in 
sediment and erosion site plans or site permits or storm water management site plans or 
site permits approved by local officials that are applicable to protecting surface water 
resources are, upon submittal of an NOI to be authorized to discharge under permit ILR40 
incorporated by reference and are enforceable under this permit even if they are not 
specifically included in the plan. 

 
Description of procedures and requirements specified in applicable sediment and erosion 
site plans or storm water management plans approved by local officials: See Landscape 
Design and Erosion Control for further details. In addition, Guidance Memorandums #02-
14 and #02-22 leading up to the ILR40NPDES Permit Requirements IDOT Strategies of 
Storm Water Management will be complied with along with Construction Memorandum 02-
60.  

 
3. Maintenance 
 
 The following is a description of procedures that will be used to maintain, in good and effective 

operating conditions, vegetation, erosion and sediment control measures and other protective 
measures identified in this plan: 

 
 Construction equipment shall be stored and fueled only at designated locations.  All necessary 

measures shall be taken to contain any fuel or pollution runoff in compliance with environmental 
law and EPA Water Quality Regulations.  Leaking equipment or supplies shall be immediately 
repaired or removed from the site.  The construction field engineer on a weekly basis shall 
inspect the project to determine that erosion controls efforts are in place and effective and if 
other control is necessary.  Sediment collected during construction by the various temporary 
erosion systems shall be disposed on the site on a regular basis as directed by the Engineer.   

 
All erosion and sediment control measures will be checked weekly and after each significant 
rainfall (13 mm (0.5 inch) or greater in a 24 hour period).  The following items will be checked: 

 
1. Seeding - all erodable bare earth areas will be temporarily seeded and inspected on a 

weekly basis to minimize the amount of erodable surface within the contract limits. 
2. Silt Filter Fence, all types 
3. Erosion Control Blanket 
4. Tree Protection 
5. Ditch Checks 
6. Temporary slope drains 
7. Sediment/dewatering basins 
8. Stabilized construction entrances 
 
All maintenance of the erosion control systems will be the responsibility of the contractor.  All 
locations where vehicles enter and exit the construction site and all other areas subject to 
erosion should also be inspected periodically.  Inspection of these areas shall be made at least 
once every seven days and within 24 hours of the end of each 13 mm (0.5 inch) or greater 
rainfall, or an equivalent snowfall.  
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4. Inspections  
 

Qualified personnel shall inspect disturbed areas of the construction site, which have not been 
finally stabilized, structural control measures, and locations where vehicles enter or exit the site.  
Such inspections shall be conducted at least once every seven (7)-calendar days and within 24 
hours of the end of a storm that is 0.5 inches or greater or equivalent snowfall. 

 
a. Disturbed areas and areas used for storage of materials that are exposed to precipitation 

shall be inspected for evidence of, or the potential for, pollutants entering the drainage 
system.  Erosion and sediment control measures identified in the plan shall be observed to 
ensure that they are operating correctly.  Where discharge locations or points are 
accessible, they shall be inspected to ascertain whether erosion control measures are 
effective in preventing significant impacts to receiving waters.  Locations where vehicles 
enter or exit the site shall be inspected for evidence of off site sediment tracking. 

 
b. Based on the results of the inspection, the description of potential pollutant sources 

identified in section 1 above and pollution prevention measures identified in section 2 
above shall be revised as appropriate as soon as practicable after such inspection.  Any 
changes to this plan resulting from the required inspections shall be implemented within 7 
calendar days following the inspection. 

 
c. A report summarizing the scope of the inspection, name(s) and qualifications of personnel 

making the inspection, the date(s) of the inspection, major observations relating to the 
implementation of this storm water pollution prevention plan, and actions taken in 
accordance with section 4.b. shall be made and retained as part of the plan for at least 
three (3) years after the date of the inspection.  The report shall be signed in accordance 
with Part VI. G of the general permit. 

 
d. If any violation of the provisions of this plan is identified during the conduct of the 

construction work covered by this plan, the Resident Engineer or Resident Technician shall 
complete and file an “Incidence of Noncompliance” (ION) report for the identified violation.  
The Resident Engineer or Resident Technician shall use forms provided by the Illinois 
Environmental Protection Agency and shall include specific information on the cause of 
noncompliance, actions which were taken to prevent any further causes of noncompliance, 
and a statement detailing any environmental impact which may have resulted from the 
noncompliance.  All reports of noncompliance shall be signed by a responsible authority in 
accordance with Part VI. G of the general permit. 

 
The report of noncompliance shall be mailed to the following address: 
 

Illinois Environmental Protection Agency 
Division of Water Pollution Control 
Attn:  Compliance Assurance Section 
1021 North Grand East 
Post Office Box 19276 
Springfield, Illinois 62794-9276 

5. Non-Storm Water Discharges 
 
 Except for flows from fire fighting activities, sources of non-storm water that is combined with 

storm water discharges associated with the industrial activity addressed in this plan is described 
below.  Appropriate pollution prevention measures, as described below, will be implemented for 
the non-storm water component(s) of the discharge. 
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Dewatering activities for footing and pier construction of retailing walls and bridges will be a 
source of non-storm water discharge during construction.  Contractors should discharge 
dewatering activities to a temporary settling basing surrounded by silt fence.     

 
The cutting of joints in PCC pavements or bridge deck grooving will result in slurry. This slurry 
shall be contained on the deck/pavement and cleaned up. 

 
An additional source of non-storm water discharge during construction is the slurry from washing 
out redi-mix concrete trucks.  Redi-mix concrete trucks should wash out in designated areas 
surrounded by silt fence.  After all PCC items have been constructed, the dried concrete wash 
material should be cleaned up and properly disposed of.  It will be the contractor’s responsibility 
to secure these designated areas for the duration of their use.  The Engineer will approve the 
locations. 

 
On site maintenance of equipment shall be performed in accordance with environmental law, 
such as proper storage and no dumping of old engine oil or other fluids on site. 

 
Good Housekeeping 
 

1. An effort will be made to store only enough product required to do the job. 
2. All materials stored on site will be stored in a neat, orderly manner in their 

appropriate containers, and if possible, under a roof or other enclosure. 
3. Products will be kept in their original containers with the original manufacturer’s label. 
4. Substances will not be mixed with one another unless recommended by the 

manufacturer. 
5. The site superintendent will inspect daily to ensure proper use and disposal of 

materials on the site. 
6. Whenever possible, all of a product will be used up before disposing of the container. 
7. Follow manufacturer’s recommended practices for use and disposal. 
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CONTRACTOR CERTIFICATION 
STATEMENT 

This certification statement is a part of the Storm Water Pollution Prevention Plan for the project described 
below, in accordance with NPDES Permit No. ILR40, issued by the Illinois Environmental Protection 
Agency on ____ ___, 2003. 
 
Project Information: 
 

Route I-90/94 Dan Ryan Expressway  
 

 Marked Dan Ryan Expressway  
I-57 at Illinois Route 1 (Halsted St) 
& I-90 at MLK to 31st Street  

Section See individual contract  Project No. Various Contract Numbers – 
Refer to Attachment 

County Cook  
 

I certify under penalty of law that I understand the terms of the general National Pollutant Discharge 
Elimination System (NPDES) permit (ILR 40) that authorizes the storm water discharges associated with 
industrial activity from the construction site identified as part of this certification. 
 
 
 
  

Signature Date 
 
  

Title 
 
  

Name of Firm 
 
  

Street Address 
 
  
 City State 
 
  
 Zip Code 
 
  
 Telephone Number 
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Storm Water Pollution Prevention Plan – Attachment  
 
Project Limits: Dan Ryan Expressway I-57 at Illinois Route 1 (Halsted St) & I-90 at MLK to 31st 
Street  
 
Attachment: Contract Numbers and Description. Note that the contract numbers are listed in 
numerical order. 
 

IDOT 
Contract No. Description 

62300 Reconstruct NB Express Lanes from 31st Street to 71st Street 

62301 Reconstruct NB Local Lanes from 31st St. to Wentworth Ave.  and Misc. Ramps 

62302 Reconstruct SB Express Lanes from 31st Street to 71st Street 

62303 Reconstruct SB Local Lanes from 31st St. to Wentworth Ave.  and Misc. Ramps 

62304 Reconstruct NB Inside Lanes (1-3, shoulder and barrier wall) from 71st Street to I-57 
Interchange 

62305 Reconstruct SB Inside Lanes (1-3, shoulder and barrier wall) from 71st Street to I-57 
Interchange 

62573 Shoulder Rehabilitation from 47th St. to 71st St. 

62584 Reconstruct NB ramps between 31st and 39th Street and Shoulder Rehabilitation 

62585 Reconstruct SB ramps between 31st and 39th Street and Shoulder Rehabilitation 

62586 Reconstruct 57th St. Bridge, and Frontage Rds., Retaining Walls, and Ramps between 
47th and 59th. Streets 

62587 Wentworth Avenue Overpass Reconstruction and Wells Street Realignments 

62589 Skyway Interchange Bridges and Local Lanes from Wentworth Avenue to 67th Street 

62590 Reconstruct 67th St. Bridge and NB and SB C-D System between 67th and 71st St.  

62591 Storm Sewer Jacking & Collector Sewers from 67th Street to 95th Street. 

62592 Reconstruct NB Outside Lanes (4, 5, shoulder) from 71st to I-57 Interchange 

62593 reconstruct SB Outside Lanes (4, 5, shoulder) from 71st to I-57 Interchange 

62594 Reconstruct NB and SB C-D System and Ramps between 79th and 83rd Streets 

62691 Reconstruct Watermain crossings under Dan Ryan from 32nd to 63rd 

62692 Reconstruct Watermain Crossings Under the Dan Ryan from 75th St. to I-57 
Interchange 

62693 Frontage Rds., Retaining Walls, and Ramps between 59th. and 63rd. 

62694 Reconstruct NB Retaining Walls & Ramps from 71st to I-57 Interchange, and 71st to 
75th C-D System 

62695 Reconstruct SB Retaining Walls & Ramps from 71st to I-57 Interchange, and 71st to 
75th C-D System 

TBA Reconstruct NB I-57 Bridge over WB cross connection from I-94 & tunnel over SB I-94 
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CONCRETE ADMIXTURES (BDE) 
Effective:  January 1, 2003     Revised:  July 1, 2004 
 
Revise Article 1020.05(b) of the Standard Specifications to read: 
 

“(b) Admixtures.  Except as specified, the use of admixtures to increase the workability or to 
accelerate the hardening of the concrete will be permitted only when approved in writing 
by the Engineer.  The Department will maintain an Approved List of Concrete 
Admixtures.  When the Department permits the use of a calcium chloride accelerator, it 
shall be according to Article 442.02, Note 5. 

 
When the atmosphere or concrete temperature is 18 °C (65 °F) or higher, a retarding 
admixture meeting the requirements of Article 1021.03 shall be used in the Class BD 
Concrete and portland cement concrete bridge deck overlays.  The amount of retarding 
admixture to be used will be determined by the Engineer.  The proportions of the 
ingredients of the concrete shall be the same as without the retarding admixture except 
that the amount of mixing water shall be reduced, as may be necessary, in order to 
maintain the consistency of the concrete as required.  In addition, a high range water-
reducing admixture shall be used in Class BD Concrete.  The amount of high range 
water-reducing admixture will be determined by the Engineer.  At the option of the 
Contractor, a water-reducing admixture may be used.  Type I cement shall be used. 
 
For Class PC and PS Concrete, a retarding admixture may be added to the concrete 
mixture when the concrete temperature is 18 °C (65 °F) or higher.  Other admixtures 
may be used when approved by the Engineer, or if specified by the contract.  If an 
accelerating admixture is permitted by the Engineer, it shall be the non-chloride type. 
 
At the Contractor’s option, admixtures in addition to an air-entraining admixture may be 
used for Class PP-1 concrete.  The accelerator shall be the non-chloride type.  If a 
water-reducing or retarding admixture is used, the cement factor may be reduced a 
maximum 18 kg/cu m (0.30 hundredweight/cu yd).  If a high range water-reducing 
admixture is used, the cement factor may be reduced a maximum 36 kg/cu m 
(0.60 hundredweight/cu yd).  Cement factor reductions shall not be cumulative when 
using multiple admixtures.  An accelerator shall always be added prior to a high range 
water-reducing admixture, if both are used. 
 
If Class C fly ash or ground granulated blast-furnace slag is used in Class PP-1 
concrete, a water-reducing or high range water-reducing admixture shall be used.  
However, the cement factor shall not be reduced if a water-reducing, retarding, or high 
range water-reducing admixture is used.  In addition, an accelerator shall not be used. 
 
For Class PP-2 or PP-3 concrete, a non-chloride accelerator followed by a high range 
water-reducing admixture shall be used, in addition to the air-entraining admixture.  For 
Class PP-3 concrete, the non-chloride accelerator shall be calcium nitrite. 
 
For Class PP-2 or PP-3 concrete, the Contractor has the option to use a water-reducing 
admixture.  A retarding admixture shall not be used unless approved by the Engineer.  A 
water-reducing, retarding, or high range water-reducing admixture shall not be used to 
reduce the cement factor. 
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When the air temperature is less than 13 °C (55 °F) for Class PP-1 or PP-2 concrete, the 
non-chloride accelerator shall be calcium nitrite. 
 
For Class PP-4 concrete, a high range water-reducing admixture shall be used in 
addition to the air-entraining admixture.  The Contractor has the option to use a water-
reducing admixture.  An accelerator shall not be used.  For stationary or truck mixed 
concrete, a retarding admixture shall be used to allow for haul time.  The Contractor has 
the option to use a mobile portland cement concrete plant according to Article 1103.04, 
but a retarding admixture shall not be used unless approved by the Engineer.  A water-
reducing, retarding, or high range water-reducing admixture shall not be used to reduce 
the cement factor. 
 
If the Department specifies a calcium chloride accelerator for Class PP-1 concrete, the 
maximum chloride dosage shall be 1.0 L (1.0 quart) of solution per 45 kg (100 lb) of 
cement.  The dosage may be increased to a maximum 2.0 L (2.0 quarts) per 45 kg 
(100 lb) of cement if approved by the Engineer.  If the Department specifies a calcium 
chloride accelerator for Class PP-2 concrete, the maximum chloride dosage shall be 
1.3 L (1.3 quarts) of solution per 45 kg (100 lb) of cement.  The dosage may be 
increased to a maximum 2.6 L (2.6 quarts) per 45 kg (100 lb) of cement if approved by 
the Engineer. 
 
For Class PV, MS, SI, RR, SC and SH concrete, at the option of the Contractor, or when 
specified by the Engineer, a water-reducing admixture or a retarding admixture may be 
used.  The amount of water-reducing admixture or retarding admixture permitted will be 
determined by the Engineer.  The air-entraining admixture and other admixtures shall be 
added to the concrete separately, and shall be permitted to intermingle only after they 
have separately entered the concrete batch.  The sequence, method and equipment for 
adding the admixtures shall be approved by the Engineer.  The water-reducing 
admixture shall not delay the initial set of the concrete by more than one hour.  Type I 
cement shall be used. 
 
When a water-reducing admixture is added, a cement factor reduction of up to 
18 kg/cu m (0.30 hundredweight/cu yd), from the concrete designed for a specific slump 
without the admixture, will be permitted for Class PV, MS, SI, RR, SC and SH concrete.  
When an approved high range water-reducing admixture is used, a cement factor 
reduction of up to 36 kg/cu m (0.60 hundredweight/cu yd), from a specific water 
cement/ratio without the admixture, will be permitted based on a 14 percent minimum 
water reduction.  This is applicable to Class PV, MS, SI, RR, SC and SH concrete.  A 
cement factor below 320 kg/cu m (5.35 hundredweight/cu yd) will not be permitted for 
Class PV, MS, SI, RR, SC and SH concrete.  A cement factor reduction will not be 
allowed for concrete placed underwater.  Cement factor reductions shall not be 
cumulative when using multiple admixtures. 
 
For use of admixtures to control concrete temperature, refer to Articles 1020.14(a) and 
1020.14(b). 

 
The maximum slumps given in Table 1 may be increased to 175 mm (7 in.) when a high 
range water-reducing admixture is used for all classes of concrete except Class PV and 
PP.” 
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Revise Section 1021 of the Standard Specifications to read: 
 

“SECTION 1021.  CONCRETE ADMIXTURES” 
 

1021.01  General.  Admixtures shall be furnished in liquid form ready for use.  The 
admixtures may be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a 
ticket which clearly identifies the manufacturer and trade name of the material.  Containers shall 
be readily identifiable to the satisfaction of the Engineer as to manufacturer and trade name of 
the material they contain. 
 

Prior to inclusion of a product on the Department’s Approved List of Concrete Admixtures, 
the manufacturer shall submit a report prepared by an independent laboratory accredited by the 
AASHTO Accreditation Program.  The report shall show the results of physical tests conducted 
no more than five years prior to the time of submittal, according to applicable specifications. 

 
Tests shall be conducted using materials and methods specified on a "test" concrete and a 

"reference" concrete, together with a certification that no changes have been made in the 
formulation of the material since the performance of the tests.  Per the manufacturer’s option, 
the cement content for all required tests shall either be according to applicable specifications or 
335 kg/cu m (5.65 cwt/cu yd).  Compressive strength test results for six months and one year 
will not be required. 

 
In addition to the report, the manufacturer shall submit AASHTO T 197 water content and 

set time test results on the standard cement used by the Department.  The test and reference 
concrete mixture shall contain a cement content of 335 kg/cu m (5.65 cwt/cu yd).  The 
manufacturer may select their lab or an independent lab to perform this testing.  The laboratory 
is not required to be accredited by the AASHTO Accreditation Program. 

 
Prior to the approval of an admixture, the Engineer may conduct all or part of the applicable 

tests on a sample that is representative of the material to be furnished.  The test and reference 
concrete mixtures tested by the Engineer will contain a cement content of 335 kg/cu m 
(5.65 cwt/cu yd).  For freeze-thaw testing, the Department will perform the test according to 
Illinois Modified AASHTO T 161, Procedure B. 

 
The manufacturer shall include in the submittal the following information according to ASTM 

C 494; the average and manufacturing range of specific gravity, the average and manufacturing 
range of solids in the solution, and the average and manufacturing range of pH.  The submittal 
shall also include an infrared spectrophotometer trace no more than five years old. 
 

When test results are more than seven years old, the manufacturer shall re-submit the 
infrared spectrophotometer trace and the report prepared by an independent laboratory 
accredited by the AASHTO Accreditation Program. 

 
All admixtures, except chloride-based accelerators, shall contain no more than 0.3 percent 

chloride by mass (weight). 
 
1021.02  Air-Entraining Admixtures.  Air-entraining admixtures shall conform to the 

requirements of AASHTO M 154. 
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If the manufacturer certifies that the air-entraining admixture is an aqueous solution of Vinsol 
resin that has been neutralized with sodium hydroxide (caustic soda), testing for compliance 
with the requirements may be waived by the Engineer.  In the certification, the manufacturer 
shall show complete information with respect to the formulation of the solution, including the 
number of parts of Vinsol resin to each part of sodium hydroxide.  Before the approval of its use 
is granted, the Engineer will test the solution for its air-entraining quality in comparison with a 
solution prepared and kept for that purpose. 
 

1021.03  Retarding and Water-Reducing Admixtures.  The admixture shall comply with the 
following requirements: 
 

(a) The retarding admixture shall comply with the requirements of AASHTO M 194, Type B 
(retarding) or Type D (water-reducing and retarding). 

 
(b) The water-reducing admixture shall comply with the requirements of AASHTO M 194, 

Type A. 
 

(c) The high range water-reducing admixture shall comply with the requirements of 
AASHTO M 194, Type F (high range water-reducing) or Type G (high range water-
reducing and retarding). 

 
When a Type F or Type G high range water-reducing admixture is used, water-cement 
ratios shall be a minimum of 0.32. 

 
Type F or Type G admixtures may be used, subject to the following restrictions: 

 
For Class MS, SI, RR, SC and SH concrete, the water-cement ratio shall be a 
maximum of 0.44. 

 
The Type F or Type G admixture shall be added at the jobsite unless otherwise 
directed by the Engineer.  The initial slump shall be a minimum of 40 mm (1 1/2 in.) 
prior to addition of the Type F or Type G admixture, except as approved by the 
Engineer. 

 
When a Type F or Type G admixture is used, retempering with water or with a Type 
G admixture will not be allowed.  An additional dosage of a Type F admixture, not to 
exceed 40 percent of the original dosage, may be used to retemper concrete once, 
provided set time is not unduly affected.  A second retempering with a Type F 
admixture may be used for all classes of concrete except Class PP and SC, provided 
that the dosage does not exceed the dosage used for the first retempering, and 
provided that the set time is not unduly affected.  No further retempering will be 
allowed. 

 
Air tests shall be performed after the addition of the Type F or Type G admixture. 

 
1021.04  Set Accelerating Admixtures.  The admixture shall comply with the requirements 

of AASHTO M 194, Type C (accelerating) or Type E (water reducing and accelerating)” 
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CURING AND PROTECTION OF CONCRETE CONSTRUCTION (BDE) 
Effective:  January 1, 2004 
 
Revise the second and third sentences of the eleventh paragraph of Article 503.06 of the 
Standard Specifications to read: 

 
“ Forms on substructure units shall remain in place at least 24 hours.  The method of form 

removal shall not result in damage to the concrete.” 
 
Delete the twentieth paragraph of Article 503.22 of the Standard Specifications. 
 
Revise the “Unit Price Adjustments” table of Article 503.22 of the Standard Specifications to 
read: 
 

“UNIT PRICE ADJUSTMENTS 
 Percent 

Type of Construction Adjustment 
 in Unit Price 

For concrete in substructures, culverts (having a waterway  
opening of more than 1 sq m (10 sq ft)), pump houses, and  
retaining walls (except concrete pilings, footings and   
foundation seals):  

When protected by:  
Protection Method II 115% 
Protection Method I 110% 

For concrete in superstructures:  
When protected by:  
Protection Method II 123% 
Protection Method I 115% 

For concrete in footings:  
When protected by:  
Protection Method I, II or III 107% 

For concrete in slope walls:  
When protected by:  
Protection Method I 107%” 

 
Delete the fourth paragraph of Article 504.05(a) of the Standard Specifications. 
 
Revise the second and third sentences of the fifth paragraph of Article 504.05(a) of the 
Standard Specifications to read: 
 

“ All test specimens shall be cured with the units according to Article 1020.13.” 
 
Revise the first paragraph of Article 504.06(c)(6) of the Standard Specifications to read: 
 

“ Curing and Low Air Temperature Protection.  The curing and protection for precast, 
prestressed concrete members shall be according to Article 1020.13 and this Article.” 

 
Revise the first sentence of the second paragraph of Article 504.06(c)(6) of the Standard 
Specifications to read: 

 
“ For curing, air vents shall be in place, and shall be so arranged that no water can 
enter the void tubes during the curing of the members.” 
 

Revise the first sentence of the third paragraph of Article 504.06(c)(6) of the Standard 
Specifications to read: 
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“As soon as each member is finished, the concrete shall be covered with curing 
material according to Article 1020.13.” 

 
Revise the eighth paragraph of Article 504.06(c)(6) of the Standard Specifications to read: 

 
“ The prestressing force shall not be transferred to any member before the concrete 
has attained the compressive strength of 28,000 kPa (4000 psi) or other higher 
compressive release strength specified on the plans, as determined from tests of 
150 mm (6 in.) by 300 mm (12 in.) cylinders cured with the member according to 
Article 1020.13.  Members shall not be shipped until 28-day strengths have been 
attained and members have a yard age of at least 4 days.” 

 
Delete the third paragraph of Article 512.03(a) of the Standard Specifications. 
 
Delete the last sentence of the second paragraph of Article 512.04(d) of the Standard 
Specifications. 
 
Revise the “Index Table of Curing and Protection of Concrete Construction” table of Article 
1020.13 of the Standard Specifications to read: 
 

“INDEX TABLE OF CURING AND PROTECTION OF CONCRETE CONSTRUCTION 
 
TYPE OF CONSTRUCTION 

 
CURING METHODS 

CURING 
PERIOD   
DAYS 

 
LOW AIR TEMPERATURE 
PROTECTION METHODS 

Cast-in-Place Concrete: 11/    
Pavement    
Shoulder 1020.13(a)(1)(2)(3)(4)(5)3/ 5/ 3 1020.13(c) 
Base Course     
Base Course Widening 1020.13(a)(1)(2)(3)(4)(5)1/ 2/ 3 1020.13(c) 
Driveway    
Median    
Curb    
Gutter 1020.13(a)(1)(2)(3)(4)(5)4/ 5/ 3 1020.13(c)16/ 
Curb and Gutter    
Sidewalk    
Slope Wall    
Paved Ditch    
Catch Basin    
Manhole 1020.13(a)(1)(2)(3)(4)(5)4/ 3 1020.13(c) 
Inlet    
Valve Vault    
Pavement Patching 1020.13(a)(1)(2)(3)(4)(5)2/ 312/ 1020.13(c) 
Pavement Replacement 1020.13(a)(1)(2)(3)(4)(5)1/ 2/ 3 442.06(h) and 1020.13(c) 
Railroad Crossing 1020.13(a)(3)(5) 1 1020.13(c) 
Piles 1020.13(a)(3)(5) 7 1020.13(e)(1)(2)(3) 
Footings    
Foundation Seals 1020.13(a)(1)(2)(3)(4)(5)4/6/ 7 1020.13(e)(1)(2)(3) 
Substructure 1020.13(a)(1)(2)(3)(4)(5)1/7/ 7 1020.13(e)(1)(2)(3) 
Superstructure (except deck) 1020.13(a)(1)(2)(3)(5) 8/ 7 1020.13(e)(1)(2) 
Deck 1020.13(a)(5) 7 1020.13(e)(1)(2)17/ 
Retaining Walls 1020.13(a)(1)(2)(3)(4)(5)1/7/ 7 1020.13(e)(1)(2) 
Pump Houses 1020.13(a)(1)(2)(3)(4)(5)1/ 7 1020.13(e)(1)(2) 
Culverts 1020.13(a)(1)(2)(3)(4)(5)4/6/ 7 1020.13(e)(1)(2)18/ 

Other Incidental Concrete 1020.13(a)(1)(2)(3)(5) 3 1020.13(c) 
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Precast Concrete: 11/    
Bridge Beams 
Piles 
Bridge Slabs 
Nelson Type Structural Member 

 
 
1020.13(a)(3)(5) 9/10/ 
 

 
 
As required. 13/

 

 
 
504.06(c)(6), 1020.13(e)(2)19/ 
 

All Other Precast Items 1020.13(a)(3)(4)(5)2/9/10/ As required. 14/ 504.06(c)(6), 1020.13(e)(2)19/ 
Precast, Prestressed Concrete: 11/    
All Items 1020.13(a)(3)(5)9/10/ Until strand 

tensioning is 
released.15/ 

504.06(c)(6), 1020.13(e)(2)19/ 

 
Notes-General: 
 

1/ Type I, membrane curing only 
 
2/ Type II, membrane curing only 
 
3/ Type III, membrane curing only 
 
4/ Type I, II and III membrane curing 
 
5/ Membrane curing will not be permitted between November 1 and April 15. 
 
6/ The use of water to inundate footings, foundation seals or the bottom slab of culverts is permissible when 

approved by the Engineer, provided the water temperature can be maintained at 7 °C ( 45 °F) or higher. 
 
7/ Asphalt Emulsion for Waterproofing may be used in lieu of other curing methods when specified and 

permitted according to Article 503.18. 
 
8/ On non-traffic surfaces which receive protective coat according to Article 503.19, a linseed oil emulsion 

curing compound may be used as a substitute for protective coat and other curing methods.  The linseed 
emulsion curing compound will be permitted between April 16 and October 31 of the same year, provided it 
is applied with a mechanical sprayer according to Article 1101.09 (b), and meets the material requirements 
of Article 1022.07. 

 
9/ Steam curing (heat and moisture) is acceptable and shall be accomplished by the method specified in Article 

504.06(c)(6). 
 
10/ A moist room according to AASHTO M 201 is acceptable for curing. 
 
11/ If curing is required and interrupted because of form removal for cast-in-place concrete items, precast 

concrete products, or precast prestressed concrete products, the curing shall be resumed within two hours 
from the start of the form removal. 

 
12/ Curing maintained only until opening strength is attained, with a maximum curing period of three days. 
 
13/ The curing period shall end when the concrete has attained the mix design strength.  The producer has the 

option to discontinue curing when the concrete has attained 80 percent of the mix design strength or after 
seven days.  All strength test specimens shall remain with the units and shall be subjected to the same 
curing method and environmental condition as the units, until the time of testing. 

 
14/ The producer shall determine the curing period or may elect to not cure the product.  All strength test 

specimens shall remain with the units and shall be subjected to the same curing method and environmental 
condition as the units, until the time of testing. 

 
15/ The producer has the option to continue curing after strand release. 
 
16/ When structural steel or structural concrete is in place above slope wall, Article 1020.13(c) shall not apply.  

The protection method shall be according to Article 1020.13(e)(1). 
 
17/ When Article 1020.13(e)(2) is used to protect the deck, the housing may enclose only the bottom and sides.  

The top surface shall be protected according to Article 1020.13(e)(1). 
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18/ For culverts having a waterway opening of 1 sq m (10 sq ft) or less, the culverts may be protected according 
to Article 1020.13(e)(3). 

 
19/ The seven day protection period in the first paragraph of Article 1020.13(e)(2) shall not apply.  The 

protection period shall end when curing is finished.  For the third paragraph of Article 1020.13(e)(2), the 
decrease in temperature shall be according to Article 504.06(c)(6).” 

 
Add the following to Article 1020.13(a) of the Standard Specifications: 
 

“ (5) Wetted Cotton Mat Method.  After the surface of concrete has been textured or 
finished, it shall be covered immediately with dry cotton mats.  The cotton mats shall 
be placed in a manner which will not mar the concrete surface.  A texture resulting 
from the cotton mat material is acceptable.  The cotton mats shall then be wetted 
immediately and thoroughly soaked with a gentle spray of water.  For bridge decks, a 
foot bridge shall be used to place and wet the cotton mats. 
 
The cotton mats shall be maintained in a wetted condition until the concrete has 
hardened sufficiently to place soaker hoses without marring the concrete surface.  
The soaker hoses shall be placed on top of the cotton mats at a maximum 1.2 m 
(4 ft) spacing.  The cotton mats shall be kept wet with a continuous supply of water 
for the remainder of the curing period.  Other continuous wetting systems may be 
used if approved by the Engineer. 

 
After placement of the soaker hoses, the cotton mats shall be covered with white 
polyethylene sheeting or burlap-polyethylene blankets. 
 
For construction items other than bridge decks, soaker hoses or a continuous wetting 
system will not be required if the alternative method keeps the cotton mats wet.  
Periodic wetting of the cotton mats is acceptable. 
 
For areas inaccessible to the cotton mats on bridge decks, curing shall be according 
to Article 1020.13(a)(3).” 

 
Revise the first paragraph of Article 1020.13(c) of the Standard Specifications to read: 
 

“ Protection of Portland Cement Concrete, Other Than Structures, From Low Air 
Temperatures.  When the official National Weather Service forecast for the construction 
area predicts a low of 0 °C (32 °F), or lower, or if the actual temperature drops to 0 °C 
(32 °F), or lower, concrete less than 72 hours old shall be provided at least the following 
protection:” 

 
Delete Article 1020.13(d) and Articles 1020.13(d)(1),(2),(3),(4) of the Standard Specifications. 
 
Revise the first five paragraphs of Article 1020.13(e) of the Standard Specifications to read: 
 

“ Protection of Portland Cement Concrete Structures From Low Air Temperatures.  When 
the official National Weather Service Forecast for the construction area predicts a low 
below 7 °C (45 °F), or if the actual temperature drops below 7 °C (45 °F), concrete less 
than 72 hours old shall be provided protection.  Concrete shall also be provided 
protection when placed during the winter period of December 1 through March 15.  
Concrete shall not be placed until the materials, facilities and equipment for protection 
are approved by the Engineer. 
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When directed by the Engineer, the Contractor may be required to place concrete during 
the winter period.  If winter construction is specified, the Contractor shall proceed with 
the construction, including concrete, excavation, pile driving, steel erection and all 
appurtenant work required for the complete construction of the item, except at times 
when weather conditions make such operations impracticable. 

 
Regardless of the precautions taken, the Contractor shall be responsible for protection of 
the concrete placed and any concrete damaged by cold temperatures shall be removed 
and replaced by the Contractor at his/her own expense.” 

 
Add the following at the end of the third paragraph of Article 1020.13(e)(1) of the Standard 
Specifications: 
 

“ The Contractor shall provide means for checking the temperature of the surface of 
the concrete during the protection period.” 

 
Revise the second sentence of the first paragraph of Article 1020.13(e)(2) of the Standard 
Specifications to read: 
 

“ The Contractor shall provide means for checking the temperature of the surface of 
the concrete or air temperature within the housing during the protection period.” 

 
Delete the last sentence of the first paragraph of Article 1020.13(e)(3) of the Standard 
Specifications. 
 
Add the following Article to Section 1022 of the Standard Specifications: 
 

“1022.06  Cotton Mats.  Cotton mats shall consist of a cotton fill material, minimum 
400 g/sq m (11.8 oz/sq yd), covered with unsized cloth or burlap, minimum 200 g/sq m 
(5.9 oz/sq yd), and be tufted or stitched to maintain stability. 
 

Cotton mats shall be in a condition satisfactory to the Engineer.  Any tears or holes in the 
mats shall be repaired. 
 
Add the following Article to Section 1022 of the Standard Specifications: 
 

“1022.07  Linseed Oil Emulsion Curing Compound.  Linseed oil emulsion curing 
compound shall be composed of a blend of boiled linseed oil and high viscosity, heavy bodied 
linseed oil emulsified in a water solution.  The curing compound shall meet the requirements of 
a Type I, II, or III according to Article 1022.01, except the drying time requirement will be 
waived.  The oil phase shall be 50 ± 4 percent by volume. The oil phase shall consist of 80 
percent by mass (weight) boiled linseed oil and 20 percent by mass (weight ) Z-8 viscosity 
linseed oil.  The water phase shall be 50 ± 4 percent by volume.” 
 
Revise Article 1020.14 of the Standard Specifications to read: 
 

“1020.14  Temperature Control for Placement.  Temperature control for concrete 
placement shall conform to the following requirements: 
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(a) Temperature Control other than Structures.  The temperature of concrete immediately 
before placing, shall be not less than 10 °C (50 °F) nor more than 32 °C (90 °F).  
Aggregates and/or water shall be heated or cooled as necessary to produce concrete 
within these temperature limits. 

 
When the temperature of the plastic concrete reaches 30 °C (85 °F), an approved 
retarding admixture shall be used or the approved water reducing admixture in use shall 
have its dosage increased by 50 percent over the dosage recommended on the 
Department’s Approved List of Concrete Admixtures for the temperature experienced.  
The amount of retarding admixture to be used will be determined by the Engineer.  This 
requirement may be waived by the Engineer when fly ash compensated mixtures are 
used. 

 
Plastic concrete temperatures up to 35 °C (96 °F), as placed, may be permitted provided 
job site conditions permit placement and finishing without excessive use of water on 
and/or overworking of the surface.  The occurrence within 24 hours of unusual surface 
distress shall be cause to revert to a maximum 32 °C (90 °F) plastic concrete 
temperature. 

 
Concrete shall not be placed when the air temperature is below 5 °C (40 °F) and falling 
or below 2 °C (35 °F), without permission of the Engineer.  When placing of concrete is 
authorized during cold weather, the Engineer may require the water and/or the 
aggregates to be heated to not less than 20 °C (70 °F) nor more than 65 °C (150 °F).  
The aggregates may be heated by either steam or dry heat prior to being placed in the 
mixer.  The apparatus used shall heat the mass uniformly and shall be so arranged as to 
preclude the possible occurrence of overheated areas which might damage the 
materials.  No frozen aggregates shall be used in the concrete. 

 
For pavement patching, refer to Article 442.06(e) for additional information on 
temperature control for placement. 

 
(b) Temperature Control for Structures.  The temperature of  concrete as placed in the 

forms shall be not less than 10 °C (50 °F) nor more than 32 °C (90 °F).  Aggregates 
and/or water shall be heated or cooled as necessary to produce concrete within these 
temperature limits.  When insulated forms are used, the temperature of the concrete 
mixture shall not exceed 25 °C (80 °F).  If the Engineer determines that heat of hydration 
might cause excessive temperatures in the concrete, the concrete shall be placed at a 
temperature between 10 °C (50 °F) and 15 °C (60 °F), per the Engineer’s instructions.  
When concrete is placed in contact with previously placed concrete, the temperature of 
the concrete may be increased as required to offset anticipated heat loss. 

 
Concrete shall not be placed when the air temperature is below 7 °C (45 °F) and falling 
or below 4 °C (40 °F), without permission of the Engineer.  When placing of concrete is 
authorized during cold weather, the Engineer may require the water and/or the 
aggregates to be heated to not less than 20 °C (70 °F) nor more than 65 °C (150 °F).  
The aggregates may be heated by either steam or dry heat prior to being placed in the 
mixer.  The apparatus used shall heat the mass uniformly and shall be so arranged as to 
preclude the possible occurrence of overheated areas which might damage the 
materials.  No frozen aggregates shall be used in the concrete. 

 



FAI ROUTE 90/94 (DAN RYAN EXPRESSWAY) 
SECTION: (2004-072RS) 

COOK COUNTY 

56 

When the temperature of the plastic concrete reaches 30 °C (85 °F), an approved 
retarding admixture shall be used or the approved water reducing admixture in use shall 
have its dosage increased by 50 percent over the dosage recommended on the 
Department’s Approved List of Concrete Admixtures for the temperature experienced.  
The amount of retarding admixture to be used will be determined by the Engineer.  This 
requirement may be waived by the Engineer when fly ash compensated mixtures are 
used. 

 
(c) Temperature.  The concrete temperature shall be determined according to ASTM 

C 1064.” 
 
 
DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000   Revised:  June 1, 2004 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  For the purposes of this Special Provision, a disadvantaged business 
enterprise (DBE) means a business certified by the Department in accordance with the 
requirements of 49 CFR part 26 and listed in the DBE Directory or most recent addendum. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 

The contractor, subrecipient or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract.  The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award and administration of federally-
assisted contracts.  Failure by the contractor to carry out these requirements is a material 
breach of this contract, which may result in the termination of this contract or such other 
remedy as the recipient deems appropriate. 

 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE firms 
performing work called for in this contract is eligible to be credited toward fulfillment of the 
Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 15.00% of the work.  This percentage is set as the DBE participation goal  
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for this contract.  Consequently, in addition to the other award criteria established for this 
contract, the Department will award this contract to a bidder who makes a good faith effort to 
meet this goal of DBE participation in the performance of the work.  A bidder makes a good faith 
effort for award consideration if either of the following is done in accordance with the procedures 
set forth in this Special Provision: 
 

(a) The bidder documents that firmly committed DBE participation has been obtained to 
meet the goal; or 

 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 

though the effort did not succeed in obtaining enough DBE participation to meet the 
goal. 

 
DBE LOCATOR REFERENCES.  Bidders may consult the DBE Directory as a reference source 
for DBE companies certified by the Department.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.state.il.us. 
 
BIDDING PROCEDURES.  Compliance with the bidding procedures of this Special Provision is 
required prior to the award of the contract and the failure of the as-read low bidder to comply will 
render the bid nonresponsive. 
 

(a) In order to assure the timely award of the contract, the as-read low bidder must submit a 
Disadvantaged Business Utilization Plan on Department form SBE 2026 within seven (7) 
working days after the date of letting.  To meet the seven (7) day requirement , the 
bidder may send the Plan by certified mail or delivery service within the seven (7) 
working day period.  If a question arises concerning the mailing date of a Plan, the 
mailing date will be established by the U.S. Postal Service postmark on the original 
certified mail receipt from the U.S. Postal Service or the receipt issued by a delivery 
service.  It is the responsibility of the as-read low bidder to ensure that the postmark or 
receipt date is affixed within the seven (7) working days if the bidder intends to rely upon 
mailing or delivery to satisfy the submission day requirement.  The Plan is to be 
submitted to the Department of Transportation, Bureau of Small Business Enterprises, 
Contract Compliance Section, 2300 South Dirksen Parkway, Room 319, Springfield, 
Illinois 62764 (Telefax: (217)785-1524).  It is the responsibility of the bidder to obtain 
confirmation of telefax delivery.  The Department will not accept a Utilization Plan if it 
does not meet the seven (7) day submittal requirement, and the bid will be declared 
nonresponsive.  In the event the bid is declared nonresponsive due to a failure to submit 
a Plan or failure to comply with the bidding procedures set forth herein, the Department 
may elect to cause the forfeiture of the penal sum of the bidder's proposal guaranty, and 
may deny authorization to bid the project if re-advertised for bids.  The Department 
reserves the right to invite any other bidder to submit a Utilization Plan at any time for 
award consideration or to extend the time for award. 

 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 

participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization 
Plan shall further provide the name, telephone number and telefax number of a  
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      responsible official of the bidder designated for purposes of notification of plan approval 
or disapproval under the procedures of this Special Provision. 

 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 

Department form SBE 2025, for each DBE proposed for the performance of work to 
achieve the contract goal.  The signatures on these forms must be original signatures.  
All elements of information indicated on the said form shall be provided, including but not 
limited to the following: 

 
(1) The name and address of each DBE to be used; 
 
(2) A description, including pay item numbers, of the commercially useful work to be 

done by each DBE; 
 
(3) The price to be paid to each DBE for the identified work specifically stating the 

quantity, unit price and total subcontract price for the work to be completed by the 
DBE.  If partial pay items are to be performed by the DBE, indicate the portion of 
each item, a unit price where appropriate and the subcontract price amount; 

 
(4) A commitment statement signed by the bidder and each DBE evidencing availability 

and intent to perform commercially useful work on the project; and 
 
(5) If the bidder is a joint venture comprised of DBE firms and non-DBE firms, the plan 

must also include a clear identification of the portion of the work to be performed by 
the DBE partner(s). 

 
(d) The contract will not be awarded until the Utilization Plan submitted by the bidder is 

approved.  The Utilization Plan will be approved by the Department if the Plan commits 
sufficient commercially useful DBE work performance to meet the contract goal.  The 
Utilization Plan will not be approved by the Department if the Plan does not commit 
sufficient DBE performance to meet the contract goal unless the bidder documents that it 
made a good faith effort to meet the goal.  The good faith procedures of Section VIII of 
this special provision apply. If the Utilization Plan is not approved because it is deficient 
in a technical matter, unless waived by the Department, the bidder will be notified and 
will be allowed no less than a five (5) working day period in order to cure the deficiency. 

 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies. In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
 

(a) DBE as the Contractor:  100% goal credit for that portion of the work performed by the 
DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE firm does not count toward the DBE goals. 
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(b) DBE as a joint venture Contractor:  100% goal credit for that portion of the total dollar 
value of the contract equal to the distinct, clearly defined portion of the work performed 
by the DBE’s own forces. 

 
(c) DBE as a subcontractor:  100% goal credit for the work of the subcontract performed by 

the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor 
from the prime contractor or its affiliates.  Work that a DBE subcontractor in turn 
subcontracts to a non-DBE firm does not count toward the DBE goal. 

 
(d) DBE as a trucker:  100% goal credit for trucking participation provided the DBE is 

responsible for the management and supervision of the entire trucking operation for 
which it is responsible.  At least one truck owned, operated, licensed and insured by the 
DBE must be used on the contact.  Credit will be given for the full value of all such DBE 
trucks operated using DBE employed drivers.  Goal credit will be limited to the value of 
the reasonable fee or commission received by the DBE if trucks are leased from a non-
DBE company. 

 
(e) DBE as a material supplier:   

 
(1) 60% goal credit for the cost of the materials or supplies purchased from a DBE 

regular dealer. 
 
(2) 100% goal credit for the cost of materials or supplies obtained from a DBE 

manufacturer. 
 
(3) 100% credit for the value of reasonable fees and commissions for the procurement 

of materials and supplies if not a regular dealer or manufacturer. 
 
GOOD FAITH EFFORT PROCEDURES.  If the bidder cannot obtain sufficient DBE 
commitments to meet the contract goal, the bidder must document in the Utilization Plan the 
good faith efforts made in the attempt to meet the goal.  This means that the bidder must show 
that all necessary and reasonable steps were taken to achieve the contract goal.  Necessary 
and reasonable steps are those which could reasonably be expected to obtain sufficient DBE 
participation.  The Department will consider the quality, quantity and intensity of the kinds of 
efforts that the bidder has made.  Mere pro forma efforts are not good faith efforts; rather, the 
bidder is expected to have taken those efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 

(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors 
are not intended to be a mandatory checklist and are not intended to be exhaustive.  
Other factors or efforts brought to the attention of the Department may be relevant in 
appropriate cases, and will be considered by the Department. 

 
(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising and/or written notices) the interest of all certified DBE 
companies that have the capability to perform the work of the contract.  The bidder 
must solicit this interest within sufficient time to allow the DBE companies to respond 
to the solicitation.  The bidder must determine with certainty if the DBE companies 
are interested by taking appropriate steps to follow up initial solicitations.  
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(2) Selecting portions of the work to be performed by DBE companies in order to 
increase the likelihood that the DBE goals will be achieved.  This includes, where 
appropriate, breaking out contract work items into economically feasible units to 
facilitate DBE participation, even when the prime contractor might otherwise prefer to 
perform these work items with its own forces. 

 
(3) Providing interested DBE companies with adequate information about the plans, 

specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 

 
(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 

responsibility to make a portion of the work available to DBE subcontractors and 
suppliers and to select those portions of the work or material needs consistent 
with the available DBE subcontractors and suppliers, so as to facilitate DBE 
participation.  Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBE companies that were considered; a description of the 
information provided regarding the plans and specifications for the work selected 
for subcontracting; and evidence as to why additional agreements could not be 
reached for DBE companies to perform the work.  

 
b. A bidder using good business judgment would consider a number of factors in 

negotiating with subcontractors, including DBE subcontractors, and would take a 
firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBE companies is not in itself sufficient reason for a bidder’s failure to 
meet the contract DBE goal, as long as such costs are reasonable.  Also, the 
ability or desire of a prime contractor to perform the work of a contract with its 
own organization does not relieve the bidder of the responsibility to make good 
faith efforts.  Prime contractors are not, however, required to accept higher 
quotes from DBE companies if the price difference is excessive or unreasonable.  

 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on 

a thorough investigation of their capabilities.  The contractor’s standing within its 
industry, membership in specific groups, organizations, or associations and political 
or social affiliations (for example union vs. non-union employee status) are not 
legitimate causes for the rejection or non-solicitation of bids in the contractor’s efforts 
to meet the project goal. 

 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of 

credit, or insurance as required by the recipient or contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary 

equipment, supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; local, state, and Federal minority/women 
business assistance offices; and other organizations as allowed on a case-by-case 
basis to provide assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the Contractor has made a good faith effort to secure 

the work commitment of DBE companies to meet the contract goal, the Department will  
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      award the contract provided that it is otherwise eligible for award.  If the Department 
determines that a good faith effort has not been made, the Department will notify the 
bidder of that preliminary determination by contacting the responsible company official 
designated in the Utilization Plan.  The preliminary determination shall include a 
statement of reasons why good faith efforts have not been found, and may include 
additional good faith efforts that the bidder could take.  The notification will designate a 
five (5) working day period during which the bidder shall take additional efforts.  The 
bidder is not limited by a statement of additional efforts, but may take other action 
beyond any stated additional efforts in order to obtain additional DBE commitments.  The 
bidder shall submit an amended Utilization Plan if additional DBE commitments to meet 
the contract goal are secured.  If additional DBE commitments sufficient to meet the 
contract goal are not secured, the bidder shall report the final good faith efforts made in 
the time allotted.  All additional efforts taken by the bidder will be considered as part of 
the bidder’s good faith efforts.  If the bidder is not able to meet the goal after taking 
additional efforts, the Department will make a pre-final determination of the good faith 
efforts of the bidder and will notify the designated responsible company official of the 
reasons for an adverse determination. 

 
(c) The bidder may request administrative reconsideration of a pre-final determination 

adverse to the bidder within the five (5) working days after the notification date of the 
determination by delivering the request to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the 
request in the United States mail on or before the fifth business day shall not be deemed 
delivery.  The pre-final determination shall become final if a request is not made and 
delivered.  A request may provide additional written documentation and/or argument 
concerning the issue of whether an adequate good faith effort was made to meet the 
contract goal.  In addition, the request shall be considered a consent by the bidder to 
extend the time for award.  The request will be forwarded to the Department’s 
Reconsideration Officer.  The Reconsideration Officer will extend an opportunity to the 
bidder to meet in person in order to consider all issues of whether the bidder made a 
good faith effort to meet the goal.  After the review by the Reconsideration Officer, the 
bidder will be sent a written decision within ten (10) working days after receipt of the 
request for reconsideration, explaining the basis for finding that the bidder did or did not 
meet the goal or make adequate good faith efforts to do so.  A final decision by the 
Reconsideration Officer that a good faith effort was made shall approve the Utilization 
Plan submitted by the bidder and shall clear the contract for award.  A final decision that 
a good faith effort was not made shall render the bid nonresponsive. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Plan and award 
of the contract, the Utilization Plan and individual DBE Participation Statements become part of 
the contract.  If the contractor did not succeed in obtaining enough DBE participation to achieve 
the advertised contract goal, and the Utilization Plan was approved and contract awarded based 
upon a determination of good faith, the total dollar value of DBE work calculated in the approved 
Utilization Plan as a percentage of the awarded contract value shall become the amended 
contract goal. 
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(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to 
the Utilization Plan shall be submitted to the Department of Transportation, Bureau of 
Small Business Enterprises, Contract Compliance Section, 2300 South Dirksen 
Parkway, Room 319, Springfield, Illinois 62764.  Telephone number (217) 785-4611.  
Telefax number (217) 785-1524. 

 
(b) All work indicated for performance by an approved DBE shall be performed, managed 

and supervised by the DBE executing the Participation Statement.  The Contractor shall 
not terminate for convenience a DBE listed in the Utilization Plan and then perform the 
work of the terminated DBE with its own forces, those of an affiliate or those of another 
subcontractor, whether DBE or not, without first obtaining the written consent of the 
Bureau of Small Business Enterprises to amend the Utilization Plan.  If a DBE listed in 
the Utilization Plan is terminated for reasons other than convenience, or fails to complete 
its work on the contract for any reason, the Contractor shall make good faith efforts to 
find another DBE to substitute for the terminated DBE.  The good faith efforts shall be 
directed at finding another DBE to perform at least the same amount of work under the 
contract as the DBE that was terminated, but only to the extent needed to meet the 
contract goal or the amended contract goal.  The Contractor shall notify the Bureau of 
Small Business Enterprises of any termination for reasons other than convenience, and 
shall obtain approval for inclusion of the substitute DBE in the Utilization Plan.  If good 
faith efforts following a termination of a DBE for cause are not successful, the Contractor 
shall contact the Bureau and provide a full accounting of the efforts undertaken to obtain 
substitute DBE participation.  The Bureau will evaluate the good faith efforts in light of all 
circumstances surrounding the performance status of the contract, and determine 
whether the contract goal should be amended. 

 
(c) The Contractor shall maintain a record of payments for work performed to the DBE 

participants.  The records shall be made available to the Department for inspection upon 
request.  After the performance of the final item of work or delivery of material by a DBE 
and final payment therefor to the DBE by the Contractor, but not later than thirty (30) 
calendar days after payment has been made by the Department to the Contractor for 
such work or material, the Contractor shall submit a DBE Payment Report on 
Department form SBE 2115 to the District Engineer.  If full and final payment has not 
been made to the DBE, the Report shall indicate whether a disagreement as to the 
payment required exists between the Contractor and the DBE or if the Contractor 
believes that the work has not been satisfactorily completed.  If the Contractor does not 
have the full amount of work indicated in the Utilization Plan performed by the DBE 
companies indicated in the Plan, the Department will deduct from contract payments to 
the Contractor the amount of the goal not achieved as liquidated and ascertained 
damages. 

 
(d) The Department reserves the right to withhold payment to the Contractor to enforce the 

provisions of this Special Provision.  Final payment shall not be made on the contract 
until such time as the Contractor submits sufficient documentation demonstrating 
achievement of the goal in accordance with this Special Provision or after liquidated 
damages have been determined and collected. 
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EPOXY COATING ON REINFORCEMENT (BDE) 
Effective:  April 1, 1997     Revised:  January 1, 2003 
 
For work outside the limits of bridge approach pavement, all references to epoxy coating in the 
Highway Standards and Standard Specifications for reinforcement, tie bars and chair supports 
will not apply for pavement, shoulders, curb, gutter, combination curb and gutter and median. 
 
 
EROSION AND SEDIMENT CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  August 1, 2001     Revised:  November 1, 2001 
 
When the Engineer is notified or determines an erosion and/or sediment control deficiency(s) 
exists, he/she will direct the Contractor in writing to correct the deficiency.  The Contractor shall 
then correct the deficiency within 24 hours.  The deficiency may be any lack of repair, 
maintenance, or implementation of erosion and/or sediment control devices included in the 
contract, or any failure to comply with the conditions of the National Pollutant Discharge 
Elimination System (NPDES) Storm Water Permit for Construction Site Activities. 
 
If the Contractor fails to correct the deficiency(s) within 24 hours, a daily monetary deduction will 
be imposed for each calendar day or fraction thereof the deficiency exists.  The time period will 
begin with the initial written notification to the Contractor and end with the Engineer’s 
acceptance of the corrected work.  The per calendar day deduction will be either $1000.00 or 
0.05 percent of the awarded contract value, whichever is greater. 
 
If the Contractor fails to respond, the Engineer may correct the deficiencies and deduct the cost 
from monies due or which may become due the Contractor.  This corrective action shall in no 
way relieve the Contractor of his/her contractual requirements or responsibilities. 
 
 
EXPANSION JOINTS (BDE) 
Effective:  August 1, 2003 
 
Add the following paragraph after the second paragraph of Article 420.10(e) of the Standard 
Specifications: 
 

“After the dowel bars are oiled, plastic expansion caps shall be secured to the bars 
maintaining a minimum expansion gap of 50 mm (2 in.) between the end of the bar and the end 
of the cap.  The caps shall fit snuggly on the bar and the closed end shall be watertight.  For 
expansion joints formed using dowel bar basket assemblies, the caps shall be installed on the 
alternating free ends of the bars.  For expansion joints formed using a construction header, the 
caps shall be installed on the exposed end of each bar once the header has been removed and 
the joint filler material has been installed.” 
 
 
FLAGGER VESTS (BDE) 
Effective:  April 1, 2003 
 
Revise the first sentence of Article 701.04(c)(1) of the Standard Specifications to read: 
 

“ The flagger shall be stationed to the satisfaction of the Engineer and be equipped with a 
fluorescent orange, fluorescent yellow/green or a combination of fluorescent orange and  
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 fluorescent yellow/green vest meeting the requirements of the American National 
Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity Class 2 garments 
and approved flagger traffic control signs conforming to Standard 702001 and Article 
702.05(e).” 

 
Revise Article 701.04(c)(6) of the Standard Specifications to read: 
 

“ (6) Nighttime Flagging.  The flagger station shall be lit by additional overhead lighting other 
than streetlights.  The flagger shall be equipped with a fluorescent orange or fluorescent 
orange and fluorescent yellow/green garment meeting the requirements of the American 
National Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity Class 2 
garments.” 

 
 
FREEZE-THAW RATING (BDE) 
Effective:  November 1, 2002 
 
Revise the first sentence of Article 1004.02(f) of the Standard Specifications to read: 
 

“ When coarse aggregate is used to produce portland cement concrete for base course, 
base course widening, pavement, driveway pavement, sidewalk, shoulders, curb, gutter, 
combination curb and gutter, median, paved ditch or their repair using concrete, the 
gradation permitted will be determined from the results of the Department’s Freeze-
Thaw Test.” 

 
 
FURNISHED EXCAVATION (BDE) 
Effective:  August 1, 2002     Revised:  November 1, 2004 
 
Revise Article 204.01 of the Standard Specifications to read: 
 

“ Description.  Borrow excavation and furnished excavation shall consist of excavating 
suitable materials obtained from locations approved by the Engineer and transporting the 
materials to various locations throughout the limits of the contract.” 
 
Revise Article 204.07(b) of the Standard Specifications to read: 
 

“ (b) Measured Quantities.  Furnished excavation will be computed for payment in cubic 
meters (cubic yards) as follows: 
 
Furnished Excavation = Embankment - [Suitable Excavation x (1 - Shrinkage Factor)] 
 
Where: 
 
Embankment = the volume of fill in its final position computed by the method of average 

end areas and based upon the existing ground line as shown on the 
plans except as noted in (1) and (2) below; 

 
Suitable Excavation = earth excavation, rock excavation, and other on-site excavation 

suitable for use in embankments as shown in the Earthwork 
Schedule on the plans; 
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Shrinkage Factor = 0.25 unless otherwise shown on the plans. 
 
(1) If the Contractor so requests, the Engineer will reestablish the existing ground line 

after the clearing and tree removal have been performed according to Section 201 
and the top 150 mm (6 in.) of the existing ground surface has been disked and 
compacted to the satisfaction of the Engineer. 
 

(2) If settlement platforms are erected, the Engineer will reestablish the existing ground 
line after the embankment is complete as specified in Article 204.07(a)(2). 
 

Furnished excavation placed in excess of that required for the execution of the contract 
will not be measured for payment.” 

 
Add the following paragraph to the end of Article 204.07 of the Standard Specifications: 
 

“The quantity for furnished excavation will not be recalculated when surplus, suitable 
materials are utilized in embankments according to Article 202.03.” 
 
 
HAND VIBRATOR (BDE) 
Effective:  November 1, 2003 
 
Add the following paragraph to Article 1103.17(a) of the Standard Specifications: 
 

“The vibrator shall have a non-metallic head for areas containing epoxy coated 
reinforcement.  The head shall be coated by the manufacturer.  The hardness of the 
non-metallic head shall be less than the epoxy coated reinforcement, resulting in no 
damage to the epoxy coating.  Slip-on covers will not be allowed.” 

 
 
INLET FILTERS (BDE) 
Effective:  August 1, 2003 
 
Add the following to Article 280.02 of the Standard Specifications: 
 

“ (k) Inlet Filters........................................................................................................ 1081.15(h)” 
 
Add the following paragraph after the first paragraph of Article 280.04(c) of the Standard 
Specifications: 
 

“ When specified, drainage structures shall be protected with inlet filters.  Inlet filters shall 
be installed either directly on the drainage structure or under the grate of the drainage 
structure resting on the lip of the frame.  The fabric bag shall hang down into the 
drainage structure.  Prior to ordering materials, the Contractor shall determine the size 
and shape of the various drainage structures being protected.” 
 

Revise Article 280.07(d) of the Standard Specifications to read: 
 

“ (d) Inlet and Pipe Protection.  This work will be paid for at the contract unit price per each for 
INLET AND PIPE PROTECTION. 
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Protection of drainage structures with inlet filters will be paid for at the contract unit price 
per each for INLET FILTERS.” 
 

Add the following to Article 1081.15 of the Standard Specifications: 
 

“ (h) Inlet Filters.  An inlet filter shall consist of a steel frame with a two piece geotextile fabric 
bag attached with a stainless steel band and locking cap that is suspended from the 
frame.  A clean, used bag and a used steel frame in good condition meeting the 
approval of the Engineer may be substituted for new materials.  Materials for the inlet 
filter assembly shall conform to the following requirements: 
 
(1) Frame Construction.  Steel shall conform to Article 1006.04. 

 
Frames designed to fit under a grate shall include an overflow feature that is welded 
to the frame’s ring.  The overflow feature shall be designed to allow full flow of water 
into the structure when the filter bag is full.  The dimensions of the frame shall allow 
the drainage structure grate to fit into the inlet filter assembly frame opening.  The 
assembly frame shall rest on the inside lip of the drainage structure frame for the full 
variety of existing and proposed drainage structure frames that are present on this 
contract.  The inlet filter assembly frame shall not cause the drainage structure grate 
to extend higher than 6  mm (1/4  in.) above the drainage structure frame. 
 

(2) Grate Lock.  When the inlet is located in a traffic lane, a grate lock shall be used to 
secure the grate to the frame.  The grate lock shall conform to the manufacturer’s 
requirements for materials and installation. 
 

(3) Geotextile Fabric Bag.  The sediment bag shall be constructed of an inner filter bag 
and an outer reinforcement bag. 
 
a. Inner Filter Bag.  The inner filter bag shall be constructed of a polypropylene 

geotextile fabric with a minimum silt and debris capacity of 0.06  cu m (2.0  cu ft).  
The bag shall conform to the following requirements: 
 

Inner Filter Bag 

Material Property Test Method Minimum Avg. Roll Value 
Grab Tensile Strength ASTM D 4632 45 kg (100 lb) 
Grab Tensile Elongation ASTM D 4632 50% 
Puncture Strength ASTM D 4833 29 kg (65 lb) 
Trapezoidal Tear ASTM D 4533 20 kg (45 lb) 
UV Resistance ASTM D 4355 70% at 500 hours 
Actual Open Size ASTM D 1420 212 µm (No. 70 sieve US) 
Permittivity ASTM D 4491 2.0/sec 
Water Flow Rate ASTM D 4491 5900 Lpm/sq m (145 gpm/sq ft) 

 
b. Outer Reinforcement Bag.  The outer reinforcement bag shall be constructed of 

polyester mesh material that conforms to the following requirements: 



FAI ROUTE 90/94 (DAN RYAN EXPRESSWAY) 
SECTION: (2004-072RS) 

COOK COUNTY 

67 

 
Outer Reinforcement Bag 

Material Property Test Method Value 
Content ASTM D 629 Polyester 
Weight ASTM D 3776 155 g/sq m (4.55 oz/sq yd) ±15%
Whales (holes) ASTM D 3887 7.5 ± 2 holes/25 mm (1 in.) 
Chorses (holes) ASTM D 3887 15.5 ± 2holes/25 mm (1 in.) 
Instronball Burst ASTM D 3887 830 kPa (120 psi) min. 
Thickness ASTM D 1777 1.0 ± 0.1 mm (0.040 ± 0.005 in.) 

 
(4) Certification.  The manufacturer shall furnish a certification with each shipment of 

inlet filters, stating the amount of product furnished, and that the material complies 
with these requirements.” 

 
 
MINIMUM LANE WIDTH WITH LANE CLOSURE (BDE) 
Effective:  January 1, 2005 
 
Add the following paragraph after the eighth paragraph of Article 701.04(a) of the Standard 
Specifications. 
 

“ The minimum lane width adjacent to a closed lane during paving, patching, and other 
moving operations on freeways and expressways shall be a minimum of 3 m (10 ft).  The 
3 m (10 ft) shall be clear, unobstructed, and free of channelizing devices or other obstacles.” 

 
 
PARTIAL PAYMENTS (BDE) 
Effective:  September 1, 2003 
 
Revise Article 109.07 of the Standard Specifications to read: 
 

“ 109.07 Partial Payments.  Partial payments will be made as follows: 
 
(a) Progress Payments.  At least once each month, the Engineer will make a written 

estimate of the amount of work performed in accordance with the contract, and the value 
thereof at the contract unit prices.  The amount of the estimate approved as due for 
payment will be vouchered by the Department and presented to the State Comptroller 
for payment.  No amount less than $1000.00 will be approved for payment other than the 
final payment. 
 
The failure to perform any requirement, obligation, or term of the contract by the 
Contractor shall be reason for withholding any progress payments until the Department 
determines that compliance has been achieved.  Furthermore, progress payments may 
be reduced by liens filed pursuant to Section 23(c) of the Mechanics Lien Act, 
770 ILCS 60/23(c). 
 

(b) Material Allowances.  At the discretion of the Department, payment may be made for 
materials, prior to their use in the work, when satisfactory evidence is presented by the 
Contractor.  Satisfactory evidence includes justification for the allowance (to expedite the 
work, meet project schedules, regional or national material shortages, etc.),  
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      documentation of material and transportation costs, and evidence that such material is 
properly stored on the project or at a secure location acceptable and accessible to the 
Department. 
 
Material allowances will be considered only for nonperishable materials when the cost, 
including transportation, exceeds $10,000 and such materials are not expected to be 
utilized within 60 days of the request for the allowance.  For contracts valued under 
$500,000, the minimum $10,000 requirement may be met by combining the principal 
(material) product of no more than two contract items.  An exception to this two item 
limitation may be considered for any contract regardless of value for items in which 
material (products) are similar except for type and/or size. 
 
Material allowances shall not exceed the value of the contract items in which used and 
shall not include the cost of installation or related markups.  Amounts paid by the 
Department for material allowances will be deducted from estimates due the Contractor 
as the material is used.  Two-sided copies of the Contractor’s cancelled checks for 
materials and transportation must be furnished to the Department within 60 days of 
payment of the allowances or the amounts will be reclaimed by the Department.” 

 
 
PAVEMENT THICKNESS DETERMINATION FOR PAYMENT (BDE) 
Effective:  April 1, 1999     Revised:  January 1, 2004 
 
Description.  This work shall consist of determining pavement thickness for payment for full 
depth bituminous concrete and all pcc pavements.  Pavement pay items that individually contain 
at least 840 sq m (1000 sq yd) of contiguous pavement will be subject to this Special Provision 
with the following exclusions:  temporary pavements; variable width pavement; radius returns 
and side streets less than 125 m (400 ft) in length; and turn lanes of constant width less than 
125 m (400 ft) in length.  The areas of pavement excluded from the pay adjustment as 
described in this Special Provision will be cored according to Article 407.10 of the Standard 
Specifications.  Temporary pavements are defined as pavements constructed and removed 
under this contract. 
 
Materials.  Rapid set materials shall be obtained from the Department’s approved list of 
Packaged, Dry, Rapid Hardening Cementitous Materials For Concrete Repairs.  Coarse 
aggregate may be added to the mortar if allowed by the manufacturer’s instructions on the 
package.  Mixing shall be according to the manufacture’s recommendations. 
 
Equipment.  Cores shall be taken utilizing an approved coring machine.  The cores shall have a 
diameter of 50 mm (2 in.).  The cores shall be measured utilizing an approved measuring 
device. 
 

CONSTRUCTION REQUIREMENTS 
 
Tolerance in Thickness.  Determination of the pavement thickness shall be performed after the 
pavement surface tests and all corrective grinding are complete according to Article 407.09 of 
the Standard Specifications.  Adjustments made in the contract unit price for pavement 
thickness will be in addition to and independent of those made for the Profile Index. 
 
The pavement will be divided into approximately equal lots of not more than 1500 m (5000 ft) in 
length.  When the length of a continuous strip of pavement is less than 1500 m (5000 ft), these  
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short lengths of pavement, ramps, turn lanes, and other short sections of continuous pavement 
shall be grouped together to form lots of approximately 1500 m (5000 ft) in length.  Short 
segments between structures will be measured continuously with the structure segments 
omitted.  Each lot will be subdivided into ten equal sublots.  The width of a sublot and lot will be 
the width from the pavement edge to the adjacent lane line, from one lane line to the next, or 
between pavement edges for single-lane pavements. 
 
Fifty millimeter (Two inch) cores shall be taken from the pavement by the Contractor at random 
locations selected by the Engineer.  When computing the thickness of a lot, one core will be 
taken per sublot.  Core locations will be specified by the Engineer prior to beginning the coring 
operations. 
 
The Contractor and the Engineer shall witness the coring operations, the measurement, and 
recording of the cores.  Core measurements will be determined immediately upon removal from 
the core bit and prior to moving to the next core location.  Upon concurrence of the length, the 
core samples may be discarded. 
 
Patching Holes.  Upon completion of coring, all core holes shall be filled with a rapid set mortar 
or concrete.  Only enough water to permit placement and consolidation by rodding shall be 
used, and the material shall be struck-off flush with the adjacent pavement. 
 
For a rapid set mortar mixture, one part packaged rapid set cement shall be combined with two 
parts fine aggregate, by volume; or a packaged rapid set mortar shall be used.  For a rapid set 
concrete mixture, a packaged rapid set mortar shall be combined with coarse aggregate 
according to the manufacturer’s instructions or a packaged rapid set concrete shall be used.  
Mixing of a rapid set mortar or concrete shall be according to the manufacturer’s instructions. 
 
Deficient Sublot.  When the thickness of the core in a sublot is deficient by more than ten 
percent of plan thickness, the Contractor will have the option of taking three additional cores 
selected at random by the Engineer within the same sublot at the Contractor’s expense.  The 
thickness of the additional three cores will be averaged with the original core thickness.  When 
the average thickness shows the sublot to be deficient by ten percent or less, no additional 
action is necessary.  If the Contractor chooses not to take additional cores, the pavement in the 
sublot shall be removed and replaced at the Contractor’s expense.  When additional cores are 
taken and the average thickness of the additional cores show the sublot to be deficient by more 
than ten percent, the pavement in that sublot shall be removed and replaced at the Contractor’s 
expense.  When requested in writing by the Contractor, the Engineer, at his/her option, may 
permit in writing such thin pavement to remain in place.  For Bituminous Concrete Pavement 
(Full Depth) allowed to remain in place, additional lift(s) may be placed, at the Contractor’s 
expense, to bring the deficient pavement to plan thickness when the Engineer determines grade 
control conditions will permit such lift(s).  The material thickness(es), areas to be overlaid, and 
method of placement used for additional lift(s) will be approved by the Engineer.  When the thin 
pavement is removed and replaced or additional lifts are placed, the replacement pavement will 
be retested for thickness at the Contractor’s expense.  When the thin pavement is left in place 
and no additional lift(s) are placed, no payment will be made for the deficient pavement sublot.  
The thickness of the original core taken in the sublot will be used in determining the payment for 
the entire lot and no adjustment to the pay factor will be made for any corrective action taken. 
 
Deficient Lot.  After analyzing the cores, the Percent Within Limits will be calculated.  A lot of 
pavement represented by the Percent Within Limits (PWL) of 60 percent or less, shall be 
removed and replaced at the Contractor’s expense.  When requested in writing by the  
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Contractor, the Engineer, at his/her option, may permit in writing such pavement to remain in 
place.  For Bituminous Concrete Pavement (Full Depth), allowed to remain in place, additional 
lift(s) may be placed, at the Contractor’s expense, to bring the deficient pavement to plan 
thickness when the Engineer determines grade control conditions will permit such lift(s).  The 
material, thickness(es), areas to be overlaid and method of placement used for the additional 
lift(s) will be approved by the Engineer.  After either corrective action, the Contractor shall core 
the lot according to the “Coring Procedures” at no additional cost to the Department.  The PWL 
will then be recalculated for the lot, however, the pay factor for the lot will be a maximum of 100 
percent.  When requested in writing by the Contractor, the Engineer, at his/her option, may 
permit in writing, the lot to remain in place.  When the lot is left in place and no additional lifts 
are placed the pay factor for the lot will be based on the calculated PWL. 
 
Right of Discovery.  When the Engineer has reason to believe the random core selection 
process will not accurately represent the true conditions of the work, he/she may order cores in 
addition to those specified.  The additional cores shall be taken at specific locations determined 
by the Engineer.  The Engineer will provide notice to the Contractor containing an explanation of 
the reasons for his/her action.  These additional cores and locations will be determined prior to 
commencement of coring operations.  When the additional cores show the pavement to be 
deficient by more than ten percent, additional cores shall be taken at locations determined by 
the Engineer to determine the limits of the deficient pavement area.  The deficient pavement 
area will be defined as the area between two acceptable cores.  An acceptable core is a core 
with a thickness of 90 percent or more of plan thickness.  The defined pavement area shall be 
removed and replaced at the Contractor’s expense.  When requested by the Contractor, the 
Engineer, at his/her option, may permit in writing such thin pavement to remain in place.  On 
Bituminous Concrete Pavement (Full Depth) allowed to remain in place, additional lift(s) may be 
placed to bring the deficient pavement to plan thickness when the Engineer determines that 
grade control conditions will permit such lift(s).  The material, thickness(es), areas to be overlaid 
and method of placement for the additional lift(s) will be approved by the Engineer.  When the 
thin pavement is removed and replaced or additional lifts are placed, the replacement pavement 
will be retested for thickness at the Contractor’s expense.  When the thin pavement is left in 
place and no additional lift(s) are placed, no payment will be made for the deficient pavement.  
When the additional cores show the pavement to be deficient by ten percent or less the 
additional cores will be paid for according to Article 109.04.  When the additional cores show the 
pavement to be deficient by more than ten percent the additional cores taken in the deficient 
area shall be at the Contractor’s expense. 
 
Profile Index Adjustment.  After any section of pavement is removed and replaced or any 
additional lifts are added, the corrected areas shall be tested for pavement smoothness and any 
necessary Profile Index adjustments and/or corrections will be made based on these final profile 
readings.  Such surface testing shall be performed at the Contractor’s expense. 
 
Core Analysis.  Cores will be analyzed according to the following: 
 
(a) Definition: 
 
 xi = Individual values (core lengths) under consideration 
 n = Number of individual values under consideration 
   (10 per lot) 
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 x = Average of the values under consideration 
 LSL = Lower Specification Limit (LSL = 0.98 plan thickness for pavement) 
 QL = Lower Quality Index 
 S = Sample Standard Deviation 
 PWL = Percent Within Limits 
 

Determine x for the lot to the nearest two decimal places. 
 
Compute the sample standard deviation to the nearest three decimal places using: 
 

( )
1

2

−

−
= ∑

n
xx

S i where  Σ(xi - x)2   =   (x1 - x)2 + (x2 - x)2 + . . . + (x10 - x)2 

 
Determine the Lower Quality Index to the nearest two decimal places using: 
 

 QL = 
( )

S
LSLx −

 

 
Determine the percentage that will fall above the Lower Specification Limit (LSL) by going to the 
attached Table and utilizing calculated QL.  Read the appropriate PWL value from the Table.  
For QL values less than zero the value shown in the table must be subtracted from 100 to obtain 
PWL. 
 
Pay Adjustment.  The following pay adjustment equation will be used to determine (to the 
nearest two decimal places) the pay factor for each lot. 
 
Pay Factor (PF) in percent = 55 + 0.5 (PWL) 
 

If x for a lot is less than the plan thickness, the maximum pay factor for that lot will be 100 
percent. 
 
Total Payment.  The payment will be based on the appropriate pay items in Sections 407, 420, 
and 421.  The final payment will be adjusted according to the following equation: 
 
Total Payment = TPF[CUP (TOTPAVT - DEFPAVT)] 
 
TPF = Total Pay Factor 
CUP = Contract Unit Price 
TOTPAVT = Area of Pavement Subject to Coring 
DEFPAVT = Area of Deficient Pavement 
 
The TPF for the entire pavement will be the average of the PF for all the lots, however, not more 
than 102 percent of plan quantity will be paid. 
 
Deficient pavement is defined as an area of pavement represented by a sublot deficient by more 
than 10 percent which is left in place with no additional thickness added. 
 
All work involved in determining the total payment will be included in the contract unit prices of 
the pay items involved. 
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Percent Within Limits 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

        
0.00 50.00 0.40 65.07 0.80 78.43 1.20 88.76 
0.01 50.38 0.41 65.43 0.81 78.72 1.21 88.97 
0.02 50.77 0.42 65.79 0.82 79.02 1.22 89.17 
0.03 51.15 0.43 66.15 0.83 79.31 1.23 89.38 
0.04 51.54 0.44 66.51 0.84 79.61 1.24 89.58 

        
0.05 51.92 0.45 66.87 0.85 79.90 1.25 89.79 
0.06 52.30 0.46 67.22 0.86 80.19 1.26 89.99 
0.07 52.69 0.47 67.57 0.87 80.47 1.27 90.19 
0.08 53.07 0.48 67.93 0.88 80.76 1.28 90.38 
0.09 53.46 0.49 68.28 0.89 81.04 1.29 90.58 

        
0.10 53.84 0.50 68.63 0.90 81.33 1.30 90.78 
0.11 54.22 0.51 68.98 0.91 81.61 1.31 90.96 
0.12 54.60 0.52 69.32 0.92 81.88 1.32 91.15 
0.13 54.99 0.53 69.67 0.93 82.16 1.33 91.33 
0.14 55.37 0.54 70.01 0.94 82.43 1.34 91.52 

        
0.15 55.75 0.55 70.36 0.95 82.71 1.35 91.70 
0.16 56.13 0.56 70.70 0.96 82.97 1.36 91.87 
0.17 56.51 0.57 71.04 0.97 83.24 1.37 92.04 
0.18 56.89 0.58 71.38 0.98 83.50 1.38 92.22 
0.19 57.27 0.59 71.72 0.99 83.77 1.39 92.39 

        
0.20 57.65 0.60 72.06 1.00 84.03 1.40 92.56 
0.21 58.03 0.61 72.39 1.01 84.28 1.41 92.72 
0.22 58.40 0.62 72.72 1.02 84.53 1.42 92.88 
0.23 58.78 0.63 73.06 1.03 84.79 1.43 93.05 
0.24 59.15 0.64 73.39 1.04 85.04 1.44 93.21 

        
0.25 59.53 0.65 73.72 1.05 85.29 1.45 93.37 
0.26 59.90 0.66 74.04 1.06 85.53 1.46 93.52 
0.27 60.28 0.67 74.36 1.07 85.77 1.47 93.67 
0.28 60.65 0.68 74.69 1.08 86.02 1.48 93.83 
0.29 61.03 0.69 75.01 1.09 86.26 1.49 93.98 

        
0.30 61.40 0.70 75.33 1.10 86.50 1.50 94.13 
0.31 61.77 0.71 75.64 1.11 86.73 1.51 94.27 
0.32 62.14 0.72 75.96 1.12 86.96 1.52 94.41 
0.33 62.51 0.73 76.27 1.13 87.20 1.53 94.54 
0.34 62.88 0.74 76.59 1.14 87.43 1.54 94.68 

        
0.35 63.25 0.75 76.90 1.15 87.66 1.55 94.82 
0.36 63.61 0.76 77.21 1.16 87.88 1.56 94.95 
0.37 63.98 0.77 77.51 1.17 88.10 1.57 95.08 
0.38 64.34 0.78 77.82 1.18 88.32 1.58 95.20 
0.39 64.71 0.79 78.12 1.19 88.54 1.59 95.33 

*For QL values less than zero, subtract the table value from 100 to obtain PWL 
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Percent Within Limits (continued) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

      
1.60 95.46 2.00 98.83 2.40 99.89 
1.61 95.58 2.01 98.88 2.41 99.90 
1.62 95.70 2.02 98.92 2.42 99.91 
1.63 95.81 2.03 98.97 2.43 99.91 
1.64 95.93 2.04 99.01 2.44 99.92 

      
1.65 96.05 2.05 99.06 2.45 99.93 
1.66 96.16 2.06 99.10 2.46 99.94 
1.67 96.27 2.07 99.14 2.47 99.94 
1.68 96.37 2.08 99.18 2.48 99.95 
1.69 96.48 2.09 99.22 2.49 99.95 

      
1.70 96.59 2.10 99.26 2.50 99.96 
1.71 96.69 2.11 99.29 2.51 99.96 
1.72 96.78 2.12 99.32 2.52 99.97 
1.73 96.88 2.13 99.36 2.53 99.97 
1.74 96.97 2.14 99.39 2.54 99.98 

      
1.75 97.07 2.15 99.42 2.55 99.98 
1.76 97.16 2.16 99.45 2.56 99.98 
1.77 97.25 2.17 99.48 2.57 99.98 
1.78 97.33 2.18 99.50 2.58 99.99 
1.79 97.42 2.19 99.53 2.59 99.99 

      
1.80 97.51 2.20 99.56 2.60 99.99 
1.81 97.59 2.21 99.58 2.61 99.99 
1.82 97.67 2.22 99.61 2.62 99.99 
1.83 97.75 2.23 99.63 2.63 100.00 
1.84 97.83 2.22 99.66 2.64 100.00 

      
1.85 97.91 2.25 99.68 > 2.65 100.00 
1.86 97.98 2.26 99.70   
1.87 98.05 2.27 99.72   
1.88 98.11 2.28 99.73   
1.89 98.18 2.29 99.75   

      
1.90 98.25 2.30 99.77   
1.91 98.31 2.31 99.78   
1.92 98.37 2.32 99.80   
1.93 98.44 2.33 99.81   
1.94 98.50 2.34 99.83   

      
1.95 98.56 2.35 99.84   
1.96 98.61 2.36 99.85   
1.97 98.67 2.37 99.86   
1.98 98.72 2.38 99.87   
1.99 98.78 2.39 99.88   

*For QL values less than zero, subtract the table value from 100 to obtain PWL 
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PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000     Revised:  September 1, 2003 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts no later than 30 days from the receipt of each payment made to the Contractor. 
 
State law addresses the timing of payments to be made to subcontractors.  Section 7 of the 
Prompt Payment Act, 30 ILCS 540/7, generally requires that when a Contractor receives any 
payment from the Department, the Contractor is required to make corresponding, proportional 
payments to each subcontractor performing work within 15 calendar days after receipt of the 
state payment.  Section 7 of the State Prompt Payment Act further provides that interest in the 
amount of 2% per month, in addition to the payment due, shall be paid to any subcontractor by 
the Contractor if the payment required by the Act is withheld or delayed without reasonable 
cause.  The Act also provides that the time for payment required and the calculation of any 
interest due applies to transactions between subcontractors and lower-tier subcontractors 
throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the Act for purposes of compliance with the federal regulation 
regarding payments to subcontractors.  This contract is subject to the following payment 
obligations. 
 
As progress payments are made to the Contractor in accordance with Article 109.07 of the 
Standard Specifications for Road and Bridge Construction, the Contractor shall make a 
corresponding partial payment within 15 calendar days to each subcontractor in proportion to 
the work satisfactorily completed by each subcontractor.  The proportionate amount of partial 
payment due to each subcontractor shall be determined by the quantities measured or 
otherwise determined as eligible for payment by the Department and included in the progress 
payment to the Contractor.  Subcontractors shall be paid in full within 15 calendar days after the 
subcontractor's work has been satisfactorily completed.  The Contractor shall hold no retainage 
from the subcontractors. 
 
This Special Provision does not create any rights in favor of any subcontractor against the State 
of Illinois or authorize any cause of action against the State of Illinois on account of any 
payment, nonpayment, delayed payment or interest claimed by application of the State Prompt 
Payment Act.  The Department will neither determine the reasonableness of any cause for delay 
of payment nor enforce any claim to payment, including interest.  Moreover, the Department will 
not approve any delay or postponement of the 15 day requirement.  State law creates remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond in accordance with the Public Construction Bond Act, 30 ILCS 550. 
 
 
PERSONAL PROTECTIVE EQUIPMENT (BDE) 
Effective:  July 1, 2004 
 
All personnel, excluding flaggers, working outside of a vehicle (car or truck) within 7.6 m (25 ft) 
of pavement open to traffic shall wear a fluorescent orange, fluorescent yellow/green or a 
combination of fluorescent orange and fluorescent yellow/.green vest meeting the requirements 
of the American National Standards Institute specification ANSI/ISEA 107-1999 for Conspicuity  
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Class 2 garments.  Other types of garments may be substituted for the vest as long as the 
garments have manufacturers tags identifying them as meeting the ANSI Class 2 requirement. 
 
 
PORTABLE CHANGEABLE MESSAGE SIGNS (BDE) 
Effective:  November 1, 1993     Revised:  April 2, 2004 
 
Description.  This work shall consist of furnishing, placing, and maintaining changeable 
message sign(s) at the locations(s) shown on the plans or as directed by the Engineer. 
 
The sign(s) shall be trailer mounted.  The message panel shall be at least 2.1 m (7 ft) above the 
pavement, present a level appearance, and be capable of displaying up to eight characters in 
each of three lines at a time.  Character height shall be 450 mm (18 in.). 
 
The message panel shall be of either a bulb matrix or disc matrix design controlled by an 
onboard computer capable of storing a minimum of 99 programmed messages for instant recall.  
The computer shall be capable of being programmed to accept messages created by the 
operator via an alpha-numeric keyboard and able to flash any six messages in sequence.  The 
message panel shall also be capable of being controlled by a computer from a remote location 
via a cellular linkage.  The Contractor shall supply the modem, the cellular phone, and the 
necessary software to run the sign from a remote computer at a location designated by the 
Engineer.  The Contractor shall promptly program and/or reprogram the computer to provide the 
messages as directed by the Engineer. 
 
The message panel shall be visible from 400 m (1/4 mile) under both day and night conditions.  
The letters shall be legible from 250 m (750 ft). 
 
The sign shall include automatic dimming for nighttime operation and a power supply capable of 
providing 24 hours of uninterrupted service. 
 
The Contractor shall provide all preventive maintenance efforts s(he) deems necessary to 
achieve uninterrupted service.  If service is interrupted for any cause and not restored within 24 
hours, the Engineer will cause such work to be performed as may be necessary to provide this 
service.  The cost of such work shall be borne by the Contractor or deducted from current or 
future compensation due the Contractor. 
 
When the sign(s) are displaying messages, they shall be considered a traffic control device.  At 
all times when no message is displayed, they shall be considered equipment. 
 
Basis of Payment.  When portable changeable message signs are shown on the Standard, this 
work will not be paid for separately but shall be considered as included in the cost of the 
Standard. 
 
For all other portable changeable message signs, this work will be paid for at the contract unit 
price per calendar month for each sign as CHANGEABLE MESSAGE SIGN. 
 
 
PORTLAND CEMENT (BDE) 
Effective:  January 1, 2005 
 
Replace the first sentence of the second paragraph of Article 1001.01 of the Standard 
Specifications with the following: 
 



FAI ROUTE 90/94 (DAN RYAN EXPRESSWAY) 
SECTION: (2004-072RS) 

COOK COUNTY 

76 

“ For portland cement according to ASTM C 150, the addition of up to 5.0 percent limestone 
by mass (weight) to the cement will not be permitted.  Also, the total of all organic processing 
additions shall not exceed 1.0 percent by mass (weight) of the cement and the total of all 
inorganic processing additions shall not exceed 4.0 percent by mass (weight) of the cement.” 
 
 
PORTLAND CEMENT CONCRETE (BDE) 
Effective:  November 1, 2002 
 
Add the following paragraph after the fourth paragraph of Article 1103.01(b) of the Standard 
Specifications: 
 

“ The truck mixer shall be approved before use according to the Bureau of Materials and 
Physical Research’s Policy Memorandum, “Approval of Concrete Plants and Delivery 
Trucks”.” 

 
Add the following paragraph after the first paragraph of Article 1103.01(c) of the Standard 
Specifications: 
 

“ The truck agitator shall be approved before use according to the Bureau of Materials and 
Physical Research’s Policy Memorandum, “Approval of Concrete Plants and Delivery 
Trucks”.” 

 
Add the following paragraph after the first paragraph of Article 1103.01(d) of the Standard 
Specifications: 
 

“ The nonagitator truck shall be approved before use according to the Bureau of Materials 
and Physical Research’s Policy Memorandum, “Approval of Concrete Plants and 
Delivery Trucks”.” 

 
Revise the first sentence of the first paragraph of Article 1103.02 of the Standard Specifications 
to read: 
 
“The plant shall be approved before production begins according to the Bureau of Materials and 
Physical Research’s Policy Memorandum, “Approval of Concrete Plants and Delivery Trucks”.” 
 
 
PRECAST CONCRETE PRODUCTS (BDE) 
Effective:  July 1, 1999     Revised:  November 1, 2004 
 
Product Approval.  Precast concrete products shall be produced according to the Department’s 
current Policy Memorandum, “Quality Control/Quality Assurance Program for Precast Concrete 
Products”.  The Policy Memorandum applies to precast concrete products listed under the 
Products Key of the "Approved List of Certified Precast Concrete Producers". 
 
Precast Concrete Box Culverts.  Add the following sentence to the end of the fourth paragraph 
of Article 540.06: 
 

“ After installation, the interior and exterior joint gap between precast concrete box culvert 
sections shall not exceed 38 mm (1 1/2 in.).” 
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Portland Cement Replacement.  For precast concrete products using Class PC concrete or 
other mixtures, portland cement replacement with fly ash or ground granulated blast-furnace 
(GGBF) slag shall be governed by the AASHTO or ASTM standard specification referenced in 
the Standard Specifications. 
 
For all other precast concrete products using Class PC concrete or other mixtures, portland 
cement replacement with fly ash or GGBF slag shall be approved by the Engineer.  Class F fly 
ash shall not exceed 15 percent by mass (weight) of the total portland cement and Class F fly 
ash.  Class C fly ash shall not exceed 20 percent by mass (weight) of the total portland cement 
and Class C fly ash.  GGBF slag shall not exceed 25 percent by mass (weight) of the total 
portland cement and GGBF slag. 
 
Concrete mix designs, for precast concrete products, shall not consist of portland cement, fly 
ash and GGBF slag. 
 
Ready-Mixed Concrete.  Delete the last paragraph of Article 1020.11(a) of the Standard 
Specifications. 
 
Shipping.  When a precast concrete product has attained the specified strength, the earliest the 
product may be loaded, shipped, and used is on the fifth calendar day.  The first calendar day 
shall be the date casting was completed. 
 
Acceptance.  Products which have been lot or piece inspected and approved by the Department 
prior to July 1, 1999, will be accepted for use on this contract. 
 
 
PREFORMED RECYCLED RUBBER JOINT FILLER (BDE) 
Effective:  November 1, 2002 
 
Revise Article 503.02(c) of the Standard Specifications to read: 
 

“ (c) Preformed Expansion Joint Filler ...............................................................................1051” 
 
Revise Article 637.02(d) of the Standard Specifications to read: 
 

“ (d) Preformed Expansion Joint Filler ...............................................................................1051” 
 
Add the following Article to Section 1051 of the Standard Specifications: 
 

“ 1051.10 Preformed Recycled Rubber Joint Filler.  Preformed recycled rubber joint filler 
shall consist of ground tire rubber, free of steel and fabric, combined with ground scrap or waste 
polyethylene.  It shall not have a strong hydrocarbon or rancid odor and shall meet the physical 
property requirements of ASTM D 1752.  Water absorption by volume shall not exceed 5.0 
percent.” 
 
 
PUBLIC CONVENIENCE AND SAFETY (BDE) 
Effective: January 1, 2000 
 
Add the following paragraph after the fourth paragraph of Article 107.09 of the Standard 
Specifications. 
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“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 
 

 
 
SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE) 
Effective:  July 1, 2004 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for precast concrete products.  The design 
and testing of a self-consolidating concrete mixture shall be according to Section 1020 of the 
Standard Specifications except as modified herein. 
 
Materials.  Materials shall conform to the following requirements: 
 
(a) Self-Consolidating Admixtures.  The self-consolidating admixture system shall consist of 

either a high range water-reducing admixture only or a high range water-reducing admixture 
combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a flowable concrete that does not require 
mechanical vibration. 

 
The high range water-reducing admixture shall comply with the requirements of AASHTO 
M 194, Type F. 
 
The viscosity modifying admixture will be evaluated according to the test methods and mix 
design proportions referenced in AASHTO M 194, except the following physical 
requirements shall be met: 

 
(1) For initial and final set times, the allowable deviation of the test concrete from the 

reference concrete shall not be more than 1.0 hour earlier or 1.5 hours later. 
 
(2) For compressive and flexural strengths, the test concrete shall be a minimum of 90 

percent of the reference concrete at 3, 7 and 28 days. 
 
(3) The length change of the test concrete shall be a maximum 135 percent of the reference 

concrete.  However, if the length change of the reference concrete is less than 0.030 
percent, the length change of the test concrete shall be a maximum 0.010 percentage 
units greater than the reference concrete. 

 
(4) The relative durability factor of the test concrete shall be a minimum 80 percent. 

 
(b) Fine Aggregate.  A fine aggregate used alone in the mix design shall not have an expansion 

greater than 0.30 percent per ASTM C 1260.  For a blend of two or more fine aggregates, 
the resulting blend shall not have an expansion greater than 0.30 percent. 

 
The aggregate blend expansion will be calculated as follows: 
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Aggregate Blend Expansion = (a/100 x A) + (b/100 x B) + (c/100 x C) + ……etc. 
 
Where: a, b, c, … = percent of aggregate blend 
 A, B, C, … = aggregate expansion according to ASTM C 1260 

 
Mix Design Criteria.  The slump requirements of Article 1020.04 of the Standard Specifications 
shall not apply.  In addition, the allowable coarse aggregate gradations shall be CA 11, CA 13, 
CA 14, CA 16, or a blend of these gradations.  The fine aggregate proportion shall be a 
maximum 50 percent by mass (weight) of the total aggregate used. 
 
Trail Batch.  A minimum 1 cu m (1 cu yd) trial batch shall be produced.  The mixture will be 
evaluated for air content, slump flow, visual stability index, compressive strength, passing 
ability, and static/dynamic segregation resistance. 
 
The trial batch shall be scheduled and performed in the presence of the Engineer.  Testing shall 
be performed per the Department’s test method or as approved by the Engineer. 
 
For the trial batch, the air content shall be within the top half of the allowable specification 
range.  The slump flow range shall be 510 mm (20 in.) minimum to 710 mm (28 in.) maximum.  
The visual stability index shall be a maximum of 1.  Strength shall be determined at 28 days.  At 
the Contractor’s option, strength may be determined for additional days. 
 
Passing ability and static/dynamic segregation resistance shall be determined by tests selected 
by the Contractor and approved by the Engineer.  The visual stability index shall not be used as 
the sole criteria for evaluating static segregation resistance. 
 
After an acceptable mixture has been batched and tested, the mixture shall also be evaluated 
for robustness.  Robustness shall be evaluated by varying the dosage of the self-consolidating 
admixture system and water separately.  Additional trial batches may be necessary to 
accomplish this. 
 
When necessary, the trial batches shall be disposed of according to Article 202.03 of the 
Standard Specifications. 
 
Quality Control.  Once testing is completed and acceptable results have been attained, 
production test frequencies and allowable test ranges for slump flow, visual stability index, 
passing ability, and static/dynamic segregation resistance shall be proposed.  The production 
test frequencies and allowable test ranges will be approved by the Engineer. 
 
The slump flow range shall be ± 50 mm (± 2 in.) of the target value, and within the overall range 
of 510 mm (20 in.) minimum to 710 mm (28 in.) maximum.  The visual stability index shall be a 
maximum of 1.  The approved test ranges for passing ability and static/dynamic segregation 
resistance will be based on recommended guidelines determined by the Engineer. 
 
 
SUBGRADE PREPARATION (BDE) 
Effective:  November 1, 2002 
 
Revise the tenth paragraph of Article 301.03 of the Standard Specifications to read: 
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“Equipment of such weight, or used in such a way as to cause a rut in the finished subgrade 
of 13 mm (1/2 in.) or more in depth, shall be removed from the work or the rutting otherwise 
prevented.” 
 
 
SURFACE TESTING OF PAVEMENTS (BDE) 
Effective:  April 1, 2002     Revised:  July 1, 2004 
 
Bituminous Concrete Overlays 
 
Revise Article 406.03(k) of the Standard Specifications to read: 
 

“ (k) Pavement Surface Test Equipment ......................................................................1101.10” 
 
Revise Article 406.21 of the Standard Specifications to read: 
 

“ 406.21 Surface Tests.  The finished surface of the pavement shall be tested for 
smoothness within 24 hours and before the pavement is opened to traffic.  All objects and 
debris shall be removed from the pavement surface prior to testing.  Testing shall be performed 
in the presence of the Engineer. 

 
(a) Test Sections/Equipment. 

 
(1) High-Speed Mainline Pavement.  High-speed mainline pavement shall consist of 

pavements, ramps and loops with a posted speed greater than 75 km/hr (45 mph).  
These sections shall be tested using a California Profilograph or an approved 
equivalent. 
 

(2) Low-Speed Mainline Pavement.  Low-speed mainline pavement shall consist of 
pavements, ramps and loops with a posted speed of 75 km/hr (45 mph) or less.  
These sections shall be tested using a California Profilograph or an approved 
equivalent. 
 

(3) Miscellaneous Pavement.  Miscellaneous pavement shall consist of: 
 
a. pavement on horizontal curves with a centerline radius of curvature of less than 

or equal to 300 m (1000 ft) and pavement within the superelevation transition of 
such curves; 
 

b. the first or last 4.5 m (15 ft) of a pavement section where the Contractor is not 
responsible for the adjoining surface; 
 

c. intersections; 
 

d. variable width pavements; 
 

e. side street returns; 
 

f. crossovers; 
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g. connector pavement from mainline pavement expansion joint to the bridge 
approach pavement; 
 

h. bridge approach pavement; and 
 

i. other miscellaneous pavement surfaces (i.e. a turn lane) as determined by the 
Engineer. 

 
Miscellaneous pavement shall be tested using a 5 m (16 ft) straightedge set to a 
10 mm (3/8 in.) tolerance. 
 

(b) Lots/Sublots.  Mainline pavement test sections will be divided into lots and sublots. 
 
(1) Lots.  A lot will be defined as a continuous strip of pavement 1600 m (1 mile) long 

and one lane wide.  When the length of a continuous strip of pavement is less than 
1600 m (1 mile), that pavement will be included in an adjacent lot.  Structures will be 
omitted when measuring pavement length. 

 
(2) Sublots.  Lots will be divided into 160 m (0.1 mile) sublots.  A partial sublot resulting 

from an interruption in the pavement will be subject to the same evaluation as a 
whole sublot. 
 

(c) Testing Procedure.  One wheel track shall be tested per lane.  Testing shall be 
performed 1 m (3 ft) from and parallel to the edge of the lane away from traffic.  A guide 
shall be used to maintain the proper distance. 
 
The profile trace generated shall have stationing indicated every 150 m (500 ft) at a 
minimum.  Both ends of the profile trace shall be labeled with the following information:  
contract number, beginning and ending stationing, which direction is up on the trace, 
which direction the profilograph was pushed, and the profilograph operator name(s).  
The top portion of the Department supplied form, “Profilograph Report of Pavement 
Smoothness” shall be completed and secured around the trace roll. 
 
Although surface testing of intermediate lifts will not be required, they may be performed 
at the Contractor’s option.  When this option is chosen, the testing shall be performed 
and the profile traces shall be generated as described above. 
 
The Engineer may perform his/her own testing at any time for monitoring and 
comparison purposes. 
 

(d) Trace Reduction and Bump Locating Procedure.  All traces shall be reduced.  Traces 
produced by a mechanical recorder shall be reduced using an electronic scanner and 
computer software.  This software shall calculate the profile index of each sublot in 
mm/km (in./mile) and indicate any high points (bumps) in excess of 8 mm (0.30 in.) with 
a line intersecting the profile on the printout.  Computerized recorders shall provide the 
same information. 
 
The profile index of each track, average profile index of each sublot, average profile 
index of the lot and locations of bumps shall be recorded on the form. 
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All traces and reports shall be provided to the Engineer for the project file. 
 
The Engineer will use the results of the testing to evaluate paving methods and 
equipment.  If the average profile index of a lot exceeds 635 mm/km (40.0 in./mile) for 
high-speed mainline pavement or 1025 mm/km (65.0 in./mile) for low-speed mainline 
pavement, the paving operation will be suspended until corrective action is taken by the 
Contractor. 
 

(e) Corrective Work.  All bumps in excess of 8 mm (0.30 in.) in a length of 8 m (25 ft) or less 
shall be corrected.  If the bump is greater than 13 mm (0.50 in.), the pavement shall be 
removed and replaced to the satisfaction of the Engineer at the Contractor’s expense.  
The minimum length of pavement to be removed shall be 900 mm (3 ft). 
 
(1) High-Speed Mainline Pavement.  Any sublot having a profile index within the range 

of, greater than 475 (30.0) to 635 (40.0) mm/km (in./mile) including bumps, shall be 
corrected to reduce the profile index to 475 mm/km (30.0 in./mile) or less on each 
trace.  Any sublot having a profile index greater than 635 mm/km (40.0 in./mile) 
including bumps, shall be corrected to reduce the profile index to 475 mm/km 
(30.0 in./mile) or less on each trace, or replaced at the Contractor’s option. 
 

(2) Low-Speed Mainline Pavement.  Any sublot having a profile index within the range 
of, greater than 710 (45.0) to 1025 (65.0) mm/km (in./mile) including bumps, shall be 
corrected to reduce the profile index to 710 mm/km (45.0 in./mile) or less on each 
trace.  Any sublot having a profile index greater than 1025 mm/km (65.0 in./mile) 
including bumps, shall be corrected to reduce the profile index to 710 mm/km 
(45.0 in./mile) or less on each trace, or replaced at the Contractor’s option. 
 

(3) Miscellaneous Pavement.  Surface variations which exceed the 10 mm (3/8 in.) 
tolerance will be marked by the Engineer and shall be corrected by the Contractor. 

 
Corrective work shall be completed using either an approved grinding device consisting 
of multiple saws or by removing and replacing the pavement.  Corrective work shall be 
applied to the full lane width.  When completed, the corrected area shall have uniform 
texture and appearance, with the beginning and ending of the corrected area squared 
normal to the centerline of the paved surface. 
 
Upon completion of the corrective work, the surface of the sublot(s) shall be retested.  
The Contractor shall furnish the profilograph tracing(s) and the completed form(s) to the 
Engineer within two working days after corrections are made.  If the profile index and/or 
bumps still do not meet the requirements, additional corrective work shall be performed. 
 
Corrective work shall be at the Contractor’s expense. 
 

(f) Smoothness Assessments.  Assessments will be paid to or deducted from the 
Contractor for each sublot of mainline pavement, per the Smoothness Assessment 
Schedule.  Assessments will be based on the average profile index of each sublot prior 
to performing any corrective work unless the Contractor has chosen to remove and 
replace the sublot.  For sublots that are replaced, assessments will be based on the 
profile index determined after replacement. 
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Assessments will not be paid or deducted until all other contract requirements for the 
pavement are satisfied.  Pavement that is corrected or replaced for reasons other than 
smoothness, shall be retested as stated herein. 
 

SMOOTHNESS ASSESSMENT SCHEDULE (Bituminous Concrete Overlays) 

High-Speed Mainline Pavement 
Average Profile Index 

mm/km (in./mile) 

Low-Speed Mainline Pavement 
Average Profile Index 

mm/km (in./mile) 

Assessment 
per sublot 

95 (6.0) or less 240 (15.0) or less +$150.00 
>95 (6.0) to 160 (10.0) >240 (15.0) to 400 (25.0) +$80.00 

>160 (10.0) to 475 (30.0) >400 (25.0) to 710 (45.0) +$0.00 
>475 (30.0) to 635 (40.0) >710 (45.0) to 1025 (65.0) +$0.00 

Greater than 635 (40.0) Greater than 1025 (65.0) -$300.00 
 
Smoothness assessments will not be applied to miscellaneous pavement sections.” 
 

 
Bituminous Concrete Pavement (Full-Depth) 
 
Revise Article 407.09 of the Standard Specifications to read: 
 

“ 407.09 Surface Tests.  The finished surface of the pavement shall be tested for 
smoothness according to Article 406.21 except as follows: 

 
Two wheel tracks shall be tested per lane.  Testing shall be performed 1 m (3 ft) from and 

parallel to each lane edge.” 
 

SMOOTHNESS ASSESSMENT SCHEDULE (Full-Depth Bituminous) 

High-Speed Mainline Pavement 
Average Profile Index 

mm/km (in./mile) 

Low-Speed Mainline Pavement 
Average Profile Index 

mm/km (in./mile) 

Assessment 
per sublot 

95 (6.0) or less  +$800.00 
>95 (6.0) to 175 (11.0) 240 (15.0) or less +$550.00 

>175 (11.0) to 270 (17.0) >240 (15.0) to 400 (25.0) +$350.00 
>270 (17.0) to 475 (30.0) >400 (25.0) to 710 (45.0) +$0.00 
>475 (30.0) to 635 (40.0) >710 (45.0) to 1025 (65.0) +$0.00 

Greater than 635 (40.0) Greater than 1025 (65.0) -$500.00 
 

Delete the fourth paragraph of Article 407.13 of the Standard Specifications. 
 
 
Portland Cement Concrete Pavement 
 
Revise Article 420.12 of the Standard Specifications to read: 
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“ 420.12 Surface Tests.  The finished surface of the pavement shall be tested for 
smoothness according to Article 406.21 except as follows: 

 
Two wheel tracks shall be tested per lane.  Testing shall be performed 1 m (3 ft) from and 

parallel to each lane edge. 
 
Membrane curing damaged during testing shall be repaired as directed by the Engineer at 

the Contractor’s expense. 
 
No further texturing for skid resistance will be required for areas corrected by grinding.  

Protective coat shall be reapplied to ground areas according to Article 420.21 at the 
Contractor’s expense.” 

 
For pavement that is corrected by removal and replacement, the minimum length to be 

removed shall meet the requirements of either Class A or Class B patching. 
 

SMOOTHNESS ASSESSMENT SCHEDULE (PCC) 

High-Speed Mainline Pavement 
Average Profile Index 

mm/km (in./mile) 

Low-Speed Mainline Pavement 
Average Profile Index 

mm/km (in./mile) 

Assessment 
per sublot 

95 (6.0) or less  +$1200.00 
>95 (6.0) to 175 (11.0) 240 (15.0) or less +$950.00 

>175 (11.0) to 270 (17.0) >240 (15.0) to 400 (25.0) +$600.00 
>270 (17.0) to 475 (30.0) >400 (25.0) to 710 (45.0) +$0.00 
>475 (30.0) to 635 (40.0) >710 (45.0) to 1025 (65.0) +$0.00 

Greater than 635 (40.0) Greater than 1025 (65.0) -$750.00 
 
Delete the sixth paragraph of Article 420.23 of the Standard Specifications. 
 

 
Testing Equipment 
 
Revise Article 1101.10 of the Standard Specifications to read: 
 

“ 1101.10 Pavement Surface Test Equipment.  Required surface testing and analysis 
equipment and their jobsite transportation shall be provided by the Contractor. 
 

(a) 5 m (16 ft) Straightedge.  The 5 m (16 ft) straightedge shall consist of a metal I-beam 
mounted between two wheels spaced 5 m (16 ft) between the axles.  Scratcher bolts 
which can be easily and accurately adjusted, shall be set at the 1/4, 1/2, and 3/4 points 
between the axles.  A handle suitable for pushing and guiding shall be attached to the 
straightedge.  The straightedge shall meet the approval of the Engineer. 

 
(b) California Profilograph.  The California Profilograph or approved equivalent shall consist 

of a frame 8 m (25 ft) in length supported upon multiple wheels at either end.  The profile 
shall be recorded from the vertical movement of a wheel attached to the frame at mid 
point.  All traces from pavement sections tested with a California Profilograph or 
approved equivalent shall be recorded on paper with scales of 300:1 longitudinally and  
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      1:1 vertically.  Data filters for an automated California Profilograph shall be set according 
to the parameters outlined in California Test 526, except the blanking band shall be set 
to 0.0 mm (0.00 in.). 
 
(1) Calibration.  The Contractor shall demonstrate to the Engineer that the testing 

equipment has proper tire pressure inflation, trueness of tire travel, and is calibrated 
for vertical displacement and horizontal distance.  This calibration shall consist of the 
following: 
 
a. A 150 to 300 m (500 to 1000 ft) long calibration test section shall be located on 

the project.  This test section should be relatively straight and flat.  The 
profilograph shall be calibrated for longitudinal distance on this test section to the 
satisfaction of the Engineer. 

 
b. Longitudinal calibration consists of pushing, at walking speed (approximately 

5 km/hr (3 mph)), the profilograph over the pre-measured test section and 
determining the chart scale factor.  To calculate the chart scale factor, divide the 
pre-measured test distance, in millimeters (inches), by the length of the profile 
trace from this test section, in millimeters (inches).  This factor should be 
300 ± 0.5.  If the profilograph produces charts with a different scale factor, 
adjustment of the profilograph shall be made to bring the scale factor to the 
tolerance specified above. 

 
c. Vertical calibration consists of placing the center recording wheel of the 

profilograph on a base plate and recording the base elevation.  Two plates, 
13 mm (0.5 in.) thick each, are added under the center wheel, one at a time, and 
the change in elevation noted.  The two plates are removed, one at a time, and 
the change in elevation noted.  Each step in the process shall show a change in 
height of 13 mm ± 1.0 mm (0.5 in. ± 0.01 in.).  If the profilograph produces results 
not conforming to the above limits, it shall be adjusted to the tolerance specified. 

 
d. The automatic trace reduction capability of a machine so equipped shall be 

checked by comparing the machine’s results to the results obtained through 
manual trace reduction using California Test 526 with a 0.0 mm (0.00 in.) 
blanking band.  The comparison shall be made with the trace obtained on the 
pre-measured test section.  The results of the comparison shall not differ by more 
than 30 mm/km (2.0 in./mile). 

 
e. All calibration traces and calculations shall be submitted to the Engineer for the 

project file. 
 
The Engineer may retest the pavement at any time to verify the accuracy of the 
equipment. 

 
(2) Trace Analysis.  The Contractor shall reduce/evaluate these traces using a 0.0 mm 

(0.00 in.) blanking band and determine a profile index in mm/km (in./mile) for each 
section of finished pavement surface.  If the Contractor’s profilograph is equipped 
with a computerized recorder, the trace produced will be evaluated without further 
reduction.  If the profilograph has a mechanical recorder, the Contractor shall provide 
an electronic scanner, a computer, and software to reduce the trace.  All analysis 
equipment (electronic scanner, computerized recorder, etc.) shall be able to accept 
0.0 mm (0.00 in.) for the blanking band.” 

 



FAI ROUTE 90/94 (DAN RYAN EXPRESSWAY) 
SECTION: (2004-072RS) 

COOK COUNTY 

86 

TRAFFIC CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 1992     Revised:  January 1, 2005 
 
To ensure a prompt response to incidents involving the integrity of work zone traffic control, the 
Contractor shall provide a telephone number where a responsible individual can be contacted 
24 hours-a-day. 
 
When the Engineer is notified, or determines a traffic control deficiency exists, he/she will notify 
and direct the Contractor to correct the deficiency within a specified time.  The specified time, 
which begins upon notification to the Contractor, will be from 1/2 hour to 12 hours based upon 
the urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole 
judge. 
 
A deficiency may be any lack of repair, maintenance, or non-compliance with the traffic control 
plan.  A deficiency may also be applied to situations where corrective action is not an option 
such as the use of non-certified flaggers for short term operations; working with lane closures 
beyond the time allowed in the contract; or failure to perform required contract obligations such 
as traffic control surveillance. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency exists.  The 
calendar day(s) will begin with notification to the Contractor and end with the Engineer's 
acceptance of the correction.  The daily monetary deduction will be either $1,000 or 
0.05 percent of the awarded contract value, whichever is greater.  For those deficiencies where 
corrective action was not an option this monetary deduction will be immediate. 
 
In addition, if the Contractor fails to respond, the Engineer may correct the deficiency and the 
cost thereof will be deducted from monies due or which may become due the Contractor.  This 
corrective action will in no way relieve the Contractor of his/her contractual requirements or 
responsibilities. 
 
 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
Effective:  January 1, 2003     Revised:  November 1, 2004 
 
Add the following to Article 702.01 of the Standard Specifications: 
 

“All devices and combinations of devices shall meet the requirements of the National 
Cooperative Highway Research Program (NCHRP) Report 350 for their respective categories.  
The categories are as follows: 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
flexible delineators and plastic drums with no attachments.  Category 1 devices shall be crash 
tested and accepted or may be self-certified by the manufacturer. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include drums and vertical panels with lights, 
barricades and portable sign supports.  Category 2 devices shall be crash tested and accepted 
for Test Level 3. 
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Category 3 includes devices that are expected to cause significant velocity changes or other 
potentially harmful reactions to impacting vehicles.  These include crash cushions, truck 
mounted attenuators and other devices not meeting the definitions of Category 1 or 2.  Category 
3 devices shall be crash tested and accepted for either Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as arrow boards, changeable 

message signs, temporary traffic signals and area lighting supports.  Currently, there is no 
implementation date set for this category and it is exempt from the NCHRP 350 compliance 
requirement. 

 
The Contractor shall provide a manufacturer’s self-certification letter for each Category 1 

device and an FHWA acceptance letter for each Category 2 and Category 3 device used on the 
contract.  The letters shall state the device meets the NCHRP 350 requirements for its 
respective category and test level, and shall include a detail drawing of the device.” 
 
Delete the third, fourth and fifth paragraphs of Article 702.03(b) of the Standard Specifications. 
 
Delete the third sentence of the first paragraph of Article 702.03(c) of the Standard 
Specifications. 
 
Revise the first sentence of the first paragraph of Article 702.03(e) of the Standard 
Specifications to read: 
 

“ Drums shall be nonmetallic and have alternating reflectorized Type AA or Type AP 
fluorescent orange and reflectorized white horizontal, circumferential stripes.” 

 
Add the following to Article 702.03 of the Standard Specifications: 
 

“(h) Vertical Barricades.  Vertical barricades may be used in lieu of cones, drums or Type II 
barricades to channelize traffic.” 

 
Delete the fourth paragraph of Article 702.05(a) of the Standard Specifications. 
 
Revise the sixth paragraph of Article 702.05(a) of the Standard Specifications to read: 
 

“ When the work operations exceed four days, all signs shall be post mounted unless the 
signs are located on the pavement or define a moving or intermittent operation.  When 
approved by the Engineer, a temporary sign stand may be used to support a sign at 
1.2 m (5 ft) minimum where posts are impractical.  Longitudinal dimensions shown on 
the plans for the placement of signs may be increased up to 30 m (100 ft) to avoid 
obstacles, hazards or to improve sight distance, when approved by the Engineer.  
“ROAD CONSTRUCTION AHEAD” signs will also be required on side roads located 
within the limits of the mainline “ROAD CONSTRUCTION AHEAD” signs.” 

 
Delete all references to “Type 1A barricades” and “wing barricades” throughout Section 702 of 
the Standard Specifications. 
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STEEL COST ADJUSTMENT (BDE) 
Effective:  April 2, 2004     Revised:  July 1, 2004 
 
Description.  At the bidder’s option, a steel cost adjustment will be made to provide additional 
compensation to the Contractor or a credit to the Department for fluctuations in steel prices.  
The bidder must indicate on the attached form whether or not steel cost adjustments will be part 
of this contract.  This attached form shall be submitted with the bid.  Failure to submit the form 
shall make this contract exempt of steel cost adjustments. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), frames and 
grates, and other miscellaneous items will be subject to a steel cost adjustment when the pay 
item they are used in has a contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) Evidence that increased or decreased steel costs have been passed on to the 
Contractor. 

 
(b) The dates and quantity of steel, in kg (lb), shipped from the mill to the fabricator. 
 
(c) The quantity of steel, in kg (lb), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in kg (lb) 
 D = price factor, in dollars per kg (lb) 

 
D = CBPM – CBPL 
 
Where: CBPM = The average of the Consumer Buying Price indices for Shredded Auto 

Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the 
American Metal Market (AMM) for the day the steel is shipped from the mill.  
The indices will be converted from dollars per ton to dollars per kg (lb). 
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 CBPL = The average of the Consumer Buying Price indices for Shredded Auto 
Scrap (Chicago) and No. 1 Heavy Melt (Chicago) as published by the AMM 
for the day the contract is let.  The indices will be converted from dollars per 
ton to dollars per kg (lb). 

 
The unit masses (weights) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the CBPM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the CBPL and CBPM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(CBPL – CBPM) ÷ CBPL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the steel items are satisfied.  Adjustments will only be made for 
fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 305 mm (12 in.), 3.80 mm (0.179 in.) wall thickness) 
Furnishing Metal Pile Shells 305 mm (12 in.), 6.35 mm (0.250 in.) wall thickness) 
Furnishing Metal Pile Shells 356 mm (14 in.), 6.35 mm (0.250 in.) wall thickness) 
Other piling 

 
34 kg/m (23 lb/ft) 
48 kg/m (32 lb/ft) 
55 kg/m (37 lb/ft) 

See plans 
Structural Steel See plans for weights 
Reinforcing Steel See plans for weights 
Dowel Bars and Tie Bars 3 kg (6 lb) each 
Mesh Reinforcement 310 kg/sq m (63 lb/100 sq ft) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
30 kg/m (20 lb/ft) 
45 kg/m (30 lb/ft) 
12 kg/m (8 lb/ft) 

140 kg (305 lb) each 
570 kg (1260 lb) each 
330 kg (730 lb) each 
185 kg (410 lb) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 9 m – 12 m (30 - 40 ft) 
Light Pole, Tenon Mount and Twin Mount, 13.5 m – 16.5 m (45 - 55 ft) 
Light Pole w/Mast Arm, 9 m – 15.2 m (30 - 50 ft) 
Light Pole w/Mast Arm, 16.5 m – 18 m (55 - 60 ft) 
Light Tower w/Luminaire Mount, 24 m – 33.5 m (80 - 110 ft) 
Light Tower w/Luminaire Mount, 36.5 m – 42.5 m (120 - 140 ft) 
Light Tower w/Luminaire Mount, 45.5 m – 48.5 m (150 - 160 ft) 

 
16 kg/m (11 lb/ft) 
21 kg/m (14 lb/ft) 
31 kg/m (21 lb/ft) 
19 kg/m (13 lb/ft) 
28 kg/m (19 lb/ft) 
46 kg/m (31 lb/ft) 
97 kg/m (65 lb/ft) 

119 kg/m (80 lb/ft) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
95 kg/m (64 lb/ft) 
58 kg/m (39 lb/ft) 
79 kg/m (53 lb/ft) 
77 kg/m (52 lb/ft) 

Frames and Grates 
Frame 
Lids and Grates 

 
115 kg (250 lb) 
70 kg (150 lb) 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 
The bidder shall submit this form with his/her bid.  Failure to submit the form shall make this 
contract exempt of steel cost adjustments.  After award, this form, when submitted shall become 
part of the contract. 
 
 
Contract No.: _______________________ 
 
 
Company Name:________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans? 
 
  Yes   No  
 
 
Signature: ______________________________________  Date: _________________  
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ATTACHMENTS 
 
        A.      Employment Preference for Appalachian Contracts  
                   (included in Appalachian contracts only) 
 
I.   GENERAL 
 
 1. These contract provisions shall apply to all word performed on the 
contract by the contractor’s own organization and with the assistance of 
workers under the contractor’s immediate superintendence and to all 
work performed on the contract by piecework, station work, or by 
subcontract. 
 
 2.  Except as otherwise provided for in each section, the contractor shall 
insert in each subcontract all of the stipulations contained in these 
Required Contract Provisions, and further require their inclusion in any 
lower tier subcontract or purchase order that may in turn be made.  The 
Required Contract Provisions shall not be incorporated by reference in 
any case.  The prime contractor shall be responsible for compliance by 
any subcontractor or lower tier subcontractor with these Required 
Contract Provisions. 
 
 3.  A breach of any of the stipulations contained in these Required 
Contract Provisions shall be sufficient grounds for termination of the 
contract. 
 
 4.  A breach of the following clauses of the Required Contract Provisions 
may also be grounds for debarment as provided in 29 CFR 5.12: 
 
 Section I, paragraph 2; 
 Section IV, paragraphs 1, 2, 3, 4 and 7; 
 Section V, paragraphs 1 and 2a through 2g. 
 
 5.  Disputes arising out of the labor standards provisions of Section IV 
(except paragraph 5) and Section V of these Required Contract 
Provisions shall not be subject to the general disputes clause of this 
contract.  Such disputes shall be resolved in accordance with the 
procedures of the U.S. Department of Labor (DOL) as set forth in 29 CFR 
5, 6 and 7.  Disputes within the meaning of this clause include disputes 
between the contractor (or any of its subcontractors) and the contracting 
agency, the DOL, or the contractor’s employees or their representatives. 
 
 6.  Selection of Labor: During the performance of this contract, the 
contractor shall not: 
 
      a.  Discriminate against labor from any other State,     
      possession, or territory of the United States (except for  
      employment preference for Appalachian contracts, when  
      applicable, as  specified in Attachment A), or 
 
      b.  Employ convict labor for any purpose within the limits of  
  the project unless it is labor performed by convicts who are on  
  parole, supervised release, or probation. 
 
 
II.  NONDISCRIMINATION 
 

  (Applicable to all Federal-aid construction contracts and to all   
  related subcontracts of $10,000 or more.) 
 
  1.  Equal Employment Opportunity:  Equal employment opportunity 
(EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, 
regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and orders of the 
Secretary of Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific 
affirmative action standards for the contractor’s project activities under 
this contract.  The Equal Opportunity Construction Contract 
Specifications set forth under 41 CFR 60-4.3 and the provisions of the 
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth 
under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this 
contract.  In the execution of this contract, the contractor agrees to 
comply with the following minimum specific requirement activities of 
EEO: 
 
      a.  The contractor will work with the State highway agency  
      (SHA) and the Federal Government in carrying out EEO  
      obligations and in their review of his/her activities under the  
      contract. 
 
      b.  The contractor will accept as his operating policy the  
      following statement: 
 
      “It is the policy of this Company to assure that applicants are 
      employed, and that employees are treated during employment,  
      without regard to their race, religion, sex, color, national origin,  
      age or disability.  Such action shall include:  employment,       
      upgrading, demotion, or transfer; recruitment or recruitment  
      advertising; layoff or termination; rates of pay or other forms  
      of compensation; and selection for training, including  
      apprenticeship, preapprenticeship, and/or on-the-job-training.” 
 
  2.  EEO Officer:  The contractor will designate and make known to the 
SHA contracting officers an EEO Officer who will have the responsibility 
for an must be capable of effectively administering and promoting an 
active contractor program of EEO and who must be assigned adequate 
authority and responsibility to do so. 
 
  3.  Dissemination of Policy:  All members of the contractor’s staff who 
are authorized to hire, supervise, promote, and discharge employees, or 
who recommend such action, or who are substantially involved in such 
action, will be made fully cognizant of, and will implement, the 
contractor’s EEO policy and contractual responsibilities to provide EEO 
in each grade and classification of employment. To ensure that the 
above 
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agreement will be met, the following actions will be taken as a minimum: 
 
      a.  Periodic meetings of supervisory and personnel office 
      employees will be conducted before the start of work and then  
      not less often than once every six months, at which time the  
      contractor’s EEO policy and its implementation will be  
      reviewed and explained.  The meetings will be conducted by  
      the EEO Officer. 
 
      b.  All new supervisory or personnel office employees will be  
      given a thorough indoctrination by the EEO Officer, covering all  
      major aspects of the contractor’s EEO obligations within thirty  
      days following their reporting for duty with the contractor. 
 
      c.  All personnel who are engaged in direct recruitment for the  
      project will be instructed by the EEO Officer in the contractor’s  
      procedures for locating and hiring minority group employees. 
 
      d.  Notices and posters setting forth the contractor’s EEO  
      policy will be placed in areas readily accessible to employees,  
      applicants for employment and potential employees. 
 
      e.  The contractor’s EEO policy and the procedures to  
      implement such policy will be brought to the attention of  
      employees by means of meetings, employee handbooks, or  
      other appropriate means. 
 
  4.  Recruitment:  When advertising for employees, the contractor will 
include in all advertisements for employees the notation:  “An Equal 
Opportunity Employer.”  All such advertisements will be placed in 
publications having a large circulation among minority groups in the area 
from which the project work force would normally be derived. 
 
      a.  The contractor will, unless precluded by a valid bargaining 
      agreement, conduct systematic and direct recruitment through  
      public and private employees referral sources likely to yield  
      qualified minority group applicants.  To meet this requirement, 
      the contractor will identify sources of potential minority group  
      employees, and establish which such identified sources  
      procedures whereby minority group applicants may be referred  
      to the contractor for employment consideration. 
 
      b.  In the event the contractor has a valid bargaining  
      agreement providing for exclusive hiring hall referrals, he is  
      expected to observe the provisions of that agreement to the  
      extent that the system permits the contractor’s compliance  
      with EEO contract provisions.  (The DOL has held that where  
      implementation of such agreements have the effect of  
      discriminating against minorities or women, or obligates the  
      contractor to do the same, such implementation violates  
      Executive Order 11246, as amended.) 
 
      c.  The contractor will encourage his present employees to  
      refer minority group applicants for employment.  Information  
      and procedures with regard to referring minority group  
      applicants will be discussed with employees. 
 
  5.  Personnel Actions:  Wages, working conditions, and employee benefits 
shall be established and administered, and personnel actions of every type, 
including hiring, upgrading, promotion, transfer, demotion, layoff, and 
termination, shall be taken without regard to race, color, religion, sex, 
national origin, age or disability.  The following procedures shall be followed: 
 
      a.  The contractor will conduct periodic inspections of project  
      sites to insure that working conditions and employee facilities  
      do not indicate discriminatory treatment of project site  
      personnel. 
 
      b.  The contractor will periodically evaluate the spread of  
      wages paid within each classification to determine any  
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       evidence of discriminatory wage practices. 
 
      c.  The contractor will periodically review selected personnel  
      actions in depth to determine whether there is evidence of  
      discrimination.  Where evidence is found, the contractor will  
      promptly take corrective action.  If the review indicates that  
      the discrimination may extend beyond the actions reviewed,  
      such corrective action shall include all affected persons. 
 
      d.  The contractor will promptly investigate all complaints of  
      alleged discrimination made to the contractor in connection  
      with his obligations under this contract, will attempt to resolve  
      such complaints, and will take appropriate corrective action  
      within a reasonable time.  If the investigation indicates that the  
      discrimination may affect persons other than the complainant,  
      such corrective action shall include such other persons.  Upon  
      completion of each investigation, the contractor will inform  
      every complainant of all of his avenues of appeal. 
 
  6.  Training and Promotion: 
 
      a.  The contractor will assist in locating, qualifying, and  
      increasing the skills of minority group and women employees,  
      and applicants for employment. 
 
      b.  Consistent with the contractor’s work force requirements  
      and as permissible under Federal and State regulations, the  
      contractor shall make full use of training programs, i.e.,  
      apprenticeship, and on-the-job training programs for the  
      geographical area of contract performance.  Where feasible, 25  
      percent of apprentices or trainees in each occupation shall be  
      in their first year of apprenticeship or training.  In the event a  
      special provision for training is provided under this contract,  
      this subparagraph will be superseded as indicated in the special  
      provision. 
 
      c.  The contractor will advise employees and applicants for  
      employment of available training programs and entrance  
      requirements for each. 
 
      d.  The contractor will periodically review the training and  
      promotion potential of minority group and women employees  
      and will encourage eligible employees to apply for such training  
      and promotion. 
 
  7.  Unions:  If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use his/her best 
efforts to obtain the cooperation of such unions to increase opportunities 
for minority groups and women within the unions, and to effect referrals 
by such unions of minority and female employees.  Actions by the 
contractor either directly or through a contractor’s association acting as 
agent will include the procedures set forth below: 
 
      a.  The contractor will use best efforts to develop, in  
      cooperation with the unions, joint training programs aimed  
      toward qualifying more minority group members and women  
      for membership in the unions and increasing the skills of  
      minority group employees and women so that they may qualify  
      for higher paying employment. 
 
      b.  The contractor will use best efforts to incorporate an EEO  
      clause into each union agreement to the end that such union  
      will be contractually bound to refer applicants without regard  
      to their race, color, religion, sex, national origin, age or  
      disability. 
 
      c.  The contractor is to obtain information as to the referral  
      practices and policies of the labor union except that to the  
      extent such information is within the exclusive possession of  
      the labor union and such labor union refuses to furnish such  
      information to the contractor, the contractor shall so certify to  
 
 
 
 
 
 
 
 



 

 
      the SHA and shall set forth what efforts have been made to  
      obtain such information. 
      d.  In the event the union is unable to provide the contractor  
      with a reasonable flow of minority and women referrals within  
      the time limit set forth in the collective bargaining agreement,     
      the contractor will, through independent recruitment efforts, fill  
      the employment vacancies without regard to race, color,  
      religion, sex, national origin, age or disability; making full  
      efforts to obtain qualified and/or quailifiable minority group  
      persons and women.  (The DOL has held that it shall be no  
      excuse that the union with which the contractor has a  
      collective bargaining agreement providing for exclusive referral  
      failed to refer minority employees.)  In the event the union  
      referral practice prevents the contractor from meeting the  
      obligations pursuant to Executive Order 11246, as amended,  
      and these special provisions, such contractor shall immediately  
      notify the SHA. 

 
  8.  Selection of Subcontractors, Procurement of Materials and Leasing 
of Equipment:  The contractor shall not discriminate on the grounds of 
race, color, religion, sex, national origin, age or disability in the selection 
and retention of subcontractors, including procurement of materials and 
leases of equipment. 
 
      a.  The contractor shall notify all potential subcontractors and  
      suppliers of his/her EEO obligations under this contract. 
 
      b.  Disadvantaged business enterprises (DBE), as defined in 49  
      CFR 23, shall have equal opportunity to compete for and  
      perform subcontracts which the contractor enters into  
      pursuant to this contract.  The contractor will use his best  
      efforts to solicit bids from and to utilize DBE subcontractors or  
      subcontractors with meaningful minority group and female  
      representation among their employees.  Contractors shall  
      obtain lists of DBE construction firms from SHA personnel. 
 
      c.  The contractor will use his best efforts to ensure  
      subcontractor compliance with their EEO obligations. 
 
  9.  Records and Reports:  The contractor shall keep such records as 
necessary to document compliance with the EEO requirements.  Such 
records shall be retained for a period of three years following completion 
of the contract work and shall be available at reasonable times and 
places for inspection by authorized representatives of the SHA and the 
FHWA. 

 
      a.  The records kept by the contractor shall document the    
      following: 
 
        (1)  The number of minority and non-minority group members  
        and women employed in each work classification on the  
        project; 
 
        (2)  The progress and efforts being made in cooperation with  
        unions, when applicable, to increase employment  
        opportunities for minorities and women; 

 
        (3)  The progress and efforts being made in locating, hiring,  
        training, qualifying, and upgrading minority and female  
        employees; and 

 
        (4)  The progress and efforts being made in securing the  
        services of DBE subcontractors or subcontractors with  
        meaningful minority and female representation among their  
        employees. 

 
      
 
 

 
 
     b.  The contractors will submit an annual report to the SHA  
     each July for the duration of the project, indicating the number  
     of minority, women, and non-minority group employees  
      currently engaged in each work classification required by the  
      contract work.  This information is to be reported on Form  
      FHWA-1391.  If on-the-job training is being required by special  
      provision, the contractor will be required to collect and report  
      training data. 
 
 
III.  NONSEGREGATED FACILITIES 
 
    (Applicable to all Federal-aid construction contracts and to all related 
subcontracts of $10,000 or more.) 
 
      a.  By submission of this bid, the execution of this contract or 
subcontract, or the consummation of this material supply agreement or 
purchase order, as appropriate, the bidder, Federal-aid construction 
contractor, subcontractor, material supplier, or vendor, as appropriate, 
certifies that the firm does not maintain or provide for its employees any 
segregated facilities at any of its establishments, and that the firm does 
not permit its employees to perform their services at any location, under 
its control, where segregated facilities are maintained.  The firm agrees 
that a breach of this certification is a violation of the EEO provisions of 
this contract.  The firm further certifies that no employee will be denied 
access to adequate facilities on the basis of sex or disability. 
 
      b.  As used in this certification, the term “segregated facilities” means 
any waiting rooms, work areas, restrooms and washrooms, restaurants 
and other eating areas, timeclocks, locker rooms, and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing facilities provided for 
employees which are segregated by explicit directive, or are, in fact, 
segregated on the basis of race, color, religion, national origin, age or 
disability, because of habit, local custom, or otherwise.  The only 
exception will be for the disabled when the demands for accessibility 
override (e.g. disabled parking). 
 
      c.  The contractor agrees that it has obtained or will obtain identical 
certification from proposed subcontractors or material suppliers prior to 
award of subcontracts or consummation of material supply agreements 
of $10,000 or more and that it will retain such certifications in its files. 
 
 
IV.  PAYMENT OF PREDETERMINED MINIMUM WAGE 
 
    (Applicable to all Federal-aid construction contracts exceeding $2,000 
and to all related subcontracts, except for projects located on roadways 
classified as local roads or rural minor collectors, which are exempt.) 
 
  1.  General: 
 
      a.  All mechanics and laborers employed or working upon the  
      site of the work will be paid unconditionally and not less often  
      than once a week and without subsequent deduction or rebate  
      on any account [except such payroll deductions as are  
      permitted by regulations (29 CFR 3) issued by the Secretary of  
      Labor under the Copeland Act (40 U.S.C. 276c)] the full  
      amounts of wages and bona fide fringe benefits (or cash  
      equivalents thereof) due at time of payment.  The payment  
      shall be computed at wage rates not less than those contained  
      in the wage determination of the Secretary of Labor  
      (hereinafter “the wage determination”) which is attached  
      hereto and made a part hereof, regardless of any contractual  
      relationship which may be alleged to exist between the  
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      contractor or its subcontractors and such laborers and  
      mechanics.  The wage determination (including any additional  
      classifications and wage rates conformed under paragraph 2 of  
      this Section IV and the DOL poster (WH-1321) or Form FHWA- 
      1495) shall be posted at all times by the contractor and its  
      subcontractors at the site of the work in a prominent and  
      accessible place where it can be easily seen by the workers.   
      For the purpose of this Section, contributions made or costs  
      reasonably anticipated for bona fide fringe benefits under  
      Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on  
      behalf of laborers or mechanics are considered wages paid to  
      such laborers or mechanics, subject to the provisions of  
      Section IV, paragraph 3b, hereof.  Also, for the purpose of this  
      Section, regular contributions made or costs incurred for more  
      than a weekly period (but not less often than quarterly) under  
      plans, funds, or programs, which cover the particular weekly  
      period, are deemed to be constructively made or incurred  
      during such weekly period.  Such laborers and mechanics shall  
      be paid the appropriate wage rate and fringe benefits on the  
      wage determination for the classification of work actually  
      performed, without regard to skill, except as provided in  
      paragraphs 4 and 5 of this Section IV. 
 
      b.  Laborers or mechanics performing work in more than one  
      classification may be compensated at the rate specified for  
      each classification for the time actually worked therein,  
      provided, that the employer’s payroll records accurately set  
      forth the time spent in each classification in which work is  
      performed. 
 
      c.  All rulings and interpretations of the Davis-Bacon Act and  
      related acts contained in 29 CFR 1, 3, and 5 are herein  
      incorporated by reference in this contract. 
 
  2.  Classification: 
 
      a.  The SHA contracting officer shall require that any class of  
      laborers or mechanics employed under the contract, which is  
      not listed in the wage determination, shall be classified in  
      conformance with the wage determination. 
 
      b.  The contracting officer shall approve an additional  
      classification, wage rate and fringe benefits only when the  
      following criteria have been met: 
 
        (1)  the work to be performed by the additional classification  
        requested is not performed by a classification in the wage  
        determination; 
 
        (2)  the additional classification is utilized in the area by the  
        construction industry; 
 
        (3)  the proposed wage rate, including any bona fide fringe  
        benefits, bears a reasonable relationship to the wage rates  
        contained in the wage determination; and 
 
        (4)  with respect to helpers, when such a classification  
        prevails in the area in which the work is performed. 
 
      c.  If the contractor or subcontractors, as appropriate, the  
      laborers and mechanics (if known) to be employed in the  
      additional classification or their representatives, and the  
      contracting officer agree on the classification and wage rate  
      (including the amount designated for fringe benefits where  
      appropriate), a report of the action taken shall be sent by the  
      contracting officer to the DOL, Administrator of the Wage and  
      Hour Division, Employment Standards Administration,  
      Washington, D.C. 20210.  The Wage and Hour Administrator,  
      or an authorized representative, will approve, modify, or  
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      disapprove every additional classification action within 30 days  
      of receipt and so advise the contracting officer or will notify  
      the contracting officer within the 30-day period that additional  
      time is necessary. 
 
      d. In the event the contractor or subcontractors, as  
      appropriate, the laborers or mechanics to be employed in the  
      additional classification or their representatives, and the  
      contracting officer do not agree on the proposed classification  
      and wage rate (including the amount designated for fringe  
      benefits, where appropriate), the contracting officer shall refer  
      the question, including the views of all interested parties and 
      the recommendation of the contracting officer, to the Wage 
      and Hour Administrator for determination. Said Administrator,  
      or an authorized representative, will issue a determination  
      within 30 days of receipt and so advised the contracting  
      officer or will notify the contracting officer within the 30-day  
      period that additional time is necessary. 
 
      e.  The wage rate (including fringe benefits where appropriate)  
      determined pursuant to paragraph 2c or 2d of this Section IV  
      shall be paid to all workers performing work in the additional  
      classification from the first day on which work is performed in  
      the classification. 
 
 
  3.  Payment of Fringe Benefits: 
 
      a.  Whenever the minimum wage rate prescribed in the  
      contract for a class of laborers or mechanics includes a fringe  
      benefit which is not expressed as an hourly rate, the  
      contractor or subcontractors, as appropriate, shall either pay  
      the benefit as stated in the wage determination or shall pay  
      another bona fide fringe benefit or an hourly case equivalent  
      thereof. 
 
      b.  If the contractor or subcontractor, as appropriate, does not  
      make payments to a trustee or other third person, he/she may  
      consider as a part of the wages of any laborer or mechanic the  
      amount of any cost reasonably anticipated in providing bona  
      fide fringe benefits under a plan or program, provided that the  
      Secretary of Labor has found, upon the written request of the  
      contractor, that the applicable standards of the Davis-Bacon  
      Act have been met.  The Secretary of Labor may require the  
      contractor to set aside in a separate account assets for the  
      meeting of obligations under the plan or program. 
 
 
  4.  Apprentices and Trainees (Programs of the U.S. DOL) and    
       Helpers: 
 
      a.  Apprentices: 
 
        (1)  Apprentices will be permitted to work at less than the 
    predetermined rate for the work they performed when they  
    are employed pursuant to and individually registered in a bona  
    fide apprenticeship program registered with the DOL,  
    Employment and Training Administration, Bureau of  
    Apprenticeship and Training, or with a State apprenticeship  
    agency recognized by the Bureau, or if a person is employed  
    in his/her first 90 days of probationary employment as an  
    apprentice in such an apprenticeship program, who is not  
    individually registered in the program, but who has been  
    certified by the Bureau of Apprenticeship and Training or a  
    State apprenticeship agency (where appropriate) to be eligible  
    for probationary employment as an apprentice. 
 
        (2)  The allowable ratio of apprentices to journeyman-level  
    employees on the job site in any craft classification shall not  
     



 

 
 
 
 
    be greater than the ratio permitted to the contractor as to the  
    entire work force under the registered program.  Any  
    employee listed on a payroll at an apprentice wage rate, who  
    is not registered or otherwise employed as stated above, shall  
    be paid not less than the applicable wage rate listed in the  
    wage determination for the classification of work actually  
    performed.  In addition, any apprentice performing work on  
    the job site in excess of the ratio permitted under the  
    registered program shall be paid not less than the applicable  
    wage rate on the wage determination for the work actually  
    performed.  Where a contractor or subcontractor is  
    performing construction on a project in a locality other than       
    that in which its program is registered, the ratios and wage  
    rates (expressed in percentages of the journeyman-level  
    hourly rate) specified in the contractor’s or subcontractor’s  
    registered program shall be observed. 
 
        (3)  Every apprentice must be paid at not less than the rate        
    specified in the registered program for the apprentice’s level  
    of progress, expressed as a percentage of the journeyman- 
    level hourly rate specified in the applicable wage  
    determination.  Apprentices shall be paid fringe benefits in  
    accordance with the provisions of the apprenticeship program. 
    If the apprenticeship program does not specify fringe benefits,    
    apprentices must be paid the full amount of fringe benefits listed  
    on the wage determination for the applicable classification.  If  
    the Administrator for the Wage and Hour Division determines  
    that a different practice prevails for the applicable apprentice  
    classification, fringes shall be paid in accordance with that  
    determination. 
 
        (4)  In the event the Bureau of Apprenticeship and Training,  
    or a State apprenticeship agency recognized by the Bureau,  
    withdraws approval of an apprenticeship program, the  
    contractor or subcontractor will no longer be permitted to  
    utilize apprentices at less than the applicable predetermined  
    rate for the comparable work performed by regular employees  
    until an acceptable program is approved. 
 
      b.  Trainees: 
 
        (1)  Except as provided in 29 CFR 5.16, trainees will not be  
    permitted to work at less than the predetermined rate for the  
    work performed unless they are employed pursuant to and  
    individually registered in a program which has received prior  
    approval, evidenced by formal certification by the DOL,  
    Employment and Training Administration. 
 
        (2)  The ratio of trainees to journeyman-level employees on  
    the job site shall not be greater than permitted under the plan  
    approved by the Employment and Training Administration.   
    Any employee listed on the payroll at a trainee rate who is not 
    registered and participating in a training plan approved by the 
    Employment and Training Administration shall be paid not less 
    than the applicable wage rate on the wage determination for 
    the classification of work actually performed.  In addition, any 
    trainee performing work on the job site in excess of the ratio 
    permitted under the registered program shall be paid not less 
    than the applicable wage rate on the wage determination for 
    the work actually performed. 
 
        (3)  Every trainee must be paid at not less than the rate  
    specified in the approved program for his/her level of progress, 
    expressed as a percentage of the journeyman-level hourly rate  
    specified in the applicable wage determination. Trainees shall be  
    paid fringe benefits in accordance with the provisions of the  
    trainee program.  If the trainee program does not mention fringe      
    benefits, trainees shall be paid the full amount of fringe benefits  

    listed on the wage determination unless the Administrator of the  
     
 
 
    Wage and Hour Division determines that there is an  
    apprenticeship program associated with the corresponding  
    journeyman-level wage rate on the wage determination which  
    provides for less than full fringe benefits for apprentices, in  
    which cases such trainees shall receive the same fringe benefits  
    as apprentices. 
 
        (4)  In the event the Employment and Training Administration  
    withdraws approval of a training program, the contractor or  
    subcontractor will no longer be permitted to utilize trainees at          
    less than the applicable predetermined rate for the work  
    performed until an acceptable program is approved. 
 
      c.  Helpers: 
      Helpers will be permitted to work on a project if the helper  
      classification is specified and defined on the applicable wage  
      determination or is approved pursuant to the conformance  
      procedure set forth in Section IV. 2.  Any worker listed on a payroll     
      at a helper wage rate, who is not a helper under a approved  
      definition, shall be paid not less than the applicable wage rate on  
      the wage determination for the classification of work actually  
      performed. 
 
 
  5.  Apprentices and Trainees (Programs of the U.S. DOT): 
 
 Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-aid highway 
construction programs are not subject to the requirements of paragraph 4 
of this Section IV.  The straight time hourly wage rates for apprentices 
and trainees under such programs will be established by the particular 
programs.  The ratio of apprentices and trainees to journeymen shall not 
be greater than permitted by the terms of the particular program. 
 
  6.  Withholding: 
 
 The SHA shall upon its own action or upon written request of an 
authorized representative of the DOL withhold, or cause to be withheld, 
from the contractor or subcontractor under this contract or any other 
Federal contract with the same prime contractor or any other Federally-
assisted contract subject to Davis-Bacon prevailing wage requirements 
which is held by the same prime contractor, as much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainee’s and helpers, employed 
by the contractor or any subcontractor the full amount of wages required 
by the contract.  In the event of failure to pay any laborer or mechanic, 
including any apprentice, trainee, or helper, employed or working on the 
site of the work, all or part of the wages required by the contract, the SHA 
contracting officer may, after written notice to the contractor, take such 
action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have 
ceased. 
 
  7.  Overtime Requirements: 
 
 No contractor or subcontractor contracting for any part of the 
contract work which may require or involve the employment of laborers, 
mechanics, watchmen, or guards (including apprentices, trainees, and 
helpers described in paragraphs 4 and 5 above) shall require or permit 
any laborer, mechanic, watchman, or guard in any workweek in which 
he/she is employed on such work, to work in excess of 40 hours in such 
workweek unless such laborer, mechanic, watchman, or guard receives 
compensation at a rate not less than one-and-one-half times his/her 
basic rate of pay for all hours worked in excess of 40 hours in such 
workweek. 
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  8.  Violation: 
 
 Liability for Unpaid Wages; Liquidated Damages:  In the event of 
any violation of the clause set forth in paragraph 7 above, the contractor 
and any subcontractor responsible thereof shall be liable to the affected 
employee for his/her unpaid wages.  In addition, such contractor and 
subcontractor shall be liable to the United States (in the case of work 
done under contract for the District of Columbia or a territory, to such 
District or to such territory) for liquidated damages.  Such liquidated 
damages shall be computed with respect to each individual laborer, 
mechanic, watchman, or guard employed in violation of the clause set 
forth in paragraph 7, in the sum of $10 for each calendar day on which 
such employee was required or permitted to work in excess of the 
standard work week of 40 hours without payment of the overtime wages 
required by the clause set forth in paragraph 7. 
 
  
 9. Withholding for Unpaid Wages and Liquidated Damages: 
 
      The SHA shall; upon its own action or upon written request of  
any authorized representative of the DOL withhold, or cause to be 
withheld, from any monies payable on account of work performed 
by the contractor or subcontractor under any such  contract or any  
other Federal contract with the same prime contractor, or any other  
Federally-assisted contract subject to the Contract Work Hours and  
Safety Standards Act, which is held by the same prime contractor,  
such sums as may be determined to be necessary to satisfy any  
liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph 8 
above. 
 
 
V. STATEMENTS AND PAYROLLS 
 
  (Applicable to all Federal-aid construction contracts exceeding   
  $2,000 and to all related subcontracts, except for projects  
  located on roadways classified as local roads or rural collectors,  
  which are exempt.) 
 
  1. Compliance with Copeland Regulations (29 CFR 3): 
       
      The contractor shall comply with the Copeland Regulations of  
      the Secretary of Labor which are herein incorporated by  
      reference. 
 
  2. Payrolls and Payroll Records: 
 
      a.  Payrolls and basic records relating thereto shall be  
      maintained by the contractor and each subcontractor during  
      the course of the work and preserved for a period of 3 years  
      from the date of completion of the contract for all laborers,  
      mechanics, apprentices, trainees, watchmen, helpers, and    
      guards working at the site of the work. 
 
      b.  The payroll records shall contain the name, social security  
      number, and address of each such employee; his or her correct  
      classification; hourly rates of wages paid (including rates of  
      contributions or costs anticipated for bona fide fringe benefits  
      or cash equivalent thereof the types described in Section  
      1(b)(2)(B) of the Davis Bacon Act); daily and weekly number of  
      hours worked; deductions made; and actual wages paid.  In  
      addition, for Appalachian contracts, the payroll records shall  
      contain a notation indicating whether the employee does, or  
      does not, normally reside in the labor area as defined in  
      Attachment A, paragraph 1.  Whenever the Secretary of Labor,  
      pursuant to Section IV, paragraph 3b, has found that the  
      wages of any laborer or mechanic include the amount of any  
      costs reasonably anticipated in providing benefits under a plan 
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      or program described in Section 1(b)(2)(B) of the Davis Bacon  
      Act, the contractor and each subcontractor shall maintain  
      records which show that the commitment to provide such  
      benefits is enforceable, that the plan or program is financially  
      responsible, that the plan or program has been communicated      
      in writing to the laborers or mechanics affected, and show the  
      cost anticipated or the actual cost incurred in providing  
      benefits.  Contractors or subcontractors employing apprentices  
      or trainees under approved programs shall maintain written  
      evidence of the registration of apprentices and trainees, and  
      ratios and wage rates prescribed in the applicable programs. 
 
      c.  Each contractor and subcontractor shall furnish, each week  
      in which any contract work is performed, to the SHA resident  
      engineer a payroll of wages paid each of its employees 
      (including apprentices trainees, and helpers, described in  
      Section IV, paragraphs 4 and 5, and watchmen and guards  
      engaged on work during the preceding weekly payroll period).   
 
      The payroll submitted shall set out accurately and completely  
      all of the information required to be maintained under  
      paragraph 2b of this Section V. 
 
      This information may be submitted in any form desired.   
      Optional Form WH-347 is available for this purpose and may  
      be purchased from the Superintendent of Documents (Federal  
      stock number 029-005-0014-1), U.S. Government Printing  
      Office, Washington, D.C. 20402.  The prime contractor is  
      responsible for the submission of copies of payrolls by all  
      suncontractors. 
 
      d.  Each payroll submitted shall be accompanied by a  
      “Statement of Compliance,” signed by the Contractor or  
      subcontractor or his/her agent who pays or supervises the  
      payment of the persons employed under the contract and shall  
      certify the following: 
 
        (1)  that the payroll for the payroll period contains the  
        information required to be maintained under paragraph 2b  
        of this Section V and that such information is correct and  
        complete; 
 
        (2)  that such laborer or mechanic (including each helper,  
        apprentice, and trainee) employed  on the contract during  
        the payroll period has been paid the full weekly wages 
        earned, without rebate, either directly or indirectly, and that  
        no deductions have been made either directly or indirectly  
        from the full wages earned, other than permissible deductions  
        as set forth in the Regulations, 29 CFR 3; 
 
        (3)  that each laborer or mechanic has been paid not less that  
        the applicable wage rate and fringe benefits or cash  
        equivalent for the classification of worked performed, as  
        specified in the applicable wage determination incorporated  
        into the contract. 
 
      e.  The weekly submission of a properly executed certification  
      set forth on the reverse side of Optional Form WH-347 shall  
      satisfy the requirement for submission of the “Statement of 
      Compliance” required by paragraph 2d of this Section V. 
 
      f.  The falsification of any of the above certifications may  
      subject the contractor to civil or criminal prosecution under 18  
      U/S. C. 1001 and 31 U.S.C. 231. 
 
      g.  The contractor or subcontractor shall make the records  
      required under paragraph 2b of this Section V available for 
       
 
 
 



 

      inspection, copying, or transcription by authorized   
      representatives of the SHA, the FHWA, or the DOL, and shall  
      permit such representatives to interview  employees during  
      working hours on the job.  If the contractor or subcontractor  
      fails to submit the required records or to make them available,   
      the SHA, the FHWA, the DOL, or all may, after written notice  
      to the contractor, sponsor, applicant, or owner, take such  
      actions as may be necessary to cause the suspension of any  
      further payment, advance, or guarantee of funds. Furthermore,  
      failure to submit the required records upon request or to make  
      such records available may be grounds for debarment action  
      pursuant to 29 CFR 5.12. 
 
 
VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 
 
  1.  On all federal-aid contracts on the national highway system,  
except those which provide solely for the installation of protective  
devices at railroad grade crossings, those which are constructed  
on a force account or direct labor basis, highway beautification  
contracts, and contracts for which the total final construction 
cost for roadway and bridge is less than $1,000,000 (23 CFR  
635) the contractor shall: 
 
      a.  Become familiar with the list of specific materials and  
      supplies contained in Form FHWA-47, “Statement of Materials  
      and Labor Used by Contractor of Highway Construction  
      Involving Federal Funds,” prior to the commencement of work  
      under this contract. 
 
      b.  Maintain a record of the total cost of all materials and  
      supplies purchased for and incorporated in the work, and also  
      of the quantities of those specific materials and supplies listed  
      on Form FHWA-47, and in the units shown on Form FHWA-47. 
 
      c.  Furnish, upon the completion of the contract, to the SHA  
      resident engineer on /Form FHWA-47 together with the data  
      required in paragraph 1b relative to materials and supplies, a  
      final labor summary of all contract work indicating the total  
      hours worked and the total amount earned. 
 
  2.  At the prime contractor’s option, either a single report  
covering all contract work or separate reports for the contractor  
and for each subcontract shall be submitted. 
 
 
VII. SUBLETTING OR ASSIGNING THE CONTRACT 
 
  1.  The contractor shall perform with its own organization  
contract work amounting to not less than 30 percent (or a greater  
percentage if specified elsewhere in he contract) of the total  
original contract price, excluding any specialty items designated  
by the State.  Specialty items may be performed by subcontract  
and the amount of any such specialty items performed may be  
deducted form the total original contract price before computing  
the amount of work required to be performed by the contractor’s  
own organization (23 CFR 635). 
 
      a.  “Its own organization” shall be construed to include only     
      workers employed and paid directly by the prime contractor  
      and equipment owned or rented by the prime contractor, with  
      or without operators.  Such term does not include employees  
      or equipment of a subcontractor, assignee, or agent of the  
      prime contractor. 
 
      b.  “Specialty Items” shall be construed to be limited to work  
      that requires highly specialized knowledge, abilities, or 
      equipment not ordinarily available in the type of contracting  
      organizations qualified and expected to bid on the contract as a  
 
 
 

    whole and in general are to be limited to minor components of  
    the overall contract. 
 
  2.  The contract amount upon which the requirements set forth in  
paragraph 1 of Section VII is computed includes the cost of  
material and manufactured products which are to be purchased or  
produced by the contractor under the contract provisions. 
   
  3.  The contractor shall furnish (a) a competent superintendent or  
supervisor who is employed by the firm, has full authority to   
direct performance of the work in accordance with the contract  
requirements, and is in charge of all construction operations  
(regardless of who performs the work) and (b) such other of its  
own organizational resources (supervision, management, and  
engineering services) as the SHA contracting officer determines is  
necessary to assure the performance of the contract. 
 
  4.  No portion of the contract shall be sublet, assigned or  
otherwise disposed of except with the written consent of the 
SHA contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the contract.   
 
Written consent will be given only after the SHA has assured that  
each subcontract is evidenced in writing and that it contains all  
pertinent provisions and requirements of the prime contract. 
 
 
VIII. SAFETY:  ACCIDENT PREVENTION 
 
  1.  In the performance of this contract the contractor shall comply  
with all applicable Federal, State, and local laws governing safety,  
health, and sanitation (23 CFR 635).  The contractor shall provide  
all safeguards, safety devices and protective equipment and take  
any other needed actions as it determines, or as the SHA  
contracting officer may determine, to be reasonably necessary to  
protect the life and health of employees on the job and the safety  
of the public and to protect property in connection with the  
performance of the work covered by the contract. 
 
  2.  It is a condition of this contract, and shall be made a condition  
of each subcontract, which the contractor enters into pursuant to  
this contract, that the contractor and any subcontractor shall not  
permit any employee, in performance of the contract, to work in  
surroundings or under conditions which are unsanitary, hazardous  
or dangerous to his/her health or safety, as determined under  
construction safety and health standards (29 CFR 1926)  
promulgated by the Secretary of Labor, in accordance with  
Section 107 of the Contract Work Hours and Safety Standards  
Act (40 U.S. C. 333). 
 
  3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract  
that the Secretary of Labor or authorized representative thereof,  
shall have right of entry to any site of contract performance to  
inspect or investigate the matter of compliance with the  
construction safety and health standards and to carry out the  
duties of the Secretary under Section 107 of the Contract Work  
Hours and Safety Standards Act (40 U.S.C. 333). 
 
IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 
 
      In order to assure high quality and durable construction in  
      conformity with approved plans and specifications and a high  
      degree of reliability on statements and representations made by  
      engineers, contractors, suppliers, and workers on Federal-aid  
      highway projects, it is essential that all persons concerned  
      with the project perform their functions as carefully,  
      thoroughly, and honestly as possible.  Willful falsification,  
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      distortion, or misrepresentation with respect to any facts  
      related to the project is a violation of Federal law.  To prevent  
      any misunderstanding regarding the seriousness of these and  
      similar acts, the following notice shall be posted on each  
      Federal-aid highway project (23 CFR 635) in one or more  
      places where it is readily available to all persons concerned  
      with the project: 
 
 

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID 
HIGHWAY PROJECTS 

 
  18 U.S.C. 1020 reads as follows: 
 
  “Whoever, being an officer, agent or employee of the United    
  States, or of any State or Territory, or whoever, whether a  
  person, association, firm, or corporation, knowingly makes any  
  false statement, false representation, or false report as to the  
  character, quality, quantity, or cost of the material used or to be  
  used, or the quantity or quality of the work performed or to be  
  performed, or the cost thereof in connection with the submission  
  of plans, maps, specifications, contracts, or costs of construction 
  on any highway or related project submitted for approval to the    
  Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false  
  representation, false report or false claim with respect to the  
  character, quality, quantity, or cost of any work performed or to  
  be performed, or materials furnished or to be furnished, in  
  connection with the construction of any highway or related  
  project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false  
  representation as to material fact in any statement, certificate, or  
  report submitted pursuant to provisions of the Federal-aid Roads  
  Act approved July 1, 1916, (39 Stat. 355), as amended and  
  supplemented; 
 
  Shall be fined not more than $10,000 or imprisoned not more  
  than 5 years or both.” 
 
 
X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL  
       WATER POLLUTION CONTROL ACT 
 
  (Applicable to all Federal-aid construction contracts and to all  
  related subcontracts of $100,000 or more). 
 
  By submission of this bid or the execution of this contract, or  
  subcontract, as appropriate, the bidder, Federal-aid construction  
  contractor, or subcontractor, as appropriate, will be deemed to  
  have stipulated as follows: 
 
  1.  That any facility that is or will be utilized in the performance  
of this contract, unless such contract is exempt under the Clean  
Air Act, as amended (42 U.S.C. 1857 et seq., as amended by  
Pub.L. 91-604), and under the Federal Water Pollution Control  
Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.  
92-500), Executive Order 11738, and regulations in  
implementation thereof (40 CFR 15) is not listed, on the date of  
contract award, on the U.S. Environmental Protection Agency  
(EPA) List of Violating Facilities pursuant to 40 CFR 15.20. 
 
  2.  That the firm agrees to comply and remain in compliance with  
all the requirements of Section 114 of the Clean Air Act and  
Section 308 of the Federal Water Pollution Control Act and all  
regulations and guidelines listed thereunder. 
 
  3.  That the firm shall promptly notify the SHA of the receipt of 
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any communication from the Director, Office of Federal Activities,  
EPA indicating that a facility that is or will be utilized for the  
contract is under consideration to be listed on the EPA List of  
Violating Facilities. 
 
  4.  That the firm agrees to include or cause to be included the  
requirements of paragraph 1 through 4 of this Section X in every  
nonexempt subcontract, and further agrees to take such action as  
the government may direct as a means of enforcing such  
requirements. 
 
 
XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,   
       INELIGIBILITY AND VOLUNTARY EXCLUSION 
 
  1.  Instructions for Certification - Primary Covered Transactions: 
 
      (Applicable to all Federal-aid contracts - 49 CFR 29) 
 
      a.  By signing and submitting this proposal, the prospective  
      primary participant is providing the certification set out below. 
 
      b.  The inability of a person to provide the certification set out 
      below will not necessarily result in denial of participation in this  
      covered transaction.  The prospective participant shall submit    
      an an explanation of why it cannot provide the certification set  
      out below.  The certification or explanation will be considered  
      in connection with the department or agency’s determination  
      whether to enter into this transaction.  However, failure of the  
      prospective primary participant to furnish a certification or an  
      explanation shall disqualify such a person from participation in  
      this transaction. 
 
      c.  The certification in this clause is a material representation  
      of fact upon which reliance was placed when the department  
      or agency determined to enter into this transaction.  If it is  
      later determined that the prospective primary participant  
      knowingly rendered an erroneous certification, in addition to  
      other remedies available to the Federal Government, the  
      department or agency may terminate this transaction for cause  
      of default. 
  
      d.  The prospective primary participant shall provide immediate  
      written notice to the department or agency to whom this  
      proposal is submitted if any time the prospective primary  
      participant learns that its certification was erroneous when  
      submitted or has become erroneous by reason of changed  
      circumstances. 
 
      e.  The terms “covered transaction,” “debarred,” “suspended,”  
      “ineligible,””lower tier covered transaction,” “participant,”  
      “person,” “primary covered transaction,” “principal,”  
      “proposal,” and “voluntarily excluded,” as used in this clause,  
      have the meanings set out in the Definitions and Coverage  
      sections of rules implementing Executive Order 12549.  You  
      may contact the department or agency to which this proposal  
      is submitted for assistance in obtaining a copy of those  
      regulations. 
 
      f.  The prospective primary participant agrees by submitting  
      this proposal that, should the proposed covered transaction be  
      entered into, it shall not knowingly enter into any lower tier  
      covered transaction with a person who is debarred, suspended,  
      declared ineligible, or voluntarily excluded from participation in  
      this covered transaction, unless authorized by the department  
      or agency entering into this transaction. 
 
      g.  The prospective primary participant further agrees by  
      submitting this proposal that it will include the clause titled  
  
 
 



 

 
      “Certification Regarding Debarment, Suspension, Ineligibility  
      and Voluntary Exclusion-Lower Tier Covered Transaction,”  
      provided by the department or agency entering into this  
      covered  transaction, without modification in all lower tier     
      covered transactions and in all solicitations for lower tier  
      covered transactions. 
 
      h.  A participant in a covered transaction may rely upon a  
      certification of a prospective participant in a lower tier covered  
      transaction that is not debarred, suspended, ineligible, or  
      voluntarily excluded from the covered transaction, unless it  
      knows that the certification is erroneous.  A participant may  
      decide the method and frequency by which it determines the  
      eligibility of its principals.  Each participant may, but is not  
      required to, check the nonprocurement portion of the “Lists of  
      Parties Excluded from Federal Procurement or Nonprocurement  
      Programs” (Nonprocurement List) which is compiled by the  
      General Services Administration. 
 
      i.  Nothing contained in the foregoing shall be construed to  
      require establishment of a system of records in order to render  
      in good faith the certification required by this clause.  The  
      knowledge and information of participant is not required to  
      exceed that which is normally possessed by a prudent person  
      in  the ordinary course of business dealings. 
 
      j.  Except for transactions authorized under paragraph f of  
      these instructions, if a participant in a covered transaction  
      knowingly enters into a lower tier covered transaction with a  
      person who is suspended, debarred, ineligible, or voluntarily  
      excluded from participation in this transaction, in addition to  
      other remedies available to the Federal Government, the  
      department or agency may terminate this transaction for cause  
      or default. 
 

****** 
 

Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Primary Covered Transactions 
 
  1.  The prospective primary participant certifies to the best of its  
knowledge and belief, that it and its principals: 
 
      a.  Are not presently debarred, suspended, proposed for  
      debarment, declared ineligible, or voluntarily excluded from  
      covered transactions by any Federal department or agency; 
 
      b.  Have not within a 3-year period preceding this proposal  
      been convicted of or had a civil judgment rendered against  
      them for commission of fraud or a criminal offense in  
      connection with obtaining, attempting to obtain, or performing  
      a public (Federal, State or local) transaction or contract under a  
      public transaction; violation of Federal or State antitrust  
      statutes or commission of embezzlement, theft, forgery,  
      bribery, falsification or destruction of records, making false  
      statements, or receiving stolen property; 
  
      c.  Are not presently indicted for or otherwise criminally or  
      civilly charged by a governmental entity (Federal, State or  
      local) with commission of any of the offenses enumerated in  
      paragraph 1b of this certification; and 
 
      d.  Have not within a 3-year period preceding this  
      application/proposal had one or more public transactions  
      (Federal, State or local) terminated for cause or default. 
 
  2.  Where the prospective primary participant is unable to certify  
to any of the statements in this certification, such prospective  
participant shall attach an explanation to this proposal. 
 
 

****** 
 
  2.  Instructions for Certification - Lower Tier Covered     
       Transactions: 
 
      (Applicable to all subcontracts, purchase orders and other  
     lower tier transactions of $25,000 or more - 49 CFR 29) 
 
      a.  By signing and submitting this proposal, the prospective  
      lower tier is providing the certification set out below. 
 
      b.  The certification in this clause is a material representation  
      of fact upon which reliance was placed when this transaction  
      was entered into.  If it is later determined that the prospective  
      lower tier participant knowingly rendered an erroneous  
      certification, in addition to other remedies available to the  
      Federal Government, the department, or agency with which  
      this transaction originated may pursue available remedies,  
      including suspension and/or debarment. 
 
  c. The prospective lower tier participant shall provide  
      immediate written notice to the person to which this proposal  
      is submitted if at any time the prospective lower tier 
      participant learns that its certification was erroneous by reason  
      of changed circumstances. 
 
      d.  The terms “covered transaction,” “debarred,”  
      “suspended,” “ineligible,” “primary covered transaction,”  
      “participant,” “person,” “principal,” “proposal,” and  
      “voluntarily excluded,” as used in this clause, have the  
      meanings set out in the Definitions and Coverage sections of  
      rules implementing Executive Order 12549.  You may contact  
      the person to which this proposal is submitted for assistance in  
      obtaining a copy of those regulations. 
 
      e. The prospective lower tie participant agrees by submitting  
      this proposal that, should the proposed covered transaction be  
      entered into, it shall not knowingly enter into any lower tier  
      covered transaction with a person who is debarred, suspended,  
      declared ineligible, or voluntarily excluded from participation in  
      this covered transaction, unless authorized by the department  
      or agency with which this transaction originated. 
 
      f.  The prospective lower tier participant further agrees by  
      submitting this proposal that it will include this clause titled  
      “Certification Regarding Debarment, Suspension, Ineligibility  
      and Voluntary Exclusion-Lower Tier Covered Transaction,”  
      without modification, in all lower tier covered transactions and  
      in all solicitations for lower tier covered transactions. 
 
      g.  A participant in a covered transaction may rely upon a  
      certification of a prospective participant in a lower tier covered  
      transaction that is not debarred, suspended, ineligible, or  
      voluntarily excluded from the covered transaction, unless it  
      knows that the certification is erroneous.  A participant may  
      decide the method and frequency by which it determines the  
      eligibility of its principals.  Each participant may, but is not  
      required to, check the Nonprocurement List. 
 
      h.  Nothing contained in the foregoing shall be construed to  
      require establishment of a system of records in order to render  
      in good faith the certification required by this clause.  The  
      knowledge and information of participant is not required to  
      exceed that which is normally possessed by a prudent person  
      in the ordinary course of business dealing. 
 
      i.  Except for transactions authorized under paragraph e of  
      these instructions, if a participant in a covered transaction  
      knowingly enters into a lower tier covered transaction with a  
      person who is suspended, debarred, ineligible, or voluntarily  
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      excluded from participation in this transaction, in addition to  
      other remedies available to the Federal Government, the  
      department or agency with which this transaction originated  
      may pursue available remedies, including suspension and/or  
      debarment. 
 

****** 
 

Certification Regarding Debarment, Suspension, Ineligibility And 
Voluntary Exclusion-Lower Tier Covered Transactions: 

 
  1.  The prospective lower tier participant certifies, by submission  
of this proposal, that neither it nor its principals is presently  
debarred, suspended, proposed for debarment, declared ineligible,  
or voluntarily excluded from participation in this transaction by  
any Federal department or agency. 
   
  2.  Where the prospective lower tier participant is unable to  
certify to any of the statements in this certification, such  
prospective participant shall attach an explanation to this  
proposal. 
 

****** 
 
XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 
LOBBYING 
 
  (Applicable to all Federal-aid construction contracts and to all    
  related subcontracts which exceed $100,000 - 49 CFR 20) 
 
  1.  The prospective participant certifies, by signing and submitting  
this bid or proposal, to the best of his or her knowledge and  
belief, that: 
 
      a.  No Federal appropriated funds have been paid or will be  
      paid, by or on behalf of the undersigned, to any person for  
      influencing or attempting to influence an officer or employee of  
      any Federal agency, a Member of Congress, an officer or  
      employee of Congress, or an employee of a Member of  
      Congress in connection with the awarding of any Federal  
      contract, the making of any Federal grant, the making of any  
      Federal loan, the entering into of any cooperative agreement,  
      and the extension, continuation, renewal, amendment, or  
      modification of any Federal contract, grant, loan, or  
      cooperative agreement. 
 
      b.  If any funds other than Federal appropriated funds have  
      been paid or will be paid to any person for influencing or  
      attempting to influence an officer or employee of any Federal  
      agency, a Member of Congress, an officer or employee of  
      Congress, or an employee of a Member of Congress in  
      connection with this Federal contract, grant, loan, or  
      cooperative agreement, the undersigned shall complete and  
      submit Standard Form-LLL, “Disclosure Form to Report  
      Lobbying,” in accordance with its instructions. 
 
  2.  This certification is a material representation of fact upon  
which reliance was placed when this transaction was made or  
entered into.  Submission of this certification is a prerequisite for  
making or entering into this transaction imposed by 31 U.S.C.  
1352.  Any person who fails to file the required certification shall  
be subject to a civil penalty of not less than $10,000 and not  
more than $100,000 for each such failure. 
 
  3.  The prospective participant also agrees by submitting his or  
her bid or proposal that he or she shall require that the language  
of this certification be included in all lower tier subcontracts,  
which exceed $100,000 and that all such recipients shall certify  
and disclose accordingly. 
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MINIMUM WAGES FOR FEDERAL AND FEDERALLY
ASSISTED CONSTRUCTION CONTRACTS

This project is funded, in part, with Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3,
1931, as amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix
A, as well as such additional statutes as may from time to time be enacted containing provisions for the payment of wages determined
to be prevailing by the Secretary of Labor in accordance with the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.
The prevailing rates and fringe benefits shown in the General Wage Determination Decisions issued by the U.S. Department of Labor
shall, in accordance with the provisions of the foregoing statutes, constitute the minimum wages payable on Federal and federally
assisted construction projects to laborers and mechanics of the specified classes engaged on contract work of the character and in the
localities described therein.

General Wage Determination Decisions, modifications and supersedes decisions thereto are to be used in accordance with the
provisions of 29 CFR Parts 1 and 5.  Accordingly, the applicable decision, together with any modifications issued, must be made a
part of every contract for performance of the described work within the geographic area indicated as required by an applicable DBRA
Federal prevailing wage law and 29 CFR Part 5.  The wage rates and fringe benefits contained in the General Wage Determination
Decision

NOTICE

The most current General Wage Determination Decisions (wage rates) are available on the IDOT web site. They are located on the
Letting and Bidding page at http://www.dot.il.gov/desenv/delett.html.

In addition, ten (10) days prior to the letting, the applicable Federal wage rates will be e-mailed to subscribers.  It is recommended that
all contractors subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscription service.

PLEASE NOTE: if you have already subscribed to the Contractor’s Packet you will automatically receive the Federal Wage Rates.

The instructions for subscribing are at http://www.dot.il.gov/desenv/subsc.html.

If you have any questions concerning the wage rates, please contact IDOT’s Chief Contract Official at 217-782-7806.

http://www.dot.il.gov/desenv/delett.html
http://www.dot.il.gov/desenv/subsc.html
IDOT idot

IDOT idot
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