SChHEDULE

OrF QUANTITIES

REMOVAL AND EXCAVATION TO EARTHWORK
DISPOSAL OF EARTH TOTAL BE USED IN EMBANKMENT BALANCE
STA. - STA. UNSUITABLE EXCAVATION SUITABLE EMBANKMENT WASTE (-) OR
MATERTAL EXCAVATION (ADJUSTED FOR SHORTAGE (+)
SHRINKAGE 157%)
€U YD €U YD) cu YD (U YD (€U YD) U YD)
PALATINE ROAD STAGE 2A STAGE 28] STAGE 3| STAGE 2A] STAGE 28] STAGE 3| STAGE 2A] STAGE 2B STAGE 3| STAGE 2A] STAGE 28] STAGE 3| STAGE 2A] STAGE 28] STAGE 3| STAGE 2A] STAGE 28] STAGE 3
359+35 - 360+00 6.9 7.1 0.0 28.7 478 2.3 28.7 47.8 23 244 40.6 1.3 0.0 0.0 0.9 244 20.6 1.0
360400 - 361400 | 25.6 7.2 1.0 84.9 140.6 17.4 84.9 | 140.6 17.4 72.2 119.5 14.8 0.0 0.0 0.7 72.2 119.5 14.1
361400 - 362400 | _ ALS 24.0 2.0 140.9 261.7 80.2 | 140.9 2617 | 80.2 119.8 | 222.4 68.1 0.0 0.0 0.0 119.8 | 222.4 68.1
362400 - 363400 |  39.9 21.8 3.0 165.6 | 288.6 99.4 | 1656 | 288.6 | 99.4 140.7 245.3 84.5 0.4 0.0 2.0 140.3 | 245.3 825
363+00 - 364400 | 18.7 15.6 4.0 87.5 130.7 34.9 87.5 130.7 | 34.9 74.3 111 29.7 0.4 0.0 2.0 73.9 1111 277
364400 - 365400 |  16.2 12.2 5.0 74.0 130.6 134 74.0 | 130.6 | 43.4 62.3 111.0 36.8 0.0 0.0 0.0 62.9 1.0 36.8
365+00 - 366+00 |  39.1 24.3 6.0 128.8 | 2276 35.4 | 128.8 | 227.6 | 39.4 108.5 193.5 33.5 0.0 0.0 0.0 1095 | 193.5 335
ELMHURST ROAD STAGE 1A] STAGE 18] STAGE 3| STAGE 1A] STAGE 1B] STAGE 3] STAGE IA] STAGE 1B] STAGE 3| STAGE IA] STAGE 18] STAGE 3| STAGE 1A| STAGE 18] STAGE 3| STAGE 1A| STAGE 1B] STAGE 3
744400 - 745+00 | 38.6 25.2 0.0 90.4 92.1 165 90.4 92.1 16.5 76.9 78.3 14.0 0.0 14.0 0.0 76.9 64.3 14.0
T45+00 - 746400 | _ 39.6 27.4 0.0 85.1 722 371 85.1 72.2 371 72.3 614 3L6 0.0 18.3 0.0 723 2.5 316
746400 - TAT+00 | 40.1 27.2 0.0 14L.6 50.0 22.9 141.6 30.0 | 42.9 120.4 765 36.4 0.0 2.9 0.0 120.4 716 36.4
747+00 - 748+00 | 40.8 27.4 0.0 234.4 137.3 451 | 2344 137.3 45.1 199.2 116.7 38.3 0.0 0.0 0.0 199.2 116.7 38.3
748+00 - 749+00 | 414 36.7 0.0 231.8 153.7 46.9 | 2318 153.7 | 46.9 197.0 130.7 39.9 4.2 2.3 0.0 192.8 | 128.3 39.9
749400 - 750400 | 20.7 22.9 0.0 243.6 | 235.2 24.0 | 243.6 | 2352 | 24.0 207.0 | 200.0 20.4 4.2 2.3 0.0 | 202.8 | 1976 20.4
750400 - 751400 | 22.8 217 0.0 239.6 295.1 33.5 | 2396 2951 | 33.5 203.7 | 250.9 28.5 2.3 35 0.0 2014|2413 28.5
751700 -~ 752+00 | 43.0 403 0.0 256.1 322.9 67.6 | 256. | 3229 | 67.6 2177 | 2745 57.5 2.3 35 0.0 2154 | 2710 57.5
752400 - 753+00 | 40.1 37.3 1.0 3273 | 336.9 69.9 | 3273 | 336.9 | 699 278.2 | 286.4 59.4 0.0 0.0 0.0 | 2782 | 286.4 59.4
753+00 - 754+00 | _ 38.9 36.1 2.0 243.9 | 239.6 86.4 | 243.9 | 239.6 | 86.4 207.3 | 203.7 735 5.9 14.3 0.0 2014 | 189.3 735
754700 - 755+00 | 35.9 32.9 3.0 197.8 176 | 104.0 | 197.8 1716 | 104.0 168.1 145.8 88.4 5.9 14.3 0.0 162.2 1315 88.4
755400 - 755+65|  21.9 20.1 4.0 139.2 98.5 69.3 | 139.2 985 | 69.3 118.4 83.7 58.9 0.0 0.0 0.0 118.4 83.7 58.9
STAGE 1A STAGE 1B STAGE 2A STAGE 2B STAGE 3 TOTAL
EARTH EXCAVATION 2430.8 2245.3 710.4 1227.5 960.2 7574.2
REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL 423.9 355.1 188.0 128.2 31.0 1126.2
FURNISHED EXCAVATION 0 0 0 0 0 0.0
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