

F.A.U. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
2585	00-00068-01-WR	COOK	145	7
STA.		TO STA.		
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		
CONTRACT NUMBER 83785				

COMBINATION CONCRETE CURB AND GUTTER TYPE B-6.12 (DOWELLED)				
STATIONING ALIGNMENT	LOCATION		SIDE (LT/MED/RT)	LENGTH (FT)
	FROM	TO		
DRUMMER	0+70	1+66	MED RT	105
DRUMMER	0+70	1+66	MED LT	106
DRUMMER	1+17	1+57	RT	40
DRUMMER	3+15	4+22	LT	115
DRUMMER	3+57	4+22	RT	65
MEACHAM	292+57	293+11	RT	153
MEACHAM	311+41	311+54	RT	20
MEACHAM	311+85	311+97	RT	20
MEACHAM	313+82	313+97	RT	32
MEACHAM	314+21	314+34	RT	33
MEACHAM	314+61	314+74	RT	39
MEACHAM	314+95	315+05	RT	38
THOREAU	396+53	399+09	RT	258
THOREAU	396+59	399+14	LT	257
THOREAU	397+61	397+82	LT	29
THOREAU	398+16	398+38	LT	41
THOREAU	398+36	399+36	MED RT	105
THOREAU	398+36	399+36	MED LT	105
THOREAU	403+11	403+29	LT	24
THOREAU	403+78	403+99	LT	31
TOTAL				1,616

COMBINATION CONCRETE CURB AND GUTTER TYPE B-6.24 (DOWELLED)				
STATIONING ALIGNMENT	LOCATION		SIDE (LT/MED/RT)	LENGTH (FT)
	FROM	TO		
MEACHAM	276+90	283+60	RT	670
MEACHAM	276+90	283+67	LT	679
MEACHAM	277+46	280+20	MED RT	274
MEACHAM	286+42	292+72	RT	660
MEACHAM	286+49	298+57	LT	1,229
MEACHAM	291+45	294+44	MED LT	299
MEACHAM	292+97	298+62	RT	637
MEACHAM	299+52	303+96	LT	484
MEACHAM	301+12	302+66	MED RT	167
MEACHAM	304+49	315+18	RT	1,086
MEACHAM	304+73	313+24	LT	890
MEACHAM	304+86	305+57	MED RT	73
MEACHAM	308+81	309+14	MED LT	33
MEACHAM	399+49	403+91	RT	493
THOREAU	400+86	404+51	LT	375
THOREAU	401+17	404+51	RT	321
TOTAL				8,370

COMBINATION CONCRETE CURB AND GUTTER TYPE B-9.12 (DOWELLED)				
STATIONING ALIGNMENT	LOCATION		SIDE (LT/MED/RT)	LENGTH (FT)
	FROM	TO		
MEACHAM	277+46	280+20	MED LT	275
MEACHAM	282+80	283+64	MED LT	84
MEACHAM	283+36	283+63	MED RT	27
MEACHAM	286+45	289+92	MED LT	347
MEACHAM	286+45	290+61	MED RT	416
MEACHAM	291+45	294+44	MED RT	299
MEACHAM	301+12	302+17	MED LT	107
MEACHAM	305+57	309+17	MED RT	361
TOTAL				1,916

COMBINATION CONCRETE CURB AND GUTTER TYPE B-9.24				
STATIONING ALIGNMENT	LOCATION		SIDE (LT/MED/RT)	LENGTH (FT)
	FROM	TO		
MEACHAM	280+20	282+80	MED LT	260
MEACHAM	280+20	282+80	MED RT	260
MEACHAM	290+61	291+45	MED LT	84
MEACHAM	290+61	291+45	MED RT	84
TOTAL				688

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

MEACHAM ROAD  
SCHEDULE OF QUANTITIES

DESIGNED BY KRY  
CHECKED BY RRM

DATE 12/20/04