

March 1, 2005

SUBJECT: FAP Route 328 (US 45) Project ACF-0328(013) Section 5R, Y, RS-1 Clay County Contract No. 94367 Item No. 83, March 11, 2005 Letting Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

- 1. Revised page 26 of the Special Provisions.
- 2. Revised page 3 of the Schedule of Prices.
- 3. Revised sheet 6 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine Engineer of Design and Environment

Tet abechagen BE.

By: Ted B. Walschleger, P. E. Engineer of Project Management

cc: Christine Reed; Roger Driskell; Jim White; Design & Environment File

TBW:DB:jc

KELLI

(d) The Department reserves the right to withhold payment to the Contractor to enforce the provisions of this Special Provision. Final payment shall not be made on the contract until such time as the Contractor submits sufficient documentation demonstrating achievement of the goal in accordance with this Special Provision or after liquidated damages have been determined and collected.

## TRAINING SPECIAL PROVISIONS (BDE)

This Training Special Provision supersedes Section 7b of the Special Provision entitled "Specific Equal Employment Opportunity Responsibilities," and is in implementation of 23 U.S.C. 140(a).

As part of the contractor's equal employment opportunity affirmative action program, training shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of trade or job classification involved. The number of trainees to be trained under this contract will be 2. In the event the contractor subcontracts a portion of the contract work, he shall determine how many, if any, of the trainees are to be trained by the subcontractor, provided however, that the contractor shall retain the primary responsibility for meeting the training requirements imposed by this special provision. The contractor shall also insure that this Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year of apprenticeship or training.

The number of trainees shall be distributed among the work classifications on the basis of the contractor's needs and the availability of journeymen in the various classifications within the reasonable area of recruitment. Prior to commencing construction, the contractor shall submit to the Illinois Department of Transportation for approval the number of trainees to be trained in each selected classification and training program to be used. Furthermore, the contractor shall specify the starting time for training in each of the classifications. The contractor will be credited for each trainee employed by him on the contract work who is currently enrolled or becomes enrolled in an approved program and will be reimbursed for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective of this Training Special Provision. Accordingly, the contractor shall make every effort to enroll minority trainees and women (e.g. by conducting systematic and direct recruitment through public and private sources likely to yield minority and women trainees) to the extent such persons are available within a reasonable area of recruitment. The contractor will be responsible for demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to whether the contractor is in compliance with this Training Special Provision. This training commitment is not intended, and shall not be used, to discriminate against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully completed a training course leading to journeyman status or in which he has been employed as a journeyman. The contractor should satisfy this requirement by including appropriate questions in the employee application or by other suitable means. Regardless of the method used the contractor's records should document the findings in each case.

Revised 03-01-2005

94367 ILLINOIS DEPARTMENT OF TRANSPORTATION SCHEDULE OF PRICES CONTRACT NUMBER -

Project Number ACF-0328/013/000

Route FAP 328

| clay          | 25     | 2          |
|---------------|--------|------------|
| County Name - | Code - | District - |

7-73270-0100 C-97-049-96

State Job # -PPS NBR - Section Number - 5R,Y,RS-1

| ltem       |                       | Unit of |                              |   | 1          |   |  |
|------------|-----------------------|---------|------------------------------|---|------------|---|--|
| Number     | Pay Item Description  | Measure | Quantity                     | × | Unit Price | 8 | Total Price                              |
| Z0007605   | BLDG REMOV NO 5       | L SUM   | 1.000                        |   |            |   |  |
| Z0007606   | BLDG REMOV NO 6       |         | 1.000                        |   |            |   |  |
| Z0007607   | BLDG REMOV NO 7       | L SUM   | 1,000                        |   |            |   |  |
| Z0013798   | CONSTRUCTION LAYOUT   | L SUM   | 1,000                        |   |            |   |  |
| Z0022800   | FENCE REMOVAL         | FOOT    | 6,969.000                    |   |            |   |  |
| Z0023900   | FILL EXIST WELLS      | EACH    | 1.000                        |   |            |   |  |
| Z0025500   | F & I PROPERTY MARKER | EACH    | 000'6                        |   |            |   |  |
| Z0030260   | IMP ATTN TEMP FRN TL3 | EACH    | 30.000                       |   |            |   |  |
| Z0030330   | IMP ATTN REL FRD TL3  | EACH    | 2.000                        |   |            |   | 1  |
| Z0054505   | ROCK FILL REPLACE     | TON     | 278.000                      |   |            |   | an a |
| * Z0076600 | TRAINEES              | HOUR    | 1,000.000                    |   | 0.800      |   | 800.000                                  |
| 20100110   | TREE REMOV 6-15       | UNIT    | 828.000                      |   |            |   |  |
| 20100210   | TREE REMOV OVER 15    | UNIT    | 1,695.000                    |   |            |   |  |
| 20100500   | TREE REMOV ACRES      | ACRE    | 3.700                        |   |            |   |  |
| 20200100   | EARTH EXCAVATION      | cu YD   | 85,865.000                   |   |            |   |  |
|            |                       |         | <b>REVISED MARCH 1, 2005</b> |   |            |   |  |

Page 3 3/1/2005

2.2