FURNISHING AND ERECTING
RIGHT-OF-WAY MARKERS (CONT.)
STATION OFFSET EACH

1008+71.08 852.38" LT 1
1011+41.50 579.44" LT 1
1011+54,43 59411 LT 1
1013+89.02 372.41" LT 1
1014+27.74 332.44" LT 1
1014+59.54 29113 LT 1
1014+61.87 357.16 LT 1
1014+91.38 31419 LT 1
1015+27.37 143.62° LT i
1019+28.10 10.00° LT 1
1019+28.10 110.00’ RT 1
1020+00.00 110.00’ RT 1

TOTAL 89

BITUMINOUS BASE COURSE,
SUPERPAVE, 11%,"

AP, TOTAL |SHEET
RYE | SECTION COUNTY  |SHEETS]  NO.
774 B EFFINGHAM | 344 20

FED. ROAD DIST. N0, 7 [ILLINOIS| FED. AID PROJECT

*107WRS-1, 1078Y, 107BY-1 & 107B-2

PREFORMED JOINT FILLER

FURNISH RIGHT-OF-WAY
MARKERS, SPECIAL
i STATION OFFSET EACH
i 1020+50.00 RT 1
1022+00.00 RT 1
1022+00.00 LT 1
1023+35.57 LT 1
1023+40.77 LT 1
1023+36.23 LT 1
1025+62,92 LT 1
1025+74.43 LT 1
1026+01.10 LT 1
1026+16.34 LT 1
1027+00.00 RT 1
1027+62.97 RT 1
1030+50.00 LT 1
1030+71.01 RT 1
1031+00.00 LT 1
1034+00.00 RT 1
1034+00.00 RT 1
1034+32.00 LT 1
1034+32.00 LT 1
1034+52.87 RT 1
1035+00.00 LT 1
1037+50.00 LT 1
1038+39.04 RT 1
1039+00.00 RT 1
39+50.00 LT 1
40+00.00 RT 1
40+50.00 RT 1
40+52.20 LT 1
41+64.27 RT 1
41+65.68 RT 1
41+73.56 RT 1
43+84.39 RT 1
43+85.53 RT 1
TOTAL 33

CONTRACT NO. 94827

STATION TO STATION OFFSET | SQ, YD.
541+93,85  545+54.95 LT&RT 200
545+54,95  550+00.00 | LT&RT 594
550400.00  551+74,79 LT&RT 156
551+74,79 559+19.18 LT 1166
551+74,79 559+19.18 RT 331
884+96.78  886+00.00 | LT&RT 230
886+00.00 B896+43.01 LT&RT 21781
896+43.01  906+73.50 LT 2061
896+43.01  906+73.50 RT 1856
906+73.50 _ 911+43.50 LT&RT 1880
911+43.50 981+19.93 LT&RT 27906
981+19.93  995+37,93 LT&RT 5041
995+37.93  1007+60.00 | LT&RT 5057
1007+60.00 1016+00.00 | LT&RT 2637
1016+00.00 1023+19.93 | LT&RT 2118
1023+19.93 _ 1034+00.00 | LT&RT 4560
1034+00.00 1039+00.00 { LT&RT 2000
39+00.00 40+10.00 LT&RT 440
40+10.00 41+31.63 LT&RT 357
41+31.63 43+93.20 LT&RT 409
43+93.20 46+80.05 RT 215

TOTAL 61995

BITUMINOUS BASE COURSE, SUPERPAVE, 6"

BITUMINOUS CONCRETE SURFACE COURSE,
SUPERPAVE, MIX “D", NT0
LOCATION STATION TO STATION OFFSET TONS
MAINLINE 541+93.85  1016+00.00 | LT&RT 10595
MAINLINE 1016+00.00 1039+00.00 | LT&RT 1588
LAKE SARA 60+00.00 63+80.70 LT&RT 193
NAZARENE 82+36.29 84+56.47 LT&RT 103
17T00TH AVE. | 217+00.00 222+39.79 LT&RT 121
17T00TH AVE. | 224+88.76 228+98.27 LT&RT 71
1000TH ST. 66+16.05 67+60.00 LT&RT 32
1200TH ST. 200+473.94  213+00.00 LT&RT 305
WOoOoD BIRD 297+30.74 299+38.92 LT&RT 65
WOOD BIRD 308+74.14 309+88.00 | LT&RT 37
TOTAL 13110

(SEE RURAL ENTRANCE SCHEDULE FOR REMAINING QUANTITIES)

FURNISHING AND ERECTING
RIGHT-OF-WAY MARKERS
STATION OFFSET EACH
539+45.17 263.10' RT 1
539+50.53 272.42' RT 1
540+39.16 219.96’ RT 1
541+86.60 182.34" RT 1
542+50.00 40.00" LT 1
542+50.00 50.00" LT 1
544+14.54 106.00° RT 1
544+14.81 50.00" LT 1
556+64.94 70.00" LT 1
894+56.43 23599 LT 1
895+00.00 70.00" LT 1
895+43.05 85.00" LT 1
896+20.43 155.02" LT 1
896+54.48 176.01' LT 1
897+15.96 75.00° LT 1
897+471.00 100.00" RT 1
898+57.19 336.04" RT 1
898+62.07 333.16" RT 1
899+00.00 75.00” LT 1
900+00.00 95,00" LT 1
900+25.00 100.00" RT 1
302+00.00 95.00" LT 1
902+50.00 75.00" RT 1
903+50.,00 75,00° LT 1
906+73.50 75.00° LT 1
906+73.50 75.00° RT 1
911+43.50 75.00" LT 1
911+43.50 75.00° RT 1
913+60.59 75.00° LT 1
914+20.59 75.00° LT 1
916+00.00 75.00° LT 1
924+00.00 60.00° LT 1
933+00.00 75.00" LT 1
937+00.00 75.00° LT 1
940+01.41 85.00" LT 1
944+00.00 85,00 LT 1
948-+00.00 90.00" LT 1
951+00.00 90.00" LT 1
953+00.00 70.00° LT 1
954+69.89 75.00" RT 1
955+58.25 290.90’ RT 1
955+77.24 283.13" RT 1
955+81.36 79.11' RT 1
956+18.00 65.00° RT 1
957+79.93 70.00" LT 1
958+39.93 70.00" LT 1
966+00.00 65.00' RT 1
966+50.00 70.00" RT 1
969+02.77 70.00° LT 1
969+71.52 60.00° LT 1
970+00.00 70.00° RT 1
970+20.00 60.00" RT 1
974+39.81 60.00° RT 1
975+00.76 60.00" RT 1
977+16.53 60.00" LT 1
977+64.83 60.00° RT 1
977+76.41 70.00" LT 1
3980+41.10 80.00' LT 1
980+00.00 70.00° LT 1
990+85.78 118.66" RT 1
991+79.02 207.17° RT 1
991+93.07 192.70’ RT 1
996+50.00 100.00" LT 1
996+50.00 120.00" LT 1
998+00.00 100.00" LT 1
1000+00.00 120.00° RT 1
1005+50.00 120.00° RT 1
1005+50.00 140.00° RT 1
1005+50.00 120.00' LT 1
1005+50.00 140.00° LT 1
1011+00.00 114.60° RT 1
1011+00.00 140.00° RT 1
1012+62.89 140.00° LT 1
1015+36.34 110.00" LT 1
1007+34.85 1017.10" LT 1
1007+50.35 1027.49" LT 1
1007+78.91 976.92° LT 1
SUB-TOTAL 7

STATION TO STATION OFFSET FEET
1026+06,00 1033+86.00 LT 780
TOTAL 780
TIE BARS
STATION TO STATION OFFSET EACH
1026+06.00 1033+86.00 LT 391
TOTAL 391
RELOCATE EXISTING MAILBOX
LOCATION STATION OFFSET EACH
MAINLINE 910+33.72 RT 1
MAINLINE 914+06.23 RT 1
MAINLINE 953+43.87 LT 1
MAINLINE 967+27.95 LT 1
MAINLINE 970+460.35 RT 1
MAINLINE 972+51.24 RT 1
MAINLINE 973+13.35 LT 1
MAINLINE 977+464,71 RT 1
MAINL INE 982+32.80 RT 1
MAINL INE 1022+28.92 LT 1
MAINL INE 1024+10.00 LT 1
IL_RTE 32 50+18.59 LT 1
LAKE SARA 62+426.08 LT 1
WEBB ST. 241+07.92 LT 1
COUNTRY EST. 105+96.86 LT 1
WOODBIRD 158+33.21 LT 1
WOODBIRD 158+39.84 LT 1
TOTAL 22
REMOVE RIGHT-OF-WAY MARKERS
STATION OFFSET EACH
542+49.38 RT 1
895+69.01 LT 1
895+94.36 LT 1
895+98.63 LT 1
896+23.85 RT 1
897+18.46 RT 1
904+14.65 RT i
904+64.71 LT 1
905+14.67 LT 1
956+18.98 RT 1
980+40.55 LT 1
1019+27.90 LT 1
1020+52.46 RT 1
1021+02.89 LT 1
1021+30.02 LT 1
1021+39.99 LT !
1022+02.77 RT 1
1026+00.19 LT 1
1034+97.34 LT 1
1034+98.42 LT 1
1037+54.11 RT 1
1037+73.63 RT 1
1037+75.06 RT 1
TOTAL 23

LOCATION STATION TO STATION OFFSET SQ. YD,
1200TH ST. | 200+73.94 203+77.58 LT&RT 742
1200TH ST.| 204+90.24 213+00.00 LT&RT 1979
| _WOODBIRD 297+30.74  299+38.92 LT&RT 580
|_WOODBIRD 308+74.14 _309+88.00 LT&RT 334
TOTAL _ 3635
BITUMINOUS BASE COURSE, SUPERPAVE, 8"
LOCATION | STATION TO STATION | OFFSET | SQ. YD.
LAKE SARA | 60+00.00  61+92.49 RT 182
LAKE SARA | 61+32.49  62+66.06 RT 143
LAKE SARA | 62+66.06  63+80.70 RT 370
LAKE SARA | 62+73.13  63+61.14 LT 30
NAZARENE | 82+36.29  83+65.10 RT 33
NAZARENE | 83+65.10  84+56.47 RT 169
TOTAL 927

(SEE RURAL ENTRANCE SCHEDULE FOR REMAINING QUANTITIES)

POLYMERIZED BITUMINOUS CONCRETE SURFACE COURSE,

SUPERPAVE, MIX D", N90

LOCATION STATION TO STATION OFFSET TONS
MAINLINE 39+00.00 46-+80.05 LT&RT 599
IL, RTE. 32 49+90.00 55+83.37 LT&RT 325

TOTAL 924

LEVELING BINDER (MACHINE METHOD),
SUPERPAVE, N70

BITUMINOUS BASE COURSE, SUPERPAVE, 95"

LOCATION STATION TO STATION OFFSET TONS
MAINLINE 541+93.85  1016+00.00 | LT&RT 1830
MAINLINE 1016+00.00  1039+00.00 | LT&RT 231
1700TH AVE.| 217+00.00  228+98.27 LT&RT 127
1000TH ST. | 66+16.05 67+60.00 LT&RT 24

TOTAL 2212

REVISIONS
NAME DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

SCHEDULE OF QUANTITIES
SHEET 4 OF 4

| _LOCATION STATION TO STATION OFFSET $Q. YD,
IL. RTE. 32 53+01.78 55+83.37 LT&RT 1866
‘ 51+67.70 53+01.78 RT 60
ISLAND 551+60.76 551+70.27 LT 3
REMOVAL 955+36.99  955+5658 RT 8
TOTAL 1937
LEVELING BINDER (MACHINE METHOD),
SUPERPAVE, N90
LOCATION STATION TO STATION | OFFSET TONS
MAINL INE 39+00.00 46+80.05 LT&RT 160
IL. RTE. 32 49+90.00 55+01.78 | LT&RT 180
TOTAL 340

DATE 03/03

DRAWN BY ASB
CHECKED BY SJK

BLANK, WESSELINK, COOK & ASSOCIATES

ENGINEERS - CONSULTANTS

DECATUR, ILLINOIS

FAP, 774 ( IL 32/33) SEC

107TWRS-1, 107BY, 107BY-1 & 107B-2

EFFINGHAM COUNTY

EA R AR AT T

NERTnT




