	CODE NUMBER	PAY ITEM	UNIT	0021 100% STATE TOTAL QUANTITY	Logan	Sangamon
	T9992530	REPLACE AND TIGHTEN SIGN MOUNTING CLIPS PER EACH SIGN	EACH	2.00		2.00
	T9992700	REMOVE AND REINSTALL SIGN PANEL	SQ FT	364.00		364.00
	T9997700	FURNISH AND INSTALL SAFETY CHAIN	EACH	14.00	4.00	10.00
	T9998815	REPAIR HANDRAIL LOCKING PIN CONNECTION	EACH	59.00	17.00	42.00
*	T9998995	DISCONNECT AND RECONNECT ELECTRIC SERVICE	EACH	7.00	2.00	5.00
*	X0324397	RELOCATE ELECTRIC SERVICE	EACH	7.00	2.00	5.00
	X4402020	CONCRETE MEDIAN SURFACE REMOVAL	SQ FT	885.00		885.00
*	X6330103	REMOVE AND RE-ERECT TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL, TANGENT	EACH	4.00	2.00	2.00
*	X6331007	REMOVAL AND REPLACEMENT OF STEEL PLATE BEAM GUARDRAIL, RAIL ELEMENT	FOOT	100.00		100.00
	Z0013798	CONSTRUCTION LAYOUT	L SUM	1.00	0.28	0.72
	Z0026346	NIGHTTIME WORK ZONE LIGHTING	L SUM	1.00	0.28	0.72
	Z0029999	IMPACT ATTENUATOR REMOVAL	EACH	1.00		1.00

*SPECIALTY ITEM

FILE NAME =	USER NAME =	DESIGNED - ---	REVISED - --- ----------	STATE OF ILLINOIS DEPARTMENT OF TRANSPORTATION	SHEET NO. 25 OF 25 SHEETS
		CHECKED - ---	REVISED - --- ----------		
	PLOT SCALE =	DRAWN - ---	REVISED - --- ----------		
	PLOT DATE =	CHECKED - ---	REVISED - --- ----------		

F.A. RTE.-	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
Various	D-6 OVD SIN STR REPL 11-11	Logan&Sangamon	29	3

CONTRACT NO. 46134

ILLINOIS FED. AID PROJECT