CURB & GUTTER SCHEDULE SIDEWALK SCHEDULE STRIPING SCHEDULE
COMB CLASS SI ] PC CONC_|DETECTABLE PAINT PVT MK| PAINT PVT MK | PAINT PVT MK| PT PVT MK
CC8G | CONC | CASTINPLACE | CONC SIDEWALK 5| WARNINGS LINE 4 LINE 6 LINE24 _ |LTRS & SYMB
TB6.12| CURB SPL| CONCRETE WALL | OUTLET LOCATION STATION|TO STATION| SQ. F1. SQ. FT. LOCATION _ |STATION|TO STATION FOOT FOOT FOOT SQ. F1.
LOCATION STATION|TO STATION| FOOT | FOOT SQ. FT. CU. YD. MAIN ROAD PARKING AREAS MAIN ROAD
RT 4169 4350 181 T 5640 5651 226 [ 1024 19
RT 4350 4743|393 LT. 5641 5652 22 LT, 3547 3635) 162
RT 4743 4800 4 RT. 5641 5652 22 RT. 3982 4600 18
LT 91+34 9.1 [ 5657 5677 318.2 RT. 4819 4848 99
LT 9134 9436 302 [K3 14222 14233 45 RT. 4854 4885 526
RT 91435 9.1 LT 14245 14256] 45 RT. 4887 9.2
RT 9135] 9550 415 &3 19113 19121 45 RT. 5162 5175 23
LT 04+36 9.1 LT 18130 19137] 45 RT. 5175 5580 865
LT 95+30) §.1 LT 22357 22364 45 5641 5653 158
LT 9530 9550 20 LT 93363 22367 45 L. 5659 5716) 958
LT (EXIST. ALIGN.) 9550 9610 60 LT. 126442 126447 10, 10 LT. 5665 5682 9.2
RT (EXIST. ALIGN.) 9550 9610) 60 RT 126442 126447 10 10 L. 5672 5713 320
LT (EXiST. ALIGN.) 96+10 9.1 T 126562 126501 45 RT. 5988 6025 115
RT (EXST, ALIGN.) 96+10 9.1 LT 126603 126612 45 RT. 6025 6265] 792
LT 103+89) 9.1 LT. 6825 5856 50
LT 10389 10487 98 7315 7339 203 9.2
LT 104+87 5.1 SIDE ROADS LT. 9032 9079 108]
[N 139+00 9.1 RT MAIN ROAD STATION 73+27 TO 73+37 LT, (PROPOSED) 9904 9927 54
T 13800 14055 155 RT 7327 7334 85 LT. 11783 11796 36
RT "139+09 9.1 RT 7337, 7343 65 LT, 13632 13683 126
RT 13800 14074 165) LT. 14183 14218 90
LT 140+55] 9.1 LT 30656 30666 45| LT. 14258 14274 16
RT 140+74] 9.1 LT 30664 30693 45 LT. 14283 14319 200!
LT 143+72 9.1 LT. 17134 17179 236
RT 143+72 9.1 %3 32048 32058 45 LT, 17144 46
LT 14372 14425 53 LT 32068 32079 45 LT, 22010 22057 189
[RT 14372 14425 53 LT 33394 33428 375 LT, 22359 22384 146
LT 1442'5] 14493 68 LT, 22363 22384 46
RT 14425 14602 177 BIG OAK ROAD LT, 126442 126447 308,
53 144+93 9.1 RT 60845 60855] 45| RT. 126442 126447 90
RT 146+02 9.1 RT 60953 60959 25 LT, 126455 126550 398
RT 150+60 9.1 LT 61474 61482 40 10 LT. 126428 126446 46
RT 15060 15284 234 LT 61494 61503 48] 10 LT. 126550 126624 236
RT 152+94 9.1 LT. 126581 126597 4.6
LT 153+48 9.1 VISITOR CENTER ACCESS ROAD 1025 26680 6413.8 15
53 15349 16425 76 RT [ 90259 90280 384 SIDEROADS
LT 15425 15460 35 | TOTAL 2148.2 84 LT. 30025 g
LT 154+60 9.1 LT, 30219 30262, §72
LT 15564 15736 172 LT, 30666 30691 46
LT 155+64 9.1 LT, RT. 30677 30836 704
[§) 157+36 9.1
RT 17258 17458 200 LT. 33027 16
RT 172+58 i 9.1 LT. 33169 33372 131
T 173+25 9.1 LT. 33393 33411 238
LT 17325 17575 250 LT. 33407 46
RT 174+58 9.1 LT, 33424 4.6
LT 17575 17911 336 LT. RT. 33511 33829 1228
53 179+11 (X [BIG OAKS ROAD
LT 18013 18150 137 ICT. 60033 8
LT 180+13 9.1 LT. 60907 60953 126
LT 18150 18654 504 RT. 61906 22
[ 186+54 9.1 60900 61900 250
RT 25839 25985 148
RT 258+30 $.1
[RT 259+85 9.1 LT. 65260 65379 162
[ TOTAL| 574 37186, 273 4
MAINTENANCE BUILDING OFFICE ACCESS ROAD
LT. 80032 10
o e LT. 80450 80505 200
EXCAVATION SCHEDULE LT. 80485 80504 46
EARTH, ROCK CHANNEL BORROW TOPSOIL VISITOR CENTER ACCESS ROAD
EXCAVATION| EXCAVATION | EXCAVATION . [EXCAVATION| EMBANKMENT | EXC & PLAC LT, 90019 18
LOCATION STATION TO STATION CU YD CU YD CU YD CcU YD CcuU YD RT. 90109 90277, 493
16+12 46+18 3565.0 4148 435 [RT. 60252 90269 46
96+00 103+30 3.0 11009 1223
253+50 266+06 1650.0 2675.0 §73.0 100] 110180 110245 234
1000+00 1003+10 540
2000+00 2000+77 151 TWISTED OAK ROAD 300 75
5000+29.58 5004+50 8371 1407 CHAPEL ROAD €00 150
TOTAL 5218.0 2675.0 691.0 8371.0 16130.0 3165.0
TOTAL = 6886.8 11016 135 73.6
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