
 
February 28, 2011 
 
SUBJECT:  FAS Route 1908 (IL 151) 
  Project ACBRS-1908 (002) 
  Section (13B) I-2 
  Jackson County 
  Contract No. 98898 
  Item No. 55, March 11, 2011 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page ii of the Table of Contents to the Special Provisions. 
2. Added page 117 to the Special Provisions. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Scott E. Stitt, P.E. 
Acting Engineer of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Mary C. Lamie, Region 5, District 9;, Mike Renner; D. Carl Puzey; 
Estimates 
 
 
TBW:DB:jc 
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VERIFICATION OF REMOVAL AND WATERWAY OPENING 
 
The Contractor shall provide the Engineer cross sections at the upstream and downstream 
watertables for verification that the limits of underwater channel excavation, south abutment 
removal and proposed waterway opening are as shown in the plans or as required by the 
standard specifications.  Cost for this verification is included in CHANNEL EXCAVATION.   
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