February 18, 2022

SUBJECT FAP Route 525 (US 20)

Project NHPP-LWCT(653)
Section 2020-112-RS
Kane County
Contract No. 62L90

Item No. 4, March 11, 2022 Letting

Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised the Recurring Special Provisions Check Sheet.

Prime contractors must utilize the enclosed material when preparing their bid and must include any changes to the Schedule of Prices in their bid.

Very truly yours,

Jack A. Elston, P.E.

Bureau Chief, Design and Environment

**MTS** 

FAP Route 525 (US 20) Project NHPP-LWCT(653) Section 2020-112-RS Kane County Contract No. 62L90

## **RECURRING SPECIAL PROVISIONS**

The following RECURRING SPECIAL PROVISIONS indicated by an "X" are applicable to this contract and are included by reference:

CHECK SHEET #			AGE NO
1	Χ	Additional State Requirements for Federal-Aid Construction Contracts	. 1
2	Χ	Subletting of Contracts (Federal-Aid Contracts)	. 4
3	Χ	EEO	. 5
4		Specific EEO Responsibilities Non Federal-Aid Contracts	. 15
5		Required Provisions - State Contracts	
6		Asbestos Bearing Pad Removal	. 26
7		Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal	
8		Temporary Stream Crossings and In-Stream Work Pads	. 28
9		Construction Layout Stakes	. 29
10		Use of Geotextile Fabric for Railroad Crossing	. 32
11		Subsealing of Concrete Pavements	. 34
12		Hot-Mix Asphalt Surface Correction	
13	Χ	Pavement and Shoulder Resurfacing	. 40
14	Χ	Patching with Hot-Mix Asphalt Overlay Removal	. 41
15		Polymer Concrete	. 43
16		PVC Pipeliner	. 45
17		Bicycle Racks	
18		Temporary Portable Bridge Traffic Signals	. 48
19		Nighttime Inspection of Roadway Lighting	. 50
20		English Substitution of Metric Bolts	
21		Calcium Chloride Accelerator for Portland Cement Concrete	. 52
22		Quality Control of Concrete Mixtures at the Plant	. 53
23	Χ	Quality Control/Quality Assurance of Concrete Mixtures	. 61
24		Digital Terrain Modeling for Earthwork Calculations	. 77
25		Preventive Maintenance – Bituminous Surface Treatment (A-1)	. 79
26		Temporary Raised Pavement Markers	. 85
27		Restoring Bridge Approach Pavements Using High-Density Foam	. 86
28		Portland Cement Concrete Inlay or Overlay	. 89
29		Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching	
30		Longitudinal Joint and Crack Patching	
31		Concrete Mix Design - Department Provided	
32		Station Numbers in Pavements or Overlays	