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NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 
 

1. Revised page i of the Table of Contents to the Special Provisions 
2. Revised pages 41-43 of the Special Provisions 
3. Revised sheets 2, 3, 5 & 7-17 of the Plans. 

 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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Method of Measurement. 
 
When specified, hot-mix asphalt surface removal and full or partial depth repairs will be measured 
for payment and computed in square yards (square meters). 
 
Basis of Payment. 
 
The hot-mix asphalt surface removal will be paid for at the contract unit price per square yard 
(square meter) for HOT-MIX ASPHALT SURFACE REMOVAL (DECK).  Areas removed and 
replaced up to and including a depth of 5 1/2 inches (140 mm) or as specified will be paid for at 
the contract unit price per square yard (square meter) for APPROACH SLAB REPAIR (PARTIAL 
DEPTH).  Areas requiring removal greater than a depth of 5 1/2 inches (140 mm) shall be removed 
and replaced full depth and will be paid for at the contract unit price per square yard (square 
meter) for APPROACH SLAB REPAIR (FULL DEPTH). 
 
When corroded reinforcement bars are encountered in the performance of this work and 
replacement is required, the Contractor will be paid according to Article 109.04 of the Standard 
Specifications. 
 
No payment will be allowed for removal and replacement of reinforcement bars damaged by the 
Contractor in the performance of his/her work or for any increases in dimensions needed to 
provide splices for these replacement bars. 
 
Removal and disposal of asbestos waterproofing and/or asbestos hot-mix asphalt will be paid 
for as specified in the Special Provision for “Asbestos Waterproofing Membrane or Asbestos 
Bituminous Concrete Surface Removal”. 
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CONCRETE BRIDGE DECK SCARIFICATION 
Effective:  May 15, 1995 
Revised:  January 1, 2007 

 
This work shall consist of scarifying the designated surface of the existing concrete bridge deck 
as shown on the plans and the disposal of the concrete removed. 
 
Equipment:  The equipment used shall be subject to the approval of the Engineer.  Surface 
preparation equipment shall comply with the applicable portions of Section 1100 of the Standard 
Specifications and the following: 
 
(1) Scarifying Equipment.  Scarifying equipment shall be a power-operated, mechanical scarifier 

capable of uniformly scarifying or removing the old concrete surface and new patches to the 
depths required in a satisfactory manner.  Other types of removal devices may be used if their 
operation is suitable and they can be demonstrated to the satisfaction of the Engineer. 

 
Revised 2/24/2022 
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