03-11-2022 LETTING ITEM 104

## STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION**

2021-290-

# COOK AND DUPAGE

D-91-118-22

FOR INDEX OF SHEETS, SEE SHEET NO.

## **PROPOSED** HIGHWAY PLANS

**FAI ROUTE 290: I-290 & I-290 EXTENSION** IL 83 (KINGERY HWY) TO AUSTIN BLVD **SECTION: 2021–290–L** EXPRESSWAY HIGHWAY CLEANING (LITTER/DEBRIS REMOVAL) **COUNTIES: COOK AND DUPAGE** C-91-148-22



ENGINEERING SCALES. REDUCED SIZED PLANS WILL NOT CONFORM TO STANDARD SCALES. IN MAKING MEASUREMENTS ON REDUCED PLANS, THE ABOVE SCALES MAY BE USED.

JOINT UTILITY LOCATION INFORMATION FOR EXCAVATION 1-800-892-0123 OR 811

CONTRACT NO. 62R36

PROJECT ENGINEER: J. ALAIN MIDY (847) 221-3056

LOCATION MAP - SEE INDEX OF SHEETS

GROSS LENGTH = 145,728 FT. = 27.6 MILE

NET LENGTH = 145,728 FT. = 27.6 MILE

STATE OF ILLINOIS **DEPARTMENT OF TRANSPORTATION** SUBMITTED DECEMBER 20 21

LOCATION OF SECTION INDICATED THUS: - -

PRINTED BY THE AUTHORITY OF THE STATE OF ILLINOIS

## INDEX OF SHEETS

- 1. TITLE SHEET
- 2. INDEX OF SHEETS
  APPLICABLE STATE STANDARDS
- 3. SUMMARY OF QUANTITIES SCHEDULE OF CLEANING STARTING DATES
- 4. EXPRESSWAY CLEANING: I-290 & I-290 EXTENSION
- 5. TRAFFIC CONTROL DETAILS FOR FREEWAY SHOULDER CLOSURES AND PARTIAL RAMP CLOSURES (TC-17)

STATE STANDARDS

701101-05 OFF-ROAD OPERATION MULTILANE, 15' TO 24" FROM PAVEMENT EDGE

701106-02 OFF-ROAD OPERATION MULTILANE, MORE THAN 15' AWAY

701428-01 TRAFFIC CONTROL SETUP AND REMOVAL FREEWAY/EXPRESSWAY

701901-08 TRAFFIC CONTROL DEVICES

CONTRACT NO. 62R36

\* COOK AND DuPAGE

FILE NAME = pwiv.ldot.pw.bentley.com/PWIDOTV.Documents\IDOT Offices\District INProjects\Sweeping Contracts\CADDeta\PLOT SCALE = 105.8824 '/ in.

PLOT DATE = 12/22/2021 FILE MME = pwi/Vildotpowbentley.com/PWIDDTV PLOT SCALE = 105.8824 ' / יn. USER NAME = mdaylo

SCALE: VERT. HORIZ. DATE DRAWN BY CHECKED BY

ILLINOIS DEPARTMENT OF TRANSPORTATION

INDEX OF SHEETS AND STATE STANDARDS

TYPICAL EXPRESSWAY CROSS-SECTION NO. 5

DATE NAME SCALE NAME

CONTRACT NO. 62R36 SECTION COUNTY 290 2021-290-L STA. TO STA. FED. ROAD DIST. NO. | ILLINOIS | FED. AID PROJECT

\* COOK AND DuPAGE

## NOTES:

- 1. SCHEDULE MAY VARY AS DIRECTED BY THE ENGINEER.
- 2. NO WORK WILL BE ALLOWED DURING ANY LEGAL HOLIDAY PERIOD.
- 3. ALL SCHEDULES OF ANTICIPATED STARTING DATES SHOWN ARE TENTATIVE AS DETERMINED BY THE DEPARTMENT'S OPERATIONAL NEEDS.
- 4. NO DAILY CONTRACTOR WORK REQUESTS/ SCHEDULING SHALL BE AUTORIZED OR APPROVED TO START WHEN IT IS DETERMINED BY THE ENGINEER THAT WEATHER CONDITIONS WILL BE UNFAVORABLE. APPROVAL OF ALL DAILY CONTRACTOR WORK SCHEDULE REQUEST SHALL BE SOLELY DETERMINED BY THE ENGINEER AND OR PROJECT SUPERVISOR.
- 5. ALL SHOULDER CLOSURES SHALL BE IMMEDIATELY REMOVED DURING ALL ADVERSE WEATHER CONDITIONS  $\underline{\text{WITHOUT EXCEPTION}}$ , INCLUDING BUT NOT LIMITED TO RAIN, WET ROAD SURFACE (SPRAY FROM TIRES), MIST, DRIZZLE, SLEET, SNOW, FOG AND ANY OTHER CIRCUMSTANCE DETERMINED UNSAFE BY THE ENGINEER. THE CONTRACTOR SHALL IMPLEMENT THIS CONTRACT REQUIREMENT IMMEDIATELY WITHOUT WAITING FOR DEPARTMENT INSTRUCTIONS.
- 6. NO WORK WILL BE ALLOWED ON THE FOLLOWING DATES UNLESS IT IS CONSIDERED AN EMERGENCY, IMMEDIATE HAZARD OR ANY WORK AS DESIGNATED BY THE DEPARTMENT THAT REQUIRES FIRST PRIORITY CORRECTIVE ACTION:

EASTER HOLIDAY MEMORIAL DAY HOLIDAY INDEPENDENCE DAY HOLIDAY LABOR DAY HOLIDAY THANKSGIVING HOLIDAY CHRISTMAS/NEW YEAR'S HOLIDAY

SUMMARY OF QUANTITIES

DUPAGE

COOK

	SUMMART OF GUANTITIES		URBAN	100 % STATE 0044	100 % STATE 0044
CODE NO.	ITEM	UNIT	TOTAL QUANTITIES	EXPRESSWAY	EXPRESSWAY
X0326643	LITTER PICKING	MILE	185.6	150.8	34.8

ILLINOIS DEPARTMENT OF TRANSPORTATION SUMMARY OF QUANTITIES AND SCHEDULE OF STARTING DATES SCALE: VERT. HORIZ. DRAWN BY DATE

CHECKED BY

\* COOK AND DUPAGE

51
----

REVISIONS
NAME DATE

| Control | Con

SCALE: VERT. HORIZ.

DRAWN BY CHECKED BY

PLOT DATE = 12/22/2021 FILE NAME = pwi\\ildot-pw.bentle PLOT SCALE = 105.8824 '/ in.

