

## NOTE 3:

SYSTEM".

NOTE 2:

NOTE 1:

DURING STAGE 2A CONSTRUCTION, THE CONTRACTOR SHALL UTILIZE THE NEW STREET LIGHTS INSTALLED ON THE NORTH SIDE OF THE BRIDGE, REARRANGMENT OF THE TEMPORARY AERIAL WIRE AND CABLE MAY BE REQUIRED TO CONTINUE SERVICE TO ADJACENT STREET LIGHTING. ALL WORK SHALL BE PAID FROM UNDER THE CONTRACT UNIT PRICE PER LUMP SUM FOR "MAINTENANCE OF EXISTING STREET LIGHTING SYSTEM".

## NOTE 4:

THE CONTRACTOR SHALL PROVIDE ALL NECESSARY MATERIAL, EQUIPMENT AND LABOR AS REQUIRED TO MAINTAIN POWER TO THE BRIDGE.

## NOTE 5:

MAINTAIN A 6.1m VERTICAL CLEARANCE OF AERIAL ELECTRIC CABLE SPANNING THE EXPRESSWAY LANES OF TRAVEL.

> ILLINOIS DEPARTMENT OF TRANSPORTATION DATE NAME 115TH STREET OVER I-57 TEMPORARY TRAFFIC SIGNALIZATION STAGES, 1A & 1B SCALE: 1:500 DRAWN BY: BD SINGH SINGH & ASSOCIATES, INC CONSULTING ENGINEERS DATE: 01-16-09 CHECKED BY: RD

45