

SCHEDULE OF QUANTITIES

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
595	1-3-K	ROCK ISLAND	476	44
STA. TO STA.				
FED. ROAD DIST. NO.	ILLINOIS	FED. AID PROJECT		

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL	ITEM NO.	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	TOTAL
25000775	SELECTIVE MOWING STAKES	EACH				28000200	EARTH EXCAVATION FOR EROSION CONTROL	C. Y.			
	RAMP 1						52ND AVENUE				
	RT. STA. 0+50-19+94 (WETLAND REGION)	4					93' RT. STA. 1170+00				12
	S. W. AUGUSTANA AREA	4					RAMP 1				
	S. E. AUGUSTANA AREA	4					57' LT. STA. 6+30				12
	TOTAL	12					RAMP 3				
25000910	SEEDING, CLASS 1 (MODIFIED)	ACRE					69' RT. STA. 12+44				12
	MILAN BELTWAY						VALLEY VIEW				
	LT. & RT. STA. 377+00-381+00	2.82					31' LT. STA. 168+00				12
	JOHN DEERE ROAD						TOTAL				48
	RT. STA. 381+50-397+50 (STAGE 1)	1.2									
	LT. STA. 381+50-398+50 (STAGE 1)	3.1					28000300	TEMPORARY DITCH CHECKS	EACH		
	RT. STA. 397+50-404+00 (STAGE 1)	1.13									
	LT. STA. 398+50-404+00 (STAGE 1)	0.7					MILAN BELTWAY				
	LT. & RT. STA. 403+50-415+50 (STAGE 2 PHASE 1)	1.4					86' RT. STA. 402+94				1
	LT. STA. 409+00-417+10 (STAGE 2 PHASE 3)	1.1					90' RT. STA. 401+37				1
	BLACKHAWK ROAD						84' RT. STA. 404+51				1
	LT. STA. 1146+00-1150+50 (STAGE 2 PHASE 4)	0.18					88' RT. STA. 407+66				1
	RT. STA. 1146+00-1152+81 (STAGE 2 PHASE 1)	0.89					90' RT. STA. 409+24				1
	LT. STA. 1151+00-1152+50 (STAGE 2 PHASE 3)	0.28					92' RT. STA. 409+87				1
	52ND AVENUE						89' RT. STA. 406+08				1
	LT. & RT. STA. 1152+50-1170+50 (STAGE 1)	4.75									
	LT. & RT. STA. 1170+50-218+50 (STAGE 1 PHASE 1)	1.66					52ND AVENUE				
	RAMP 1						107' LT. STA. 1153+29				1
	LT. & RT. STA. 2+00-9+00 (STAGE 1)	1.27					112' LT. STA. 1153+63				1
	RT. 1+00-17+00 (TOP AND RT SLOPE OF WETLAND BERM)	5.43					119' LT. STA. 1153+97				1
	RAMP 2						120' LT. STA. 1154+31				1
	LT. & RT. STA. 6+90-10+00 (STAGE 2 PHASE 1)	0.90					123' LT. STA. 1154+81				1
	LT. & RT. STA. 10+00-16+00 (STAGE 1)	1.80					138' LT. STA. 1155+28				1
	RAMP 3						147' LT. STA. 1155+84				1
	RT. STA. 8+00-17+50 (INCLUDES RAMP 4 STA. 0+00-5+50)	1.71					81' RT. STA. 1158+50				1
	LT. STA. 8+00-17+50	1.64					109' LT. STA. 1160+50				1
	RAMP 4						103' LT. STA. 1162+00				1
	RT. STA. 4+00-8+50	0.40					115' LT. STA. 1163+53				1
	44TH STREEET						107' LT. STA. 1165+07				1
	LT. & RT. STA. 14+50-19+68.82	0.18					103' LT. STA. 1166+56				1
	44TH ST. CONNECTOR						98' LT. STA. 1168+03				1
	LT. & RT. STA. 0+50-6+00	0.43					91' LT. STA. 1169+18				1
	VALLEY VIEW						RAMP1				
	LT. & RT. STA. 151+15-171+29	4.07					80' LT. STA. 3+50				1
	OLD BLACKHAWK ROAD						62' LT. STA. 5+00				1
	LT. & RT. STA. 0+15-1+85	0.24					44' LT. STA. 7+83				1
	TRINJITY DRIVE						RAMP2				
	LT. & RT. STA. 0+50-2+93	0.24					62' RT. STA. 2+50				1
	THIRD STREET						26' RT. STA. 7+00				1
	LT. & RT. STA. 0+00-11+50	2.86					37' LT. STA. 8+13				1
	TOTAL	40					28' RT. STA. 8+50				1
25100115	MULCH, METHOD 2	ACRE					44' LT. STA. 8+77				1
	MILAN BELTWAY						53' LT. STA. 9+39				1
	LT. & RT. STA. 357+13.68-364+16.44	2.40					32' RT. STA. 10+24				1
	LT. & RT. STA. 377+00-381+00	2.82					76' LT. STA. STA. 10+53				1
	TEMPORARY MULCH	5.22					37' RT. STA. 11+51				1
	JOHN DEERE ROAD						107' LT. STA. 11+96				1
	RT. STA. 381+50-397+50 (STAGE 1)	1.20					50' RT. STA. 12+75				1
	LT. STA. 381+50-398+50 (STAGE 1)	3.10					128' LT. STA. 13+62				1
	RT. STA. 397+50-404+00 (STAGE 1)	1.13					63' RT. STA. 13+99				1
	LT. STA. 398+50-404+00 (STAGE 1)	0.70					132' LT. STA. 14+80				1
	LT. & RT. STA. 403+50-415+50 (STAGE 2 PHASE 1)	1.40					RAMP3				
	LT. STA. 409+00-417+10 (STAGE 2 PHASE 3)	1.10					30' LT. STA. 8+16				1
	TEMPORARY MULCH	8.60					38' LT. STA. 8+77				1
	BLACKHAWK ROAD						38' LT. STA. 9+17				1
	RT. STA. 1146+00-1152+81 (STAGE 2 PHASE 1)	0.89					41' LT. STA. 9+34				1
	LT. STA. 1151+00-1152+50 (STAGE 2 PHASE 3)	0.28					52' LT. STA. 11+01				1
	LT. STA. 1146+00-1150+50 (STAGE 2 PHASE 4)	0.18					50' RT. STA. 11+91				1
	TEMPORARY MULCH	1.35					56' LT. STA. 12+91				1
	52ND AVENUE						44' LT. STA. 13+30				1
	LT. & RT. STA. 1152+50-1170+50 (STAGE 1)	4.75					72' RT. STA. 13+53				1
	LT. & RT. STA. 1170+50-218+50 (STAGE 1 PHASE 1)	1.66					42' LT. STA. 13+70				1
	TEMPORARY MULCH	6.41					38' LT. STA. 14+14				1
	25100630	EROSION CONTROL BLANKET	S. Y.				33' LT. STA. 14+69				1
	MILAN BELTWAY						92' RT. STA. 15+02				1
	LT. & RT. STA. 357+13.68-364+16.44	289					27' LT. STA. 15+83				1
	JOHN DEERE ROAD						VALLEY VIEW				
	82' RT. STA. 396+00	4					46' LT. STA. 164+80				1
	82' RT. STA. 399+50	4					40' LT. STA. 165+94				1
	82' RT. STA. 401+65	4					RELOCATED THIRD STREET				
	82' RT. STA. 403+80	4					29' LT. STA. 5+49				1
	82' RT. STA. 406+00	4					37' LT. STA. 6+67				1
	84' RT. STA. 408+50	4					45' LT. STA. 8+90				1
	99' RT. STA. 411+00	4					56' LT. STA. 9+55				1
	93' RT. STA. 414+65	4					37' LT. STA. 10+77				1
	52ND AVENUE						TOTAL				60
	112' RT. STA. 1157+80	4									
	N.W. BRIDGE CONE	158									
	S.W. BRIDGE CONE	192									
	S.E. BRIDGE CONE	246									
	LT. STA. 1159+62-1162+50	2,125									
	RAMP 3										
	32' RT. STA. 10+00	4									
	RAMP 4										
	42' RT. STA. 9+33	4									
	33' RT. STA. 11+82	4									
	VALLEY VIEW										
	PIPE DRAIN HEADWALLS (11 @ 1.8 EA.)	20									
	44TH STREET CONNECTOR										
	34' RT. STA. 3+17	4									
	32' LT. STA. 4+48	4									
	29' RT. STA. 5+70	4									
	RELOCATED THIRD STREET										
	71' RT. STA. 7+50	4									
	TOTAL	3,094									