CONTRACT NO. 64647

EAP1 secTIon couNTY | JOTALISHEET
595 1-3-K ROCK ISLAND| 476 | 53
STA. TO STA.
- ' . FED. ROAD DIST, N0, jILLINoxs]FED. AID PROJECT
63100085 TRAFFIC BARRIER TERMINAL, TYPE 6 EACH 66400705 CHAIN LINK GATES, .4’ X4’ SINGLE ! 70100200 TRAFFIC CONTROL AND PROTECTION, STANDARD 701331 EACH
MILAN BELTWAY 52ND AVENUE .o . 44TH STREET
RT. . STA. 363+90.56-364+21, 20 1 LT. STA. 1168+54 1  STAGE PHASE 2 1
LT. STA. 356+83.28-357+13.92 1
TOTAL 1 TOTAL 1
JOHN DEERE ROAD
LT. STA. 381+66.18-381+56. 82 1 66600105 FURNISHING AND ERECTING RIGHT OF WAY MARKERS EACH 70100420 TRAFFIC CONTROL AND PROTECTION, STANDARD 701411 EACH
52ND AVENUE JOHN DEERE ROAD JOHN DEERE ROAD
RT. STA. 1158+02. 64-1158+33, 28 i 110’ RT, STA. 378+00 1 STAGE 2 PHASE 3
LT. STA. 1160+10.12-1160+40. 76 1 251,33 LT. STA. 378400 1 LT, STA. 410+00 1
110° RT. STA. 380+00 1
TOTAL 5 110 RT. STA. 381+80 1 TOTAL 1
120" RT. STA. 400+25.11 1
63100167 TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL ( TANGENT) EACH 120. 11 RT. STA. 401+77.83 1 70300210 TEMPORARY PAVEMENT MARKING-LETTERS AND SYMBOLS S.F.
110° RT. STA. 403+19,85 1
JOHN DEERE ROAD 110 RT. STA. 404+08.39 1 BLACKHAWK ROAD
LT. STA. 383+46.82-383+96.82 1 110. 77" RT. STA. 404+21.10 1 STAGE 2 PHASE !
1107 RT. STA. 406+65.52 1 SOLID WRITE
52ND AVENUE 110° RT. STA. 409+05.67 1 CL STA. 1142460 LEFT AND THROLGH ARROW 26.0
RT. STA. 1157+15.14-1157+65, 14 t 110" RT. STA. 412+68.74 1 LT. STA. 1144+34 LEFT AND THROUGH ARROW 26.0
LT. STA. 1162+90.76-1163+90. 76 1
BLACKHAWK ROAD STAGE 2 PHASE 2 .
TOTAL 3 70.00° RT. STA. 1144+17.76 1 CL STA. 1144+55 15.6
80,00 RT. STA. 1147+79,18 1
63300705 RUB RAIL FT. 106. 04’ RT. STA. 1149+72.8% 1 TOTAL 67.6
100° RT. STA. 1151400 1
MILAN BELTWAY 110° RT. STA. 1152430 1 70300220 TEMPORARY PAVEMENT MARKING - LINE 47 FT.
LT. STA. 363+75-384+25 50 119,89 RT. STA, 1153+13,58 1
BLACKHAWK ROAD
JOMN DEERE ROAD S2ND AVENUE STAGE 1 PHASE 1
LT. STA. 3B1+66-382+16 50 80" RT. STA. 1169+477.77 1 SOLID WHITE
90" RT. STA. 1172400 1 19/ =31’ RT. STA. 1142+425-1143+25 218
TOTAL 100 70° RT. STA. 1174459, 13 1 SOLID YELLOW
70° RT. STA. 212450 ! 19 RT. STA. 1134+88-1141+46 837
63500105 DELINEATORS EACH 35 RT. STA. 218450 1
STAGE 1 PHASE 3
JOHN DEERE ROAD TOTAL 23 SOLID YELLOW
RT. STA. 386+00 1 o 19° RT. STA. 1140+28-1143+28 300
RT. STA. 388+50-332425 (125" SPACES) 4 66700305 PERMANENT SURVEY MARKERS, TYPE II EACH o )
RT. STA. 399400-415+25 (125° SPACES) 13 STAGE 1 PHASE 4
LT. STA. 391+00-408+50 (125' SPACES) 14 JOHN DEERE ROAD SOLTD WHITE
LT. STA. 388451, 29 . 197 =31’ RT. STA. 1142+16-1142+95 153
RAMP 1 LT. STA. 414+70.16 1
RT. STA. 1+50 1 STAGE 2 PHASE 1
LT. & RT. STA. 2+50+9+50 (100’ SPACES) 16 BLACKHAWK ROAD SOLID WHITE
RT. STA. 10+00-16+00 (100’ SPACES) 7 LT. STA. 1146+00 . 317 RT. STA. 1136154-1141+19 465
N.W. CORNER BOX CULVERT HEADWALL LT. STA. 1155+00 1 197 -7 RT. STA. 1136454-1142+93 639
RAMP 2 N.W. PARAPET 52ND AVENUE BRIDGE 1 21’ RT. STA, 1141444-1142433 ‘ 146
RT. STA. 0+00-6+00 (100’ SPACES) 7 LT, STA. 218450 . 3.6 RT. STA. 1143+94-JOHN DEERE STA. 415+45 680
LT. & RT. STA. T+#00-15+00 (100’ SPACES) 18 15/ RT. STA. 1144+35-JOHN DEERE 35’ RT. STA. 417+44 2,971
RAMP 3 TOTAL 6 SOLID YELLOW
RT. STA. §+00-7+00 (100’ SPACES) 3 7 RT. -7’ LT. STA. 1136+54-1142+93 639
LT. & RT. STA. 8+00-15+00 (100° SPACES) 16 66900205 SPECIAL WASTE DISPOSAL ooer 217-31" RT. STA. 1141444-1142+59 115
RT. STA. 16+00 1 7.4 LT. STA. 1143+94-JOHN DEERE 11" LT. STA. 175+98 (2 LINES) 5, 586
RAMP 4 STAGE 2 PHASE 2
RT. STA. 2+00 1 TOTAL o SOLID WHITE . i
LT. & RT. STA. 2+70-8+70 (40’ SPACES) 32 19/ -7 RT. STA. 11414+05-1142+91 258
RT. STA. 9+10-13+10 (100’ SPACES) 5 N . 33 RT. STA. 1151+38-1152+54 116
TRAFFIC BARRIER TERMINALS ( APPROAGH) 3 66900450 SPECIAL WASTE PLANS AND REPORT L. 5UM
AR CULVERTS (EACH END) 22 SOLID YELLOW
TERMINATION OF DEAD END ROADS (DIST. STD. 89.2) 8 6’ RT.-5' LT. STA. 1131+86-1141+26 242
19° RT. STA. 1141+71-1141491 121
TOTAL 172 19/ -9° RT. STA. 1144400-1152+90 876
TOTAL 0 19" LT. STA. 1144+00-11.4° RT. (100’ WEST OF VELIE DR.) 1,455
66400105 CHAIN LINE FENCE 4° - 66900510 BETX-PNAS SOIL ANALYSIS EACH STAGE 2 PHASE 3
SOLTD WHITE
JOHN DEERE ROAD 33 LT. STA. 1144+42-1152+54 815
194.67° RT. STA. 399+02,98-104.83" RT. STA. 412+48.81 1, 268.5 21" RT. STA. 1146+00-1150+14 133
) 9° RT. STA. 1146+00-1151+50 546
BLACKHAWK ROAD TOTAL ¢
’ T - . s 5 £1
69 RT. STA. 1144+21-119.89" RT. STA, 1153+13.58 823.5 66900530 SOTL DISPOSAL ANALYSIS EACH EZHSTYSlTiW 146400~ 1152154 cor
52ND AVENUE
120" LT. STA. 1160+78,85-136,3° LT. STA. 1168452 488 STAGE 2 PHASE 4
136.3° LT. STA. 1168+56-132.5° LT STA. 1169+15.60 60 SOLID WHITE
211.0° RT. STA. 1167+17.24-66.80" RT. STA. 1169+88.45 332.2 e 15.5"-21" LT. STA. 1146+00-1152+54 663
67.56' RT. STA. 1170+21.80-90.00° RT. STA. 1172+00.00 i92.0 TOTAL 0
SOLID YELLOW
RAMP 1 66900635 LEAD TCLP SOIL ANAYSIS EACH 7.3 -9 LT, STA, 1144+00-1151+34 735
289.14° RT. STA. 0+28.21-104,83 RT, STA. 21+43.31 2,253.4
JOHN DEERE ROAD
RAMP 3 STAGE 2 PHASE 1
72.3 RT. STA. 0+14.40-109° RT. STA. 16-+09, 88 1,572.5 SOLID WHITE
TOTAL 0 0’ -22" RT. STA. 415+45-175+98 405

VALLEY VIEW
25.74" RT. STA. 154+400.40-111.2° RT. STA. 168+22.00 1,681.1

TOTAL 8,671.2

, L SCHEDULE OF QUANTITIES




