CONTRACT NO. 64647

XX003711

XX003786

XX003788

XX003789

XX003730

XX003732

XX003795

XX003796

XX00379¢2

XX003800

XX003802

BUS SHELTER REMOVAL

RELOCATED THIRD STREET
RT. STA. 0+65

PLUG, MJ 8~
RELQCATED THIRD STREET

23.82° RT. STA. -0+71.54
30. 79" RT. STA. 3+72.10

BEND, DUCTILE IRON MECHANICAL JOINT 90 DEGREES, 8’

TRINITY DRIVE
47.00° LT. STA. 0+92.73

RELOCATED THIRD STREET
59.66° RT. STA. 11+58.68

BEND, D.I.M.J. 11 1/4 8"

JOHN DEERE ROAD
RT. STA. 409+00-410+00

RELOCATED THIRD STREET
29.53 RT. STA. 3467.63

TEE. D.I1.M.J. B”X2"

RELOCATED THIRD STREET
29.53" RT. STA. 3+67.63

TEE, D.I.M. J. 87X8"
RELOCATED THIRD STREET
23.73" RT. STA. -0+66.54

20. 31" RT. STA. 3+70.02
23.58 LT. STA. 10+46.24

VALVE GATE, 8" MJRW & BOX

TRINITY DRIVE

33. 11 RT. STA. 0+92.73
RELOCATED THIRD STREET
26.34" RT. STA. 3+70.78
TAP & CORP. 1"

52ND AVENUE

79.57 LT. STA. 1173+48.57
RELOCATED THIRD STREET
23.62° RT. STA. -0+59.88
18.43" RT. STA. 3+79.13
COPPER SERVICE, TYPE K 1“
RELOCATED THIRD STREET
23.62° RT. STA. -0+59.88

SANITARY SEWER D. I.P. PCL 350 127

52ND AVENUE

50.43" LT. STA.

211+31,19-18,56" LT. STA. 218+46.24

SANITARY SEWER D.I.P. PCL 350 8"

RELOCATED THIRD
37.95° RT. STA.

STREET

A+65, 55-50, 43" LT, STA. 211+31.19 (52ND AVE.)

TOTAL

TOTAL

ToTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

EACH

EACH

EACH

EACH

EACH

UNTT

FT.

103

103

FT.

716

FT.

1, 055

1, 055

SCHEDULE OF QUANTITIES

XX003811 REMOVE AND RELOCATE LIGHT POLE AND MAST ARM
26’ RT. STA. 4451 (3RD ST.) TO 29" LT. STA. 4454 (3RD ST.)
24’ LT, STA. 1165+02 (52ND AVE.) TO 26’ LT. STA. 6+48 (3RD ST.)
18 LT. STA. 1166+03 (52ND AVE.) TO 26" LT. STA. 8+15 (3RD ST.)
19 LT. STA. 1168+34 (52ND AVE.) TO 24’ LT. STA. 9+95 (3RD ST.)
18 LT. STA., 1170+51 (52ND AVE.) TO 43’ LT. STA. 11465 (3RD ST.)
18" LT. STA. 211+17 (52ND AVE.) TO MOLINE CITY GARAGE
18 LT. STA, 213+37 (52ND AVE.) TO MOLINE CITY GARAGE
18" LT. STA. 215+19 (52ND AVE.) TO MOLINE CITY GARAGE
23" LT. STA. 217+73 (52ND AVE.) TO 34’ LT. STA. 217+73 (52ND AVE.)
TOTAL
XX004900 TURF REINFORCEMENT MAT

MILAN BELTWAY
LT. STA. 377+47.50-380+51. 33

RAMP 1
RT. STA. 0+52,40-19+92, 40

RAMP 2
RT. STA, 13+89.56-16+03. 93

TOTAL
XX004949 INCIDENTAL BITUMINOUS SURFACING, SUPERPAVE

44TH STREET
RT. STA. 17+61.60-18+32.14

44TH STREET CONNECTOR
LT. STA. 0+65.72-1+65.95
RT. STA. 2+451-2+87 (BUILDING REMOVAL NO. 4)

RELOCATED THIRD STREET
RT. STA. 0+37-1+15

TOTAL
X0322033 STORM SEWER (WATER MAIN REQUIREMENTS) 127
VALLEY VIEW
RT. STA. 0+80.6 (QLD BLACKHAWK)-170+15
RT. STA. 170+15-171+420

OLD BLACKHAWK ROAD
STA. 0+80. 6

TRINITY DRIVE
RT. STA. 0+84.75-LT. STA. 1+00

TOTAL
X0322083 STORM SEWER ( WATER MAIN REQUIREMENTS) 36 INCH

RELOCATED THIRD STREET
RT. STA. 10+00-11+43.16

TOTAL
X0322125 STORM SEWER ( WATER MAIN REQUIREMENTS) 24 INCH

RELOCATED THIRD STREET
LT, STA. 4+00-5+00

TOTAL
X0323641 CASING PIPE IN TRENCH, 16"

JOHN DEERE ROAD
RT. STA. 403+00-410+00

TOTAL

X4066424 BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE, MIX “D” N50

JOHN DEERE ROAD

STAGE 2 PHASE 1

188" -47" LT. STA. 407+43-176+60
52" RT. STA. 415+33-416+55

BLACKHAWK ROAD
STAGE 2 PHASE 1
31" RT. STA. 1146+00-1150+60

STAGE 2 PHASE 2
6' LT. STA, 1148444-1151+70
36 LT. STA. 1150+00-1150+74

STAGE 2 PHASE 3
317 -40" LT. STA. 1144+42-1149+01

EACH

2,410

15,587

1,127
19,134

TON

76
98

32

72
278

FT.

144
144

FT.

84
84

FT.

75

75

TON

242
12

35

52
13

67

X4066424

X6370930

X7012620

X7012625

X7013015

X7800510

X7800540

X7800550

BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE,

44TH STREET
STAGE 1 PHASE 1
LT. STA. 14+00-16+82

STAGE 1 PHASE 2
RT. STA. 14+00-15+84

CONCRETE BARRIER, DOUBLE FACE, 327 HEIGHT

MILAN BELTWAY
STA. 356+83, 68-364+16.48

JOHN DEERE ROAD
STA. 381+57.65-398+04. 31
STA. 398+467.56-416+80.16

TRAFFIC CONTROL AND PROTECTION, STANDARD 701501

44TH STREET
STAGE 1 PHASE 3

TRAFFIC CONTROL AND PROTECTION, STANDARD 701606

BLACKHAWK ROAD/JOHN DEERE ROAD
STAGE 2 PHASE 1
STAGE 2 PHASE 2
STAGE 2 PHASE 3
STAGE 2 PHASE 4

44TH STREET

STAGE 1 PHASES 1-4
ALONG BLACKHAWK ROAD STA. 1135+00-1146+00

TRAFFIC CONTROL FOR ROAD CLOSURE

STAGE 1
52ND. AVE. AND 3RD ST. PHASES 1-2

POLYUREA PAVEMENT MARKING SPECIAL-LINE 4%

44TH STREET
LT. & RT. STA. 13+67.0-14+22.9
LT, & RT. STA, 14+479.2-16+62.6

RT. STA.

17+55. B-LT. STA. 19+54.2

POLYUREA PAVEMENT MARKING SPECIAL-LINE 8"

BLACKHAWK ROAD

LT, STA. 1151+36.9-1151+80.0 (NW ISLAND)
LT. STA, 1152+26.,0-1152+56.1 (NE ISLAND)
52ND AVENUE

RT. STA. 1155+36. 3-1156+71.3 (SW TSLAND)
LT. STA. 1156+29.4-1156+70.9 (NW ISLAND)
RT. STA. 1165+23.6-1165+68.9 (SW ISLAND)
RT. STA. 1166+39.7-1166+83.4 (SE ISLAND)
LT, STA. 1171+B1.4-1172+41.7 (NW ISLAND)
LY. STA. 1172+81.6-1173+30.7 (NE ISLAND)

POLYUREA PAVEMENT MARKING SPECIAL-LINE 127

SOLID WHITE
MILAN BELTWAY

RT. STA. 380+62.8-381+57.93 (CHEVRONS)

JOHN DEERE ROAD
RT. STA. 381+57.9-384+49.9 (CHEVRONS)
LT. STA. 408+79,1-412+67.7 (CHEVRONS)

BLACKHAWK ROAD

LT. STA. 1151+36.9-1151+80.0 (NW ISLAND)
LT, STA. 1152426.0-1152+60.8 (NE ISLAND)
52ND AVENUE

RT. STA. 1155+36,0-1156+71.3 (SW ISLAND)
LT. STA. 1156+28.4-1156+70.9 (NW ISLAND)
RT. STA. 1165+23.6-1165+68.9 (SW ISLAND)
RT. STA. 1166+39, 7-1166+83.4 (SE ISLAND)
RT. STA. 1170+94.5-1171+94.5

LT. STA. 1171+81.4-1172+41.7 (NW ISLAND)
LT, STA. 1172481, 6-1173+30. 7 (NE ISLAND}

F.AP TOTAL |SHEET
RTE. SECTION COUNTY SHEETS| NO.

595 1-3-K ROCK ISLAND| 476 56

STA, T0 STA,

FED. ROAD DIST. NO. _ !ILL]NOIS‘ FED. AID PROJECT

MIX D" N50 (CONT.) . TON

26

TOTAL 462

FT.

732.80

1, 646, 66
1,812.61
TOTAL 4,192.07

EACH

TOTAL 1

EACH

TOTAL 5
L. SUM

TOTAL 1

FT.

114.3
366. 8
396. 8

TOTAL 877.9

FT.

162.0
112.0

315.
160.
127.
160.
196.
146,

@ NN W W

TOTAL 1, 381, 1

FT.

108. 3
58. 1
162, 2
86,1
25.0
163.0
198.1
SUB-TOTAL 1,393.2

SCHEDULE OF QUANTITIES




