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CONTRACT NG, 64647

FoaP] TOTAL | SHEET |
RfEDY SECTION COUNTY  |sHEE™s '~ NO.

535 ’ 1-3-K (ROCK ISLAND| <78 2
STA. 70 STA.
: FED. ROAD DIST. M0 |ILLINOIS | FED. AID PROJECT

1 COVER SHEET 315 THRUST BLOCK DETAILS (34.4)
DELINEATOR AND POST (37.4)
2-4 INDEX OF SHEETS AND HIGHWAY STANDARDS WITNESS MARKER FOR PERMANENT SURVEY MARKERS TYPE II (38.4)
INLET SPECIAL NO. 3 (79.4)
5-19 SUMMARY OF QUANTITIES
316 INLET SPECIAL NO. 5 (79.4B)
20-30 TYPICAL SECTIONS NOSE TYPE FOR INLET TOP SLAB (79.4D)
INLET SPECIAL NO. 3, 4, 5, 6 REINFORCEMENT DETAIL (79.4E)
31-37 HORIZONTAL AND VERTICAL CONTROL DRAIN FOR AGGREGATE BASES IN URBAN AREAS (88.4)
38-41 GENERAL NOTES AND COMMITMENTS 317 TREE REPLACEMENT SCHEDULE (S0.4)
BARRIZR REFLECTOR (92.4)
42-62 SCHEDULE OF QUANTITIES TYPICAL MARKING FOR PAINTED ISLAND (S93.4)
DRAIN FOR AGGREGATE BASE COURSE (96.4)
63~84 STAGING PLANS
318 EROSION CONTROL DETAILS FOR SILT FENCE (29.2)
85-97 REMOVAL PLANS DISABLED RAMP DETAIL (60.2)
98-144 PLAN AND PROFILE SHEETS 318 TERMINATION OF DEAD END ROADS (89.2)
TRAFFIC CONTROL & PROTECTION AT TURN BAYS (TO REMAIN OPEN TO TRAFFIC) (94.2)
145-148 INTERCHANGE LAYOUT PLAN
320 FURRCWED ROADWAY SLOPES (L1
149-177 DRAINAGE PLANS
321 STORM WATER POLLUTION PREVENTION PLAN EROSION CONTROL PLAN (2.1
178-185 WATER AND SEWER PLANS
322 ENTRANCE APPROACHES - URBAN AREA (25.1)
186-191 EROSION CONTROL PLANS
323 SEWER AND WATER MAIN CROSSINGS (32.1)
192-196 PAVEMENT JOINTS
324 CONCRETE COLLARS FOR PIPE OR BOX CULVERT EXTENSIONS (33.1)
197-202 INTERSECTION PAVEMENT ELEVATIONS
325 TRAFFIC CONTROL TYPICAL WEAVE (39.1)
203-215 PAVEMENT MARKINGS
326 TYPICAL CONTROL FOR RCAD CLOSURE (40.1)
216-232 LIGHTING PLANS - 52ND AVENUE
327-328 TYPICAL PAVEMENT MARKINGS (41.1)
233-240 SIGNING PLANS
329 PAINTING DETAILS (44.1)
241-251 TRAFFIC SIGNAL PLANS
330 DETAILS OF PLANTING AND BRACING TREES (92.1)
A @@ STRUCTURE PLANS
331-332 CITY OF MOLINE STANDARDS
230-310 BORING LOGS
333-476 CROSS SECTIONS
311 WETLAND PLANS
312 DELETED
313 SUPERELEVATION TRANSITION DETAILS
MILAN BELTWAY
314 MEDIAN BARRIER TRANSITION

/\ REVLISED 2-23- 05

INDEX OF SHEETS AND HIGHWAY STANDARDS




CONTRACT NO. 64647

000001-04

001001

280001-02

420001-05

420101-02

420106-02

420111-01

420201-04

420301-03

420401-05

421001-01

-424001-03

483001-01

503001-02

515001-02

542301

542306

542401

601001

“ 601101

602106

"~ 602306

602401

602406-01

602601

602701

STANDARD SYMBOLS, ABBREVIATIONS, AND PATTERNS

AREAS OF REINFORCEMENT REBARS

TEMPORARY EROSION CONTROL SYSTEMS

PAVEMENT JOINTS

7.2 m {24’) JOINTED PCC PAVEMENT

10.8 m (36’) JOINTED PCC PAVEMENT

PCC PAVEMENT ROUNDOUTS

TYPICAL ENTRANCE RAMP TERMINAL ( JOINTED PCC RAMP PAVEMENT ADJACENT TO JOINTED PCC MAINLINE PAVT.)

TYPICAL EXIT RAMP TERMINAL ( JOINTED PCC RAMP PAVEMENT ADJACENT TO JOINTED PCC MAINLINE PAVT.)

BRIDGE APPROACH PAVEMENT

BAR REINFORCEMENT FOR CRC PAVEMENT

CURB RAMPS FOR SIDEWALKS

PCC SHOULDER

CONCRETE PARAPET SLIP-FORMING QPTION

NAME PLATE FOR BRIDGES

PRECAST REINFORCED CONCRETE FLARED END SECTION

PRECAST REINFORCED CONCRETE ELLIPTICAL FLARED END SECTION

METAL END SECTION FOR PIPE CULVERTS

SUB-SURFACE DRAINS

CONCRETE HEADWALL FOR PIPE DRAIN

DRAINAGE STRUCTURES, TYPE 4&5&6

INLET, TYPE B N

MANHOLE, TYPE A

MANHOLE TYPE A 1800 mm (72"”) DIAMETER

PRECAST REINFORCED CONCRETE FLAT SLAB TOP

CAST IRON STEPS

F.A.P,
EAPL  SECTION

COUNTY

TOTAL

TSHEET

SHEETS: NO.

ROCK ISLAND

416

3

70 STA.

HIGHWAY STANDARDS g

604001-02

604006-02

604051-01

604071-02

604081-02

606001-02

606006

606301-02

606306-01

609006-02

630001-05

630201-03

630301-03

631011-02

631026-02

631031-05

635001

635006-02

635011-01

637001-02

642001

664001-01

665001-01

666001

667101

FED, ROAD DIST. M.  [ILLINOIS | FED. AID PROJECT

FRAME AND LIDS, TYPE 1

FRAME AND GRATE, TYPE 3

FRAME AND GRATE, TYPE 11

FRAME AND GRATE, TYPE 20

FRAME AND GRATE, TYPE 22

CONCRETE CURB TYPE B AND COMBINATION CONCRETE CURB AND GUTTER

OUTLET FOR CONCRETE CURB AND GUTTER, TYPE B-15.60 (B-6.24)

PC CONCRETE ISLANDS AND MEDIANS

CORRUGATED PC CONCRETE MEDIANS

BRIDGE APPROACH PAVEMENT (DRAIN DETAIL)

STEEL PLATE BEAM GUARDRAIL

PCC/BITUMINOUS STABILIZATION AT STEEL PLATE BEAM GUARDRAIL

SHOULDER WIDENING FOR TYPE 1, (SPECIAL) GUARDRAIL TERMINALS

REFLECTOR MARKER AND MOUNTING DETAILS

TRAFFIC BARRIER TERMINAL, TYPE 5 & 5A

TRAFFIC BARRIER TERMINAL, TYPE &

DELINEATORS

REFLECTOR AND TERMINAL MARKER PLACEMENT

TRAFFIC BARRIER TERMINAL TYPE 2

CONCRETE BARRIER (32IN. HEIGHT)

SHOULDER RUMBLE STRIPS

CHAIN LINK FENCE

WOVEN WIRE FENCE

RIGHT-OF -WAY MARKERS

PERMANENT SURVEY MARKERS

INDEX OF SHEETS AND HIGHWAY STANDARDS




CONTRACT NO. 64647

FAP. TOTAL |SHEE | |
Rl sECcTION COUNTY  IsHEETS| " NO.

595| 1-3-K  |ROCK ISLAND| 476 | 4
STA. TO STA.
FED, ROAD DIST. M. [ILLINOIS | FED. AID PROJECT
701301-02 TYPICAL APPLICATION OF TRAFFIC CONTROL DEVICES BLR 10-4 P.C.C. PAVEMENT SPECIAL DETAILS ( NON-REINFORCED)
~701311-02 TYPICAL APPLICATION OF TRAFFIC CONTROL DEVICES OVERHEAD SIGN STRUCTURES GENERAL PLAN AND ELEVATION ALUMINUM
TRUSS AND STEEL SUPPORTS
701331-02 TYPICAL APPLICATION OF TRAFFIC CONTROL DEVICES
OVERHEAD SIGN STRUCTURES ALUMINUM TRUSS DETAILS FOR TRUSS TYPE IA, IIA AND IIIA
701411-03 TYPICAL APPLICATION OF TRAFFIC CONTROL DEVICES
0S4A2 OVERHEAD SIGN STRUCTURES ALUMINUM TRUSS DETAILS FOR TRUSS TYPE IA, IIA AND IIIA
©701501-03 TYPICAL APPLICATION OF TRAFFIC CONTROL DEVICES
OVERHEAD SIGN STRUCTURE DAMPING DEVICE
701606-04 TYPICAL APPLICATION OF TRAFFIC CONTROL DEVICES
OSAGA OVERHEAD SIGN STRUCTURES SUPPORT FRAME DETAILS ALUMINUM TRUSS
702001-05 TRAFFIC CONTROL DEVICES *¥ (107 @ PIPE SUPPORT FRAME DETAILS)
720001 SIGN PANEL MOUNTING DETAILS OSAS OVERHEAD SIGN STRUCTURES ALUMINUM WALKWAY DETAILS
720006 SIGN PANEL ERECTION DETAILS OSA10 & 0SA101 OVERHEAD SIGN STRUCTURES ALUMINUM WALKWAY DETAILS
720011 METAL POSTS FOR SIGNS, MARKERS & DELINEATORS OSAl1l & OSAl1l OVERHEAD SIGN STRUCTURES ALUMINUM HANDRAIL DETAILS
720016-01 MAST ARM MOUNTED STREET NAME SIGNS OSA10S & OSA10S! OVERHEAD SIGN STRUCTURE ALTERNATE WALKWAY DETAILS
720021-01 SIGN PANELS, EXTRUDED ALUMINUM TYPE * % STANDARDS INCLUDED ON PLAN S“EE‘\'S
729001 APPLICATIONS OF TYPE A AND B METAL POSTS (FOR SIGNS AND MARKERS)
- 780001-01 TYPICAL PAVEMENT MARKINGS
~781001-02 TYPICAL APPLICATIONS RAISED REFLECTIVE PAVEMENT MARKERS
805001 ELECTRICAL SERVICE INSTALLATION DETAILS
814001 CONCRETE HANDHOLES
814006 DOUBLE HANDHOLES
857001 STANDARD PHASE DESIGNATION DIAGRAMS AND PHASE SEQUENCES
~877001-02 STEEL MAST ARM ASSEMBLY END POLE
"‘877006-02 STEEL MAST ARM ASSEMBLY AND POLE WITH DUAL MAST ARMS
‘877011-02 STEEL COMBINATION MAST ARM ASSEMBLY AND POLE
878001-03 CONCRETE FOUNDATION DETAILS
880006 TRAFFIC SIGNAL MOUNTING DETAILS
886001 DETECTOR LOOP INSTALLATIONS
886006 TYPICAL LAYOUT FOR DETECTION LOOPS

INDEX OF SHEETS AND HIGHWAY STANDARDS




CONTRACT NO. 6467

SUMMARY OF QUANTITIES

EAPL secion | cOUNTY | JOTAL SHEET
595 |  1-3-K  ROCK ISLAND| 476 | 5
STA. T0 STA.

FED, ROAD DIST. M. _ [ILLINOIS| FED. AID PROJECT

URBRAN 100% STATE 100% STATE 100% STATE 100% STATE 100%Z STATE 1007 STATE 1004 STATE 100% STATE 100% STATE 100% STATE 100% STATE
CODE NUMBER PAY ITEMS UNIT TOTAL JOOO-Z A SFTY-3N X028-2A X271-2A Y007 YO30-1E YO31-1F Yor7 YOT9 SFTY-3C Y002-1C
QUANTITY P.C. CONCRETE IMPACT ATTEN. STRUCTURES STRUCTURES MINOR STRUCT. {HWY. LIGHTING SIGNALS WETLANDS HAZ. WASTE BREAKAWAY TRAFFIC SIGNS
20100110 |TREE REMOVAL (6 TO 15 UNITS DIAMETER) UNIT 318 318
20100210 TREE REMOVAL (OVER 15 UNITS DIAMETER) UNIT 216 216
20100500 TREE REMOVAL, ACRES ACRES 4.98 4. 98
20200100 EARTH EXCAVATION C. Y 82, 287 57, 165 25,122
20400800 FURNISHED EXCAVATION C.Y. 253, 490 253, 490
20700220 |POROUS GRANULAR EMBANKMENT .Y 320 320
20800150 TRENCH BACKFILL C, Y 2, 589 2, 589
21001000 GEOTECHNICAL FABRIC FOR GROUND STABILIZATION S. Y. 70, 863 70, 863
21101625 TOPSOIL FURNISH AND PLACE, &' S. Y. 151, 106 133,263 17,843
25000310 SEEDING, CLASS 4 ACRE 3 3
e Do et e i, e e e,
N )
e ‘\/\/
25000350 SEEDING, CLASS 7 ACRE 57 47 10
25000400 NITROGEN FERTILIZER NUTRIENT POUND 5, 315 4, 395 920
25000500 PHOSPHOROUS FERTILIZER NUTRIENT POUND 5,315 4, 395 920
25000600 |POTASSIUM FERTILIZER NUTRIENT POUND 5,315 4, 395 920
25000750 [MOWING ACRE 25. 00 25. 00
25000775 SELECTIVE MOWING STAKES EACH 12 12
25000910 SEEDING, CLASS 1 (MODIFIED) ACRE 40 40
25001845 SEEDING, CLASS 7 (SPECIAL) ACRE 10.22 10.22
25100115 MULCH, METHOD 2 ACRE - 114 104 10!
25100630 |EROSION CONTROL BLANKET s. Y 3,094 3, 094
28000200 |EARTH EXCAVATION FOR EROSION CONTROL C.Y 48 48

EVISED
A i 2-23-05|

SUMMARY OF QUANTITIES




CONTRACT NO. 64647

SUMMARY OF QUANTITIES

EAPY secTION CouNTY | JOTALISHEET
595 | 1-3-K  |ROCK ISLAND| 476 | &
STA. TO STA.

FED. ROAD DIST. M. _ [ILLINOIS | FED. AID PROJECT

1007 STATE 100% STATE 100% STATE 100% STATE 100% STATE 100% STATE 100% STATE 100% STATE 100% STATE 100% STATE 100%Z STATE
URBAN
CODE NUMBER PAY 1TEMS UNIT TOTAL Jooo-2A SFTY-3N X028-2A X271-2A Yoot Y030-1E YQ31-1F YOT7T Y079 SFTY-3C Y002-1C
QUANTITY P.C, CONCRETE |IMPACT ATTEN. STRUCTURES STRUCTURES |MINOR STRUCT. tHWY. LIGHTING SIGNALS WETLANDS HAZ. WASTE BREAKAWAY |TRAFFIC SIGNS
28000250 TEMPORARY EROSION CONTROL SEEDING POUND 18, 000 18, 000
28000300 TEMPCRARY DITCH CHECKS EACH 60 60
28000400 PERIMETER EROSION BARRIER FT. 39,522 9,522
28000500 INLET AND PIPE PROTECTION EACH L7 17
28100107 STONE RIPRAP, CLASS A4 S. Y 147 147
28400100 GABIONS c.Y 13 13
30103000 SHAPING AND GRADING ROADWAY UNIT 3 6
31100100 SUBBASE GRANULAR MATERIAL, TYPE A TON 16,284 76, 284
31200100 STABILIZED SUB-BASE 4" S. Y 54, 967 54, 967
35100100 AGGREGATE BASE COURSE, TYPE A TON 1,914 1,914
40200800 AGGREGATE SURFACE COURSE, TYPE B TON 201 20}
40600200 BITUMINOUS MATERIALS, PRIME COAT TON 8.0 8.0
42000216 PORTLAND CEMENT CONCRETE PAVMENT 7 3/4” (JOINTED) S. Y 3,213 3. 213
42000411 PORTLAND CEMENT CONCRETE PAVEMENT 9 1/27 ( JOINTED) S. Y 62, 250 62, 250
42001165 BRIDGE APPROACH PAVEMENT S. Y 339 339
42001300 PROTECTIVE COAT S. Y 112,4764 112, 164
42001400 BRIDGE APPROACH PAVEMENT (SPECIAL) S. Y 1,223 1, 223
42001420 BRIDGE APPROACH PAVEMENT CONNECTOR (PCC) S.Y 4,616 4,616
42300300 PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT (7 INCH) S. Y 1,550 1, 550
42400200 PORTLAND CEMENT CONCRETE SIDEWALK 5 TNCH S. F 8, 063 8, 063
44000100 PAVEMENT REMOVAL S. Y. 33,885 33, 885

SUMMARY OF QUANTITIES




64647

SUMMARY OF QUANTITIES

CONTRACT NO.
AP TOTAL |SHEET
RTE. |  SECTION COUNTY  |SHEETS| NO.
535 1-3-4, ROCK ISLAND| 476 | 7
STA. TO STA.

FED. AOMD DIST. M. _ [ILLINOIS| FED. AID PROJECT

100% STATE 100% STATE 100% STATE 100% STATE 100% STATE 100% STATE | 100% STATE | 1007 STATE | 100% STATE 100% STATE | 100% STATE
URBAN
CODE NUMBER BAY 1TEMS UNIT TOTAL Jogo-2A SFTY-3N X028-2A X271-2A Y007 Y030-1E YO31-1F YoT7 Yo79 SFTY-3C Y002-1¢
QUANTITY | P.C. CONCRETE JIMPACT ATTEN.] STRUCTURES STRUCTURES |MINOR STRUCT. [HWY. LIGHTING SIGNALS WETLANDS HAZ. WASTE BREAKAWAY |TRAFFIC SIGNS

44000200 DRIVEWAY PAVEMENT REMOVAL S. Y 1,465 1, 465

44000500 COMBINATION CURB AND GUTTER REMOVAL FT. 5, 699 5, 699

44000600 SIDEWALK REMOVAL S.F 12, 296 12, 296

44213200 SAW CUTS FT. 498 498

48100100 AGGREGATE SHOULDERS, TYPE A TON 1,348 1, 348

48300100 PORTLAND CEMENT CONCRETE_SHOULDERS, 6" S. Y 467 467

48300410 PORTLAND CEMENT CONCRETE SHOULDERS, 9 1/2” 5. Y. 20, 703 20, 703

50104400 CONCRETE HEADWALL REMOVAL EACH 2 2

50105200 REMOVE EXISTING CULVERTS EACH 3 3

50200100 STRUCTURE EXCAVATION C.Y. 448 448

50200400 ROCK_EXCAVATION FOR STRUCTURES c.Y. 5 ¥ 5

50300225 CONCRETE_STRUCTURES C.Y 228. 6 228. 6

50300255 CONCRETE_SUPERSTRUCTURE C. Y. 491. 9 4.3 487. 6

50300260 BRIDGE _DECK_GROOVING S. Y. 1,523 1,523

50300300 PROTECTIVE COAT S. Y. 1, 739 1,739

50500105 FURNISHING AND ERECTING STRUCTURAL STEEL L. SUM 1 1

50500505 STUD SHEAR_CONNECTORS EACH 4, 563 4,563

50800105 REINFORCEMENT BARS POUND 171, 290 76, 280 95, 010

50800205 REINFORCEMENT BARS, EPOXY COATED POUND 161, 270 161,110 160

51100100 SLOPE_WALL 4 INCH s. Y. 852 852

51201500 FURNISHING STEEL PILES HP 10 X 57 FT. 1,851 1, 851

X SPECTALIY TYEM

~ SUMMARY OF QUANTITIES




CONTRACT NO. 6464

SUMMARY OF Q

NTITIES

EAPY secTion counTY | JOTALISHEE"
595 | 1-3-K  |RocK ISLAND| 476 | 8
STA. T0 STA.

FED. ROAD DIST. M. _ [ILLINOIS| FED. AID PROJECT

100% STATE 1007 STATE 100% STATE 100% STATE 100% STATE 1007 STATE 100%4 STATE 100% STATE 100% STATE 100% STATE 100% STATE
URBAN
CODE NUMBER PAY 1TEMS UNIT TOTAL JO00=2A SFTY-3N X028-2A X271-2A Y007 Y030-1E YG31-1F Yo7 Y079 SFTY-3C Y002-1C
QUANTITY P.C. CONCRETE |IMPACT ATTEN.| STRUCTURES STRUCTURES IMINOR STRUCT. jHWY. LIGHTING SIGNALS WETLANDS HAZ. WASTE BREAKAWAY |TRAFFIC SIGNS

51202700 DRIVING STEEL PILES FT. 1,851 1, 851

51203500 TEST PILE STEEL HP 10 X 57 EACH 3 3

51204600 METAL SHOES EACH 48 418

51500100 NAME PLATES EACH 2 1 1

54001001 BOX CULVERT END SECTIONS, CULVERT NO. 1 EACH 2 2

54001002 BOX CULVERT END SECTIONS, CULVERT NO, 2 EACH 2 2

54002020 EXPANSION BOLTS 3/4 INCH EACH 32 32

54003000 CONCRETE BOX CULVERTS C.Y 997. 6 480. 9 516. 7

54020303 PRECAST CONCRETE BOX CULVERT 3’ X3’ (M273) FI. 50 50

54020502 PRECAST CONCRETE BOX CULVERT 5’ X2’ (M273} FT. 146 146

542A0223 PIPE CULVERTS, CLASS A, TYPE 1, 18" FT. 44 44

542A1060 PIPE CULVERTS, CLASS A, TYPE 2, 15" FT. 50 50

542A3391 PIPE CULVERTS, CLASS A, TYPE 5, 36" FT. 206 206

54213657 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 127 EACH 12 12

54213660 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15” EACH 3 3

54213663 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 18" EACH 3 3

54213663 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 24° EACH 2 2

54213681 PRECAST REINFORCED CONCRETE FLARED END SECTIONS 26" EACH 4 4

54215547 METAL END SECTIONS 127 EACH 22 22

54215550 METAL END SECTIONS 15” EACH 2 2

54248510 CONCRETE COLLAR C.Y 0.22 0.22

SUMMARY OF QUANTITIES




CONTRACT NO. 64647

SUMMARY OF QUANTITIES

FAPL section | county | JOTALTSHEETT
595 | 1-3-K  [ROCK ISLAND| 476 | 9
STA. 0 STA.

FED. ROAD DIST. M. _ [ILLINOIS| FED. AID PROJECT

100% STATE 100% STATE 100%4 STATE 10074 STATE 1004 STATE 100% STATE 10074 STATE 1007 STATE 100%Z STATE 1007 STATE 1007 STATE
URBAN
CODE NUMBER PAY ITEMS UNIT TOTAL J000-2A SFTY-3N X028-2A X271-2A YOO7 Y030-1E YO31i-1F YOT7 Y079 SFTY-3C Yo02-1C
QUANTITY P.C. COMCRETE JTIMPACT ATTEN. STRUCTURES STRUCTURES |MINGCR STRUCT. {HWY. LIGHTING SIGNALS WETLANDS HAZ. WASTE BREAKAWAY |TRAFFIC SIGNS
550A0050 STORM_SEWERS, CLASS A, TYPE 12 F1. 531 531
550A0070 STORM SEWERS, CLASS A, TYPE 157 FT. 68 68
55040340 STORM SEWERS, CLASS A, TYPE 127 FT. 3,892 3, 992
550A0360 STORM SEWERS, CLASS A, TYPE 15" FT1. 1,070 1, 070
550A0380 STORM SEWERS, CLASS A, TYPE 187 FI. 106 708
550A0410 STORM SEWERS, CLASS A, TYPE 24" FT. 170 770
550A0450 STORM SEWERS, CLASS A, TYPE 36 FT. 180 180
55100500 STORM SEWER REMOVAL 127" FT. 1,681 1,681
55100700 STORM SEWER REMOVAL 15" FT 220 220
55100800 STORM SEWER REMOVAL 18" FT. 282 V 282
55101200 STORM SEWER REMOVAL 24" FT. 745 145
55101600 STORM SEWER REMOVAL 36" FT1. 531 531
*56103000 DUCTILE IRON WATER MAIN 6" FT. 30 30
*56103100 DUCTILE IRON WATER MAIN 8 FT. 978 978
*¥56103300 DUCTILE IRON WATER MAIN 12" F1. 938 938
*56105750 BUTTERFLY VALVES 12" EACH 2 2
*56201600 CORPORATION STOPS 1 1/2” UNIT 1 1
*56201800 CORPORATION STQOPS 27 EACH 3 3
56400100 FIRE HYDRANTS TO BE MOVED EACH 1 1
*56400300 FIRE HYDRANTS TO BE ADJUSTED EACH 3 3
*56400500 FIRE HYDRANTS TO BE REMOVED EACH 6 [

¥ SPECIALTY TTEMS

SUMMARY OF QUANTITIES




CONTRACT NO. 64647

SUMMARY OF QUANT

TIES

B4 sECTION counTy [ JOTAL[SHEET
595 1-3-K ROCK ISLAND| 476 10
STA. 0 STA

FED. ROAD DIST. N0, _ [ILLIMOIS | FED. AID PROJECT

100X STATE 100% STATE 1007 STATE 100% STATE 1007 STATE 1004 STATE 1007 STATE 1004 STATE 100% STATE 100% STATE 1004 STATE
URBAN
CODE NUMBER PAY ITEMS UNIT TOTAL JO00-2 A SFTY-3N X028-2A X271-2A Yoot Y030-1E YO31-1F YOT7 YOT79 SFTY-3C Y002-1C
QUANTITY P.C. CONCRETE |IMPACT ATTEN. STRUCTURES STRUCTURES |MINOR STRUCT. |HWY. LIGHTING SIGNALS WETLANDS HAZ. WASTE BREAKAWAY |TRAFFIC SIGNS

*564G0600 FIRE HYDRANTS EACH 5 6

*56400800 FIRE HYDRANT AND VALVE TO BE MOVED EACH 1 1

60100060 CONCRETE HEADWALL FOR PIPE DRAINS EACH 26 26

60100945 PIPE DRAINS 127 F_r- 1,241 1,241

60100955 PIPE DRAINS 15" Ft 124 124

60107600 PIPE UNDERDRAINS 4" FT. 12, 045 12, 045

60108100 PIPE UNDERDRAINS 4 (SPECIAL) FT, 605 605

60218400 MANHOLES, TYPE A, 4'-DIA., TYPE 1 FRAME, CLOSED LID EACH 10 10

60221100 MANHOLES, TYPE A, 5'-DIA., TYPE 1 FRAME, CLOSED LID EACH 3 3

60223800 MANHOLES, TYPE A, 6’ -DIA., TYPE 1 FRAME, CLOSED LID EACH 2 2

60240220 INLETS, TYPE B, TYPE 3 FRAME AND GRATE EACH 10 10

60240310 INLETS, TYPE B, TYPE 11 FRAME AND GRATE EACH 2 2

60242700 INLETS, SPECIAL, NO. 3 EACH 5 5

60242801 INLETS, SPECIAL, NO. 5 EACH 12 12

60246805 MEDIAN INLET (604106) EACH 1 1

60255500 MANHOLES TO BE ADJUSTED EACH 12 12

60257300 MANHOLES TO BE RECONSTRUCTED EACH i 1

60262700 INLETS TO BE RECONSTRUCTED EACH 3 3

60262800 INLETS TO BE RECONSTRUCTED (SPECIAL) EACH 1 1

60266600 VALVE BOXES TO BE ADJUSTED EACH 26 26

60270050 DRAINAGE STRUCTURES, TYPE 4 WITH TWO TYPE 20 FRAMES AND GRATES EACH 19 19

%* SPECIALTY TTEMS
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SUMMARY OF QUANTITIES

F.AP

TOTAL |SHEET
RYE. SECTION COUNTY SHEETS| NO.
535 1-3-K ROCK ISLAND| 476 U
STA, TO STA.
FED.ROAD DIST.NO. lILLINOIS‘ FED. AID PROJECT

1004 STATE 100% STATE 100% STATE 1007 STATE 100% STATE 100% STATE 1007 STATE 1007 STATE 100% STATE 100% STATE 1007 STATE
URBAN
CODE NUMBER PAY ITEMS UNIT TOTAL JOOD-2A SFTY-3N X028-2A X2T1-2A YOo7 YO30-1E YO31-1F Yori Y079 SFTY-3C Y002-1C
QUANTITY P.C. CONCRETE JIMPACT ATTEN. STRUCTURES STRUCTURES JMINOR STRUCT. jHWY. LIGHTING SIGNALS WETLANDS HAZ. WASTE BREAKAWAY |TRAFFIC SIGNS
60270055 DRAINACE STRUCTURES, TYPE 5 WITH TWO TYPE 22 FRAMES AND GRATES EACH 1 1
60500040 REMOVING MANHOLES EACH 4 4
60500060 REMOVING INLETS EACH 34 34
50500080 REMOVING CATCH BASINS TO MAINTAIN FLOW EACH 2 2
60500105 FILLING MANHOLES EACH 6 6
60600085 CLASS ST CONCRETE (OQUTLET) C.Y 7.8 .8
60600605 CONCRETE CURB, TYPE B FT. 227 227
60605600 COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.24 T, 9,997 9, 997
60605400 COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.24 (SPECTIAL) FT. 609 609
60608521 COMBINATICN CONCRETE CURB & GUTTER, TYPE M-2.24 FT. 50 50
60608600 COMBINATION CONCRETE CURB & GUTTER, TYPE M-6.06 FT. i27 i27
60610400 COMBINATION CONCRETE CURB & GUTTER, TYPE M-86.24 FT. 1, 193 i, 133
60618300 CONCRETE MEDIAN SURFACE, 4 INCH S.F. 16, 096 16, 036
60619100 CONCRETE MEDIAN, TYPE $B (SPECTAL) S.F 6, 109 6, 109
60624600 CORRUGATED MEDIAN S. F 873 873
60300140 TYPE B INLET BOX, STANDARD 6038006 EACH i 1
50900315 TYPE D INLET BOX, STANDARD 608006 EACH 2 2
60300515 CONCRETE THRUST SLOCKS EACH 24 24
63000000 STEEL PLATE BEAM GUARDRAIL, TYPE A FT. 2,116 2, 116
63100045 TRAFFIC BARRIER TERMINAL, TYPE 2 EACH 3 3
63100070 TRAFFIC BARRIER TERMINAL, TYPE 5 EACH 5 5

SUMMARY OF QUANTITIES




CONTRACT NO. 64647
FAF TOTAL |SHEET
RTE. |  SECTION COUNTY  IsuERTs| N
¥ 595 1-3K ROCK ISLAND| 476. | 12
STA. T0 STA.
» FED.AOMD DIST. . . [ILLINOIS] FED. AID PROJECT

1007 STATE 1007 STATE | 100% STATE | 1007 STATE 100% STATE | 100% STATE | 1007 STATE | 1007 STATE | 100% STATE | 100% STATE | 1004 STATE
URBAN
CODE NUVBER Ay TTEMS NI TOTAL J000-2.A - SFTY-3N X028-2A X271-2A Y007 Y030-1E YO31-1F Yo77 Y079 SFTY-3C Y002-LC
QUANTITY |- P.C. CONCRETE |IMPACT ATTEN.| STRUCTURES | STRUCTURES |MINOR STRUCT. |HWY. LIGHTING| _SIGNALS WETLANDS HAZ. WASTE | BREAKAWAY |TRAFFIC SIGNS
63100085 |TRAFFIC BARRIER TERMINAL, TYPE 6 EACH 5 5
63100167  |TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (TANGENT) EACH 3 3
63300705  |RUB RAIL ET. 100 100
63500105  |DELINEATORS EACH 172 112
66400105  [CHAIN LINE FENCE 4’ FT. 8,671 8,671
66400705  |CHAIN LINK GATES, 4’X4’ SINGLE EACH 1 1
66600105  [FURNISHING AND ERECTING RIGHT OF WAY MARKERS EACH 23 23
66700305 _ [PERMANENT SURVEY MARKERS, TYPE 11 EACH 6 6
86360205 PECHALWASTE-BISPOSAL o
665966456 {SPECTAL-WASTE PLANS -AND -RERSRT-—~ S
R e el
~—EEIO6536—  |SOTH—BESPOSAL—ANALYSIS ELCH
6900635 |LEAD TOLP-SOIL ANALYSE A
67000400  |ENGINEER’S FIELD OFFICE, TYPE A CAL. MO. 18 18
67000600 __ |ENGINEER’S FIELD LABORATORY CAL. MO. 18 18
67100100 |MOBILIZATION L. SUM 1 1
70100200 |TRAFFIC CONTROL AND PROTECTION, STANDARD 701331 EACH 1 1
70100420 |TRAFFIC CONTROL AND PROTECTION, STANDARD 701411 EACH 1 1
70103815 _ |TRAFFIC CONTROL SURVEILLANCE CAL. DA. 100 100
70300210 _ |TEMPORARY PAVEMENT MARKING-LETTERS AND SYMBOLS S.F 68 68
70300220 |TEMPORARY PAVEMENT MARKING-LINE 4 FT. 41,764 41, 764

SUMMARY OF QUANTITIES
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SUMMARY OF QUANTITIES

F.AF
RTE.

SECTION

COUNTY

TOTAL |SHEET
SHEETS] NO.

595

1-3-K

ROCK ISLAND| 476 13

STA.

TO STA.

FED. ROAD DIST. MO _ [ILLINGIS[FED. AID PROJECT

100% STATE 100% STATE 100% STATE 100% STATE 100% STATE 1007 STATE | 100% STATE | 100% STATE 100% STATE 100% STATE 100% STATE
URBAN

CODE NUMBER PAY ITEMS UNIT TOTAL J00o=2A SFTY-3N X028-2A X271-2A Y007 Y030-1E YO31-1F YOT7 Y079 SFTY-3C Y002-1C

- — QUANTITY | P.C.. CONCRETE FIMPACT ATTEN. ] STRUCTURES STRUCTURES IMINGR STRUCT. [HWY. LIGHTING SIGNALS WETLANDS HAZ. WASTE BREAKAWAY JTRAFFIC SIGNS
70300250 TEMPORARY PAVEMENT MARKING-LINE 8 FT. 247 247
70300280 TEMPORARY PAVEMENT MARKING-LINE 24" FT. 77 77
70301000 WORK_ZONE_PAVEMENT MARKING REMOVAL S.F 9, 973 3, 973

 *72000100  |SIGN PANEL - TYPE 1 S.F 172 - 38 134
x72000200  |SIGN PANEL - TYPE 2 S.F 284. 5 39 245.5
* 72000300 {SIGN PANEL - TYPE 3 S.F 1,492 1,492
*72700100  |STRUCTURAL STEEL SIGN SUPPORT - BREAKAWAY POUND 6, 066 (o,OO(p

*73000100  |WOOD SIGN SUPPORT FT. 480 480
*73300200  |OVERHEAD SIGN STRUCTURE - SPAN TYPE [IZA (4’ -6"X5 <37 FT. 220 220

A * 73303000 [OVERHEAD SIGN STRUCTURE - SPAN, MONOTUBE FT. 333.5 | 333.5
* 73305000 |OVERHEAD SIGN STRUCTURE WALKWAY FT. 166 166
*73400100  |CONCRETE FOUNDATION C. Y. 13 13
*73400200  |DRILL- SHAFT CONCRETE FOUNDATION C. Y. b3 63
LJTIET
*78008§00  |POLYUREA PAVEMENT MARKING-LETTERS AND SYMBOLS S.F 952 952
x78008210  |POLYUREA PAVEMENT MARKING TYPE I-LINE 4" FT. 44, 397 44, 397
*78008230 |POLYUREA PAVEMENT MARKING TYPE I-LINE 6" FT. 6,219 6,219
*78008240  |POLYUREA PAVEMENT MARKING TYPE [-LINE 8” FT. 6, 254 6, 254
. *78100100 |RAISED REFLECTIVE PAVEMENT MARKER EACH 482 482
e R T "
# 78200410 GUARDRAIL MARKERS, TYPE A EACH 32
¥ 73200500 BARRIER WALL MARKERS EACH 62

¥ SPECIALTY TTEMmS A

SUMMARY OF QUANTITIES
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SUMMARY OF QUANTITIES

EfPY secTion counTy | JOTAL ISHEET
595 1-3K ROCK ISLAND| 476 | 14
STA. T0 STA.

FED. ROAD DIST. ND. . [ILLINIS[FED. AID PROJECT

Q3 STATE
1004 STATE 160% STATE |y.¢TrY oF 100% STATE | 100% STATE
URBAN ROKTSLAND
CODE NUVBER PAY 1TEMS UNIT TOTAL J000-2A ¥D31-1F YO31-1F SFTY-3C Y002-1¢C
QUANTITY | P.C. CONCRETE MINOR STRUCT. SIGNALS BREAKAWAY |TRAFFIC SIGNS
# 78201000 TERMINAL MARKER-DIRECT APPLIED EACH 4 4
78300100 PAVEMENT MARKING REMOVAL S.F. 4,078 4,078
78300200 RAISED REFLECTIVE PAVEMENT MARKER REMOVAL EACH 3 6
*80400100  |ELECTRIC SERVICE INSTALLATION EACH 1
*80500105  |SERVICE INSTALLATION, TYPE A (MODIFIED) EACH 3 2 i
*80801500  |WOOD POLE,. 25 FT., CLASS 5 EACH 1 1
*81012500  ICONDUIT IN TRENCH, 1-1/2” DIA., PVC FT. 3, 932 3147 185
*81012600  |CONDUIT IN TRENCH, 2“ DIA., PVC FT. 418 344 74
*81012700  |CONDUIT IN TRENCH, 2-1/27 DIA., PVC FT. 319 238 g1
*81012800 |CONDUIT IN TRENCH, 3" DIA., PVC FT. 336 250 Sl
¥81013000 |CONDUIT IN TRENCH, 47 DIA., PVC FT. 216 5 141
#81013100  |CONDUIT IN TRENCH, 5” DIA., PVC FI1. 15 10 S
¥81014600 |CONDUIT IN TRENCH, 27 DIA., INTERMEDIATE METAL T, 3, 280
*81016300 |CONDUIT IN TRENCH, 1" DIA., HIGH DENSITY FT. 20 20
POLYETHYLENE, COILABLE
£81020500 |CONDUIT PUSHED, 27 DIA., INTERMEDIATE METAL - 550
*81020700 |CONDUIT PUSHED, 3" DIA., INTERMEDIATE METAL 1. 75
*81021350 |CONDUIT PUSHED, 3" DIA., PVC et 8 82
*81102600 |CONDUIT ATTACHED TO STRUCTURE, 2" DIA., PVC - 195 195
¥81200230 |CONDUIT EMBEDDED IN STRUCTURE, 2 DIA., PVC . 100
¥81400100  [HANDHOLE EACH 21 17 4

¥ SPECIALTY TTEMS

SUMMARY OF QUANTITIES
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SUMMARY OF QUANTITIES

FAP I TOTAL |SHEET
RTE. SECTION COUNTY {SHEETS| NO.

595 1-3-K ROCK ISLAND{ 476 15

STA. TO STA.

FED. ROAD DIST. NO. _ EILLINOIS FED. AID PROJECT

93/ STATE
100% STATE 100% STATE 100% STATE 1004 STATE 100% STATE 1007 STATE | 100% STATE | ;¢ CETTY 0F] 1007 STATE 100% STATE 100% STATE
URBAN ROCKISLAND
- TY ~ - = v - - - Q CETY - -

CODE NUMBER BAY ITEMS UNIT TOTAL JOOO-2A SFTY-3N X028-2A X271-2A Y007 V030~ 1E YO31-1F YO31-1¢ Y072 SFTY-3C Y002-1C

QUANTITY | P.C. CONCRETE |IMPACT ATTEN.| STRUCTURES STRUCTURES [MINOR_STRUCT. [HWY. LIGHTING| SIGNALS ] ) HAZ. WASTE BREAKAWAY |TRAFFIC SIGNS
*81400300  |DOUBLE HANDHOLE EACH 3 2 1
*81500200 |TRENCH AND BACKFILL FOR ELECTRICAL WORK FT. 15, 568 10,312 4084 1,172
*81600215  |UNIT DUCT, 2%#8XLP, 1¥8 XLP GROUND 3/4” POLYETHYLENE FT. 11, 957 11,957
*81600415  |UNIT DUCT, 2#4XLP, 1#4 XLP GROUND 1’ POLYETHYLENE FT. 860 860

1 £ £ C UIT - PE NO.
¥81702110 |ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 1/C NO. 10 FT. 4, 382 2,592 1,800
¥81702410 |ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 3-1/C NO. 4 ET. 3,472 . 3,472
#82102250 |LUMINAIRE, SODTUM VAPOR, HORIZONTAL MOUNT, 250 WATT EACH 83 83
*82103250 |LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, PHOTO-CELL EACH 1 1
CONTROL, 250 WATT
%82103400 |LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, PHOTO-CELL EACH g b k1
CONTROL, 400 WATT
*82500540  |LIGHTING CONTROLLER €3 =~ RCS - 100 - 480 EACH 1 1
*83002600  |LIGHT POLE, ALUMINUM, 40 FT. M.H., 15 FT. DAVIT ARM EACH 49 49
*83600300 [LIGHT POLE FOUNDATICON, 30" DIAMETER FT. 136 136
#83600355  |LIGHT POLE FOUNDATION, METAL, 15" BOLT CIRCLE, 8" X & EACH 49 49
*B3800650 |BREAKAWAY DEVICE, COUPLING, SS SCREEN EACH 196 196
*85700205 |FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL EACH 3 2 1
*86000100 |MASTER CONTROLLER EACH 1 1
£86400100 |TRANSCEIVER-FIBER OPTIC EACH 3 2 1
AL
c ¢ =l

¥87100160 |FIBER OPTIC CABLE IN CONDUIT, NO. 62.5, 24F T 1968 959 1,009
¥87301245 |ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C FT. 7, 901 5663 2,238
#87301255 |ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C FT 762 762

% SPECIALTY TITEMS

SUMMARY OF QUANTITIES
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SUMMARY OF QUANTITIES

EAP1 secTion COUNTY | JOTAL |SHEET

RTE. SHEETS

595 1-3-K ROCK ISLAND| 476 16

STA. TO STA.

FED. ROAD DIST. NO. _ |ILLINOIS LFED. AID PROJECT

1007 STATE 1007 STATE | 100% STATE | 100% STATE | 100% STATE | 1004 STATE | 10€% STATE Sazc,s-::;eo.: 100% STATE | 1004 STATE | 100% STATE
ROCK TSLANS

CODE NUMBER Ay ITENS LT TOTAL JO0O SFTY-3N X028-2A X271-2A Y007 Y030~ iE YO31-1F Y0O31-1F Y079 SFTY-3C Y002-1C
- QUANTITY | P.C. CONCRETE |IMPACT ATTEN. | STRUCTURES | STRUCTURES |MINOR STRUCT. [HWY. LIGHTING SIGNALS HAZ. WASTE | BREAKAWAY |TRAFFIC SIGNS

*87301515  |ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 18 3 PAIR FT. 229 229

87301815 |ELECTRIC CABLE IN CONDUIT, SERVICE NO. & 3C FT. 484 359 izs

*87502500  |{TRAFFIC SIGNAL POST, GALVANIZED STEEL 16 £T, EACH 6 4 2

*87700160 |STEEL MAST ARM ASSEMBLY AND POLE, 24 FT. EACH 2 1 1

*87702880  |STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 30 FT. EACH ’ 1 !

*87702920  |STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 38 FT. EACH 2 1 1

¥87702940  [STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 42 FT. EACH 1 1

*87702970  ISTEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 48 FT. EACH 3 2 1

+87702980  |STEEL COMBINATICN MAST ARM ASSEMBLY AND POLE, 50 FT. EACH 1 |

+87703000 _ |STEEL COMBINATICN MAST ARM ASSEMBLY AND POLE, 55 FT. EACH 1 1

*87800100  [CONCRETE FOUNDATION, TYPE A FT. 18 12 b

*87800200  |CONCRETE FOUNDATION, TYPE D FT. 10.5 1 3.5

*87800400  |CONCRETE FOUNDATION, TYPE E, 30-INCH DIA. FT. 20 10 10

- *87800415  |CONCRETE FOUNDATION, TYPE E, 36-INCH DIA. FT. 124 g9 35

*87300200  |DRILL EXISTING HANDHOLE EA. 1 1
| %88200310 |TRAFFIC SIGNAL BACKPLATE, LOUVERED, PLASTIC EACH 43 30 i3

*86600100  |DETECTOR LOOP, TYPE 1 FT. 376 376

¥§9502375  |REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT EACH 1 1
_ 89502380  |REMOVE EXISTING HANDHOLE EACH 1 1

*89502385  |REMOVE EXISTING CONCRETE FOUNDATION EACH i 1

¥ SPECIALTY. TTEMS

SUMMARY OF QUANTITIES
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CONTRACT NO.- 64647
F.AP N TOTAL {SHEET
_TE. SECTION COUNTY SHEETS| N,
595 1-3-K ROCK ISLAND| 478 17
STA. TO STA,
FED. ROAD DIST. NO. _ ILLINOIS! FED. AID PROJECT

1004 STATE 1007% STATE 100% STATE 100% STATE 1007% STATE 100% STATE 1007% STATE 1007 STATE 1007% STATE 1007 STATE 100% STATE
URBA N
CODE NUMBER PAY ITEMS UNTT TOTAL JO00-2A SFTY-3N X028-2A X271-2A YOoT YO30-1E 031 -1F YOT77 Y079 SFTY-3C Yo0o2-1C
QUANTITY P, C. CONCRETE IMPACT ATTEN. STRUCTURES STRUCTURES 1MINOR STRUCT, [HWY. LIGHTING SIGNALS WETLANDS HAZ, WASTE BREAKAWAY TRAFFIC SIGNS
o P —— QR o \\
*XX000739 CURB STOP & BOX 1 INCH EACH 1 1
XX002909 CLASS SI CONCRETE C. Y. 9.1 9.1
XX003711 3US SHELTER REMOVAL EACH 1 1
*XX003786 PLUG, MJ 8" EACH 2 2
*XX003788 BEND, DUCTILE IRON MECHANICAL JOINT 90 DEGREES, 8" EACH 2 2
*XX00378%9 BEND, D.I.M. J. 11 1/4 8" EACH 2 2
*XX003790 TEE, D.I.M.J. 87X2” EACH 1 1
*XX003732 TEE, D.I.M J. 87Xe” EACH 3 3
*XX003735 VALVE GATE, 8” MJRW & BOX EACH 2 2
*XX003796  |TAP & CORP. 1“ EhLE 3 3
*XX003738 COPPER_SERVICE, TYPE K 17 FOOT 103 103
*XX003800 SANITARY SEWER D. I.P. PCL 350 12" FOOT 716 716
*XX003302 SANITARY SEWER D. [.P. PCL 350 8" FOOT 1, 055 1, 055
*XX003811 REMOVE AND RELOCATE LIGHT POLE AND MAST ARM EACH ]

VISED
% SPECIALYY TTEM A !3_3—05 1

SUMMARY OF QUANTITIES
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SUMMARY OF QUANTITIES

EAPL secTION COUNTY | JOTAL [SHEET
535 |  1-3-K  |ROCK ISLAND| 476 | 18
STA. 0 STA,

FED. ROAD DIST. M. _ [ILLINOIS| FED. AID PROJECT

100% STATE 100% STATE 100% STATE 100% STATE 100% STATE 100% STATE | 100% STATE §§?ﬁa§2ﬁf“5 1007% STATE 100% STATE 1007% STATE
URBAN TELAND
CODE NUMBER PAY ITEMS UNIT TOTAL JO00-2.A SFTY-3N X028-2A X271-2A Y007 Y030-1E Y031-1F Y031-1F YO79 SFTY-3C Y002-1C
QUANTITY | P.C. CONCRETE |IMPACT ATTEN. | STRUCTURES STRUCTURES |MINOR STRUCT. |HWY. LIGHTING SIGNALS HAZ. WASTE BREAKAWAY |TRAFFIC SIGNS
XX004900 TURF_REINFORCEMENT MAT S. Y 19, 134 19, 134
XX004349 INCIDENTAL BITUMINOUS SURFACING, SUPERPAVE TON 59 59
*X0320872 |VIDEO VEHICLE DETECTION SYSTEM EACH 3 2 1
X0322033 STORM SEWER ( WATER MAIN REQUIREMENTS) 127 FT. 278 278
X0322089 STORM SEWER (WATER MAIN REQUIREMENTS) 38 INCH FT. 144 144
X0322125 STORM SEWER (WATER MAIN REQUIREMENTS) 24 INCH FT. 84 84
X0322352 SEEDING MOBILIZATION EACH 10 10
*X0323437  |CONDUIT, FLEXIBLE METALLIC, WEATHERPROOF, 27 EACH 2
#¥0323641  |CASING PIPE IN TRENCH, 16" FT. 75 75
| X0323830 DRAINAGE SCUPPERS, DS-11 EACH 5 5
X4086424 BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE, MIX “D“ N50 TON 462 462
X6370930 CONCRETE BARRIER, DOUBLE FACE, 32" HEIGHT FT. 4,192 4,192
X7012620 TRAFFIC_CONTROL AND PROTECTION, STANDARD 701501 EACH 1 1
X7012625 TRAFFIC CONTROL AND PROTECTION, STANDARD 701606 £ACH 5 5
X7013015 TRAFFIC CONTROL FOR ROAD CLOSURE L. SUM 1 1
(7015000 |CHANGEABLE ME E-SLOM SAL.MO.
e IWORKZ B INEORMATEON-SEONS Tt
*X7800510  |POLYUREA PAVEMENT MARKING SPECIAL-LINE 4“ FT 378 878
*X7800540 . |POLYUREA PAVEMENT MARKING SPECIAL-LINE 8 FT. 1,381 1,381
*X7800550  |POLYUREA PAVEMENT MARKING SPECIAL-LINE 127 FT. 1,813 1,813
*X7800580 |POLYUREA PAVEMENT MARKING SPECIAL-LINE 24" ET. 540 540

# SPECTALTY

TTEMS

SUMMARY OF QUANTITIES
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F.AP TOTAL |SHEET
EAPy secTion COUNTY | JOEAL | SHEE
585 | 1-3-K ROCK ISLAND| 476 19
3 STA. TO STA.
FED. ROAD DIST. NO. _ IILLINOIS FED. AID PROJECT
Q3 Svave
100% STATE 100% STATE 100% STATE 100% STATE 100% STATE 100% STATE | 1007 STATE [“1¢ RocK . 100% STATE 100% STATE 100% STATE
URBAN TSLAND
T - -3 - - - Y031-1 - - -
CODE NUMBER PAY ITEVS UNIT TOTAL Joo0-2A SFTY~3N X028-2A X271-2A Y007 Y030-1E 031-1F Y031-1F Y079 SFTY-3C Y002-1C
QUANTITY | P.C. CONCRETE JIMPACT ATTEN. | STRUCTURES STRUCTURES  |MINOR STRUCT. [HWY. LIGHTING| SIGNALS HAZ. WASTE BREAKAWAY |TRAFFIC SIGNS
*X8730027 |ELECTRIC CABLE IN CONDUIT, GROUNDING, NO. 6 IC FT. 2, 986 2593 393
*X8801300  [SIGNAL HEAD, POLYCARBONATE, LED, 1-FACE, 3-SECTION, EACH 6 6
BRACKET MOUNTED
*X8801310  |SIGNAL HEAD, PCLYCARBONATE, LED, 1-FACE, 3-SECTION, EACH 30 4 b
MAST ARM MOUNTED
*X8801395  [SIGNAL HEAD, POLYCARBONATE, LED, 1-FACE, 5-SECTION, EACH 2 2
BRACKET MOUNTED
*X8801400  [SIGNAL HEAD, POLYCARBONATE, LED, 1-FACE, 5-SECTION, EACH 1 1
MAST ARM MOUNTED
*X8801447 ISIGNAL HEAD, POLYCARBONATE, LED, 2-FACE, 5-SECTION, EACH 1 ) 1
BRACKET MOUNTED
*X8808010 |OPTICALLY PROGRA'MED SIGNAL HEAD, POLYCARBONATE, 1-FACE, 3-SECTION EACH 2 2
BRACKET MOUNTED
7006260u BAR SPLICERS EACH 140 140
7000330U BICYLE RAILING FT. 60 60
70007601 BUILDING REMOVAL NO. 1 L. SUM 1 !
70007602 BUILDING REMOVAL NO. 2 L. SUM 1 1
70007603 BUILDING REMOVAL NO. 3 L. SUM 1 1
70007604 BUILDING REMOVAL NO. 4 C - L. SUM 1 i
70013798 CONSTRUCTION LAYOUT L. SUM 1 1
270014700 {CULVERT TO BE CLEANED EACH 1 1
70017202 DOWELL BARS 1 1/2” EACH 223 223
70030030 IMPACT ATTENJATORS (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3 EACH 1 1
720036600 PARAPET RATLING FT. 60 80

XSPECTATY TTEMS

SUMMARY OF CUANTITIES
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EAPL secTion county | JOTALISHEE
595 1-3K  |ROCK ISLAND| 476 | 19A
STA. 0 STA.
. FED. ROAD DIST. M0, _ [ILLINOIS| FED. AID PROJECT

1007 STATE 100% STATE | 1004 STATE | 1007 STATE | 100% STATE | 1004 STATE | 100% STATE | 1007 STATE | 100% STATE | 100% STATE | 100% STATE
URBAN .
- - - - - 1- ¥ FTY- -1
CODE NUMBER oAy 1TEMS LT TOTAL JOOD-2A, SETY-3N X028-2A X271-2A Y007 Y030-1E Y031-1F 077 Y078 SETY-3C Y002-1C
- QUANTITY | P.C. CONCRETE |IMPACT ATIEN, | STRUCTURES | STRUCTURES |MINOR STRUCT. |HWY. LIGHTING _SICNALS WETLANDS | HAZ. WASTE | BREAKAWAY |TRAFFIC SIGNS
70050000 |REMOVAL AND REINSTALLATION OF EXISTING IMPACT ATTENUATORS EACH 1 1 '
70074100 |TERMINATION OF DEAD END ROADS EACH 1 1
70075330 |TIE BARS 1 _1/4” EACH 308 305
B4 - _
%0%44419  [pLuc wecuancaL voinT 127 EACH 2 2
YWO% A &0 laeno, oucTiLe IRON MECHANICAL JOINT 22.5 DEGREES, 8 EACH 3 3
KOBHPAA L\ |eeno, oucTILE 1RON MECHANICAL JOINT 45 DEGREES, 8" EACH 5 5
29491} [seno, oucTiie 1Ron MECHANICAL JOINT 22.5 DEGREES, 12¢ EACH 2 2
77
YOZMALE [seno, DUCTILE 1RON MECHANICAL JOINT 45 DEGREES, 127 EACH 2 2
\&DZQJ\O\}‘\ REDUCER, DUCTILE IRON MECHANICAL JOINT, 127X8" EACH 1 i
0224225 |ree, buctiic 1RoN MEGRANICAL JOINT; “T2xav EACH 1 i
WWHHANe |ree, DUCTILE IRON MECHANICAL JOINT. 127X8" EACH 3 3
YOBIMAEN |rer, oucTILE IRON MECHANICAL JOINT, 12712 EACH 1 !
NUAEED  porTianD CEMENT CONCRETE PAVMENT 7 3/4” (JOINTED) W/ INTEGRAL CURS S.Y 13,478 13,478
XA BM g luniT bUCT, WITH 3-1/C NO. 6 AND 1/C NO. 6 GROUND. GOOV ( XLP-TYPE USE), FT. 372 972
1 1/4” DIA., POLYETHYLENE
7
%M@) VALVE GATE, 6 MJRW & BOX EACH 6 6
Y622 A2 |water vaIN couPLiNg 12” EACH 1 i
Yl %2420 louctiie tron sieeve, 127 EACH 1 ]
7
XD%W DUCTILE IRON SLEEVE, 8" EACH 3 3
3
YbBHAZL - [oucTiLE IRON WATER MAIN 87 IN STEEL CASING FT. 75 75
YHZUB4D  lircHT POLE, ALUMINUM, 35 FT. M.H., 12 FT. DAVIT ARM. TWIN EACH 17 i7
8130L% 4D |iuncrion Box, STAINLESS STEEL, EMBEDDED IN STRUCTURE. 18”X4”X10” EACH 4 4

¥SPECIALTY T TEMS

SUMMARY OF QUANTITIES




CONTRACT NO. 64647

F.AP TOTAL [SHEET
RTE. SECTION COUNTY SHEETS!  NO.

27 % g 595 1-3-K ROCK ISLAND| 476 | 20
S4S TREATED TIMBER STA. TO STA,
FED.ROAD DIST. N0, [ILLINOIS| FED. AID PROJECT
4 o s%f
4 - M16-2 BUTTON HEAD —<
BOLTS WITH STD. HEX. NUT r ¢
£ B [
dH [ i
70/ -~
e
i o , .
@ o o 22 24
o < <
B — < > ,
] N 2.5 §'-10'1™ 12 12 11 11 12 12’ 10’ 2.5
———Yp—] > [———
L5 1 ;
CONERETE [
v Y STEEL PLATE BEAM BARRIER, '
. 7 GUARDRAIL, TYPE A _\ DOUBLE
AR I i I (CORED IN ROCK FILL) FACED e
H H
' % |24 157 L.5% ) 4% %\ _LS5Z 157, A
, = A”“—|—— — o — —r
RUB RAIL STATIONS e e : —— i
A N PCC PAVEMENT 9 172" 4 DRAD
LT, 381+bb - 382+16 0 PCC AV : ~ PIPE UNDERDRATN, 4
364425 NI PCC SHOULDERS, 9 1/2" PCC SHOULDERS, 9 1/2 N
— - e "
LT. 363+75 P CA 6 OR CA 10 #w — STABILIZED SUB-BASE 4 AN ++The cost of CA 6 OR CA 10 to be included
e ———— — 12" SUBBASE GRANULAR MATERIAL, TYPE A \\/,.(3 In the cost of SUB-BASE GRANULAR
e PCC SHOULDERS, 6" No.6 TIE BARS 12" LONG at 307 Ctrs. MATERIAL, TYPE A
e No. 6 TIE BARS AN
- 247 LONG at 24" Ctrs. ~
MILAN BELTWAY NOTE:
- If PCC PAVEMENT, PCC SHOULDERS, CURB AND GUTTER,
. OR CONCRETE MEDIANS are constructed after Oct 15
STATION 358+13n68 363+]—6n91 and opened to traffic before Aprill5, use
PROTECTIVE COAT.
¢
\
707
22 24’ o1
STRUCTURAL DESIGN INFORMATION . B T e I S R
RAMP 1| o RAMP 3
STRUCTURAL DESIGN TRAFFIC: Year 2010 |
' STEEL PLATE BEAM CONCRETE- 2.66'
. 38600 . 80O . 800 : GUARDRAIL, TYPE A 1.5 BARRIER, B 2 "
Fvs sU= MU (CORED IN ROCK FILL) - DOUBLE i ™ J, N,
FACED | ~PGL PGL ~ o
ROAD/STREET CLASSIFICATION: Class | ' . | ' e
2% 157 L5% | ar A PRV [ -1/ Loz, | 2n, | 4 /‘ 1:4 FOR FILLS O TO 6 FT
PERCENT OF STRUCTURAL DESIGN TRAFFIC IN DESIGN LANE: = = = e = — = = : 1:3 FOR FILLS 6 .TO 15 FT
AN 7 ] 1:2 FOR FILLS OVER 15 FT
p= 32% S= 457, M= 457, P%C ?AV)EMENT 9 12" PIPE UNDERDRAIN, 4" / _
(JOINTED PCC SHOULDERS, 9 1/2" | N
TRAFFIC FACTOR: Actual TF= 6.03 PCC PAVEMENT= S 1727 e AN\ N N N\ STABILIZED SUB-BASE 4
_PCC SHOULDERS. § 172 \ 12" SUBBASE GRANULAR_MATERIAL, TYPE A"
’ AGGREGATE SHOULDER, TYPE A
CA & OR CA 10+ \ No.B TIE BARS 12 LONG at 30" Ctrs.
PCC SHOULDERS, 6 24" LONG o re
SUBGRADE SUPPORT RATING:
ssRe POOR (510, 30T 364vipal JOHN DEERE ROAD
ssR= _POOR _ (stq. 38145789 417+10.16 ' STATION 382+57.89 - 384+49.93

TYPICAL SECTIONS - MILAN BELTWAY/J@HN DEERE ROAD




CONTRACT NO. 64647

FAP TOTAL [SHEET
EAP) secTIoN COUNTY | JOTALTSHEE

535 1-3-K ROCK ISLAND| 476 21

ST, T0 STA.

FED.ROAD DIST. 0, [ILLINOIS| FED. AID PROJECT

¢
!
70/
16’ 22" 24 21
20 6" | 16" & VAR, 12! 12 1 11/ 12’ 12/ 10
Syt
RAMP 1
1.5¢
s el
CONCRETE
BARRIER, 6
DOUBLE el .
FACED | ~ —6 PROVIDE A 3'x1’ GRANULAR EMBANKMENT TO DAYLIGHT
© LT.& RT.STA. 384+00, 386+50, & 389+00
4% L2 41-5;4 152 ‘;-A A\ _L5% 157
T e = = —
_________I\r._x_&u

\ . ‘b\/ AT
@h OQQO (Pgo ?

- TOPSOIL, 6"

B3y
-PIPE UNDERDRAIN, 4” AN

OIS S UD@DOD% X %L} BB AN o
000“0 L@Pp OB uorf @ chga ,{31@0/ O 0-0 d)@ o
TR '%%f R e

:\/1
(PJC(')CIN'?I'é\léE!\AENT 9 12 PCC SHOQULDERS, 9 1/2"

PCC SHOULDERS, 9 172" STABILIZED SUB-BASE 4"

CA 6 OR CA 10 w» 12 SUBBASE GRANULAR MATERIAL, TYPE A + BEGIN QUARRY RUN GRANULAR EMBANKMENT STA. 383+00
-~ No.6 TIE BARS 12" LONG at 30" Ctrs. End QUARRY RUN GRANULAR EMBANKMENT STA. 391+00
— AGGREGATE SHOULDERS, TYPE A No. & TIE BARS 24 LONG ot 24” Ctrs. » |
367 QUARRY RUN CRANULAR EMBANKMENT = *+The cost of CA 6 OR CA .10 to be included
GEOTECHNICAL FABRIC FOR GROUND STABILIZATION in the cost of SUB-BASE GRANULAR

MATERIAL, TYPE A

JOHN DEERE ROAD
STATION 384+49D93 B 388+5]’°29 NIO'FTEF:JCC PAVEMENT, PCC SHOULDERS, CURB AND GUTTER,

OR CONCRETE MEDIANS are constructed after Oct 15
and opened to traffic before Aprill5, use
PROTECTIVE COAT.

¢
\
70’ & VAR
21 24 22’ 24 21
12 &
10’ 12’ 12’ 1 i 12’ 12 VAR, | 10'-6"
RAMP 4
, 1| | FCONCRETE
, . 2660 | | | L BARRIER, 15
No. & TIE BARS 121 LONG of 30" Ctrs. DOUBLE — rf
- FACED . .
PGL ’ e
] 1:6 FOR FILLS 0 TO 6 FT
; 1:4 FOR FILLS OVER 6 FT

=
\‘ T e — Jalase ] /‘-‘Vu\wud/ S " o N N
i = fé%»zm&g el

. 3&3@@ s QSOQ ,%%m
PIPE UNDERDRAIN, 4°*

4t pCC PAVEMENT 9 172"~
No., 6 TIE BARS
24" LONG at 24* Ctrs.

(JOINTED) j\ ~ L
36" QUARRY RUN GRANULAR EMBANKMENT + TOPSOIL, 6"
PCC SHOULDERS, 9 1/2"
STABILIZED SUB-BASE 4

PCC SHOULDERS, 9 1/2"
CA 6 OR CA 10 ==

12 SUBBASE GRANULAR MATERIAL, TYPE A — GEOTECHNICAL FABRIC FOR GROUND S$TABILIZATION=-

o : TP

JOHN DEERE ROAD
STATION 388+51.29 - 398+50.01

TYPICAL SECTIONS - JOHN DEERE ROAD




CONTRACT NO. 64647

F AP TOTAL [SHEET
RTE. | SECTION COUNTY  5hE TS| No.
595 1-3-K ROCK ISLAND| 476 | 22
STA. TO STA.

FED. ROAD DIST. NO. ‘ILLINOIS| FED. AID PROJECT

¢
|
82 & VAR
24 22" 36’ 21
16' 24 to 127 120 12 1 11 127 127 12" 10"
RAMP 2
o
2 6 ["CONCRETE
1:6 FOR FILLS O TO 6 FT l 266w | L BARRIER,
1:4 FOR FILLS OVER 6 FT : I DOUBLE
FACED
PGL ] .
4.5 ) ) ) 156 FOR FILLS O TO 6 FT
=t 3:5% 3 4.5% 1:4 FOR FILLS OVER 6 FT
.................. e o e e
AR D =

PIPE UNDERDRAIN, 4"
PCC PAVEMENT 9 1/2 (JOINTED) T T T T T T T
No. 6 TIE BARS 24 LONG at 24" Ctrs. TOPSOIL, 6"
1:3 FOR CUTS OVER 4 FT ' .
) ) STABILIZED SUB-BASE 4 - 7 -~ ~ .
12" SUBBASE GRANULAR MATERIAL, TYPE A - "
PCC SHOULDERS, 9 1/2 *End right side poving at Station 415+45.16
CA & OR CA 10 ==
**The cost of CA 6 OR CA 10 to be included
in the cost of SUB-BASE GRANULAR
O DEERE ROAD MATERIAL, TYPE A :
STATION 398+50.01 - 414+70.16
NOTE:
If PCC PAVEMENT, PCC SHOULDERS, CURB AND GUTTER,
OR CONCRETE MEDIANS are constructed after Oct 15
and opened to traffic before Apriilb, use
¢ PROTECTIVE COAT. ‘ :
|
94’
|
36’ 22’ 36’ 21
12’ 12’ 12¢ 11’ 11’ 12’ 12’ 12’ 10’
& VAR.
8 ~CONCRETE
> & 2.66" | | |/ "BARRIER,
' l DOUBLE
FACED

PCC PAVEMENT 9 1/2"
(JOINTED) = /
PCC SHOULDERS, 9 /2" —

CA 6 OR CA 10 =

< 2 6 —ozpzzoTTES B -
2 £ = No. 6 TIE BARS
: No. & TIE BARS 24" LONG at 24" Ctrs.
4
F‘# PIPE UNDERDRAIN, 4" PCC SHOULDERS, S 1/2"
STABILIZED SUB-BASE 4”

24" LONG at 24" Ctrs.
12”7 SUBBASE GRANULAR MATERIAL, TYPE A

JOHN DEERE ROAD
STATION 414+70.16 - 417+10.16

i

TYPICAL SECTIONS — JOHN DEERE ROA




CONTRACT NO. 64647

T T
595 1-3-K ROCK ISLAND| 476 23
STA. TO STA.
FED.ROAD DIST. NO. ‘ILLINOIS‘ FED. AID PROJECT
' )
3 | il
.16 24"t 1’ , 3
<8 16° 8’ . PROVIDE A 3'x1’ GRANULAR EMBANKMENT TO DAYLIGHT
PIPE UNDERDRAIN, 4" © 250° CENTERS, LOW SIDE ONLY .
2’ 4| 12'(a) | 6" 2 {—CA & OR CA 10* 16 0-12' 24’ 16’ ,

RAMP 3 RT. 6+60.00-11+46.00
RAMP 4 RT. 2+40.73-8+59.41 10

TOPSQIL, 6”

300;%%

STABILIZED SUB-BASE 4"
12" SUBBASE GRANULAR MATERIAL, TYPE A

"No. 6 TIE BARS
24" LONG at 24’ Ctrs.

-~PCC SHOULDERS, § 1/2"
AGGREGATE SHOULDERS, TYPE A

GEOTECHNICAL FABRIC FOR GROUND STABILIZATION (b)

RAMP 1 (STA, 0+45.10 - 9+78.04)

|
WETLANDS VAR. i

b)Ramp 1 Sta. 0+43.10 - 4+00

No. 6 TIE BARS—
24" LONG at A
24” C‘rrs DN\

uVUv UQ\J oug / ~
R e

PCC PAVEMENT 9-1/2" (JOINTED)

— STABILIZED SUB-BASE 4"

~ 12’ SUBBASE GRANULAR MATERIAL, TYPE A

-~ PCC SHOULDERS, 9 1/2”

AGGREGATE SHOULDERS, TYPE A

36" QUARRY RUN GRANULAR EMBANKMENT
(STa. 14+00-16+41.10)

GEOTECHNICAL FABRIC FOR GROUND STABILIZATION
PROVIDE A 3’x1” GRANULAR EMBANKMENT TO DAYLIGHT

9 P

T ,__}@%@&g%

e /ouou@é ouow
\
A

TURF REINFORCEMENT MAT PIPE UNDERDRAIN, 4" ——

RAMP 1 ONLY

Sta. 9+30 --9+88.33
Ramp 3 Sta.6+60 - 12+65.35
Ramp 4 Sta.2+40.73 - 8+00

RAMP 2 (STA, 6+10.51 - 10+47.13)(Q) RAMP 2 (STA l@C)zS—I?ﬁE?NTElR%LOYGSIj—EZlO%LYlO)
RAMP 3 (STA. 6+60.00 - 12+65.35) . : )
RAMP 4 (STA. 2+40.73 - 8+59.41) 1612 24 a1
16 i
& = /—PIPE UNDERDRAIN, 4"
12 A 1212 12 32" 16’ 8., 8 ‘ b 4 =
. . CA 6 OR CA 1(:"——. ’1-.5“'. N - P—L— 22
L cORe s B TeR o MIN. PGLx» ' )
= TY.B-6 = » [ it
| [ é e QI/; N
21‘2 I Ej CEJ 11l e
o POL#»* e e S
. - , X - QU
‘ 4‘-4 E 274 % U e -~ \C’% ﬁw@%ﬁ%&&@n 9%@%&3 S
# - Nye—1= ———— ‘ \ PCC PAVEMENT 9 1/2” (JOINTED) g
STABILIZED SUB-BASE 4"
s 5 TOPSOIL, 6" .
| . I . = 12" SUBBASE GRANULAR MATERIAL, TYPE A
AR R e e
T ol - PCC PAVEMENT 9 1/2 (JOINTED) d 247 LowG ot 24 cies. PROVIDE A 3"xI' CRANULAR
~ PCC SHOULDERS, 9 1/2" EMBANKMENT TO DAYLIGHT

STABILIZED SUB-BASE 4"
~-- 12" SUBBASE GRANULAR MATERIAL, TYPE A

NO. 6 TIE BARS
24" LONG at 24" Ctrs.

PIPE UNDERDRAIN, 4" —

CA 6 OR CA 10 » —
PIPE UNDERDRAIN, 4"

36’ QUARRY RUN GRANULAR EMBANKMENT
GEOTECHNICAL FABRIC FOR GROUND STABILIZATION

PCC SHOULDERS, 9 1/2"

AGGREGATE SHOULDERS, TYPE A
PROVIDE A 3'x1’ GRANULAR EMBANKMENT TO DAYLIGHT

@ 250 CENTERS, LOW SIDE ONLY
RAMP 3 (STA. 154+21.33 - 17+79.58)
2+40.73)

RAMP 4 (STA. 0+33.00 -

AGGREGATE SHOULDERS, TYPE A @ 250" CENTERS, LOW SIDE ONLY
36" QUARRY RUN GRANULAR EMBANKMENT

GEOTECHNICAL FABRIC FOR GROUND STABILIZATION

RAMP 3 (STA, 12+65.35 -

*The cost of CA 6 OR CA 10 to be included
in the cost of SUB-BASE GRANULAR
MATERIAL, TYPE A

~— TOPSOIL, 6"

15+21.33)

**Refer to superelevation rates on curve
tables for other pavement cross-slopes
Refer to Standard 483001 for shoulder
cross-slopes on curves

=#**Superelevation rates to rotate around
Baseline

TYPICAL SECTIONS - 52ND AVENUE RAMPS




CONTRACT NO

64647

6.0 & VAR. STA. 1148+44.00 - 1151+63.02
STA. 1157+57.70 ~ 1157+30.86
STA. 1160+52.50 -~ 11614+66.00
STA. 1166+44.93 - 1168+21.00

4.2° STA. 1168+21.00 - 1171+96.23
2.58" OF  |est— %o
* 1.58"

et
1.08’
Iy BRI

CURB & GUTTER
, TY. B-6.06 SHAPE
¥
Y
TTURN LANE

iOPTiONAL CONST. JT.

CURB & GUTTER
*TY.B-6.12 OR
TY.B-6.24 SHAPE

THRU LANE

CONCRETE MEDIAN,
TYPE SB (SPECIAL)

DETAIL A

= USE TY.B-6.12 SHAPE NORTH SIDE OF MEDIAN
STA. 1170+31.27 - 1171496.23

APy secTion COUNTY | o AL [ SHEET
595 1-3-K ROCK ISLAND| 476 | 24
STA. i 70 STA.

FED.ROMD DIST.NO. [ILLINOIS| FED. AID PROJECT

¢
|
VARIES 62' TO 66/
\
24! VAR. 14' to 18’ 24 )
217" ] e L
‘ i 70-9 79 ’ ’ 10’
0 12 12 9 9 12 i 12
0 o 127 2'-¢
LT. TURN COMB CONC. CURB
COMB CONC. CURB & GUTTER TY. B-6.24
& GUTTER TY. B-6.24 PGL
2.0% 1.5% .
4~~‘;:;:""’/(%’"M”— . -jy
A _ \‘\"\\
No. 6 TIE BARS S~
24" LONG at 24" Ctrs. ~—
TOPSOIL, 6" S~
PCC PAVEMENT 9 1/2 (JOINTED) S~

PCC PAVEMENT 9 1/27 (JOINTED)
12" SUBBASE GRANULAR MATERIAL, TYPE A

BLACKHAWK ROAD

STA. 1146+00.00 - 1147+94.08
¢
I el L
VARIES 66’ TO 78’
|
24 18 VARIES 24' TO 36’
PR
10° 21 v | 9 120 120 0 to 12’ ‘
. o = o RT. TURN
‘ 6 4 12 | ) [
COMB CONC. CURB - LT. TURN ~ COMB CONC. CURB i
& GUTTER TY.B-6.24 ' & GUTTER TY.B-6.24 PROVIDE A 3'x1’ GRANULAR EMBANKMENT TO DAYLIGHT
@ 250’ CENTERS, LOW SIDE ONLY
2:.07_ 2.5%
— —
B —

SUPERELEVATION ATTAINED
BY ROTATING ABOUT PGL.

CONCRETE MEDIAN, TYPE SB (SPECIAL) (SEE DETAIL A)

No. 6 TIE BARS

B SR ST
BENCH_EX, GROUND Q@&O"g‘ﬁ?@&x s
PRIOR TO EMB. PLACEMENT
PCC PAVEMENT 9 1/2" (JOINTED)

— 12”7 SUBBASE GRANULAR MATERIAL, TYPE A

36" QUARRY RUN GRANULAR EMBANKMENT =
GEOTECHNICAL FABRIC FOR GROUND STABILIZATION =

24" LONG at 24" Ctrs.

BLACKHA

STA. 1147+94.08 -

WK ROAD
1152+50.00

* Begin Quarry Run Granular Embankment Rt, Sta. 1150+25

**The cost of CA 6 OR CA 10 fo be ncluded

in the cost of SUB-BASE GRANULAR
MATERIAL, TYPE A

TYPICAL SECTIONS - BLACKHAWK




CONTRACT NQ. 64647

F.AP,

TOTAL {SHEET
RTE. SECTION COUNTY X

SHEETS| NO
595 1-3-K ROCK ISLAND

476 25
STA, TO STA.

FED. ROAD DIST. N0 [ILLINOIS| FED. AID PROJECT

¢
VARIES 82 TO 90’
28" to 36 18" MEDIAN 36’ N -
\ 100 | |aT0 120 12 12 9 9’ 2012 g2 0
RT. TURN ! RT. TURN |
; ]
COMB CONC. R ; ~ COMB _CONC. CURB
& GUTTER TYC% 224 . - : & GUTTER TY.B-6.24
i
; . .0%| 2.0% ’
- % 2.0%, >T:(I,2':“-3‘“‘ [ 2:0% 2.5% a5
\?]E’“ L — — —+! = PROVIDE A 3'x1’ GRANULAR EMBANKMENT TO DAYLIGHT
I N \ @ 250’ CENTERS, LOW SIDE ONLY
z" N No. 6 TIE BARS .
= 3 247 LONG at 24" Ctrs. 271 | - e - (pm
/ OISR %oo%b SIS ; A SRR S me;o% 5 M&@Q SS58
R R ke
,,,,,,,,,,, ~ B VA o> = R s o ¢ S RAPURFRS U ORASEUORAS LS MIN .
X PCC PAVEMENT 9 1/2" JOINTED 7
ﬁ__. e TOPSOIL, 6" 12" SUBBASE GRANULAR MATERIAL, TYPE A e
.—«f‘v'j 36" QUARRY RUN GRANULAR EMBANKMENT —— —CONCRETE MEDIAN" SURFACE, 4" 3
GEQTECHNICAL FABRIC FOR GROUND STABILIZATION — CA & OR CA 10 ==
COMB CONC. CURB & GUTTER TY.B-6.24
SUPERELEVATION ATTAINED EK
BY ROTATING ABOUT PGL. 8L ACKHAWK ROAD
2%
STA, 1152+50.00 - 1156+87.63 T y
0%
\\
¢ ~
**The cost of CA 6 OR CA 10 to be included |
In the cost of SUB-BASE GRANULAR 66’
MATERIAL, TYPE A ‘ P17 L
) 120 12 18’ 12’ 12
!
7] I GUARDRAIL SECTIONS
COMB CONC. CURB 127 to O, Mg’ COMB _CONC. CURB
& GUTTER TY.B-6.24 LT. TURN & GUTTER TY.B-6.24 FLQ gﬁ- ﬂg?:?g - 1111552;7:(??
[ PGL . STA. -
STEEL PLATE BEAM - PGL / LT. STA. 1160440 - 1163+91
GUARDRAIL, TYPE & oy | RT. STA. 1160+65 - 1162+00

SOOI SO 00%07 Iz
e gg&o cpoo )oo( %03853?0 S u
F’CL, PA\/EMENT 9 1/2” (JOINTED

12" SUBBASE GRANULAR MATERIAL, TYPE A

CONCRETE MEDIAN, TYPE SB (SPECIAL) (SEE DETAIL A)

No. 6 TIE BARS
24" LONG at 24 Ctrs.

~-36"" QUARRY RUN GRANULAR EMBANKMENT
GEOTECHNICAL FABRIC FOR GROUND STABILIZATION

BLACKHAWK ROAD
STA. 1156+87.63 - 1157+00.00

52ND AVENUE - -
STA, 11574+00.00 1157+90.86
STA. 1160+52.50 1161+66.13

~— PROVIDE A 3'x1’ GRANULAR EMBANKMENT TO DAYLIGHT
@ 250’ CENTERS, LOW SIDE ONLY

TYPICAL SECT!

2|

ONS

BLACKHAWK ROAD/52ND AVENUE




CONTRACT NO. 64647

F.AP. TOTAL |SHEET
RTE, | SECTION COUNTY  |SHEETS| NO.
595 | 1-3K_ |ROCK ISLAND| 476 | 26

STA. TO STA.

FED. ROAD DIST, NO. ‘ILLINOIS‘ FED. AID PROJECT

¢
i
VARIES ]ee' to 78’ prqn
120 12 18' & VAR. 12012 o1 o
10’ MEDIAN: RT. TURN
| B 98
| VAR, VAR,
~-COMB_CONC. CURB
COMB_CONC. CURB
& GUTTER TY.B-6.24 ! PGL & GUTTER TY.B-6.24
| PGL
5 27 W22 2y 4
2L Lon. 25y | %,
- / o PROVIDE A 3'x1’ GRANULAR EMBANKMENT TO DAYLIGHT
N @ 250" CENTERS, LOW SIDE ONLY '
/:’”\%*’“ﬁ“ S B SRR SO T %%ﬁ &i @W’ OOOW“
S R el
________ e : .
N\ Mo 6 TIE BARS /~ PCC PAVEMENT 9 1/2 (JOINTED) ]\\~ o
O. ———
b {- 12" SUBBASE GRANULAR MATERIAL, TYPE A TOPSOIL, 6"

COMB CONC. CURB
& GUTTER TY.B-6:.24

CONCRETEj MEDIAN SUP{FACE 4"
36" QUARRY RUN GRANULAR EMBANKMENT
GEQTECHNICAL FABRIC FOR GROUND STABILIZATION

52ND AVENUE
STA. 1161+66.13 - 1166+00.00

\[:j// 24" LONG at 24" Ctrs.
4

*CORRUGATED MEDIAN STA. 1165+16.03 TO 1165+53.68

«xTHE COST OF THE CA 6 OR CA 10 TO BE
INCLUDED IN THE COST OF SUB BASE GRANULAR

¢ MATERIAL, TYPE A
|
66’
: e pe et
12’ 12’ 18/ 12/ 12/
X 9
10’ , O
~[>i < © ‘
12/
COMB CONC. CURB
COMB_CONC. CURB & GUTTER TY.B-6.24
& GUTTER TY. B-6.24 LT. TURN POL |
I
1
Loz _ |
PROVIDE A 3'x1’ GRANULAR EMBANKMENT TOQ DAYLIGHT
@ 250 CENTERS, LOW SIDE ONLY

[S1jio) 0‘0“(1%0013;5 l@ O0
R &:’o%m%

~— CONCRETE MEDIAN, TYPE SB (SPECIAL) (SEE DETAIL A) —/,\¥ gte

PCC PAVEMENT 9 1/2 (JOINTED) T0PSOIL, 6"
----- 12" SUBBASE GRANULAR MATERIAL, TYPE A

36" QUARRY RUN GRANULAR EMBANKMENT

— GEOTECHNICAL FABRIC FOR GROUND STABILIZATION

No. 6 TIE BARS 24" LONG @ 24" Ctrs.

52ND AVENUE
STA. 1166+00.00 - 1168+21.00

TYPICAL SECTIONS — 52ND AVENUE




CONTRACT NO. 64647

& GUTTER TY.B-6.24

10° 107

COMB CONC. CULB T COMB CONC. CURB
& GUTTER TY.B-6.24

PGL

PCC PAVEMENT 9 1727 (JOINTED) \\ ;
. . . N . - - . O SN N
G SRR s
bl %@%@&@mgwaﬁﬁpﬂm“ﬁﬁ;@&*
12" SUBBASE GRANULAR MATERIAL, TYPE A
“—CONCRETE MEDIAN, TYPE SB (SPECIAL) (SEE DETAIL A)

36" QUARRY RUN GRANULAR EMBANKMENT ##«
GEOTECHNICAL FABRIC FOR GROUND STABILIZATION

52ND  AVENUE
STA. 1168+21.00 - 1172+50.00
¢

s
’ s B
INEe R s exe R e Reie s ekavil eiete;
NSt st e
TOPSOIL, 6"

No. 6 TIE BARS
24" LONG at 24" Ctrs.

78" % VAR,

] S
, w2-o | 12 1 18' & VAR. 2 12 10"
107 | .
RT. TURN g g
ENDS STA. & VAR. & VAR,
COMB CONC. CURB ~—— - COMB CONC. CURB
s GUTTER Tv.B-6.24 | | 212+49.34 & GUTTER TY.B-6.24
l {
SR 2 i % BENCH_EX. GROUND
pum 7= N PRIOR TO EMB. PLACEMENT
~

PCC SIDEWALK, 5

(BEGINS STA, 1173+427.78)

[

~— PCC PAVEMENT 9 1/2”\(inINTED)

12" SUBBASE GRANULAR MA ERI_AL._I_Y_PE_A_, A
—— COMB CONC. CURB

No. 6 TIE BARS
24" LONG at 24" Ctrs.

CA 6 OR CA 10%» & GUTTER TY.B-6.24 TOPSOIL, 6"
= CONCRETE MEDIAN SURFACE, 4"«
52ND AVENUE SRR
STA, 1172+50.00 - 215+70.80
$
VARIES 50 o 38 rqr
24' -12' | 20 12 16"
1
’ J 1 j L TURN /| % VAR,
@ COMB CONC. CURB — - g = - - COMB CONC. CURB
& GUTTER TY.B-6.24 MED. [,_» VAR & GUTTER TY.B-6.24
PGL )
~~~~~~~~~~~~~~~~~ _ 2% 2y Iy ’
e L ~ BENCH_EX. GROUND
. — T PRIOR TO EMB. PLACEMENT
PCC SIDEWALK, 57 £ =2 O

PCC PAVEMENT 9 1/2 (JOINTED) LA N\

12" SUBBASE GRANULAR MATERIAL, TYPE A |~ 7 N
------- - No. 6 TIE BARS T
»

24”7 LONG at 24" Ctrs. TOPSOIL,

52ND  AVENUE
STA. 215+70.80 - 218+50.00

F.AP TOTAL [SHEET
RTE.]  SECTION COUNTY  1chgETS| NO.

595 1-3-K ROCK ISLAND|. 476 27

STA. TO STA

FED.ROAD DIST.NO. [ILLINOIS| FED. AID PROJECT

PROVIDE A 3’x1’ GRANULAR EMBANKMENT TO DAYLIGHT
@ 250’ CENTERS, LOW SIDE ONLY

*CORRUGATED MEDIAN STA. 213+89.95 TO' 215+70.80

s*The cost of CA 6 OR CA 10 to be included
in fthe cost of SUB-BASE GRANULAR
MATERIAL, TYPE A

#*#*End Quarry Run Granular Embankment Sta, 1171+00

© COMBINATION CONCRETE CURB & GUTTER
ENDS STATION 218+00

TYPICAL SECTIONS ‘,— 52ND AVENUE




CONTRACT NO.

64647

RELOCATED 3RD STREET

TOPSOIL, 6’

RELOCATED 3RD STREET

VAR.

15.58" & VAR.

PORTLAND CEMENT CONCRETE
PAVEMENT 7 3/4" (JOINTED)/W INT. CURB

12’ SUBBASE GRANULAR MATERIAL, TYPE A

RELOCATED 3RD STREET

(STA. 0+00.00 -

TOPSOIL, 6"

¢
31.17" & VAR.
L2 15.58' & VAR. 15.58’ & VAR.
8’ 8’ ‘
PGL— SEE STD. ‘BLR -
10-3 FOR CURB
2.0% |

PORTLAND CEMENT CONCRETE
PAVEMENT 7 374" (JOINTED)/W INT. CURB

—12"" SUBBASE GRANULAR MATERIAL, TYPE A
PCC SIDEWALK, 5" (STA. 0+86.85 - 4+50)

(STA. 1+29.17

SEE STD. BLR
10-3 FOR CURB

- 4+450)

¢
|
31.17" & VAR.

4 2 15.58" & VAR. 15.58" & VAR. 10 ,
8’ g ]
\ o
PGL SEE_STD. BLR )
10-3 FOR CURB . ]
2.07 | a3

PORTLAND CEMENT CONCRETE -
PAVEMENT 7 374" (JOINTED)/W INT. CURB

12" SUBBASE GRANULAR MATERIAL, TYPE A
PCC SIDEWALK, 5"

(STA. 4450

#x¥-27 REL.3RD STREET STA.5+00 - 11+30

- 114+90.39)

1+29.17)

F.AP
RTE. SECTION

TOTAL
COUNTY SHEETS

SHEET
NO.

595 1-3-K

ROCK ISLAND| 476 .

28

STA.

TO STA.

FED. ROAD DIST. NO.

[iuemors| Fep. AID PROJECT

¢
3 9.42 | 3117 & VAR.
e - 15.58’ & VAR, 15.58' & VAR.& 3
, 8 8’ |
f |
— Lygo | PGL SEE_STD. BLR
~>~Y4r] a7 . 1, 10-3 FOR CURB
- IR it - 2.0% 47 [
?1/ —
TOPSOIL, 6”
CONCRETE CURB, TYPE B
8" AGG. BASE CSE., TYPE B PORTLAND CEMENT CONCRETE

2" INCIDENTAL BITUMINOUS SURFACING

PAVEMENT 7 374" (JOINTED)/W INT. CURB

12" SUBBASE GRANULAR

MATERIAL, TYPE A

44TH STREET CONNECTOR (STA. 0+33.00 - 14+39.05)

TOPSOIL, 6" -

¢
|
31177 & VAR,
3’ 15.58" & VAR. 15.58" & VAR. 3
8’ 8’ !
PGL— SEE STD. }BLR
10-3 FOR CURB

44TH STREET CONNECTOR
OLD BLACKHAWK ROAD

2.0%|

PORTLAND CEMENT CONCR

ET

E
PAVEMENT 7 374" (JOINTED)/W INT. CURB

(STA. 1+39.05
(STA. 0+15.58 -

12" SUBBASE GRANULAR MATERIAL, TYPE A

- 4+00.00)
1+86.83)

TYPICAL SECTIONS — SIDE STREETS




PORTLAND CEMENT CONCRETE ' T LN
PAVEMENT 9 1/2” (JOINTED) S

12" SUBBASE GRANULAR MATERIAL, TYPE A

COMB. CONC. CURB & GUTTER
TYPE B-6.24

VALLEY VIEW DRIVE (STA. 151+52.15 - 152+46.53)

- PORTLAND CEMENT CONCRETE T
PAVEMENT 7 374" (JOINTED)

127 SUBBASE GRANULAR MATERIAL, TYPE A

COMB. CONC. CURB & GUTTER
TYPE B-6.24

VALLEY VIEW DRIVE (STA. 152+46.53 - 154+00.00)

a. TRANSITION SLOPE FROM 2% TO -2% FROM
STATION 153+00 TO STATION 154400 T
MEET EXISTING PAVEMENT. ' '

CONTRACT NO. 64647
AP TOTEL [SREET
RTE. ] SECTION COUNTY  |sHeETS | NO.
595 | 1-3K [ROCK ISLAND| 476 | 29

STA.

TO STA.

FED. ROAD DIST. NO.

J1LLNoIs [ FED. AID_PROJECT

4.58’ 107

PGL— | 1o
Mo X 2.0% e
| I T — et

|
14.58’ v ; 12’

A/C FENCE

i
1
|
|
|
|
1

KIRICLALX

I e — o |
j&ww = \\\
TIE BARS 1 1/4 (24" CTR.) ™y ~
COMB. CONC. CURB & GUTTER f\\:~ o S
TYPE B-6.24 (SPECIAL) TOPSOIL, 6” X % N

12" SUBBASE GRANULAR MATERIAL, TYPE A T == D

PAVEMENT REMOVAL —

VALLEY VIEW DRIVE (STA. 154+00.00 - 160+09.77)

¢
|
3117 & VAR.
L3 & 15.58" & VAR. 15,58 & VAR. 10 i
VAR. , . L
» ' 12 12 | %:
PGL: SEE STD, BLR wl
10-3 FOR CURB . o]
2.0% b A7 3 2

TOPSOIL, 6" PORTLAND CEMENT CONCRET

c -
PAVEMENT 7 3/4" (JOINTED)/W INT. CURB
12" SUBBASE GRANULAR MATERIAL, TYPE A

VALLEY VIEW DRIVE (STA. 160+09.77 - 1/71+29.20)

=x+47 VALLEY VIEW DRIVE STA. 168+50 - 169+10
seu-dy VALLEY VIEW DRIVE STA.165+30 - 168+80

., b. TRANSITION SLOPE FROM +0.2% TO -2% FROM
. . STATION 160+09.77 (EXISTING PAVEMENT) TO
STATION 160+60

TYPICAL SECTIONS - SIDE STREETS




CONTRACT NO. 64647

VAR, VAR,
2! \ 13" 13 |

////// -l‘;;’—\i’?;'
TOPSOIL, 6 -
PORTLAND CEMENT CONCRETE =

PAVEMENT 9 172" (JOINTED) -

12" SUBBASE GRANULAR MATERIAL, TYPE A

COMB. CONC. CURB & GUTTER
TYPE B-6.24

TRINITY DRIVE (STA. 0+33.00 - 0+98.45)

¢
21 & VAR, 21’ & VAR,
%
lig]
3o 12 VAR, '0-12’ 12
MED.| LT. TURN
—— VAR,
T PGL:
L2074 N 207 | i

PAVEMENT REMOVAL

PORTLAND CEMENT CONCRETE
PAVEMENT 7 3/4' (JOINTED)

12" SUBBASE GRANULAR MATERIAL, TYPE A

—— COMB. CONC. CURB & GUTTER =«
TYPE B-6.24

TOPSOIL, 6"

COMB. CONC. CURB & GUTTER BEGINS
LT.STA, 15+53.01
RT. STA. 15+54.17

44TH STREET (STA. 15+00.00 - 17+00.00)

- TRINITY DRIVE (STA. 0+98.45 - 2+92.62)

FAP TOTAL [SHEET
RTE. | SECTION COUNTY | hEETS| NG,

595 1-3K ROCK ISLAND| 476 | 30

STA. . T0 STA.

FED.ROAD DIST. N0, [ILLINOIS | FED. AID PROJECT

¢
|
VAR.
3
VAR, VAR.
13 13’ ‘ 5 .4
PGL SEE STD. BLR
10-3 FOR CURB

/RA PCC SIDEWALK, 5” (END 1+91.13)
TOPSOIL, 6"

~— PORTLAND CEMENT CONCRETE
PAVEMENT 7 3/4" (JOINTED)/W INT. CURB

~ 12/ SUBBASE GRANULAR MATERIAL, TYPE A

¢
21" & VAR, ! 33
12-0"__ 6
& LT. TURN | MED. 2
L3N] e 6,  0-12 2 12 |3

~ 2.0% . 2.0z B S

L el
PAVEMENT REMOVAL
- PORTLAND CEMENT CONCRETE CONNECTOR
PAVEMENT 7 3/4" (JOINTED) (STA, 0+33 -~ 1+39
12" SUBBASE GRANULAR MATERIAL, TYPE A TO STA. 18+35

~ COMB. CONC. CURB & GUTTER
TYPE B-6.24

& VAR. |MED.| LT.TURN RT. TURN e
T POL ,
ISR t
47:\ " O 5

*» SEE DETAIL RT.
44TH STREET

44TH STREET (STA. 17+00.00 - 19+'68n75):

TYPICAL SECTIONS -~ SIDE STREETS




CONTRACT NO. 64647

FAP

B seorion | cownry [0TSR
595 1-3-K ROCK ISLAND| 476 31
STA. TO STA.
FED. ROAD DIST. N0, [ILLINOIS| FED. AID PROJECT
N
POT_Sta_0+00.0
VALLEY VIEW DRIVE 9.0700.00 OLD BLACK HAWK ROAD LEGEND
CHAIN VAL-VIEW %ﬁlz%)NAg/ZIENRU/EMFBé&MP 2 CHAIN OLDBLACK
POT Sta 43+94.88 PT_Stg 1+71.08 52ND AVE. RAMP 1
PC Sta 45+75.49 PT Stq 168+04.78 POT Sto 3+38.85 @& POT Sta 0+00.00
PT Sta 46+88.99 PT Stg 158+95.19 52ND AVE. RAMP 2
PC Stg 162+19.38 V", POT Sta 16476.10
P a .
r”‘lf e POT Sta 419+52 7
s 62 PT Sta 14+72.75
160 F157a o8 €2 PC Sta 10+41.32
BLACKHAWK RD./ PC St 1147+94.08 < 0 pc sta 0+00.00
52ND AVENUE 52ND AVE. RAMP 4
POT Sta 0+00.00 .
CHAIR S2 £ < RELOCATED 3RD STREET @) PT Sto 14+21.05
POT Sta 1143+48.59 ¢ % CRAIN REL3hD
T Sto 20+00.00 /
PT Stg 19+460.77 PT Sto 51+56.58 g/y PC Sta 3+22.98
E— y PT Sta 5+23.60
0T _Sta 6+18.23 b X
44TH_STREET .j\ PC sm PC_Sta 8+54,19
CHAIN 44TH ST ) POT Sta 5+92.05
\PT Sta 2+73 a8 PT Stq 3+43.83
PC Sta 15+54.59 Pc Sta 1+79.22 BENCH MARKS
44TH ST. CONNECTOR | CHAIN NORTH EAST ELEVATION STATION OFFSET DESCRIPTION
CHAIN 44TH CON
_POT Sto 13+39.54 7 POT Sta 0+00.00 g 52ND AVE 1748141.80 | 400616.67 | 570.66 | 216+37.61 | 30.88" LT | N. NW BOLT ON 1ST HYD. W.
PT_Sta 6+56.86 —1 / 4 POT Sta 219+27.97 OF 7TH ST., N. SIDE 52ND AVE.
_POT Sto 58+27.68 &I | 52ND AVE 1748176, 18 | 399904.26 | 570.51 | 1172+95.39|49.17° LT |N. NW BOLT ON 3RD HYD. W,
L U175 /P01 Sta 0+00.00 OF 7TH ST., NE COR. 52ND AVE
. POT Sta " ~+¥y o o % TRINITY ENTRANCE
E 18+12.58 "
52ND AVENUE DITCH g e 52ND AVENUE RAMP 4 |x - 52ND AVE 1748252, 53 | 399530.76 | 571.56 | 1169+03.31 | 26.31° LT | N. NW BOLT ON 4TH HYD. W.
RATN 5oDR-DTTCH T 1] " CHAIN 52-RAMP4 nx OF 7TH ST., N. SIDE 52ND AVE.
% > PT Sta 15+21.33 a3 SW COR. TRINITY MEDICAL CENTER
B w1 N
o1 2132 52ND AVE 1748422.52 | 399228.80 | 572.80 | 1165+49.81 | 23.31° LT |N. NW BOLT ON HYD., NE COR.
/ L PT Sto 11+32.74 alxd 3RD ST. & 52ND AVE
. PC sto 388+51.29 /) | 3.PC Sta 7460.00 5|58 i :
11 552 REL _3RD 1748758. 91 399144, 54 | 575.72 | 3+10. 44 29.25° RT | TOP CEN. BOLT ON HYD. SE COR.
POT Sto 66+42.46 & [4 4  sonp AVENUE RAMP 3 » SONIC RESEARCH BLDG.
S2ND AVENUE RAMP 1 [, I{4 CHAIN S2-RAMPS MAINL INE 1749355.41 | 399159.55 | 584.31 | 404+60.54 |19.02° RT | TOP CEN. BOLT ON HYD. NW COR.
CHAIN 52-RAMPT i 3RD ST. & ENT. TO ROSS MEDICAL
L o | POT sta 21+43.31 SUPPLIES
Q% 52ND_AVE 1749274, 41 398137.09 | 581.53 | 1151+23.68 | 10.24° RT | PK NAIL IN N. FACE OF PP, S.
o fi SIDE BLACKHAWK ROAD CEN. OF
Ty PLUMBERS & PIPEFITTERS LOC. 25
L POT Sta 0+00.00
POT Sto 72+68.86 | T — - 52ND_AVE 1749004, 37 | 397370.74 | 586.27 | 1142+95, 97| 70.86° RT | BOLT IN WORD "MUELLER” ON HYD.
. SW COR. 44TH ST. & BLACKHAWK RD,
44TH_ST 1748756. 27 | 397460.55 | 579.00 | 16+68. 30 35.16° RT | BOLT IN WORD® “MUELLER" ON HYD.
. &?EEN%EE%WFAQAD/ E. SIDE 44TH:ST. 50'# S. OF S.
~"CHAIN MAINLINE ENT. TO TEXACQ FOOD MART
. 44TH_ST 1748526.92 | 397300.10 | 576.34 | 14+00.27 21.34° LT | BOLT IN WORD “MUELLER” ON HYD.
W. SIDE 44TH:ST. 50°# S. OF ENT.
7 TO ROCK VALLEY OFFICE PLAZA
(o]
- 44TH_ST 1748605, 60 397717. 81 576,87 | 16+15. 35 324,87 RT | CHISELED “[J” ON SE COR. OF
. CONC. ELEC. PAD, 100° S. OF
_ HIGHLAND TOYOTA BODY SHOP
: VAL-VIEW 1749442. 87 | 398652.84 | 586,21 | 156+41.46 | 77.92" RT | CHISELED “[J"” ON HEADWALL S.
_ s “ . .. SIDE OF J. DEERE RD. & W. OF
| 3RD. ST.
i VAL-VIEW 1749726, 92 | 399239.58 | 592,13 | 162+79.29 | 85.54° LT | PK NAIL IN PP NE COR. OF
BLACKHAWK RD. & 3RD STREET
1 VAL-VIEW 1749798.05 | 399591.95 | 590.70 | 166+47.32 | 1.91" LT TOP CEN. BOLT ON FIRE HYD. N.
SIDE BLACKHAWK RD. - 2ND FIRE
1 . ‘ HYD. EAST OF 3RD ST.
(o 5 o
Jra ’ | | MAINL INE 1749974, 17 | 400816.97 | 589.96 | 178+86.41 | 61.05" LT | CHISELED “[]" W. SIDE CONC.
g , BASE TRAFFIC SIGNAL NW COR.
. OF BLACKHAWK RD. & T7TH ST.
1 PROJECT BEGINS

‘ Sta 357468

HORIZONTAL AND VERTICAL CONTROL




CONTRACT NO. 64647

FAP TOTAL TSHEET
RTE, | SECTION COUNTY  ISHEETS| NO
595 1-3-K ROCK ISLAND| 476 | 32
STA. 10 STA.

FED. ROAD DIST. N0, JILLINOIS| FED. AID PROJECT

HORIZONTAL CONTROLS HORIZONTAL CONTROLS

CHAIN POINT NORTH EAST STATION DESCRIPTION CHAIN POINT NORTH EAST STATION DESCRIPTION
44TH CON 510 |1748802.97 | 397433. 91 0+00 P.0.T. INTERSECTION 44TH CONNECTOR AND 44TH STREET OLDBLACK 372 |1749990. 65 | 399810. 46 0+00 P.0.T. INTERSECTION OLD BLACK HAWK RD. & VALLEY VIEW DR.
44TH CON 41532 | 1748819. 91 | 397612, 34 1+79. 22 P.C. 44TH STREET CONNECTOR ( CURVE 44ST_CON-1) OLDBLACK 13642 | 1749972.09 | 399828. 76 0+26. 07 P.C. OLD BLACK HAWK ROAD (CURVE OLD-BLACKHAW)
44TH CON 41530 | 1748824. 62 | 397662. 02 2+29. 13 P.1. 44TH STREET CONNECTOR ( CURVE 44ST_CON-1) OLDBLACK 13640 | 1749918, 06 | 399882. 01 1501, 93 P.1. OLD BLACK HAWK ROAD ( CURVE OLD-BLACKHAW)
44TH CON 41533 | 1748825, 02 | 397711. 93 2+78. 98 P.T. 44TH STREET CONNECTOR ( CURVE 44ST_CON-1) OLDBLACK 13643 |1749912. 93 | 399957. 70 1471. 08 P.T. OLD BLACK HAWK ROAD ( CURVE OLD-BLACKHAW)
44TH CON 512 |1748827.69 | 398051. 17 6+18. 23 P.0.T. 44TH STREET CONNECTOR OLDBLACK 370 |1749901. 60 | 400125.08 3+38, 85 P.0.T. OLD BLACK HAWK ROAD
42TH_ST 358 | 1748465. 03 | 397292, 22 13+39.54 | P.0.T. 44TH STREET REL _3RD 584 | 1749069.09 | 399176, 42 0+00 P.0.T. RELOCATED 3RD STREET
44T ST 1542 | 1748657. 68 | 397387, 79 15454.59 | P.C. 44TH STREET ( CURVE 44TH_ST) REL_3RD 13652 | 1748746. 12 | 399173, 68 3+22. 98 P.C. RELOCATED 3RD STREET (CURVE REL3RD-1)
44TH ST 1540 | 1748850. 33 | 397483. 34 17+69. 64 | P. 1. 44TH STREET ( CURVE 44TH_ST) REL_3RD 13650 | 1748636. 46 | 399172. 15 4+32. 64 P.1. RELOCATED 3RD STREET ( CURVE REL3RD-1)
44TH ST 1543 | 1748879. 87 | 396939. 86 19+60. 77 | P.T. 44TH STREET ( CURVE 44TH.ST) REL_3RD 13653 | 1748576, 71 | 399264. 71 5+23. 60 P.T. RELOCATED 3RD STREET (CURVE REL3RD-1)
44TH ST 353 | 1749089. 02 | 397395. 71 20+00 P.0.T. INTERSECTION 44TH STREET AND BLACKHAWK ROAD REL_3RD 13662 | 1748396. 52 | 399541, 92 8+54. 19 P.C. RELOCATED 3RD STREET (CURVE REL3RD-2)
52-RAMP L 260 |1749108. 66 | 398551. 27 0+00 P.0.T. INTERSECTION RAMP L AND 52ND AVENUE REL_3RD 13660 | 1748339, 13 | 399630. 38 9+59. 67 P.1. RELOCATED 3RD STREET ( CURVE REL3RD-2)
52-RAMP1 1552 | 1748736. 42 | 398480. 62 3179, 89 P.C. RAMP 1 (CURVE 52-RAMPL) REL_3RD 13663 | 1748338. 48 | 399735. 85 10+59.41 | P. T. RELOCATED 3RD STREET ( CURVE REL3RD-2)
52-RAMP1 1550 | 1748599, 45 | 398454. 62 5+18. 31 P.1. RAMP 1 ( CURVE 52-RAMP1) REL _3RD 387 |1748337.56 | 399885, 17 12+08. 73 | P.0.T. INTERSECTION RELOCATED 3RD STREET AND TRINITY DR.
52-RAMP1 1553 | 1748460. 02 | 398455. 52 6+56. 86 P.T. RAMP 1 (CURVE 52-RAMP1D) TRINITY 380 | 1748132. 65 | 399860. 16 0+00 P.0.T. INTERSECTION TRINITY DRIVE AND 52ND AVENUE
52 -RAMP 1 262 | 1746973.61 | 398465, 17 21+43.31 | P.0.T. RAMP 1 TRINITY 13672 | 1748256, 24 | 399878. 96 1425. 01 P.C. TRINITY DRIVE (CURVE TRINITY-DRIVE)
52-RAMP2 1562 |1749822. 60 | 400061, 54 0+00 P.C. RAMP 2 (CURVE 52-RAMP2-1) TRINITY 13670 | 1748365. 88 | 399895. 65 2+35. 91 P.1. TRINITY DRIVE ( CURVE TRINITY-DRIVE)
52-RAMP2 1560 | 1749777.43 | 399725. 13 3+38. 83 P.1. RAMP 2 (CURVE 52-RAMP2-1) TRINITY 13673 | 1748473. 32 | 399868. 21 3143, 83 P.T. TRINITY DRIVE ( CURVE TRINITY-DRIVE)
52-RAMP2 1563 | 1749623, 83 | 399423, 72 6+71. 24 P.T. RAMP 2 (CURVE 52 RAMPZ2-1) TRINITY 383 | 1748713.83 | 399806. 81 5+32. 05 P.0.T. TRINITY DRIVE
52-RAMP2 1572 | 1749456. 05 | 399093. 85 10+41. 32 | P.C. RAMP 2 (CURVE 52-RAMP2-2) VAL-VIEW 360 |1749278. 02 | 398188. 94 151415 P.0.T. INTERSECTION VALLEY VIEW DRIVE AND 52ND AVENUE
52 -RAMP2 1570 |1749357.52 | 398900. 11 12+58. 68 | P. 1. RAMP 2 (CURVE 52-RAMP2-2) VAL-VIEW 13682 |1749374. 52 | 398268. 09 152+39. 79 | P.C. VALLEY VIEW ( CURVE V. V. NO. 1)
52-RAMP2 1573 |1749205. 94 | 398744. 33 14+72.75 | P.T. RAMP 2 (CURVE 52-RAMP2-2) VAL-VIEW 13680 | 1749435, 55 | 398318. 15 153+18. 73| P. 1. VALLEY VIEW (CURVE V.V.NO. )
52-RAMP2 270 |1749064. 13 | 398598, 58 16+76.10 | P.0.T. INTERSECTION RAMP 2 AND 52ND AVENUE VAL-VIEW 13683 | 1749456, 77 | 398394. 18 153492, 71| P.T. VALLEY VIEW ( CURVE V.V.NO. 1)
52 _RAMP3 330 | 1746862. 64 | 398535. 68 0+00 P.0.T. RAMP 3 VAL-VIEW 13692 | 1749458, 74 | 398401. 25 154400. 06 | P.C. VALLEY VIEW (CURVE V.V.NO.2)
52-RAMP3 1582 | 1747620.97 | 398585. 93 760 P.C. RAMP 3 (CURVE 52-RAMP3-L) VAL-VIEW 13690 | 1749525. 34 |.398639. 85 156+47. 78 | P. 1. VALLEY VIEW ( CURVE V. V. NO. 2)
52-RAMP3 1580 | 1747825. 38 | 398599. 47 3+64. 85 P.1. RAMP 3 (CURVE 52-RAMP3- 1) VAL-VIEW 13693 | 1749571, 15 | 398883. 30 158+95. 19| P. 7. VALLEY VIEW ( CURVE V. V. NO.2)
52-RAMP3 1583 | 1747597. 08 | 398946. 63 11+32.74 | P.T. RAMP 3 (CURVE 52-RAMP3-1) VAL-VIEW 13702 | 1749631. 12 | 339201. 90 162+19. 38| P.C. VALLEY VIEW (CURVE V. V. NO. 3)
52-RAMP3 1592 |1748032. 15 | 399003. 02 13+81.33 | P.C. RAMP 3 (CURVE 52-RAMP3-2) VAL-VIEW 13700 | 1749686. 85 | 399498. 05 165+20. 73 | P. 1. VALLEY VIEW (CURVE V.V.NO.3)
52-RAMP3 1590 | 1748064. 67 | 399066. 48 14152. 63 | P. 1. RAMP 3 (CURVE 52-RAMP3-2) VAL-VIEW 13703 | 1749896. 94 | 399714. 09 168+04, 78 | P. T. VALLEY VIEW (CURVE V.V.NO.3)
52 -RAMP3 1593 | 1748122. 25 | 399108, 52 15+21.33 | P.T. RAMP 3 (CURVE 52-RAMP3-2) VAL-VIEW 365 | 1750437, 34 | 400269. 81 175+79.92 | P.0.T. VALLEY VIEW
52 -RAMP3 337 |1748357.49 | 399280. 25 18+12.58 | P.0.T. INTERSECTION RAMP 3 AND 52ND AVENUE .
52 -RAMPA4 290 | 1748391. 85 | 339231. 05 0+00 P.0.T. INTERSECTION. RAMP 4 AND)52ND AVENUE ‘ %
52 -RAMP4 13562 | 1748190. 62 | 399084. 14 5+49. 15 P.C. RAMP 4 (CURVE 52-RAMP4.1) ' /
52 -RAMP4 13560 | 1747129, 22 | 398309, 26 15+63. 30 | P. 1. RAMP 4 ( CURVE 52-RAMP4_1)
52-RAMP4 13563 | 1748401. 00 | 398640. 28 9+40. 55 P.T. RAMP 4 (CURVE 52-RAMP4_1)
52 -RAMP4 13572 | 1748401. 00 | 398640. 28 9+40. 55 P.C. RAMP 4 (CURVE 52-RAMP4_2)
52-RAMP4 13570 {1748637. 80 | 398701. 76 11+85. 20 P. 1. RAMP 4 (CURVE 52-RAMP4_2) CURVE POINT NUMBERS
52-RAMP4 13573 | 1748850. 58 | 398822. 51 14427, 05 | P.T. RAMP 4 ( CURVE 52-RAMP4_2)
52DR-DITC 448 | 1749620, 82 | 398679. 63 43194, 88 | P.0.T. 52DR-DITC 44THCE"SLN e CCU;\\I/_EI 412130 41P5C32 413;33
52DR-DITC | 13582 | 1749442. 21 | 398652, 83 45+75.49 | P.C. 52DR-DITC ( CURV DR.DITL) e e o L
52DR-DITC | 13580 | 1749385. 11 | 398644. 26 46+33.24 | P. 1. 52DR-DITC (CURV DR.DITL) s e e
52DR-DITC | 13583 | 1749337. 54 | 39861 1. 51 46+88.99 | P.T. 52DR-DITC (CURV DR.DITL) b e e
52DR-DITC | 13592 | 1749081, 38 | 398435. 15 49+99.99 | P.C. 52DR-DITC ( CURV DR.DITCH) e S i
52DR-DITC | 13590 | 1749014. 70 | 398389. 24 50+80.95 | P. 1. 52DR-DITC (CURV DR.DITCH) s = e LY et
52DR-DITC | 13593 | 1748933, 77 | 398391. 13 51456.58 | P.T. 52DR-DITC (CURV DR.DITCH) e e St
52DR-DITC 452 | 1748262. 85 | 398406. 80 58+27.68 | P.0.T. 52DR-DITC T - e R
52DR-DITC 453 | 1747448.79 | 398372. 58 66+42.46 | P.0.T. 52DR-DITC e e A
52DR-DITC 454 | 1746822. 45 | 398364. 12 72468. 86 | P.0.T. 52DR-DITC .
52ND_AVE 352 | 1748606.49 | 336081.49 | 1129+48.59 | P.0.T. INTERSECTION BLACKHAWK ROAD AND 44TH STREET S LU s P
52ND . AVE 13602 | 1749242. 57 | 397813.90 | 1147+94.08 | P.C. 52ND AVENUE ( CURVE 52AVE1)/END BLACKHAWK ROAD e e B
52ND_AVE 13600 | 1749418. 52 | 398293. 11 | 1153+04.57 | P. 1. 52ND AVENUE ( CURVE 52AVE D) =
52ND_AVE 13603 | 1749032. 73 | 398627. 42 | 1156+87.64 | P. T. 52ND AVENUE ( CURVE 52AVEL) SZND_AVE SZAVEZ-1-1-1 15610 | 13612 | 13613
52ND_AVE 13612 | 1748610. 69 | 398993. 15 | 1162+46. 10 | P. C. 52ND AVENUE ( CURVE 52AVEZ-1-1-1) MAINL INE MAIN-2 13630 | 13632 | 13633
52ND_AVE 13610 | 1748122. 81 | 399415. 93 | 1168+91.67 | P. 1. 52ND AVENUE ( CURVE 52AVEZ2-1-1-1) OLDBLACK OLD-BLACKHAWK | 13640 | 13642 | 13643
52ND_AVE 13613 |1748116. 42 | 400061.46 | 1174+59. 14 | P. T. 52ND AVENUE ( CURVE G2AVE2-1-1-1)/STA. EQUATION (BK) REL-3RD REL3RD-I 13650 | 13652 | 13653
52ND_AVE 2000 |1748116.42 | 400061, 47 210+82. 69 | P.0.T. 52ND AVENUE/STA. EQUATION ( AH) ?E;\"ETRE ?EESIRTDY'_ZDRIVE gg?g ggs; ggg’i
52ND_AVE 86 | 1748108.05 | 400906. 70 219+27.97 | P.0.T. 52ND AVENUE
MAINL INE 13 | 1743421. 74 | 398453. 20 343+48, 30 | P.0.T. MILAN BELTWAY VAL-VIEW Y.V.NO.L 13680 | 13682 | 13683
MAINLINE 13632 | 1747924, 32 | 398514. 02 388+51.29 | P.C. MILAN BELTWAY (CURVE MAIN-2) VAL-VIEW V.V.NO.2 13690 | 13692 | 13693
MAINL INE 13630 | 1749486, 44 | 398535, 12 404+13.55 | P. 1. MILAN BELTWAY ( CURVE MAIN-2) VAL-VIEW V.V.NO.3 13700 | 13702 | 13703
MATNL INE 13633 | 1749775. 43 | 400070. 42 414+70. 16 | P.T. MILAN BELTWAY ( CURVE MAIN-2)
MAINL INE 17 | 1749861.02 | 400525. 14 419+32.87 | P.0. 7. MILAN BELTWAY

HORIZONTAL AND VERTICAL CONTROL




CONTRACT NO. 64647

Beginning chain 44TH.CON description

Point 510 X. 397,433. 9150 Y

Course from 510 fo 513 N 84° 34 39.401"” E Dist 179.2220

1, 748, 802. 9720 Sta C+00

Point 513 X 397,612. 3350 Y 1,748, 819. 9080 Sta 1+79. 222
Curve Data
Curve 44ST_CON-1
P.I. Station 2+29,133 X 397, 662. 0231 Y 1, 748, 824. 6243
Delta = 4° 58’ 13.073" (RT)
Degree = 4° 58° 56,070
Tangent = 49.9114
Length = 99, 7603
Radius = 1, 150. 0000
External = . 0826
Long Cherd = 99. 7290
Mid. Ord. = 1.0816
P.C. Station 1+79. 222 X 397,612, 3350 Y 1, 748, 819. 9080
P.T. Station 2+78, 982 X 397, 711.9330 Y 1, 748, 825.0180
C.C. X 397, 721. 0033 Y 1, 747, 675. 0538
Back = N 84° 34’ 40.060” E
Ahead = N 89° 32 53,134” E
Chord Bear = N 87° 03’ 46.597” E
Point 514 X 397, 711. 9330 Y 1, 748, 825. 0180 Sta 2+78. 982
Course from 514 to 512 N 89° 32’ 52.976" E Dist 339.2516
Point 512 X 398, 051. 1740 Y 1, 748, 827. 6940 Sta 6+18. 234
Ending chaln 44TH_CON description
Beginning chain 44TH_ST description
Point 358 X 397, 292.2230 Y 1, 748, 465. 0310 Sta 13+39. 540
Course from 358 to PC 44TH.ST N 26° 22’ 59.186"” E Dist 215.0503
Curve Data
Curve 44TH_ST
P. I. Station 17+69. 636 X 397, 483. 3450 Y 1, 748, 850. 3300
Delta = 46° 32’ 39.622" (LT)
Degree = 11° 27" 32.961"
Tangent = 215.0462
Length = 406. 1760
Radius = 500. 0000
External = 44,2838
Long Chord = 395. 0993
Mid. Ord. = 40. 6808
P.C. Station 15+54. 590 X 397, 387. 7851 Y 1, 748, 657. 6822
P.T. Station 19+60. 766 X 397, 408. 2261 Y 1, 749, 052, 1994
C.C. X 396, 939. 8632 Y 1, 748, 879. 8668
Back = N 26° 22’ 58.746" E
Ahead = N 20° 09" 40.876" W
Chord Bear = N 3° 06’ 38.935" &
Course from PT 44TH._ST to 353 N 20° 09" 40.057" W Dist 39.2289
Point 353 X 397, 395. 7054 Y 1, 749, 089. 0246 Sta 19+99. 995

Ending chain 44TH_ST description

i ' i
\Course!ffom 260 to PC 52-RAMP1 S 10° 44’ 49.000” W

Point 260 X 398, 551. 2676 Y

1, 749, 108. 6643

Curve Data

Curve 52-RAMP1
P.I. Station 5+18, 310 X

Delta = 11° 07" 08.2394" (LT)

Degree = 4° 00’ 00. 045"

Tangent = 139. 4245

Length = 277.9734

Radius = 1,432. 3300

External = 6. 7696

Long Chord = 277.5374

Mid, Ord. = 6. 1377

P.C. Station 3+78, 885 X 398, 480. 6162 Y
P.T. Station 6+56. 859 X 398, 455, 5228 Y
C.C. X 399, 887, 8826 Y
Back = S 10° 44’ 49,000” W

Ahead =S Q° 22" 19.294" E

Chord Bear =S 5° 11’ 14.853" W

Course from PT 52-RAMP1 to 262 S 0° 22’ 19.294" E

Point 262 X 398, 465.1744 Y 1, 746, 973. 6050

Ending chalin 52-RAMP1 description

Beginning chain 52-RAMP2 description

Curve 52-RAMP2-1

EA] seoon | cony IR
595 1-3-K  |ROCK ISLAND| 476 | 33
STA. T STA.

FED.ROAD DIST: N0, [ILLINOIS | FED, AID_PROJECT

Sta 0+00. 000

Dist 378. 8855

1, 748, 599. 4453

1, 748, 736. 4243
1, 748, 460. 0237
1, 748, 469. 3242

Dist 1,486.4500

Sta 21+43. 309

P. 1. Station ' 3+38. 830 X 399, 725. 7327 Y 1, 749, 777. 4334
Delta = 19° 177 53, 350" (LT)

Degree = 2° 52 29.983"

Tangent = 338. 8299

Length = 671.2412

Radius = 1, 992. 9000

External = 28. 5985

Long Chord = 668. 0728

Mid. Ord. = 28. 1939

P.C. Station 0+00. 000 X 400, 061. 5390 Y 1, 749, 822. 5980
P. T. Station 6+71.241 X 399,423, 7210 Y 1, 749, 623. 8280
C.C. X 400, 327. 1840 Y 1, 747, 847. 4820
Back = S 82° 20" 23.715" W

Ahead =S 63° 02 30.364" W

Chord Bear = S 72° 41’ 27.039" W

Course from PT 52-RAMP2-1 fto PC 52-RAMP2-2 § 63° 02’ 30.035" W Dist 370.0802

Curve Data

Curve 52-RAMP2-2

P. I. Station 12+58. 681 X 398,900, 1149 Y

Deita = 17° 157 25,7737 (LT

Degree = 4° 00’ 00. 045"

Tangent = 217.3595

Length = 431, 4276

Radius = 1, 432. 3900

External = 16. 3979

Long Chord = 429. 7987

Mid, Ord. = 16.2123

P.C. Station 10+41. 321 X 399, 093. 8550 Y
P.T. Station 14+72. 749 X 398, 744, 32580 Y
C.C. X 399, 7143, 2223 Y
Back = S 63° 02 29.337" W

Ahead = S 45° 47" (03,564 W

Chord Bear = S 54° 24’ 46.451" W

Course from PT 52-RAMP2-2 to 270 S 45° 47 03.443" W
Point 270 X 398, 598. 5842 Y 1, 749, 064. 1296

Ending chain 52-RAMP2 description

1, 749, 357.5161

1, 749, 456. 0550
1, 749, 205. 9380
1, 748, 179. 3157

Dist 203. 3499
Sta 16+76. 099

HORIZONTAL AND VERTICAL CONTROL




CONTRACT NO. 64647

Beginning chain 52-RAMP3 description

Point 330 X 398, 535. 6820 Y 1, 746, 862. 6410 S+ta 0+00. 000
Course from 330 to PC 52-RAMP3-1 N 3° 47" 27.317" E Dist 759.9967
Curve Data
Curve 52-RAMP3-1
P. I. Station 9+64. B46 X 398, 599.4730 Y 1, 747, 825. 3760
Deita = 59° 04’ 43.563" (RT)
Degree = 15° 50’ 59.616"
Tangent = 204, 8493
Length = 372. 7392
Radius = 361.4900
External = 54,0076
Long Chord = 356. 4448
Mid. Ord. = 46. 9876
P.C. Station 7+59, 997 X 398, 585, 9298 Y 1, 747, 620. 9748
P.T. Station 11+32. 736 X 398, 781. 7829 Y 1,747,918. 7910
C.C. X 398, 946. 6289 Y 1, 747, 597. 0756
Back = N 3° 47" 26. 744" E
Ahead = N 62° 52" 10.307" E
Chord Bear = N 33° 19° 48.526” E
Course from PT 52-RAMP3-1 to PC 52-RAMP3-2 N 62° 52’ 10.862" E Dist 248.5905
Curve Data
Curve 52-RAMP3-2
P.I. Statfion 14+52. 627 X 399, 066.4770 Y 1, 748, 064. 6660
Delta = 26° 44’ 19, 333" (L)
Degree = 19° 05" 54.935"
Tangent = 71. 3005
Length = 140. 0035
Radius = 300. 0000
External = 8. 3566
Long Chord = 138, 7365
Mid. Ord. = 8. 1301
P.C. Station 13+81. 326 X 399, 003.0213 Y 1,748, 032. 1523
P.T. Station 15+21. 330 X 399, 108.5185 Y 1, 748, 122, 2531
C.C. X 398, 866. 2183 Y 1, 748, 299. 1446
Back = N 62° 52' 12.225” E
Ahead = N 36° 07" 52.892” E
Chord Bear =N 49° 30’ 02.558” E
Course from PT 52-RAMP3-2 to 337 N 36° 07" 53.538"” E Dist 291. 2492
Point 337 X 399, 280. 2510 Y 1, 748, 357. 4850 Sta 18+12.579

Ending chain 52-RAMP3 description

Point 290 X

399, 231.0482 Y
Course from 290 to PC 52-RAMP4_1 S 36° 07’ 53. 703" W

1, 748, 391. 8491

Curve Data

Curve 52-RAMP4_1

P.I. Station 15+63. 323 X 398, 309. 2541 Y

Delta = 158° 277 29.485"” (RT)

Degree = 22° 55° 05.922"

Tangent = 1,314.1712

Length = 691.4043

Radius = 250. 0000

External = 1,087. 7391

Long Chord = 491, 1911

Mid, Ord. z 203.2794

P.C. Station 2+49,152 X 399,084, 1380 Y
P, T. Station 9+40. 556 X 398, 640, 2820 Y
C.C. X 398, 882, 2209 Y
Back = S 36° 07’ 52.505" W

Ahead = N 14° 35 21.989" E

Chord Bear = N 64° 38" 22. 753" W

Sta

F.AP TOTAL [SHEET
RYE. SECTION COUNTY SHEETS|~ NO.
595 1-3-K ROCK ISLAND| 476 34

STA. TO STA.

FED. ROAD DIST, M0, [ILLINOIS| FED. AID PROJECT

0+00. 000

Dist 249.1517

Course from PT 52-RAMP4_1 to PC 52-RAMP4.2 N 45° 00’ 00.012" E

Curve Data

B m o — ———— = *
Curve 52-RAMP4_2
P. 1. Station 11+85. 207 X 398, 701, 7633 Y
Delta = 15° 01 06. 147" (RT)
Degree = 3° 05" 13.406"”
Tangent = 244. 6498
Length = 486.4949
Radius = 1, 856. 0000
External = 16.0549
Long Chord = 485. 1033
Mid. Ord. = 15,9172
P.C. Station 9+40. 557 X 398, 640. 2830 Y
P, T. Station 14+27.052 X 398, 822. 5050 Y
C.C. X 400, 436. 7229 Y
Back = N 14° 33" 15.859” E
Ahead = N 29° 34’ 22.005" E
Chord Bear = N 22° 03" 48.832" E

1, 747, 129. 2035

1,748, 190. 6180
1, 748, 401. 0000
1,748, 338.0272

Dist 0.0014
1,748, 637. 7999
1, 748, 401. 0010

1, 748, 850. 5790
1, 747, 934. 5897

Ending chain 52-RAMP4 description

HORIZONTAL AND VERTICAL CONTROL
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Beginning chain 52DR-DITC description

Point 448 X 398, 679. 6300 Y 1, 749, 620. 8240 Sta 43+94. 880
Point 352 X 396,081.4920 Y 1, 748, 606. 4870 Sta 1129+48. 590
Course from 448 to PC DR.DITL S 8° 32 0l.367" W Dist 180.6087
Course from 352 to 354 N 69° 50’ 18. 357" E Dist 1, 845.4916
Curve Data
Hom-------- * Point 354 X 397,813,9000 VY 1, 749, 242. 5700 Sta 1147+94, 082
Curve DR.DIT!
P.I. Station 46+33. 237 X 398, 644. 2600 Y 1, 749, 385. 1060 Course from 354 to PC 52AVEDI N T71° 33° 54,189 W Dist 0.0032
Delta = 26° 00° 48,752 (RT)
Degree = 22° 55 05, 922" Curve Data
Tangent = 57. 7482 oo *
- Length = 113. 5055 Curve 52AVEL
Radius = 250. 0000 P. 1. Station 1153+04.574 X 398, 293. 1056 Y 1, 749, 418. 5209
External = 6. 5830 Delta = 69° 15" 01.552” (RT)
Long Chord = 112.5331 Degree = 7° 45 00.014"”
Mid. Ord. = 6.4141 Tangent = 510. 4893
P.C. Station 45+75, 489 X 398, 652.8292 Y 1, 749, 442, 2148 Length z 893. 5535
P.T. Station 46+88, 994 X 398,611.5119 Y 1, 749, 337. 5412 Radius = 739. 3000
C.C. X 398, 405. 5970 Y 1, 749, 479. 3123 External = 159. 1229
Back =S 8° 32 01.019" W Long Chord = 840, 1493
Ahead = S . 34° 32° 49. 771" W Mid. Ord. = . . ... 130.940!
Chord Bear =S 21° 32’ 25.395" W P.C. Station 1147+94.7085 X 397,813.8970 Y 1, 749, 242. 5710
P.T. Station 1156+87. 638 X 398, 627.4190 Y 1, 749, 032. 7310
Course from PT DR.DIT! to PC DR.DITCH S 34° 32’ 49.771" W Dist 311.0006 C. C. X 398, 068, 7109 Y 1, 748, 548. 5722
Back = N 69° 50’ 18.235" E
Curve Data Ahead = S 40° 54’ 40.213" E
o * Chord Bear =S 75° 327 10.989” E

Curve DR.DITCH
P.I. Station 50+80. 949 X 398, 389, 2400 Y 1, 749, 014. 7040 Course from PT 52AVE1 fto PC 52AVE2-1-1-1 S 40° 54' 40.280" E Dist 558. 4646

Delta = 35° 53 08.492” (LT) ‘ . :
Degree = 22° 55’ 05.922" . o 5 o Curve Data
Tangent = 80. 9543 J gL S} R *
Length = 156, 5809 Curve S2AVE2-1-1-1
Radius = 250. 0000 P. 1. Station 1168+91.670- X 399,415, 9253 Y 1,748, 122. 8129 i
External = 12. 7805 Delta = 48° 31" 17.274" (LT)
Long Chord = 154, 0341 Degree = 4° 00’ 00. 045"
Mid. Ord. = 12. 1589 Tangent = 645, 5674
P.C. Station 49+99. 995 X 398, 435. 1483 Y 1,749,081, 3825 Length = 1,213.0328
P. 7. Station 51+56.576 X 398, 391. 1305 Y 1,748,933.7718 Radius = 1,432. 3900
C.C. X 398, 641.0624 Y 1,748, 939. 6101 External = 138. 7556
Back = S 34° 32 51.094" W Long Chord = 1,177.1084
Ahead =S 1° 20" 17,398" E Mid, Ord. = 126.5014
Chord Bear =S 16° 36" 16.848" W P.C. Station 1162+46. 103 X 398, 993. 1510 Y 1,748, 610. 6850
P.T. Station 1174+59. 136 X 400, 061. 4610 Y 1,748, 116. 4200
Course from PT DR.DITCH to 452 S 1°¢ 20° 17.398” E Dist 671.1028 C.C. X 400, 075. 6455 Y 1, 749, 548. 7398
Back = S 40° 54’ 40.124" E
Point 452 X 398, 406. 8030 Y 1,748, 262. 8520 Sta 58+27.678 Ahead = § B89° 25 57.397" E
Chord Bear =S 65° 10’ 18.761" E
Course from 452 to 453 S 2°¢ 24 25.216" W Dist 814, 7809
Course from PT 52AVE2-1-1-1 to 2000 S 89° 25’ 57.520" E Dist 0.0044
Point 453 X 398, 372.5840 Y 1, 747, 448. 7900 Sta 66+42. 459
End Region 1
Course from 453 to 454 S 0° 46’ 25.840" W Dist 626.4011 Equation: Sta 1174+59. 140 (BK) = Sta 210+82.690 (AH) é-—:-—§——j-—-é—-
egin Reglon
Point 454 X 398, 364. 1240 Y 1, 746, 822. 4460 Sta 72+68. 860
Polnt 2000 X 400, 061, 4654 Y 1, 748, 116. 4200 Sta 210+82. 6390
Ending chain 52DR-DITC description Course from 2000 to 86 S 89° 25’ 57.520" E Dist 845. 2760
Point 86 X 400, 906. 7000 Y 1, 748, 108. 0500 Sta 219+27. 966

Ending chain 52ND_AVE description

HORIZONTAL AND VERTECAE. CONTROL
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Beginning chain MAINLINE description

Point 13 X 398, 453, 2000 Y 1, 743,421. 7400 Sta 343+48,
Course from 13 to 14 N 0° 4¢' 26.015"” E Dist 4, 502.9928
Point 14 X 398,514, 0200 Y 1, 747, 924. 3220 Sta 388+51,
Course from 14 to PC MAIN-2 Due West Dist 0.0003
Curve Data
Ko m e »*
Curve MAIN-2
P.I. Station 404+13. 551 X 398, 535.1203 Y 1, 749, 486
Delta = 78° 33 57.998" (RT)
Degree = 2° 59 59, 996"
Tangent = 1,562.2593
Length = 2,618,8713
Radius = 1, 909, 8600
External = 557.5717
Long Chord = 2,418.4633
Mid. Ord. = 431.5759
P.C. Station 388+51. 291 X 398, 514.0197 Y 1,747, 924.
P.T. Station 414+70. 162 X 400, 070.4184 Y 1,749, 775.
C.C. X 400, 423, 7055 Y 1, 747, 898,
Back = N 0° 46’ 25.993" E
Ahead = N 79° 20’ 23.991" E
Chord Bear = N 40° 03’ 24.992" E

Course from PT MAIN-2 fo 16 S 38° 39" 35.251" W Dist
400, 070. 4180 Y 1, 749, 775. 4260

N 79° 20° 23.066" E
400, 525. 1400 Y

Point 16 X
Course from 16 to 17

Point 17 X 1, 749, 861. 0200

Dist 462. 7077

0. 0006

Sta 414+70.

Sta 419+32.

291

4388

5265

162

Ending chain MAINLINE description

Beginning chain OLDBLACK description

Point 372 X 399, 810. 4610 Y
Course from 372 fo PC OLD-BLACKHAW S 44° 35" 00. 746" E

1, 748, 990. 6540

Curve Data

W e *
Curve OLD-BLACKHAWK

P. 1. Station 1+01. 929 X 399, 882, 0100 Y
Delta = 41° 32 35,7857 (LT)

Degree = 28° 38" 52.403"”

Tangent = 75, 8596

Length = 145, 0134

Radius = 200. 0000

External = 13. 9034

Long Chord = 141.8577

Mid. Ord. = 12,9997

P.C. Station 0+26. 069 X 399, 828. 7601 Y
P.T. Station 1+71,082 X 399, 957.6964 Y
C.C. X 399, 971. 2047 Y
Back = S 44° 35 02.186" E

Ahead =S 86° 07" 37.871" E

Chord Bear =S 65° 21 20.079" E

Course from PT OLD-BLACKHAW to 370 S 86° 07" 37.971" E

Point 370 X 400, 125. 0820 Y 1, 749, 901. 6030

Sta 0+00.
Dist 26.0690

1, 749, 918.

1,749, 972.

1, 749, 912.
1, 750, 112.

Dist 167. 7687
Sta 3+38.

0580

0869
9343
4776

851

Ending chain OLDBLACK description

EA] seoon | oo [ S0P ST
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Point 384

X

399, 176. 4250

Y

Course from 384 to PC REL3RD-1 S 0° 29’ 1Q.1

Curve REL3RD-1
P. I. Station
Delta
Degree
Tangent
Length
Radius
External
Long Chord
Mid. Ord
P.C. Station
P. T. Station
C.C.

Back

Ahead
Chord Bear

[T I TR TR TR Y]

oo

Curve REL3RD-2
P. 1. Station
Delta
Degree
Tangent
Length
Radlus
External
Long Chord
MTid. Ord
P.C. Station
P. T. Station
C.C.

Back

Ahead
Chord Bear

I T TR T [ TR T T

Course from PT REL3RD-2 to 387

Point 387

Curve Data

4+32. 644 X

57° 28' 21.864” (LT)
28° 38" 52.403”

S 0° 29’
S 56° 59
S 28° 15

109. 6619
200. 6177
200. 0000
28.0915
192. 3121
24.6318
3+22.982
5+23. 599

10. 187" W
11.677" E
00. 745" E

XK XX

‘Course from PT REL3RD-1 to PC REL3RD-2

3
3
3

S 56°

Curve Data

9+59. 671 X

32° 39" 41.436" (LT)
15° 54’ 55, 780"

S 56° 59
S 89° 38
S T3° 19

X

105.4812

205. 2183

360. 0000

15. 1350

202. 4509

14. 5244
8+54. 190 X
10+59. 408 X
X

11.677" E
53.113" E
02. 395" E
S 89°

399, 885. 1730

3

3
3
3

1, 749, 069. 0880
87" W D

99, 172.7540 Y

99, 173.6845 Y
99, 264. 7102 Y
99, 373. 6773 Y
59 11.677" E

99, 630, 3750 Y

99, 541. 9245 Y
99, 735, 8542 Y
99, 738. 0653 Y
113" E D

1,748, 337. 5600

Sta 0+00. 000
ist 322.9817

1, 748, 636. 4600

—

748, 746.
1, 748, 576.

Dy
N+ b
OoON~
WWw

Dist 330. 5905

1, 748, 339. 1250

Ending chain REL_3RD description

Beginning chaln TRINITY description

Point 380

X

399, 860. 1559

Course from 380 to PC TRINITY-DRIV N

Curve TRINITY-
P, 1. Station
Delta =
Degree
Tangent
Length
Radius
External
Long Chord
Mid, Ord.
P.C. Station
P. T, Station
C.C.
Back
Ahead
Chord Bear

(IO TR L T TR TR T}

DRIVE

38" 53.
Y
Y
8° 39

Curve Data

2+35.910 X

22° 58" 31.086" (LT}
10° 30" 00. 283"

N 8° 39’
N 14° 19’
N 2° 50’

Q0. 8953
8.8108
5. 6700
1. 1545
T7.3477
Q0. 9311

w
+
N
O
ool
N
w
XXX

09.483"” E
21. 602" W
06. 060" W

Course from PT TRINITY-DRIV to 383 N

Point 383

X

399, 806. 8070

3

3
3
3

14° 19’

1, 748, 132. 6503
09.483" £

99, 895. 6470 Y

99, 878. 9635

99, 868. 2134
99, 339. 5040

<<=

21. 602" W
1,748, 713. 8330

1, 748, 396. 5949
1, 748, 338.4771
1, 748, 698. 4703

Tst 149. 3216
Sta 12+08. 730
Sta 0+00. 000

Dist 125.0143

1, 748, 365. 8750

[EIREN
~N =
o yeeyes
WAN
N~ U
DOWD
[STFIN
[N
DN
SO

Dist 248. 2249
Sta 5+92. 050

Ending chain TRINITY description

HORIZONTAL AND VERTICAL CONTROL
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Beginning chain VAL-VIEW description

Point 360 X 398, 188, 9437 Y 1, 749, 278. 0279 Sta 151+15, 000
Course from 360 to PC V.V.NO.1 N 39°¢ 21’ 33.795" E Dist 124. 7947
Curve Data

Curve V.V.NQO. 1
P.I. Station 153+18. 730 X 398,318. 1457 Y 1, 749, 435. 5485

Deita = 35° 02 45.966" (RT)

Degree = 22° 55 05.922"

Tangent = 78. 9353

Length = 152. 9175

Radius = 250. 0000

External = 12, 1656

Long Chord = 150. 5447

Mid. Ord. = 11.6010

P.C. Station 152+39. 795 X 398, 268. 0863 Y 1, 749, 374. 5171

P. 7. Station 153+92. 712 X 398, 394. 1752 Y 1, 749, 456. 7685

C.C. X 398, 401, 3821 Y 1, 749, 215. 9714

Back = N 39° 21 33.795" E

Ahead = N 74° 24" 19.761" E

Chord Bear = N b56° 52’ 56.778" E

Course from PT V.V.NO.,1 to PC V.V.NO.2 N 74° 24’ 19,761" E Dist 7.3438
Curve Data
[ *

Curve V. V.NO.2 '

P. I. Station 156+47, 777 X 398, 639. 8506 Y 1, 749, 525. 3369

Delta = 4° 56° 09, 044" (RT)

Degree = 0° 59’ 48. 724"

Tangent = 247, 7209

Length = 495, 1354

Radius = 5, 747. 5800

External b 5. 3359

Long Chord = 494, 9823

Mid. Ord. = 5, 3310

P.C. Station 154+00. 056 X 398, 401. 2487 Y 1, 749, 458. 7427

P.T. Station 158+95, 191 X 398, 883, 2975 Y 1, 749,571. 1548

C.C. X 399, 946. 3565 Y 1, 743, 922. 7407

Back = N T74° 24" 19.76l1" E

Ahead = N 79° 20’ 28.805" £

Chord Bear = N 76° 52’ 24.283" E

Course from PT V.V.NC.2 to PC V. V.NO. 3 N 79° 20° 28.805" E Dist 324.1915
Curve Data

Curve V.V.NO. 3 T NS

P. 1. Station 165+20. 734 X 399, 498.0478 Y 1, 749, 686. 8538

Delta = 33° 32' 25.944" (LT)

Degree = 5° 43" 46.481"

Tangent = 301. 3517

Length = 585. 3929

Radius = 1, 000. 0000

External = 44,4199

Long Chord = 577.0700

Mid. Ord. = 42.5307 : . :

P.C. Station 162+19. 383 X 399, 201. 8955 Y 1,749, 6311165 7 K P }

P.T. Station 168+04, 776 X 399, 714. 0929 Y 1, 749, 896. 9427 R

C.C. X 399, 016.9378 Y 1, 750, 613. 8630

Back = N 79° 20’ 28.805"

Ahead = N 45° 48’ 02.861" E

Chord Bear = N 62° 34’ 15.833" E

Course from PT V.V.NO.3 to 365 N 45° 48’ 02.86!1" E Dist 775. 1407

Point 365 X 400, 269. 8070 Y 1, 750, 437. 3360 Sta 175+79. 916

Ending chain VAL-VIEW description

HORIZONTAL AND VERTICAL CONTROL
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See cross sections for special ditches and back slopes

The removal of Bituminous Surfacing not on a rigid type base removed in conjunction with the

base shall be removed as EARTH EXCAVATION, The removal of Bituminous Surfacing on a

rigid type base removed in conjunction with the base shall be included in the contract unit price
for PAVEMENT REMOVAL of the type specified.

The final top six inches of soll in any right-of-way arec disturbed by fthe Contractor must be capable
of supporting vegetation. The soi! must be from the A horizon (zero to 2’ deep) of soil profiles of
local soils.

When mulch with emulsified asphalt is applied, it will be the Contractor’s responsibility to cover or
protect all traffic signs, guardrall and curbs. Any signs, guardrails or curbs which become covered
with asphalt maferial shall be cleaned by the Contractor at his own expense

Muich on temporary seeding shall be MULCH METHOD 2.

Subbase Drains and Underdrain Specials shall be fully installed, operational, and outletted prior
to the placement of any related pavement structure.

All embankment constructed of cohesive soll shall be constructed with not more than 1104 of
optimum moisture content, determined by the standard proctor test. Cohesive soil shalil be defined
as any solil which contains greater than 104 particles by weight passing tThe #200 sleve. The

110%Z of optimum moisture [imit may be waived in free-draining granular material when approved

by the Engineer.

The following mixture requirements are applicable for this project.

Bit. Con. SC, Mix D,Super N50/

Mixture Uses (s) : Incidental Bit. Surf., Super
PG: PG 58-22
RAPZ ( Max) 30
Deign Afr Voids 3% © N design = 50
Mixture Composition
( Gradation Mixture) IL 9.5 or IL 12.5
Friction Aggregate Mixture C
20 Year ESAL : - . ‘ NA o
' e, . . 2] )
The Contractor will be required to furnish 5 1/2  high brass stencils as approved by the Engineer

and install stationing at 250’ intervals. Stationing shall be placed on both lanes of 2-lane highways
and on the outside lanes in both directions on 4-lane highways. The stations shall be placed 6"
inside the pavement marking edge so they can be read from the shoulder. This work will be

inciuded in the cost of the final pavement surface.

Install rumble strips in all P.C.C. shoulders in accordance with IDOT Standard 642001. Rumb le
Strips shall be pitaced on shoulders on both sides of the pavement

11.

12.

13.

14.

15,

16.

17.

18.

FAP
EAPY secTioN

TOTAL
COUNTY SHEETS

SHEET
NQ.
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The structural numbers are shown on the following table

Structural Location Existing Number New Number
52nd Avenue over Milan Beltway N/ A 081-0156
52nd Avenue over Unnamed Stream N/ A 081-2035

The Contractor shall

Burecu of Bridges and
2300 South Dirksen Pag
Springfield, IL 62764

After approval of ini
Eric Harmes

Engineer of Materials
126 East Ash Street
Springfielid, IL 62706

submit four copies of the required shop drawings for review and approval to:

Structures

rkway

tial submittal, the Contractor shall

and eight (8 sets of shop drawings to be distributed to:

District 2 District E
Fabricator (1)
Contractor (2)
Resident Engineer (2)
District 2 Bureau of

ngineer (1)

Materials (2)

submit one set of shop drawings to:

The additional thickness of proposed pavement required to match the bridge approach pavement,

shown in Standard 420
Pavement Connector (P

401, shall be included

in the cost of the proposed Bridge Approach

CC) and not paid for separately.

The curb is required on the bridge approach pavement gs shown on Standard 420401.

The boring logs-for #his sfructure indicate that ¢ground water levels may encroach on the
Il be the responsibility of the Contractor to control the

construction limits o

f this culvert. It sha

ground water and divert the stream flow during construction in order to keep the construction

area free of water.
and the cost shall be

The method of controlling the water shall be subject to approval of the Engineer

incltuded in the contract unit price for the Concrete Box Culverts

pid ' ‘
The Confractor shall clean out all AR culverts and stream flows to the righft-of-way Iine on

entire section. The‘cosT shall be included in tThe contract unit price for EARTH EXCAVATION

On targe and intermed
Combination Curb and

The Contractor shall
at intervals no great

iagte islands, the variable curb and gutter flag will be paid for as

Gutter Type M-6.24.

install 18” diagmeter formed openings

the

in the Concrete Median Surface spaced

er than 250 feet, and/or as directed by the Engineer. All existing pavement

surfaces or other existing obstructions beneath these cpenings shall be removed by

the Contractor. All
Square Foot for P.C

costs incurred shall be
CONCRETE MEDIAN SURFACE,

included in the contract unit price per
4 INCH.

GENERAL NOTES




20.

21,

22.

23.

24.

25.

26.

217.

28.

29.

30.

31.

The cost of making sewer connections to existing drainage structures shall be included In the 32.

var fous contract unit prices for STORM SEWER.

The cost of removing existing Storm Sewer during the instaliation of new storm sewers shall be

included in the contract unit price for the STORM SEWER being instalied.

Lateral distances from the centeriine on all inlets gre to the center of the inlet.

The new manhole |ids on this project shali have the word “STORM” on the |id. No additional

compensation will be allowed for this work

One 16d gclvcniied nai!l shall be used to toe nail the wood b[ockouf to the wood'post on all

Traoffic Barrier Terminal Type I Specials. ' ' ' 7 1,),

Pavement Marking shall be done according to Standard 780001, except as fol lows:
t. All words, such as ONLY, be 8 feet high.

2. All non-freeway arrows shall be the large size.

shall

3. The distance between yellow no-passing lines shall be 87, not 7" as shown on the

detait of Typical Lane and Edge Lines.

PERMANENT SURVEY MARKERS, shal | Estimated 33.

Indicated

TYPE I,
in the Schedule of Quantities.

be set as directed by the Engineer.

locations are Estimate: 6 Each

The Engineer shall furnish the Contractor with the location, elevation, and coordinates for each

permanent survey marker.

An estimated gquantity of Aggregate Surface Course, Type B, is provided in the plans for temporary 34.

entrances and may be used in other locations only as needed and when directed by the Engineer.

All gutter outlets shall be extended to ditch flow (ine as directed by the Engineer,

35.
Right-of-Way and easements have been surveyed and pins set. Any pins damaged obliterated by
contractor’s operations shall be replaced by a Professional This work wil

be In the cost of the EARTH EXCAVATION.

Illinols Land Surveyor.
included

be
be scheduled to keep

Work on this project will in progress at the same time as work on the Rock River Bridge. Work on

this project shall interference between both projects to a minimum, This

contractor shall notify the other contractor when a problem might be encountered.

Any subcontractor chosen to do underground storage tank removal and/or special or hazardous

waste management must be on the State Fire Marshall’s currently approved |ist of qualified
contractors to do such work.
notify the
designated sub-contractor Is and furnish five projects this sub-contractor has successfully concluded,
including the TEPA The District wil
these projects by reviewing the IEPA data vase.
Unit will

Prior fto any Involvement with special or hazardous waste, the prime

contractor shall District Envircrment Unit Hazardous Waste Coordinator who this

Incidental number., then confirm the successful conclusion of 36.

Only after approval from the District Environmental
the subcontractor be authorized to proceed with any Tnvolvement with special/hazardous waste.

37.
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The Contractor shall
in Article 107.37 of the Standard Specifications.
The JULIE number
I'imits or Immediately adjacent to the project construction

be responsible for protecting utility property during construction operations
A minimum of 48 hours advance
is 800-892-0123.

as outlined
notice is required for non-emergency work. ~The following
fisted utitities

limits are members of JULIE:

located within the project

SBC/ Amer itech Telephona C6:
MidAmer ican Energy Co. (Gas and Electric)

Med1acom

City of Moline (Water and Sewer)

City of Rock Island (Waoter and Sewer)

il ' i

}Foflowing are the known utilities located within the project Iimits or immediately adjacent to the project
construction |imits which are not members of JULIE and should be notified individually by fthe

Contractor:

IDOT - District 2
819 Depot Avenue

Dixon, IL 61021

(815) 284-5469

This
in other formats 1t

CADD data will be available to Contractors and Consultants working on this project. information
be provided upon request as Microstation CADD files ONLY. If data

If any discrepancy or inconsistency arises

will Is required
will be your responsibility to make these conversions
between thé electronic data and the

Contact the District’ s Project Engineer to request these files.

information on the hard copy, the information on the hard copy

should be used.
Previously pugmiiled stockpiles of “Type A” older than one month will not be approved for use until

a moisture check is run to verify moisture content. Material shipped to projects without being tested

will not be accepted.

The following rates of application have been used in calculating plan guantities:

Granular Materials 2. 05 Tons/C. Y.
Bituminous Material Prime Coat 0.075 Gal/S. Y. or
o 0. 375 Gal/S. Y.
Aggregate Prime Coat 0. 002 Tons/S. Y.
Bituminous Concrete Surface Courses 112 Lbs/S. Y./ Inch
Short Term Pavement Marking 10 F+./100 Ft+. of Application
Mix for Cracks, Jts. & Flgwys. 0. 0003 Tons/S. Y.
Level Binder (Machine Method) 112 Lbs/S. Y./ Inch
Temporary Ditch Checks 9 Bales or
5 Tons Aggregate or
35 Feet Fence
Where artificial lighting Is utilized in night operations, the Contractor shall exercise the utmost

precautions in preventing adverse visibility to fthe motoring public and adjoining residential areas

s scheduled to be
The areas scheduled to be

The subgrade on this project, exclusive of rock cut areas improved to g 12" depth
improved to a depth greater
The subgrade shall be

in gccordance with Article 301,03 of the Standard Specifications before the engineer shall

according to Mechanistic Pavement Design.

than 12 are estimated based on the original geotechnical investigation.

processed

determine the Iimits and the additional thickness of Improvement required, if any.

GENERAL NOTES
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38.

39.

40.

41.

42.

43.

44.

45.

46.

47.

48.

49.

For stabilization, all Type 1I1 barricades shall require a minimum of four sandbags per barricade

The Contractor shall remove all enftrance culverts in condition for reuse which are not to be

place. They shall be cleaned and stored along the right-of-way as directed. In no case shall

roughly handled or shoved by heavy machinery. Unusable material shall be disposed of

Contractor at his expense. Cost of the work to be inciuded in the contract unit price for EARTH

EXCAVATION

by the

Storm sewer water main Is to be used at locations where lateral separation between the sewer

and water main is less Than 10 Ft. and the water main ‘nvert is less than 1.5 Ft. above the storm

sewer crown.

Right-of-way markers will be erected with the back face of marker on the right-of-way

new right-of-way Iine has been surveyed and pinned, in which instance the right-of-way markers wili

be erected 12 inches inside the new right-of-way |ine.

Existing structures ( including foundations, walls, cisterns, wells and other underground structures)

within the right-of-way shall be removed In accordance with Article 501.02 and 501.03

Standard Specifications, without additional compensation unless otherwise noted in the plans and

or special provisions.

The Contractor will be required To use CA 6 or CA 10 aggregate in place of fill sand under Concrete
Median Surface 4 Inch. No additional compensation will be allowed for this work.
It is estimated that 179,675 cubic yards of earth will be hauled to the job from outside the project

fimits. A shrinkage factor of 254 has been used.

The bituminous surface of all mailbox turnouts, private entrances, commercial entrances,
roads shall be made neatly, Tn a werkman!ike manner, and shall accurately conform to fthe shapes

line uniess the

of the

and dimensions shown on the plan details. If required by the Engineer, the Confractor shall

required to saw cut the bituminous surface to conform to the shapes and dimensions shown on the

plan detalls. This work shall be included Tn the cost of the bifuminous surface

Where section or subsection monuments are encountered, the Engineer shall be notified
such monuments are removed. The Contractor shall protect and carefully preserve all

before

monuments

until an authorized surveyor or agent has witnessed or otherwise referenced their location.

Contractor shall be responsible for having an authorized surveyor reestablish any section or

subsection monuments destfroyed by his operations.

Only those frees designated by the Engineer or listed in the tree removal schedule shall be

removed. The Contractor shall protect all remaining ftrees from damage due to his operations.

All elevations are referring to the U.S.G.S. mean sea level datum.

Abandoned underground utilities that conflict with construction shall be disposed of outside the
of the right-of-way according to Article 202.03 of the Standard Specificotions and as directed by

the Engineer. This work will not be paid for separately but shall be included in the
EARTH EXCAVATION. '

cost of

and side

50.

51.

52.

53.

54.

55.

56.

57.

58.

59.

60.

61.
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Any reference to a standard in these plans shall be Interpreted to mean the edition as indicated by the
sub number |isted on the index of sheets or the copy of the standard included in these plans

All roadway radii shown on the plans are to the edge of pavement, unless oftherwise Indicated on

the plans.

Existing road signs that intferfere with construction will be relocated as directed by the Engineer. After
the construction is complete, the Contractor will replace the signs as directed by the Engineer. This
work will not be paid separately but shall be considered incidental fto the contfract and no

compensation will be allowed

Access to all commercial entrances shall be maintained at all times.

Except for the top 3", c¢ll aggregate bases and subbases 12" in thickness shall be constructed of
aggregate gradation CA-Z. [f the specified thickness exceeds 12", the bases or subbases shall be
constructed of topsize6’” breaker-run crushed stone with 157 to 404 by weight passing the 2 size
sieve, except for the top 3” The breaker-run crushed stone shall be reasonably uniformly graded from
course to fine and be taken from a quarry ledge capable of producing Class “D” quality dggregate.

The top 3” shall be gradation CA-6 or CA-10 regardless of the thickness. The water necessary to
achieve compaction in all but the top 3" layer may be added after the subbase or base course is
placed on the grade.

Costs for outletting pipe underdrains or pipe underdrains (special) into drainage structures shall be
included in the price for the appropriate pipe underdrain item.

All proposed manholes on this project shall be cast in place or precast. This work will be paid for at fthe
contract unit price each for MANHOLE of the type and size specified.

A Nationwide or Individual 404 Permit has been Issued for this project and the conditions of that
permit must be adhered to.

A Precast Box Culvert at Station 1155+00 is not an option on the project due to soil conditions.

The proposed pipes for entrances and side roads shall be placed Tn Iine with the exisTing or proposed
ditch line.

Noses of curbed corner islands notes as | & 2 on Highway Standard 606301 shall be ramped unless
the curb function is for the protection of pedestrians, signals, |ight standards or sign fruss supports

The islands on this project are small islands as shown on the Detail of Isiand sheet in .the plans, with
the exceptions of the following intermediate Islands:

44th Street - SE Istand
Ramps 1 & 2 - Both Islands
Ramps 3 & 4 - St Istand

GENERAL NOTES
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62.

63.

64.

65.

66.

67.

68.

69.

70.

71.

2.

73.

T4.

75.

76.

7.

78.

The cost

Valve Boxes shall be adjusted to the final

Boxes shall not be pald for separately but shall be

grade as shown on the plans. of adjusting Valve

included in the contract unit price for the various

items of work.

The Contractor shall determine flow |ines of existing sewer lines which are shown on the plans as

estimated or unknown. This information is necessary before ordering inlets and manholes.

The Contractor shall supply the Resident Engineer with the manufacturer’s installation requirements

for the type of Steel Plate Beam Guardrail Terminal Type 1 Speclal (Tongent) or Steel Plate Beam

Guardrail Terminal Type I Speclal (Flared.)

Permanent Survey Markers, Type II shall be cast-in-place as shown on Highway Standard 667101.

In areas of Seeding, Class [ (Modified), Mulch Method 2 shall utilize Procedure 3.

catch basins, the contractor

contact the engineer as fTo the exact

Before ordering storm sewers, pipe culverts, pipe drains, and manholes

shal t length and quantity required.
Ten (10) ft. Ttems

uniess otherwise shown.

transitions shall be used to match proposed items of work to existing in the field,

The transitions shall be paid for at the contract unit price for the proposed

item of work specified.

At the
the Engineer will

locations where Excavation Quantities on the plans are indiccted as having been estimated

obtain original and final cross sections to determine Pay Quantities.

Use M4-06 curb and gutter on all sides of islands when island is offset shoulder width, but offset should

not be grecter than 8 feet edge to face.
Use M-6 curb on islands whén rocated adjacent to a highway with speeds of 45 mph or less

Rural minimum island area = Urban island areag = but not less

than 50 SQ. FT.

100 SQ. FT . usually 75 SQ. FT.

(Island area includes the concrete median surface and the curb.)

All frames ond grates of drainage structures to be removed or filled shall
remain the property The City of Moline or IDOT District 2.

be carefully salvaged and shall

The underdrains scheduled parallel
accordance with Section 601 of the Standard Specifications for Road and Bridge Construction

to roadway centerlines on this project are to be consfructed in
except
Provision Pipe Underdrains is

included, the fabric envelope encasement of

Underdrains utilized as aggregate base drains per District Standard 88.4 shall

when the Recurring Special
be omitted.
be constructed with the fabric envelope casement,

the pipe shall

but no ftrench |ining shall be required.

Del ineators shall be installed as shown in Standard 635001, be rotated 180°

and only metal-backed delineators shall be permitted.

except that fthe post shall

Unless otherwise noted on the Schedule of Quantities, all Permanent Survey Markers, Type Il shall be

installed prior to the start of construction activities.

Any change proposed In the staging by the Confractor must be submitted to the District’s Plan Unit for
review a minimum of two weeks prior to implementation of that particular stage

Aggregate shoulder thickness should match outside thickness of PCC shoulder.
locations have been calculated at 9-1/2"
narrow PCC shoulders may cause the outside shoulder thickness fto be In excess of the standard 6”.

Quantities for

aggregate shoulders at ramp to accommodate areas where

BAPY secTion COUNTY | JQFAL I SHEET
595 1-3-k_ |ROCK ISLAND| 476 | ai
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79. Tie bars shall be installed to tie PCC appurtenance to adjacent existing concrete pavement.

Tie the following fto the Length, size and

existing concrete pavement spacing of Tie Bars

Gutter or Curb & Gutter Std. 606001 600 mm (24°) long No. 20 (No. 6) @ 600 mm (24')

80. Al
is open to traffic.

permanent signing within the {imits of each stage shal!l be n place and

The placement of the permanent signing shall be verified by IDOT Bureau of

Operations personnel before the signs are placed to ins

81. A Precast Box Culvert is not an option on the project due to soil conditions.

82. Culvert & bridge flows must be maintained throughout the project. Normal filow shall

the rate it enters the jobsite. High flows shall

properties.

COMMITMENTS

1. News releases announcing the closing of pavement or rerouting of traffic will be issued ags applicable

during construction.

2. Tree removal for the project will be conducted between August 20 and April 1 to avold impacting

neo-tropical migratory birds during their nesting season (as requested by IDNR).

3. Strict erosion control measures will be implemented as part of the overall project plan to ensure

protection of the agquatic species present in the area (as requested by IDNR).

centers

inspected before that stage

be allowed fo pass at
be allowed to pass without causing damage to upstream

GENERAL NOTESCOMMITMENTS
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20100110 TREE REMOVAL (6 TO 15 UNITS DIAMETER) UNIT 20800150 TRENCH BACKFILL (CONT.) c. Y. 20800150 TRENCH BACKFILL (CONT.) : c. Y.
\ S2ND AVENUE JOHN DEERE ROAD TRINITY DRIVE
53¢ LT. STA. 1164+98 (STUMP) 12 STA. 383+50-386+00 39.5 RT. STA. 0+B4.75-LT. STA. 1+00 11.6
29 LT. STA. 1165+19 (STUMP) 8 STA. 386400-368+25 4L.5 RT. STA, 1+76,48 .3
26' LT. STA. 1165+69 (STUMP) 8 RT. STA. 388+25 20. 9
81 RT. STA. 1165472 (STUMP) 8 STA. 3BB+25-390+50 47.8 RELOCATED THIRD STREET
307 LT. STA. 1166+33 (STUMP) 8 STA. 390+50-392+413. 86 29.9 LT. STA. L1438-RT. STA. 11+43.88 6.6
76' RT. STA. 1163+80 (STUMP) 14 STA. 393+40-393+50 1.0 LT. STA. 0+42.5-1+25 12.2
66" RT. STA. 1169+83 (STUMP) 12 RT. STA. 396400 2.5 LT. STA, 1+425-2+25 15. 1
63 RT. STA. 1170+15 (STUMP) 6 STA. 396+00-397+80 28.2 RT. STA. 2+00-3+14,53 17.5
47" RT. STA. 1170417 (STUMP) 10 RT. STA. 399+30 12.5 STA. 3+14.53 4.8
55/ RT. STA. 1170425 (STUMP) 8 RT. STA. 401463 2.5 STA, 10+00 4.8
367 LT. STA. 11T1+11 (STUMP) 6 RT. STA. 403+80 12.5 STA. 2+25-3+14. 53 5.3
56 LT. STA. 1171+34 (STUMP) 6 RT. STA. 406+00 12.5 LT. STA. 3+14.53-4+00 19.8
46" LT. STA. 1171+52 (STUMP) 6 RT. STA. 408+50 2.8 LT. STA. 4+00-5+00 23,1
65 LT. STA. 1171455 (STUMP) 6 RI. STA. 411+00 15.1 STA. 5+00 8.3
54° LT. STA. 1171475 (STUMP) 6 RT. STA. 414465 4.4 RT. STA. 5+00-7+50 68. 2
710 LT. STA. 11T1+83 (STUMP) 6 STA. 414465415475 7.0 WATER MAIN
97° LT. STA. 1172+11 (STUMP) 6 RT. STA, 3+80-LT. STA. 4+40 54,6
1320 LT. STA. 1172413 (STUMP) s BLACKHAWK ROAD LT. STA. 10+52-RT. STA. 10+85 : 36. 9
115 LT. STA. 1172+19 (STUMP) 6 RT. STA. 1142+72. 4 2.2
1317 LT. STA. 1172+81 (STUMP) 6 RT. STA. 1id2+72.4-1144+16 22. 1 TOTAL  2,588.9
1720 LT. STA. 1172+81 (STUMP) 6 LT. STA. 11464+25-1147+19.5 4.4 . :
113/ LT. STA. 1172493 (STUMP) 6 RT. STA. 1146+25-1147+10 12.5 21001000 GEOTECHNICAL FABRIC FOR GROUND STABILIZATION S. Y.
95 LT. STA. 1172+98 (STUMP) s RT. STA. 1147+10-1147+21, 4 1.0
1o LT oTA. 1173403 (STUMP) . RT. STA. 1147+21.4-1147+85 13.3 JOHN DEERE ROAD
79° LT. STA. 1173+21 (STUMP) 6 LT. STA. 1147+75-1147+19. 5 8.3 STA. 383+98.5-391+00 13,884, 9
i 63 LT. STA. 1173+29 (STUMP) 6 STA. 1147+85-1148+50 10.5 :
. STA. 1148+50-LT. STA, 1148455 6.4 BLACKHAWK ROAD
RELOCATED THIRD STREET STA. 1148+55-1148+65 1.9 STA. 1150+30~1157+00 13,778.6
34° RT. STA. 4+93 (STUMP) 12 STA. 1148+65-1148+60 5.1
417 RT. STA. 5+03 (STUMP) 12 STA. 1148+50-1150+25 T el L st 52ND AVENUE
22 RT. STA. 5+16 (STUMP) 12 STA. 114B+55-1149+75 T 19.8 STA. 1157+00-1158+50 : 3,646, 1
50’ RT. STA. 5+28 (STUMP) 12 LY. STA. 1149+75-1149+80 1.6 STA. 1160+00-1170+75 21, 397, 2
22 RT. STA. 5459 (STUMP) ; LT, STA. 1148+80-1150+00 5.5
47 RT. STA. 6+38 (STUMP) 7 T. STA. 1151475-1152450 10.3 RAMP 1 i
45 RT. STA. 685 ( STUMP) 12 RT. STA. 1152+50-1152+75 7.7 STA. 24004400 i 2. 456. 2
Ge RT. ST ceB7 (oTOMP) o RT. STA. 1152+475-LT. STA. 1152+67.5 2.6
i LT ST 8+t (STUMP) s LT. STA. 1152467, 5-1153+00 8.3 RAMP 2
34° LT, STA. 8+62 (STUMP) s RT. STA. 1154+00-1154-+20 ) 7.1\ STA. 14+00-15+50 2,457. 0
15 LT. STA. B8+79 (STUMPY ° . . ) 14 ) STA. 1154+20 . o 2.6
70 LT. STA. 8+99 (STUMP) , 14 ... ; o RAMP 3 ]
52ND AVENUE ; P / STA. 9+00-17+00 11,943, 2
TOTAL 318 LT. STA. 1154420-1154400 e - ) 8.6
STA. 1167+50 : <22 RAMP 4
RT. STA. 1169475 6 STA. 5+50-8+00 1,300. 0
20100210 TREE REMOVAL (OVER 15 UNITS DIAMETER) UNTT LT. STA. 1169+50 1.6
RT. STA. 1170+01.14-1171+75 48.4 TOTAL 70, 863. 2
59ND AVENUE LT. STA. 1171+40-RT. STA. 1171475 13.8
817 RT. STA. 1165+70 (STUMP) 24 RT. STA. 1111+75-1173+00 33.6 25000310 SEEDING, CLASS 4 ACRE
RT. STA. 1173+00-1174+25 26.2
RAMP 1 LT. STA. L174+15-RT. STA. 1174425 15.7 VILAN BELTHAY
200" RT. STA. 4+07 50 RT. STA. L174+25-211+75 22.8 LT: & RT. STA. 357+13,68-364+16, 44 2.4
LT. STA. L174+15-211+15 12.7
VALLEY VIEW LT. STA. 1174+15-211+15 12.7 JOMN DEERE ROAD
370 LT. STA. 165430 (STUMP) 24 STA. 0+84. 75 (TRINITY DR.)-1173+00 18.6 BT STA 397450-3984+50 (STAGE 1) 0.3
5 LT, STA. 166408 ¢ STUMP) a8 LT. STA. 2114+15-21140 11.2 LT. STA. 398+50-399+00 (STAGE 1) 0.1
2/ LT. STA. 167+06 ¢ STUMP) 36 RT. STA. 211+75-213+00 18.9
LT. STA. 211490-213+15 19.3 52N AVENUE
RELOCATED THIRD STREET RT. STA. 214+25-215+75 23.1 Ur e R STA. 1160450~ 1162400 o5
21 LT. STA. 8+71 (STUMP) 24 LT. STA. 214+50-215+75 19.3
RT. STA. 215+75-216+52. 4 1.6
TOTAL 216 LT. STA. 215+T%-216+52. 4 11.6
) RT." STA. 216452, 4-217+00 6.7 SEEDING, CLASS 45
20100500 TREE REMOVAL, ACRES ACRES LT. STA. 216+52.4-217+00 6.7
STA. 217+00 .1 . WETLAND AREA
MILAN BELTWAY WATER MAIN S.E. . ; AREA
LT. STA. 377+52-380434 (STUMP) 0.15 LT, STA. 1172+20-1172450 47.8
SANITARY SEWER RAME 1
JOHN DEERE ROAD LT. STA. 1171+80-1173+30 33.0 RT. STA. 0450--LT. BELTWAY 371
RT. STA. 381+60-LT. STA. 401496 (STUMP) 4.05 LT. STA. 1173+30-217+90 954. 4 RT. STA. 1400-17400
LT. STA. 218+10-218+50 45,7
RAMP 1 RAMP 4
RT. STA. 6+37-21+43 {STUMP) 0.78 RAMP 1
STA. 1157+15-1+15 15.7
TOTAL 4.98
VALLEY VIEW
20800150 TRENCH BACKFILL c.v. LT. STA. 152+21.95-152+60 111
RT. STA. 152+21.95~152+6D 19.7
MILAN BELTWAY STA. 152+10. 82-152+421. 95 23.7
STA. 358+90-360+90 58.9 STA. 152475 6. 4
STA. 360+90-362+90 61. 1 STA. 168+64.2 4.8
STA. 362+90-364+00 35.2 RT. STA. 168+64,2-0+80.6 (OLD BLACKHAWK RD. 14.8
RT. STA. 364+00 14.7 RT. STA. 0+80.6(0LD BLACKHAWK RD.)-170+15 12.2
RT. STA. 170+15-171+20 15,7
STA. 171420 4.2
RT. STA. 167466, 37-168+64, 2 20,7
OLD BLACKHAWK ROAD
STA. 0+80.6 5.1

A B SCHEDULE OF QUANTITIES




CONTRACT NO. 64647

25000350

250004¢C0

SEEDING, CLASS 7

MILAN BELTWAY
LT. & RT. STA. 357+13.68-364+16.44
LT. & RT. STA. 377+00-381+00

JOHN DEERE ROAD

RT. STA. 3B1+50-397+50 (STAGE 1
LT. STA. 381+50-398+50 (STAGE 1
RT. STA. 397+50-404+00 (STAGE 1!
LT. STA. 398+50-404+400 (STAGE !
LLT. & RT. STA. 403+50-415+50 (STAGE 2 PHASE 1)
LT. STA. 409+00-417+10 (STAGE 2 PHASE 3)

BLACKHAWK ROAD

RT. STA. 1146+00-1152+81 {STAGE 2 PHASE 1)
LT. STA. 1151400-1152+50 (STAGE 2 PHASE 3)
LT. STA. 1146+00-1150+50 (STAGE 2 PHASE 4)

52ND AVENUE
LT. & RT. STA. 1152+50-1170+50 (STAGE 1)
LT. & RT. STA. 1170+50-218+50 (STAGE 1 PHASE 1}

RAMP 1
LT. & RT. STA. 2+00-9+00 (STAGE 1)
RT. 1400-17+00 (DRAINAGE AREA AND BERM)

RAMP 2
LT. & RT. STA. 10+00-16+00 (STAGE 17
LT. & RT. STA. 6+90-10+00 (STAGE 2 PHASE 1)

RAMP 3
RT. STA. 8+00-17+50 ( INCLUDES RAMP 4 STA. 0+00-5+50)
LT. STA. 8+00-17+50

RAMP 4
RT. STA. 4+00-8+50

44TH STREEET
LT. & RT. STA. 14+50-19468, 82

44TH ST. CONNECTOR
£T. & RT. STA. 0+50-6+00

VALLEY VIEW
LT. & RT. STA. 151+15-171+29

OLD BLACKHAWK ROAD
LT. & RT. STA. O+15-1+85

TRINITY DRIVE
LT. & RT. STA. 0+50-2+93

RELOCATED THIRD STREET
LT. & RT. STA., 0+00-11+50
WETLAND AREAS

TOTAL

NITROGEN FERTILIZER NUTRIENT

MILAN BELTWAY
LT. & RT. STA. 357+13.68-364+16. 44
LT. & RT. STA. 377+00-381+00

JOHN DEERE ROAD

RT. STA. 381+50-397+50 (STAGE 1}

LT. STA. 381+50-398+50 (STAGE 1)

RT. STA. 397+50-398+50 (STAGE 1)

LT. STA. 398+50-339+00 (STAGE 1}

RT. STA. 397+50-404+00 (STAGE 1)

LT. STA. 398+50-4C4+00 (STAGE 1)

LT. & RT. STA. 403+50-415+50 (STAGE 2 PHASE 1)
LT. STA. 409+00-417+10 (STAGE 2 PHASE 3)

BLACKHAWK ROAD

RT. STA. 1146+00-1152+81 (STAGE 2 PHASE 1)
LT. STA, 1151+00-1152+450 (STAGE 2 PHASE 3)
LT. STA. 1146+00-1150+50 (STAGE 2 PHASE 4)

52ND AVENUE
LT. & RT. STA. 1152+50-1170+50 (STAGE 1)
LT. & RT. STA. 1170+50-218+50 (STAGE 1 PHASE 1)

RAMP 1

LT. & RT. STA. 2+00-9+00 (STAGE 1)

RT. STA. 0+50-LT. BELTWAY 377+44 (WETLAND REGION)

RT. STA. 1+00-17+00 (BERM AND AREA BETWEEN ROW AND BERM)

RAMP 2
LT. & RT. STA. 6+30-10+00 (STAGE 2 PHASE 1)
LT. & RT. STA. 10+00-16+00 (STAGE 1)

0. 89
0.28
0.18

57

POUND

216
254

108
273
27

102

126
99

80
25
16

473
149

114
426
526

81
162

i

25000400

25000500

ik d [ Feru l S % i
NITROGEN FERTILIZER NUTRIENT (CONT.)

RAMP 3

RT. STA. 8+00-17+50 ( INCLUDES RAMP 4 STA, 0+00-5+50)

LT. STA. B8+00-17+50

RAME 4
RT. STA. 4+00-8+50
RAMP 4 INFIELD AREA

44TH STREEET
LT. & RT. STA. 14+50-19+68.82 §

44TH ST. CONNECTOR
LT. & RT. STA. 0+50-6+00

VALLEY VIEW
LT. & RT. STA. 151+15-171+29

OLD BLACKHAWK ROAD
LT. & RT. STA. 0+15-1+85

RINITY DRIVE
LT. & RT. STA. 0+50-2+93

THIRD STREET
LT. & RT. STA. 0+00-11+50

S.W. AUGUSTANA AREA
S.E. AUGUSTANA AREA

PHOSPHOROUS FERTILIZER NUTRTENT

MILAN BELTWAY
LT. & RT. STA. 357+13.68-364+16. 44
LT. & RT. STA. 377+00-381+00

JOHN DEERE ROAD

RT. STA. 3B1+50-397+50 (STAGE 1)
LT. STA, 3B1+50-398+50 (STAGE 1)
RT. STA. 397+50-398+50 (STAGL 1)
LT. STA. 398+50-399+00 (STAGE 1)
RT. STA. 3397+50-404+00 (STAGE 1)
LT. STA. 398+50-404+00 (STAGE 1)

LT. & RT. STA. 403+50-415+50 (STAGE 2 PHASE 1)

LT. STA. 409+00-417+10 (STAGE 2 PHASE 3)

BLACKHAWK ROAD

RT. STA. 1146+00-1152+81 (STAGE 2 PHASE 1)
LT, STA, 1151+400-1152+50 (STAGE 2 PHASE 3)
LT. STA. 1146400-1150+50 (STAGE 2 PHASE 4)

52ND AVENUE
LT. & RT. STA, 1152+50-1170+50 (STAGE 1)

LT. & RT. STA. 1170+50-218+450 (STAGE 1 PHASE 1)

RAMP 1
LT, & RT. STA. 2+00-8+00 (STAGE 1)
RT. STA. O+50-LT. BELTWAY 377+44 (WETLAND

RT. STA. 14Q0-17+0C (BERM AND AREA BETWEEN ROW AND BERM)

RAMP 2
LT. & RT. STA. 6+30-10+00 (STAGE 2 PHASE
LT. & RT. STA. 10+00-16+00 (STAGE 1)

RAMP 3
RT. STA. 8+00-17+50 ( INCLUDES RAMP 4 STA.
LT. STA, 8+00-17+50

RAMP 4
RT. STA. 4+00-8+50
RAMP 4 INFIELD. AREA

44TH STREEET
LT. & RT. STA. 14+50-19+68. 82

44TH 5T, CONNECTOR
LT. & RT. STA. 0+450-6+00

VALLEY VIEW
LT. & RT. STA, 161+15-171+29

OLD BLACKHAWK ROAD
LT. & RT., STA. 0+15-1-+85

TRINITY DRIVE
LT. & RT. STA, 0+50-2+93

THIRD STREET
LT. & RT. STA. 0+00-11+50

S. W, AUGUSTANA AREA
S.E. AUGUSTANA AREA

REGION)

1

0+00-5+50)

... _ POUND

154
148

39‘
366

22

22

257

316
271

TOTAL 5, 315
POUND

216
254

108
279

102
63
126
99

80
25
16

473
149

114
426
526

81
162

154
148

39
366
22
22
257

316
271

TOTAL 5,315

AP TOTAL [SHEET
RTE. | SECTION COUNTY  IohEETS| NG,
595 1-3-K ROCK ISLAND| 476 | 43

STA. i T0. STA.

FED. ROAD DIST:NC. lILLlNOIS‘ FED. AID PROJECT

25000600 POTASSIUM FERTILIZER NUTRIENT POUND
MILAN BELTWAY
L.T. & RT. STA. 357+13,68-364+16, 44 216
LT. '& RT. STA. 377+00-381+00 254
JOHN DEERE ROAD
RT. STA. 381+50-397+50 (STAGE 1) 108
LT. STA. 381+50-328+50 (STAGE 1) 279
RY. STA. 397+50-398+50 (STAGE 1) 27
LT. STA. 398+50-399+00 (STAGE 1) 9
RT. STA. 397+50-404+00 (STAGE 1) 102
LT. STA. 398+50-404+00 (STAGE 1) 63
LT. & RT. STA. 403+50-415+50 (STAGE 2 PHASE 1) 126
LY. STA. 409+00-417+10 (STAGE 2 PHASE 3) 99
BLACKHAWK ROAD
RY. STA. 1146+00-1152+81 (STAGL 2 PHASE 1) 80
LT. STA. 1151+00-1152+50 (STAGE 2 PHASE 3) 25
L7. STA. 1146+00-1150+50 {STAGE 2 PHASE 4) te
52ND AVENUE
LT. & RT. STA. 1152+50-1170+50 (STAGE 1) 473
LT. & RT. STA. 1170+50-218+50 (STAGE 1 PHASE 1) 149
RAMP 1
LT, & RT. STA, 2+00-9+00 (STAGE 1) 14
RT. STA. O+50-LT. BELTWAY 377+44 (WETLAND REGION) 426
RT. STA., 1+00-17+00 (BERM AND AREA BETWEEN ROW AND BERM) 526
RAMP 2
LT. & RT. STA. 6+90-10+00 (STAGE 2 PHASE 1) 81
LT. & RT. STA. 10+00-16+00 (STAGE 1) 162
RAMP 3
RT. S$TA. 8+00-17+50 ( INCLUDES RAMP 4 STA. 0+00-5+50) 154
LT. STA. B+00-17+50 148
RAMP 4
RT. STA. 4+00-8+50 36
RAMP 4 INFIELD AREA 333
44TH STREEET
LT. & RT. STA. 14+50-19+G8. 82 16
44TH ST. CONNECTOR
LT. & RT. STA. 0+50-6+00 39
VALLEY VIEW
LT. & RT. STA. 151+15-171+29 366
OLD BLACKHAWK ROAD
LT. & RT. STA., 0+15-1+85 22
TRINITY DRIVE
L.T. & RT. STA. 0+50-2+93 22
THIRD STREET
LT.- & RT. STA. 0+00-11450 257
S.W. AUGUSTANA AREA 316
S. B, AUGUSTANA AREA 271

TOTAL 5, 315

SCHEDULE OF QUANTITIES




CONTRACT NO. 64647

25000775

25000910

25100115

SELECTIVE MOWING STAKES

RAMP 1
RT. STA. 0+50-19+34 (WETLAND REGION)

S.W. AUGUSTANA AREA
S. E. AUGUSTANA AREA

TOTAL
SEEDING, CLASS 1 (MODIFIED)
MILAN BELTWAY
LT. & RT. STA. 377+00-381+00
JOHN DEERE ROAD
RT. STA. 381+50-397+50 (STAGE 1)
LT. STA. 381+50-398+50 (STAGE 1)
RT. STA. 397+50-404+00 (STAGE 1)
LT. STA. 398+50-404+00 (STAGE 1)
LT. & RT. STA. 403+50-415+50 (STAGE 2 PHASE 1)
LT. STA. 409+00-417+10 (STAGE 2 PHASE 3)
BLACKHAWK ROAD
LT. STA. 1146+00-1150+50 (STAGE 2 PHASE 4)
RT. STA. 1146+00-1152+81 (STAGE 2 PHASE 1)
LT. STA. 11514+00-1152+50 (STAGE 2 PHASE 3)
52ND AVENUE
L7. & RT. STA. 1152+50-1170+50 (STAGE 1}
LT, & RT. STA. 1170+50-218+50 (STAGE 1 PHASE 1)
RAMP 1
LT. & RT. STA. 2+00-9+00 ( STAGE 1)
RT. 1+00-17+00 (TOP AND RT SLOPE OF WETLAND BERM)
RAMP 2
LT. & RT. STA. 6+30-10+00 (STAGE 2 PHASE 1)
LT. & RT. STA. 10+00-16+00 (STAGE 1)
RAMP 3
RT. STA. B+00-17+50 ( INCLUDES RAMP 4 STA. 0+00-5+50)
LT. STA. 8+400-17+50
RAMP 4
RT. STA, 4+00-8+50
44TH STREEET
LT. & RT. STA. 14+450-18+68, 82
44TH ST. CONNECTOR
LT. & RT. STA. 0+50-6+00
YALLEY VIEW
LT. & RT. STA. 151+15-171429
OLD BLACKHAWK ROAD
LT. & RT. STA. 0+15-1+85
TRINITY DRIVE
LT. & RT. STA. O+50-2+93
THIRD STREET
LT. & RT. STA. 0+00-11+50
TOTAL

MULCH, METHOD 2

MILAN BELTWAY

LT. & RT. STA. 357+13.68-364+16.44
LT. & RT. STA. 377+00-381+00
TEMPORARY MULCH

JOHN DEERE ROAD

RT. STA. 381+50-397+50 (STAGE 1)

LT. STA. 381+50-398+50 (STAGE 1)

T. STA. 397+50-404+00 (STAGE 1)

LT. STA. 398+50-404-+00 (STAGE 1V : '
LT. & RT. STA. 403+50-415+50 (STAGE 2 PHASE 1)

LT. STA. 409+00-417+10 (STAGE 2 PHASE 3)
TEMPORARY MULCH

BLACKHAWK ROAD

RT. STA. 1146+00-1152+81 (STAGE 2 PHASE 1)
LT. STA. 1151+00-1152+50 (STAGE 2 PHASE 3)
LT, STA. 1146+00-1150+50 (STAGE 2 PHASE 4)
TEMPORARY MULCH

52ND AVENUE

LT. & RT. STA. 1152+50-1170+50 (STAGE 1)

LT. & RT. STA. 1170+50-218+50 (STAGE 1 FHASE D)
TEMPORARY MULCH

EACH

ACRE

.27

(=}

. 30
. 80

1.71

ACRE

2. 40
2.82
5. 22

[l el S
3
o

0. 89
0.28
0.18
1.35

o
o

25100115

25100630

MULCH, METHOD 2 (CONT.)

RAMP 1

RT. STA. Q+50-LT. BELTWAY 377+44 (DRAINAGE REGION)
LT. & RT. STA. 2+00-9+00 (STAGE 1)

RT. 1+00-i7+C0 (DRAINAGE AREA AND BERM)

TEMPORARY MULCH

RAMP 2

LT. & RT. STA. 10+00-16+00 (STAGE 1)

LT. & RT. STA. 6+30-10+00 (STAGE 2 PHASE 1)
TEMPORARY MULCH

RAMP 3

RT. STA. 8+00-17+50 (INCLUDES RAMP 4 STA., 0+00-5+50)
LT. STA. 8+00-17+50

TEMPORARY MULCH

RAMP 4

RT. STA. 4+00-8+50
RAMP 4 INFIELD AREA
TEMPORARY MULCH

44TH STREEET
LT. & RT. STA. 14+450-19+68. 82
TEMPORARY MULCH

44TH ST. CONNECTOR
LT. & RT. STA. 0+50-6+00
TEMPORARY MULCH

VALLEY VIEW
LT, & RT. STA. 151+15-171+29
TEMPORARY MULCH

OLD BLACKHAWK ROAD
LT. & RT. STA. O+15-1+85
TEMPORARY MULCH

TRINITY DRIVE
LT. & RT. STA. 0+50-2+93
TEMPORARY MULCH

THIRD STREET
LT. & RT. STA. O+00C-11+50
TEMPORARY MULCH

S. W, AUGUSTANA ARCA
S. E. AUGUSTANA AREA
TEMPORARY MULCH

EROSION CONTROL BLANKET

MILAN BELTWAY
LT. & RT. STA. 357+13.68-364+16. 44

JOHN DEERE ROAD

82’ RT. STA., 396+00
82" RT, STA. 399+50
82’ RT. STA. 401+65
82" RT. STA. 403+80
82’ RT. STA. 406+00
84’ RT. STA. 408+50
99’ RT. STA. 411+00
93" RT. STA. 414465

52ND AVENUE

112" RT. STA. 1157+80
N.W. BRIDGE CONE

S.W. BRIDGE CONE

S.E. BRIDGE CONE

LT. STA. 1159+62-1162+50

RAMP 3
32" RT. STA. 10+00

RAMP 4 it
42’ RT. STA. 9+33 ) i) : !
33" RT. STA. 11482 R ;

VALLEY VIEW
PIPE DRAIN HEADWALLS (i1 @ 1.8 EA.)D

44TH STREET CONNECTOR
34" RT. STA. 3+17
32' LT, STA. 4+48
29’ RT. STA. 5+70

RELOCATED THIRD STREET
71 RT. STA. T7+50

TOTAL

TOTAL

ACRE

4.73
1.30

11.87

. 90

o
<

0. 40
3.70
4. 10

0.18
0.18

4.07

o
N
KN

24

=3

ENE NN N

s 2
158
192
246

2,125

3,094

FAP
PPl secTION

TOTAL [SHEET
COUNTY  ISHEETS| NO.

T8

595 1-3-K

ROCK ISLAND| 476 44

STA. T0 STA.

FED. ROAD DIST.NO.

[imars Fep.

AID PROJECT

28000200 EARTH EXCAVATION FOR EROSTON CONTROL

28000300

52ND AVENUE
93" RT. STA.
RAMP 1
57 LT. STA.
RAMP 3
€9’ RT. STA.

VALLEY VIEW
317 LT, STA.

1170+00

6+30

12+44

168+00

TOTAL

TEMPORARY DITCH CHECKS

MILAN BELTWAY

86’ RT. STA.
90° RT. STA.
84" RT. STA.
88" RT. STA.
90" RT. STA.
g2 RT. STA.
89" RT. STA.

52ND AVENUE

107" LT. STA.
1127 LT. STA.
1197 LT. STA.
120" LT. STA,

1237 LT. STA.
138" I.T. STA.
1470 LT. ST
81" RT, STA.
109" LT. STA.

1037 LT. STA.
115" LT. STA.
107" LT. STA.
103" LT. STA.
98’ LT. STA.
91’ LT. STA.
RAMP1

80" LT. STA.
62" LT. STA.
447 LT. STA.
RAMP2

62’ RT. STA.
26" RT. STA.
37 LT. STA.
28’ RT. STA.
44" LT. STA.
§3° LT. STA.
32" RT. STA.
76’ LT. STA.
37" RT. STA.
1070 LT. STA.
50" RT. STA.
128" LT. STA.
63" RT. STA.
132 LT. STA
RAMP3

207 LT, STA,
38" LT. STA.
38" LT. STA.
410 LT, STA.
527 LT. STA.
50" RT. STA.
56" LT. STA.
44° LT, STA.
72’ RT. STA.
4z 1T, STA,
38 LT. STA,
33" LT. STA.
92" RT. STA,
27" LT. STA.
VALLEY VIEW
467 LT, STA.
407 LT. STA.
RELOCATED THI
29" LT. STA,
37 LT, STA.

45" LT, STA.
56 LT. STA.
37" LT. STA.

402+94
401+37
404+51
407+66
409+24
409+87
406-+08

1153429
1153+63
1153+97
1154+31
1154+81
1155428
1155+84
1158+50
1160+50
1162+00
1163453
1165+07
1166+56
1168403
1169+18

3+50
5+00
T+83

2+50
7+00
8+13
§+50
8+77
9+39
10424
STA. 10453
11451
11496
12475
13+62
13+99
14+80

8+16

8+77

9+17

9+34

11+01
11+91
12491
13+30
13453
13470
14+14
14+69
15402
15483

164+80
165494

RD STREET
5+49
6+67
8+90
9+55
10+77

TOTAL

C. Y.

48

EACH

80

SCHEDULE OF QUANTITIES




CONTRACT NO. 64647

28000400

28000500

28100107

PERIMETER EROSION BARRIER

MILAN BELTWAY
60" LT. STA 357+14-48" LT. STA. 363+16
50" RT. STA. 357+18-49" RT. STA. 363+10

JOHN DEERE ROAD
96’ RT STA. 410+03-56’ RT STA. 415+46

52ND AVENUE

65" LT STA. 211+10-32" LT STA. 218+50

51’ RT. STA. 1146+51-112" RT. STA. 1154+36
68’ RT STA. 1170+17-29° RT.STA. 218+49
1017 LT STA. 1172+98-66' LT STA. 211+10
STA. 1170+00 93" RT.(SEDIMENT BASIN}

RAMP 1
577 LT. STA. 6+30 (SEDIMENT BASIN)
220" RY. STA. 0+50-200° RT. STA. 18+25

RAMP3
9° RT STA. 3+57-41’ RT STA. 11+32
639’ RT. STA. 12-++44 (SEDIMENT BASIN)

RAMP 4
PROPOSED WETLAND AREA

44TH ST. CONNECTOR

46" LT STA, 2+39-28" LT STA. 3+00
37° RT STA. 2+40-36" RT STA. 3+l6
38" RT STA. 3+23-29' RT STA, B+70

VALLEY VIEW
19 LT STA. 160+12-43" LT STA. 164+50
STA. 168+00 317 LT (SEDIMENT BASIN)

TRINITY DRIVE
46" RT. STA. 1+00-26" RT.. STA. 1+89

TOTAL
INLET AND PIPE PROTECTION
JOHN DEERE ROAD
727 LT. STA. 333+50
114 LT. STA. 410470
1207 LT. STA. 411+54
52ND AVENUE
105" LT. STA. 1157+66
78”7 RT. STA. 1169+20
707 LT. STA. 1169+62
707 LT. STA. 211+14
RAMP 3
64’ LT. STA. 10+00
577 LT. STA. 12472
RAMP 4
33’ RT. STA. 5+12
44TH ST. CONNECTOR
507 LT. STA. 3+20
30" LT. STA. 5+65
VALLEY VIEW
66’ LT. STA. 152+15
58 LT. STA. 156+90
53 LT. STA. 160+00
33’ LT. STA. 168+40
RELOCATED THIRD STREET
40 LT. STA. 9+26
TOTAL

STONE RIPRAP, CLASS A4

MILAN BELTWAY
LT. STA. 356+91
RT. STA. 356+91

JOHN DEERE ROAD
80’ RT. STA. 388+25

BLACKHAWK ROAD
LT. STA. 1153+00
LT. STA. 1154+00

FT.

602
592

532

740
742
1,254
195
13

13
1, 800

T80
13

7L
82
247

EACH

1
1
1
1

[ENEF N

11.0

11.0
1.0

28100107

28400100

30103000

31100100

STONE RIPRAP, CLASS A4 (CONT.)

S2ND AVENUE

1107 LT. STA. 1157490
107 LT. STA. 1160+78
106" RT. STA. 1160+75
143’ RT. STA. 1163+00
108" LT. STA. 1163+00
135 RT. STA. 1164+55
103" LT. STA. 1165+46
98" LT, STA. 1167+46

RAMP 3
22 LT. STA. 15+44

TOTAL
GABIONS
VALLEY VIEW
52 LT. STA. 156+68-157+16

TOTAL
SHAPING AND GRADING ROADWAY
MILAN BELTWAY
STA. 358+83.68-364+46. 91

TOTAL

SUBBASE GRANULAR MATERTAL, TYPE A

MILAN BELTWAY

LT. & RT. STA, 357413, 68-358+13.68

11/-49. 72" LT, STA. 358+13.68-363+16.44

11 -45.5" RT. STA. 358+13.68-363+16. 44

MERTAN STA, 358+13.68-363+16. 44

LT. & RT. STA. 363+16.44-364+16, 44 HI
\ ' .

JOHN DEERE ROAD

LT. & RT. STA. 381+457.89-382+57. 89
MEDIAN STA. 382+57.89-398+04. 31

11 -36, 5" LT. STA. 382+57.89-414+7C. 16
11" -36.5" RT. STA. 382+57.89-398+50.01
MEDIAN STA., 298+04,31-398+67.56

11 -57.5" RT. STA. 398+50.01-415+45.16
MEDTAN STA. 398+67.56-417+10. 16
11 ~53.5" LT. STA. 414+70.16-417+10. 16

BLACKHAWK ROAD

LT. STA. 1146+00-1157+00

RT. STA. 1146+00-1157+00

MEDIAN (LT, TURN LANE) STA, 1146+00-1152+53,57
RT. (RT. TURN LANE) STA, 1151+44.66-1154+62.18
LT. ¢RT. TURN LANE) STA., 1152+83, 03-1154+69. 91
MEDIAN C&G STA. 1152+53.57-1156+74. 39

MEDIAN STA. 1158+382.40-1157+00

52ND AVENUE

LT. & RT. STA. 1157+00-1157+90, 85

LT. & RT. STA. 1160+52,49~1161+52. 49

LT. STA. 1161+452,49-212+49, 87

LT, LT. TURN LANE) STA. 1161+52.49-1162+72.99
RT. STA. 1161452.49~215+69. 83

RT. (RT. TURN LANE} STA. 1181452, 49-1164+73. 70
MEDTAN LT. STA. 1163+60.16-1166+44.77

LT. TURN/MEDIAN STA. 1166+44,77-1171+396, 22
MEDIAN STA. 1171+86.22-11734+19.23

LT. (RT. TURN LANE} STA. 1173+66.20-212+49, 34
LT. STA. 212+49.34-213+89. 96

LT, STA, 213+89.96-215+69. 83

LT. & RT. STA. 215+69.83-218+00

LT. & RT. STA. 218+00-218+50

RAMP 1

0’ -122" RT. CORNER RADIUS STA. 0+38.4-1424.3
0’ -65" LT. CORNER RADIUS STA. 0-38.4-2+43, 15
Q" -16" LT. STA. 2+49,15-13+43. 33 o

LT. GORE AREA STA. 9+78.04-13+43. 33

LT. STA. 13+43,33-17+85,22

RAMP 2

0" -24" LT, STA., 0+00-2+24.86

Q" =24 LT, STA. 2+24.86-10+47.13

LT. GORE AREA STA. 2+24.86-6+09. 26
0" -24" LT. STA. 10+47.13-16+43, 10

24" -36" LT. STA. 10+47.13-124+50.10
247 -36" LT, STA. 12+50, 10-16+44, 33
0’ -182.3" RT. STA. 15+17.12-16+60, 15

N

743
331
351

838 .
892 °

869,

582

. 330

545
91

, 857

a76
769

, 221

106
893
286
203
244

a7

340

640

435
053
335
310
151
431
393

31100100

31200100

595 1-3-K ROCK ISLAND| 476 45
STA. TO STA.
FED. ROAD DIST. NO. ILLINOIS} FED. AID PROJECT

SUBBASE GRANULAR MATERIAL, TYPE A (CONT.)

RAMP 3

0/-16" LT. STA. 4+68.87-13+81.33

LT. CORE AREA STA. 4+68,87-6+60.00

RT. STA. 12+65.35-15+21, 33

LT, STA. 13+81.33-15+21.33

Q' =12" LT. STA., 15+21,33-17+479. 41

Q’=24" RT. STA., 15+421.33-17+79. 41

24’ =172’ RT. CORNER RADIUS STA. 16+79.10-17+96.85

RAMP 4

0’-98.5" RT. CORNER RADIUS STA.
0’ -16" LT. STA. 0+33-11+82.84
LT. GORE AREA STA. 8+59.41-11+82.84
LT. STA. 11+482.B4-14+27.05

0+33-1+90. 05

44TH STREET

LT. & RYT. STA. 154+00-15+54.59

LT. STA. 15+54.59-16+68. 82

RT. STA. 15+54.59-19+68. 82

L.T. CORNER RADIUS/TAPER STA. 17+64.11-19+68. 82
RT. TURN LANE STA. 17+92.59-18+86.56

RT. CORNER RADIUS STA. 18+86.56-19+68.82

44TH STREET CONNECTOR

RT. CORNER RADIUS STA. 0+17.8-1+39.05
LT. & RT. STA. 0+21.63-6+03.89

LT. CORNER RADIUS STA. 0+25.18-0+32.92
LT. RADIUS STA. 5+60.24-6+04.20

RT. RADIUS STA. 5+59.985-6+03,57

VALLEY VIEW

LT. CORNER RADIUS STA. 151+42-152+46.54
Q' -19" LT. STA. 151+52.8-152+46. 54

0’ -19" RT. STA. 151+52.8-152+46.54

RT. CORNER RADIUS STA. 151+52.8-152+46.54
LT. & RT. STA, 152+46.54-154+00

RT. STA. 154+00-160+0%.8

LT. & RT. STA. 160+09.8-171+29. 20

OLD BLACKHAWK ROAD

RT. STA. 0+15,.58-1+86.83

LT. STA. 0+15.58-1+8%6.83

LT. CORNER RADIUS STA. 0+15.58-0+86. 483
RT., CORNER RADIUS STA. 0+15.58-0+55.61

TRINITY DRIVE

0’ -29, 24" RT. STA. 0+33-0+98, 45

0’ -18" LT. STA. 0+33-0+98.45

LT. CORNER RADIUS STA. 0+33-0+98.45

RT. CORNER RADIUS STA, 0+33-0+98.45

12.76" LT. & RT. STA. 0+28.46-2+92.562

12,75 LT. TO RADIUS REL. THIRD ST. STA. 0+98.46-1+9%0. 80
12,76 =32, 19" RT. STA, 0+98,46-2+33.33

12,76 =122" LT. CORNER RADIUS STA. 2+22.7-2+92.62

RELOCATED THIRD STREET
CUL-DE~SAC STA. 0+00-1+29.17
RT. STA, 1429, 17-11+95, 96
LT. STA. 1+29.17-11+95,96

STABILIZED SUB-BASE 4"

MILAN BELTWAY

L7. & RT. STA. 357+13.68-358+13.68

117 -44.72" LT. STA. 358+13.68-363+16.44
117 -36. 5" RT. STA. 358+13.68-363+16. 44
MEDIAN STA. 358+13. 68-363+16. 44

JOHN DEERE ROAD

117 -36.5" LT. STA. 382+57.8%-414+70, 16
117 -36. 5 RT. STA. 382+57,89-398+50. 01
MEDTAN STA. 382+57.89-398+04. 31

MEDIAN STA, 398+04.31-398+67.56

117 -48. 5" RY. STA. 398+50.01-415+45. 16
MEDIAN STA., 398+67,56-417+10.16

LT. STA. 414+70.16-417+10. 16

52ND AVENUE
LT. & RT. STA, 1157+03.61~-1157+30. 85
LT. & RT. STA. 1160+52.49-1161+52.43

TON

1, 354
213
294
197

396
248

328
2,206
264
41t

166
708
694
261
114
285

87
1,448
140
46
46

260
143
127
168
452
258
2, 805

219
203

38

145

89
274
181
376
185
106
111

1, 000
1, 350
1,321

TOTAL 76, 284

1, 109.
1,492,
1, 423.
1, 226.

(5 RN .

8, 875.
4,379,
3, 780.

133,
7,038,
4, 504,

298.

R RN

O

615.3
790. 3

ULE OF QUANTITIES




CONTRACT NO. 64647

31200100

35100100

40200800

STABILIZED SUB-BASE 4" (CONT.)

RAMP 1

07 ~122° RT. CORNER RADIUS STA. 0+38.4-1+63.04
0’ -65° LT, CORNER RADIUS STA. 0+38,4-1+2+49. 15
0’ -16" LT. STA., 2+49.15-13+43.33

LT. GORE AREA STA. 9+78+04-13+43.33

.T. STA. 13+43.33-17+85.22

RAMP 2

0’ -24° LT. STA. 0+00-2+24. 86

0’ -24" LT. STA. 2+24.86-10+47.13

LT. GORE AREA STA. 2+24.86-6+09. 26

07 -24" LT. STA. 10+47.13-16+43.10

24 -36" LT. STA, 10+47,13-12+50.10

247 -36" LT. STA. 12+450.10-16+44.23

0’ -183" RT. CORNER RADIUS STA. 15+53,2-16+43.1

RAMP 3

0’ -16" LT. STA. 4+68.87-13+81. 33

LT. GORE AREA 4+68,87-6+60. 00

RT. STA. 12+65.35-15+21. 33

LT. STA. 13+81,33-15+21.33

0’ -12" LT. STA. 15421, 33-17+79.41

0’ -24" RT. STA. 15+21.33-17479.41

24° -172° RT. CORNER RADIUS STA. 16+79.10-17+96.85"

RAMP 4

0’ ~98.5° RT. CORNER RADIUS STA. 0+33-1490,05
0’ -16" LT. STA. 0+33-10+37.89

LT. GORE AREA STA. 8+59.41-11+82. 84

LT. STA. 11+82,84-14+27.05

AGGREGATE BASE COURSE, TYPE A

JOHN DEERE ROAD

STAGE 2 PHASE 1

188° -47’ LT. STA. 407+43-176+60
52 RT. STA. 415+33-416455

BLACKHAWK ROAD
STAGE 2 PHASE 1
317 RT. STA. 1146+00-1150+60

STAGE 2 PHASE 2
6" LT. STA. 1148+44-1151+70
36" LT. STA. 1150+00-1150+74

STAGE 2 PHASE 3
311 -40" LT. STA. 1144+42-1149+01

44TH STREET

STAGE 1 PHASE 1

LT. STA. 14+00-16+82

RT. STA. 17+61,60-18+32. 14

STAGE 1 PHASE 2
RT. STA. 14+00-15+84

44TH STREET CONNECTOR
LT. STA. 0+65.72-1+65. 95
RT. STA. 2+51-2+87 (BUILDING REMOVAL NO. 4)

RELOCATED THIRD STREET
RT. STA. 0+37-1+15

AGGREGATE SURFACE COURSE, TYPE B
BLACKHAWK ROAD

TEMP. DRIVES LT. STA. 1145+67
TEMP. DRIVES LT. STA. 1147+92.5
TEMP. DRIVES LT. STA. 1150+58
44TH STREET

TEMP. DRIVES LT. STA. 15+886
TEMP. DRIVES RT. STA. 15496
TEMP. DRIVES LT. STA., 17465

REOCATE THIRD STREET
TEMP. DRIVES LT. STA. -0+61
TEMP. DRIVES LT. STA. 0O+71

MISCELLANEQUS AREAS

546.
628.
2449.
424.
691,

a0

»
we o

512.

490.
1, 636.
169.
634.
515.

O = WU N

1,894,
3t12.
398.
241.
371,
578.
300.

OB NN G

430. 3

2,353.2

385.9

434. 1

TOTAL 54, 967.4

TON

823
46

140

158
45

92
12

55

18
144

142

TOTAL 1,914

TON

~n
SRS}

100

TOTAL 201

L

40600200

42000216

42000411

BITUMINGUS MATERIALS, PRIME COAT

JOHN DEERE ROAD

STAGE 2 PHASE 1

188" ~47" LT, STA, 407+43-176+60
52" RT. STA., 415+33-416+55

BLACKHAWK ROAD
STAGE 2 PHASE 1
317 RT. STA. 1146+00-1150+60

STAGE 2 PHASE 2
6 LT. STA. 1148+44-1151+70
36" LT. STA. 1150400-1150+74

STAGE 2 PHASE 3
317 -407 LT, STA, 1144+42-1149401

44TH STREET
STAGE 1 PHASE |
LT. STA. 14+00-16+82

STAGE 1 PHASE 2
RT. STA. 14+00-15+84
RT. STA. 17461.60-18+32, 14

44TH STREET CONNECTOR ;o . )(
LT. STA. 0+65.72-1+65. 95 g
RT. STA. 2+51-2+87 (BUILDING REMOVAL NO. 4)

RELOCATED THIRD STREET
RT. STA. 0+37.00-1+15.00

TOTAL
PORTLAND CEMENT CONCRETE PAVEMENT 7 3/4” (JOINTED)
44TH STREET
LT. STA. 15+54.59-19+68. 82
RT. STA. 15+54,59+19+68.82
LT. W. CORNER RADIUS/TAPER STA. 17+64.11-19+68.82
RT. TURN LANE STA. 17+92.59-18+86.56
RT. E. CORNER RADIUS STA. 18+86.56-19+68.82
VALLEY VIEW
LT. STA. 152+446.54-154+00
RT. STA. 152+46,54-154+00
TOTAL

PORTLAND CEMENT CONCRETE PAVEMENT 9 1/2" (JOINTED)
MILAN BELTWAY

117 -357 LT, STA. 35813, 68-363+16. 44

357 -43.22" LT. STA. 358413.68-36" LT. STA.
11" -35" RT., STA. 358+13.68-363+16.44

359450 (RAMP 2)

JOHN DEERE ROAD

117-35" LT, STA. 382+57.89-414+70. 16
11 -358° RT, STA, 382+57,89-398+50.01
117 =477 RT. STA. 398+50.01-415+45. 16
117 =477 LT, STA., 414+70.16-417+10. 16

BLACKHAWK ROAD

LT. STA. 1146+00-1157+00

RT. -STA. 1146400-1157+00

MEDIAN STA. 1146+00-1148+44.00

LT. TURN LANE STA. 1148+44-115i+63.02

RT. (RT. TURN LANE) STA, 1155+44,66-1154+62.18
MEDIAN STA. 1151+63,02-1152+91. 85

LT, (RT. TURN LLANE) STA, 1152+83.03-1154+69. 91
MEDIAN STA. 1155+74,42-1157+00

52ND AVENUE

LT. & RT. STA. 1157+00-1157+03.61

LT. STA. 1161+452.49-212+49.87

RT. STA. 1161+452.49-215+69. 83

RT. (RT. TURN LANE} STA. 1161+52.49-1164+73.70
LT. (LT, TURN LANE) STA. 1161+52,49-1162+72. 99
MEDIAN LT. STA. 1163+60,16-1166+44.77

LT, (LT. TURN LANE) STA, 1166+44,77-1170+08. 00
RT. (RT. TURN LANE) STA. 1168+21,00-1171+36, 22
MEDIAN STA. 117i+86.22-1173+19.23

LT. (RT. TURN LAN STA. 1173466, 20-212+49. 34

LT, STA, 212449, 87-215. 89, 96

LT.  STA. 213+89. 96-215+69. 83

LT. & RT. STA. 215+69. 83-218400

LT. & RT. STA. 218+00-218+50

3,

EN

952

971,

300
128
318

278

265,

213.

339,
69.
3349,

566,
245,
780.
960.

000.
866.
424.
425.
299,
198.
222,

97.

26.
930.
. 783,

371,

303.
370,
414,
189.
234,
381.
A479.
131,
235,

.47

0.
0.

.80

. 34

.20
.08

12
.90,

.90

.03

W WD

N

S

oo~

NN DWOl = O WGy

D A O WN

42000411

42001165

42001300

42001400

42001420

FT_seoon [ oo [ T
595 1-3-K ROCK ISLAND| 476 | 46
STA. 10 STA.

FED.ROAD DIST. N0, [ILLINOIS| FED. AID PROJECT

PORTLAND CEMENT CONCRETE PAVEMENT 9 1/2 (JOINTED) (¢ CONT.)
RAMP 1

07 122" RT. CORNER RADIUS STA. 0+38.4-1463.04

0’ -65" LT. CORNER RADIUS STA. 0+38.4-2+49.15

07 =16" LT. STA. 2+49.15-13+43. 33

LT. GORE AREA STA. 9+78+04-13+43, 33

LT. STA., 13443.33-17+85.22

RAMP 2

0 =24 LT. STA. 0+00-2+24+86

0" -24" LT. STA. 2+24+86-10+47.13

24" =46 LT, STA. 2+24.86~6+09. 26

Q' -24" LT. STA. 10+47+13-16+43.10
24’ -36" LT. STA., 10+47+13-12+50.10
24’ -36" LT. STA. 12+50.10-16+44.23
0’ -182.3" RT. STA. i5+17.12-16+60.15

RAMP 3

0’ -16" LT. STA. 4+68.87-13+81. 33
L.T. GORE AREA STA. 4+68.87-5+60
RT. STA, 12+65.35-15+21,33

LT. STA, 13+81.33-15+21.33

0’ ~-12" LT. STA. 15+21.33-17+79.41
0" -24" RT. STA. 15+21.33-17479.41
24’ -172" RT. CORNER RADIUS

RAMP 4

0’ -98.5" RT. CORNER RADIUS STA., 0+33-1+90.0S
0"16" LT. STA. 0+33-11+82.84

LT. GORE AREA STA., 8+53+41-11+82.84

LT. STA, 11+82.84-14+27.05

VALLEY VIEW .

0'-19" LT. STA. 151+452,8-152+46.54

0'-19" RT. STA. 151+452.8-152+46.54

LT. (CORNER RADIUS) STA. 151+42-152+46.54
RT. (CORNER RADIUS) STA. 151+52.8-152+45.54

TRINITY DRIVE

0’ -18" LT. STA, 0+33-0+98.45

LT. C(CORNER RADIUS) STA. 0+33-0+28.45
0" -29.24" RT. STA. 0+33-0+98.45

RT. (CORNER RADIUS) STA. 0+33-0+98.45

TOTAL
BRIDGE APPROACH PAVEMENT

MILAN BELTWAY
LT. & RT. STA. 356+83.68-357+13.68

TOTAL
PROTECTIVE COAT

C.C. PAVEMENT 8 t/2"
LC.C, PAVEMENT 7 374’ W/ INTERGRAL CURB
C.C. PAVEMENT 7 3/4"
BRIDGE APPROACH PAVEMENT

€ APPROACH PAYEMENT (SPECIAL)
BRIDGE APPROACH PAVEMENT CONNECTOR
DRIVEWAY PAVEMENT 77
SHOULDERS, 9 1/2”
CURB & GUTTER
CONCRETE MEDIAN SURFACE, 47
CONCRETE MEDIAN, TYPE SB
CORRUGATED MEDIAN

TOTAL
BRIDCE APPROACH PAVEMENT (SPECIAL)
MILAN BELTWAY

LT. & RT. STA.
LT. & RT. STA.

364-+16. 91-364+46. 91
381+27. B9-381+57. 82

52ND AVENUE
LT. & RT. STA.
L.T. & RT. STA.

1157+90. 85-1158+20. 85
1160+422.49-1160+52. 49

TOTAL

BRIDGE APPROACH PAVEMENT CONNECTOR (PCC)

MILAN BELTWAY
STA. 357+13, 68-358+13. 68
STA. 363+16.44-364+16. 44

JOHN DEERE ROAD
STA. 381457.89-382+57. 89

52ND AVENUE

STA. 11574+03.61-1157+90. 85

LT. STA. 1160+41.27-1161+52.49
RT. STA. 1160+55.56-1161+52.49

TOTAL

S. Y.

422,
591.
1, 945,
424,
617.

474,
2,192,
490.
1,552,
16%.
433,
489,

1,622,
312,
355.
217,
328,
535,

282,

413.
2,103,
385,
393.

209.
186.
275,
212.

130.
311,
212,
2271,

62, 250,

BN N e}

(SN G IENEN)

&0 no ERIRY. SN S NN SN

Lol o

v
=

339.

339.

62, 250,
13, 478.
3,213,

339,
1, 222,
4, 615,
1, 550.
20, 703.
2, 826.
1, 788,

678,

ar.

112, 763,

3439,
398,

237.
237,

1,222.

1,076.
1, 002,

615,
394,
266.

4, €15,

2

3

1
4
4
3

~

SO OWwsO

8

N

4
2

5

SCHEDULE OF QUANTITIES




CONTRACT NO. 64647

42300300

42400200

44000100

44000200

PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT (7 INCH)

BLACKHAWK ROAD

P.E. LT. STA. 1145+87
P.E. LT. STA. 1147+92
P.E. LT. STA. 1148+43.8
P.E. LT. STA. 115038

52ND AVENUE
F.E. LT. STA. 1172+56

44TH STREET

C.E. RT. STA. 15+16
C.E. LT. STA. 15+86
C.E. RT. STA. 15+96
C.E. LT. STA. 17+02
C.E. LT. STA. 18+28
C.E. RT. STA. 18+49

44TH STREET CONNECTOR
C.E. RT. STA., 0+81.5
C.E. RT. STA., 1+81.5
C.E. LT. STA. 1483
C.E. RT. STA. 2+40
C.E. LT. STA. 2+81

ELOCATED THIRD STREET

R

C.E. LT. STA. (-)1+404
C.E. LT. STA. (-)0+90
C.E. RT. STA. (-)0+16
C.E. LT. STA. 0+71
C.E. RT. STA. 1404
C.E. RT. STA. 2+33

PORTLAND CEMENT CONCRTE SIDEWALK 5 INCH

52ND AVENUE
LT. STA. 1172+96,80-219+01.54

TRINITY DRIVE
RT. STA. 1+00-1+88. 80

RELQCATED THIRD STREET
LT. STA. 0+88.20-11+84.74

PAVEMENT REMOVAL

BLACKHAWK ROAD
LT. STA. 1146400 (52ND AVE.)-154+00 (VALLEY VIEW)
MEDTAN 1146400 (52ND AVE. )-417+10. 16 (MILAN BELTWAY)

RT. STA. 1146+00 (52ND AVE.)-415-+45.16 (MILAN BELTWAY)
LT. STA. 160+09.77 (VALLEY VIEW)-417+10,16 (MILAN BELTWAY)

52ND AVENUE
STA. 1164+96-218+50

44TH STREET
STA. 15+00-19+68. 91

STAGE 1 PHASE 1
LT. STA. 14+00-15+Q0

STAGE 1 PHASE 2
RT. STA. 14400-15+00

VALLEY VIEW
STA. 1448 (RAMP 2)-171+29.3 (VALLEY VIEW)

TRINITY DRIVE
STA. 0+15.6-0+46.3

RELOCATED THIRD STREET
RT. STA. 9+20 (RAMP 2)-1164-+96 (52ND AVE.)

DRIVEWAY PAVEMENT REMOVAL

BLACKHAWK ROAD

P.E. LT. STA. 1145487
P.E. LT. STA. 1147+492.5
P.E. LT. STA. 114B+43.8
C.E. RT. STA. 1148+17

C RT. STA. 1150400
P, LT. STA. 1150+38

C LT. STA. 1152+20

52ND AVENUE
C.E. LT. STA. 1le6+90

33.
30.
37.
78.

37.

o bO®~

SR I o NN

- e

3,263

374

4,426

TOTAL 8,063

170.
128.

ENE RN

, 715,

22.

1, 607.

227.

3,574,

TOTAL 33, 884.

27.
27.
35.
229.
35,
24.

35.

82.

O W W~

DO ENOR®

44000200

44000500

44000600

44213200

DRIVEWAY PAVEMENT REMOVAL (CONT.)

44TH STREET

C.E. RT. STA. 15+1¢
C.FE. LT. STA. 15+86
C.E. RT. STA, 15+96
C..E. LT. STA. 17402
C.E. RT. STA. 17+41
C.E. LT. STA, 18+28
C.L.- RT. STA. 18489

TRINITY DRIVE
C.E. RT. STA. 2+07

RELOCATED THIRD STREET

C.E. LT. STA. 405+10 (MILAN
C.E. LT. STA. 404450 (MILAN
C.E. LT. STA. 1+56

C.E. RT. STA. 14386

C.E. LT. STA. 0+90

C.E. RT. STA. 0+23

C.E. LT, STA. 0+71

C.E. RT. STA. 1+04

C.E. RT. STA. 2433

C.E. LT. STA. 1164455 (52ND

COMBINATION CURB AND GUTTER

JOHN DEERE ROAD
STAGE 2 PHASE 1
LT. STA. 417+10-176+51

JOHN DEERE ROAD
STAGE 2 PHASE 4
LT. STA. 415+45-416+455

BLACKHAWK ROAD

LT. STA. 1144+42-LT. STA. 1
RT. STA. 1146+00-RT. STA. 1
LT. STA. 160+04-LT. STA. 41
RT. STA. 1B2+00.6-RT. STA.

44TH STREET
RT. STA. 17+57-18+77
LLT. STA. 18+26-19+44

RT. STA. 19+07-RT. STA, 1145+23. 36 (BLACKHAWK ROAD)

TRINITY DRIVE

LT. STA, 0+16-2+92. 80
RT. STA. 0+16-1+70.84

RT. STA., 2+34.,11-2+92.80

SIDEWALK REMOVAL

MILAN BELTWAY
LT. STA., 403+54-403+83
LT. STA. 403+473-404+72

52ND AVENDE

LT. STA. 1164+16-1164+54
LY. STA. 1164+72-1164+90
LT. STA. 1164+90-1166+73
LT. STA., L167+00-1167+13
RT. STA. 1164+83-218+50

RELOCATED THIRD STREET

RT. STA. 0+36-0+92
RT. STA. 5+46-6+85%

SAW CUTS

JOHN DEERE ROAD
STA. 415+45. 16
STA. 417+10.16

BLACKHAWK ROAD
STA. 1146+Q0

52ND AVENUE

STA, 218+50
44TH STREET
STA. 15+00

C.E. RT. STA. 15+9¢
C.E. LT. STA. 17+02
C.E. LT. STA. 18+28
LT. STA. 19+54.2-19+68.8

BELTWAY)
BELTWAY)

AVE. )

REMOVAL

54+00 (VALLEY VIEW)
61+14 (VALLEY VIEW)
7+10. 16 (MILAN BELTWAY)

415+45.2 (MILAN BELTWAY)

TOTAL

TOTAL

[=3
&
@O D B0 w0

47,
44,
44.
65.
30.
30.
33.
26.
39.
39.

O N U s DD 0N

1,464.7

FT.

293.5

110.0

&N
@ W
(=N~}

307.5
191. 7
58.7

5,699.0

391
1, 142

204
104
156
52
7,041

41. 4

34.4
27.0
70.0
35.0
14.6

44213200

48100100

48300100

48300410

SAW CUTS (CONT.)

VALLEY VIEW
STA. 154+00
STA. 160+09. 77
STA. 171429.29

TRINITY DRIVE
C.E. 29’ RT. STA. 2+07

AGGREGATE SHOULDERS, TYPE A

JOHN DEERE ROAD
LT. STA. 414+70.20-416+38. 20

RAMP 1
RT. STA. 1+23.90-16+44. 20
LT. STA. 1+496.60-3+78.00

RAMP 2
RT. STA. 0+00.00-15+51. 90
LT. STA. 6+10.40-16+37.20

RAMP 3
RT. STA, 4+00.90-16+79. 10
LT. STA. 6+60.00-15+54. 20

RAMP 4

RT. STA. 1+61.10-12+28.00
LT. STA. 2+60.00-8+59. 50
RT. STA. +28.00-12+68, 00

PORTLAND CEMENT CONCRETE SHOULDERS,

MILAN BELTWAY
RT. STA. 357+13.68-364+08.43
LT. STA. 357+13.68-364+24. 38

RAMP 1
RT. STA. 16+44,00-18+76. 40

RAMP 3 .
RT. STA. 3+57.75-4+01.00

PORTLAND CEMENT CONCRETE SHOULDERS,

MILAN BELTWAY

RT. STA. 358+13.68-363+16. 91
LT. STA. 358+13, 68-353+50
LT. STA. 359+50-363+16.19
MEDIAN 358+13. 68-363+16. 44

JOHN DEERE ROAD

MEDIAN STA. 382+57.89-398+04, 31
RT. STA. 384+49.93-392+59. 92
1.T. STA. 330+60.28-408+79.13
MEDIAN STA. 398+04. 31-398+67. 56
RT. STA. 398+50.07-414+34.56
MEDIAN STA. 398+67.56-417+10. 16
LT. STA. 414+70. 16-416+98. 11
RT. STA. 414+34.56-415+33. 16

RAMP 1

RT. STA. 1+32.93-1+69.04
RT. STA. 1+69.04-17+85,22
LT. STA. 1+96.66-2+49,15
LT. STA. 2+49.15-9+78.04

RAMP 2

RT. STA. 0+00-15+17.12

LT, STA. 6+10,51-16+16.17
RT. STA. 15+17.12-15+53.23
LT. STA. 16+15,17-16+37,1¢

RAMP 3

RT. STA. 4+68.55-12+65, 35
LT. STA. 6+60.00-15+55, 37
RT. STA. 12+65. 35-12+94. 91
RT. STA. 12+94.91-16+79. 10

RAMP 4

RT. STA. 1+60.938~1+90.5
RT. STA. 1+90.5-12+31. 68
LT. STA. 2+58.81-8+59.42
RT. STA. 12+31.68-14+27.05

FAP
By secTion

TOTAL [SHEET
COUNTY  ishEeTs| ~NO.

595 1-3-K

ROCK ISLAND| 476 a7

STA.

TO STA.

FED.ROAD DIST. NO

[iLLors | FeD. 1D PROJECT

6

g /2

FT.

3.2
26.6
25.

ro

26. 4
TOTAL 498, 2

TON

34

228
117

233
154

192
134

160

TOTAL 1,348

193.0
197.4

TOTAL 467. 0

558.0
103. 8
407. 7
1,227, 7

3, 780,
890.
2,063,
133,
1, 708.
4, 504.
152.
80.

[ SRR .

~

17.
1, 077.

324,

1,011
446,

w oo

531.
397,
13.
85.

ENPRNCEN

17,
694,
262,
173,

o

~N W

TOTAL 20, 703, 3

SCHEDULE

OF QUANTITIES




CONTRACT NO. 64647

50104400

50105200

50300255

54001001

540010062

54020303

54020502

542A0223

542A1060

542A3391

54213657

CONCRETE HEADWALL REMOVAL

JOHN DEERE ROAD
RT. STA. 409+98
LT. STA. 411+06

REMOVE EXISTING CULVERTS

52NC AVENUE

LT. & RT. STA. 1163+70
LT. & RT. STA. 1169+82
LT. & RT. STA. 1169+33.5

CONCRETE SUPERSTRUCTURE

MILAN BELTWAY
RT. STA. 364+21.36-364+38, 84
RY. STA. 381+17.45-381+36.22

BOX CULVERT END SECTIONS, CULVERT NO. 1

44TH STREET CONNECTOR
LT. & RYT. STA. 3+19.43

BOX CULVERT END SECTIONS, CULVERT NO. 2

JOHN DEERE ROAD
LT. & RT. STA. 393+50

PRECAST CONCRETE BOX CULVERT 3’ X3

44TH STREET CONNECTOR
ALR. STA. 3+19.43

PRECAST CONCRETE BOX CULVERT 5’ X2'

JOHN DEERE ROAD
LT. & RT. STA. 393+50

PIPE CULVERT, CLASS A, TYPE t, 18"

44TH STREET CONNECTOR
LT. & RT. STA. 5+68.44

PIPE CULVERT, CLASS A, TYPE 2, 15"

S52ND AVENUE
RYT. STA. 1169+28+7-1169+78.7

PIPE CULVERT, CLASS A, TYPE 5§, 36"

52ND AVENUE
LT. & RT. STA. 1157+72.4

PRECAST REINFORCED CONCRETE FLARED

JOHN DEERE ROAD
RT. STA. 399+50
RT. STA. 401+65
RT. STA. 403+80
RT. STA. 406+00
RT. STA. 408+50
RT. STA. 411+00
RT. STA. 414465

52ND AVENUE
LT. STA. 1167+50

RAMP 1
RT. STA. 1+15

VALLEY VIEW

RT. STA. 152+75
RT. STA. 166+70.68
RT. STA. 167+48.22

(M273)

(M273)

END SECTIONS 127

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

EACH

EACH

[P,

EACH

50

50

FT.

146

146

FT.

44

44

FT.

50

50

FT.

206

206

EACH

[EIS I

54213660

54213663

54213668

54213681

54215547

54215550

54248510

PRECAST REINFORCED

JOHN DEERE ROAD
RT. STA. 396-+00

52ND AVENUE
RT. STA. 1169+22.4
RT. STA. 1169+84.9

PRECAST REINFORCED CONCRETE FLARED END SECTIONS 18~

BLACKHAWK ROAD
LT. STA. 1153+0C

44TH STREET CONNECTOR
LT. & RT. STA. 5+68.44

PRECAST REINFORCED CONCRETE FLARED END SECTIONS 24"

JOHN DEERE ROAD
RT. STA. 388+25

RELOCATED THIRD STREET
RT. STA. 7+50

PRECAST REINFORCED CONCRETE FLARED END SECTIONS 36

VALLEY VIEW
LT. STA, '152+15
RT. STA. 152+60

52ND AVENUE
LT. & RT. STA. 1157+72.4

METAL END SECTIONS 127

MILAN BELTWAY
LT. STA. 356+91
RT. STA. 356+91

52ND AVENUE

£T. STA. 1157+93.50
RT. STA., 1160+75
LT. STA. 1160+75
RT. STA. 1163+00
LT. STA. 1163+25
RT. STA. 1164+55
LT. STA. 1165+560
LT. STA. 1167+50

RAMP 1
RT. STA. 1+437.50

VALLEY VIEW

RT. STA. 154+00
RT. STA. 155+50
RT. STA. 157+75
LT. STA. 160+15
RT. STA. 160+60
RT. STA. 161+50
LT. STA. 161+50
RT. STA. 163+25
LT. STA. 163+25
RT. STA. 165+00
LT. STA. 165+00

METAL END SECTIONS 15"

MILAN BELTWAY
RT. STA. 384+00

BLACKHAWK ROAD
LT, STA. 1154400

CONCRETE .COLLAR

68’ RT. STA. 166+84.5
43 RT. STA. 167+26.4

550A0340

TOTAL 3
EACH
1
2
TOTAL 3
EACH 55040070
L
1
TOTAL 2
EACH
.
L
2
TOTAL 4
EACH
t
i
1
1
1
1
1
!
1
1
1
1
1
1
1
1
1
1
1
1
TOTAL 22
EACH
1
1
< TOTAL . _ 2
C. Y.
0.
0. 11
TOTAL 0.22

o 550A0050 STORM SEWERS, CLASS A, TYPE 1 127

52ND AVENUE

LT, STA. 211+15-211+90
LT. STA, 211+90-213+15
RT. STA. 211+75-213+00
LT. STA. 214+50-215+75

VALLEY VIEW
RT. STA. 166+75.16-166+84, 35
RT. STA. 167+25.84-167+43.61

TRINITY DRIVE
RT. STA. 1+T76.48

RELOCATED THIRD STREET
LT. STA. 11+38-RT. STA. 11+43.88
RT. STA. 11+43.88-11+43.15

STORM SEWERS, CLASS A, TYPE 1 157

52ND AVENUE
LT. STA. 1174+15-211+15

STORM SEWERS, CLASS A, TYPE 2 127

MILAN BELTWAY
STA. 358+90-360+90
STA. 360+90-362+90

JOMN DEERE ROAD
STA. 383+50-386+00
STA. 390+50-392+13. 86
STA. 393140-393+450
RT. STA. 396+00
STA. 396+00-397+80
RT. STA. 399+50
RT. STA. 401+65
RT. STA. 403+80
RT. STA. 406+00
RT. STA. 408450
RT. STA. 411400
RT. STA. 414465
STA. 414+65-415+75

BLACKHAWK ROAD

RT. STA. 1142+72.4

RT. STA. 1142472, 4-1144+1¢6

RT. STA. 1146+25-1147+10

RT. STA. 1147410-1147+21.4

RT. STA. 1148+50-LT. STA. 1148+55
LT. STA, 1148+455-1148+65

LT. STA. 1148+65-1148+80

RT. STA. 1148+50-1150+25

LT. STA. 1148+55-11438+75

LT. STA. 1149+475-1149+80

LT. STA, 1149+80~1150+00

RT. STA. 1151475-1152+50

RT. STA. 1152+50-1152+75

RT. STA. 1152+75-LT. STA. 1152+67.5
LT. STA, 1152+467.5-1153+00

RT. STA. 1154+00-1154+20

STA. 1154+20

52ND AVENUE

STA. 1167450

RT. STA. 1169+75

LT. STA. 1169+50

LT. STA. 1171+40-RT. STA. 1171+75
STA. 0484, 75 (TRINITY DR.)-11734+00
RT. STA. 214+25-215+75

RT. STA. 215+75-2186+52, 4

RT. STA., 216+52.4-217+00

I+, Sta. 215+75-216+52. 4

LT. STA. 216+52.4-217+00

STA., 217+00

RAMP 1
STA, 1157+15-1+15

VALLEY VIEW
STA. 152+75

RY. STA. 168+64, 2-0+80. 6( OLD BLACKHAWK ROAD)

STA, 171420
RT. STA. 172+24-152+72

RELOCATED THIRD STREET
L.T. STA, 0+442.5-1+25
LT. STA, 1+25-2+25

RT. STA. 2+00-3+14.53
STA. 3+14.53

STA. 10400

RT. STA. 10+00

FAP TOTAL [SHEET
RTE, | SECTION COUNTY  ISHEETS| NO.
595  1-3-K_ |ROCK ISLAND| 476 | 48
STA. 10 STA

FED.ROAD DIST. N0 [ILLINOIS| FED, AID PROJECT

TOTAL

TOTAL

TOTAL

FTa

70
120
118
120

12
24

41
18
531

FT.

68

68

FT.

138

98

40
92
26
45

76
94
109
30
30
6

3,982

SCHEDULE OF QUANTITIES




CONTRACT NO. 64647

550A0360

550A0380

550A0410

550A0450

55100500

STORM SEWERS, CLASS A, TYPE 2 157

MILAN BELTWAY
STA. 362+80-364+00
RT. STA. 364+00

JOHN DEERE ROAD
STA. 386+00-388+25
STA. 388+25-390+50

BLACKHAWK ROAD

RT. STA. 1147+85-1148+50
LT. STA. 1153+52-1153+98
LT. STA. 1154+420-1154+00

52ND AVENUE
LT. STA. 1174+15-R7. STA. 1174425
RT. STA. 1174#25-211+75

VALLEY VIEW
STA. 168+64.2

RELOCATED THIRD STREET
STA. 2+25-3+14.563

STORM SEWERS, CLASS A, TYPE 2 18"

JOHN DEERE ROAD
STA. 388+25-3%0+50

BLACKHAWK ROAD
RT. STA. 1147+21.4-1147+85

52ND AVENUE
RT. STA. 1173+00-1174+25
RT. STA. 217+00-218+94.5

VALLEY VIEW
RT. STA. 167+66.37-168+64.2
LT. STA. 168+54.5-168+64.2

STORM SEWERS, CLASS A, TYPE 2 247

JOHN DEERE ROAD
RT. STA. 388+25

52ND AVENUE
RT. STA. 1170+01.14-1171+75
RT. STA. 1171+475-1173+00. .

RELOCATED THIRD STREET
LT. STA. 3+14.53-4+00
STA. 5+00

RT. STA. 5+00-7+50

RT. STA. 7450

STORM SEWERS, CLASS A, TYPE 2 36"

VALLEY VIEW

LT. STA. 152+10.82-RT. STA. 152422
LT. STA. 152+10.82-152+14.00

RT. STA. 152+422.00-152+27.50

RT. STA. 152+28.50+152+58. 00

RELOCATED THIRD STREET
RT. STA. 9+42.5-10+00

STORM SEWER REMOVAL 127

JOHN DEERE ROAD
LT. STA. 408+45-408+60
RT. STA. 412+40
LT. STA. 412+40
RT. STA. 414482
LT. STA. 414+33

BLACKHAWK ROAD

RT. STA. 1146+425-1147+15

RT. STA. 1147+21-1148+51

RT. STA. 1148+56-LT. STA. 1150+50
LT. STA. 1156+74-1156+80

52ND AVENUE

LT. STA. 11674+03-1167+42
LT. STA. 1167+44

RT, STA., 1174+13-211+33

FT.

107
37

222
222

56
62
46

84
122

30

82

TOTAL 1,070

FT.

222

62

122
190

TOTAL 706

76

176
122

72

30

248

16

TOTAL 770
FT.

60

19

34

60

TOTAL 180

FT.

90
130
204

44

52
30
102

55100500

55100700

55100900

55101200

55101600

56103000

STORM SEWER REMOVAL 12" (CONT.)

VALLEY VIEW

RT. STA. 152+37-152+56
RT. STA. 154+40

RT. STA. 157+02

RT. STA. 157+62

RT. STA. 159+25

RT. STA. 162+41

LT. STA. 162+52

RT. STA. 164+97

RT. STA. 169+73-1689+92
RT. STA. 170+15-LT. STA. 171417
AR. STA. 171+17

OLD BLACKHAWK ROAD
RT. STA. 1+16-1+29
RT. STA. 1+31-1+52

RELOCATED THIRD STREET
LT. & RY. STA. 1478
LT. STA. 1+78-0+83

STORM SEWER REMOVAL 15"

52ND AVENUE
LT, STA. 1174+13-1174+46

VALLEY VIEW
RT. STA. 168-+96-169+71
RT. STA. 169+75-170+12

STORM SEWER REMOVAL, 18”7

52ND AVENUE

LT. STA. 1164+53-1164+70
AR. STA. 216+94

RT. STA. 216+95-21893

RELOCATED 3RD STREET
AR. STA. 3405

STORM SEWER REMOVAL 247

52ND AVENUE
LT. STA. 1164+72-1164+85
RT. STA. 1170423-1174+10
RT. STA. 1174+12-LT. STA. 1174413 [

RELOCATED THIRD STREET

LT. STA. 3+05-3+08
LT. STA, 3+09-LT. STA. 1164+90 (52ND AVE.)

STORM SEWER REMOVAL 36”
52ND AVENUE

LT. STA. 1164+93-1167+40
LT. STA, 1167+42-1169+57
TRINITY DRIVE

AR. STA. 1464
LT. STA., 1+64

OUCTILE IRON WATER MAIN 6"

S2ND AVENUE
85.06" LT. STA. 1173+37.17-80.59" LT. STA.

60. 67 LT. STA. 213+450.02-56.67" LT. STA,

RELOCATED THIRD STREET

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

1173+34.78
43.35° LT. STA. 218+00-38.35" LT. STA. 218+00
213+50. 02

23.73" RT. STA, -0+66.54-28.73" RT. STA, -0+66.54

23,58 LT. STA. 10+46.24-27

317 RT. STA, 10+49.78
20. 317 RT, STA, 3+77.02-24.19" RT. STA. 3+79.89

TOTAL

1,

38
260

681

46

126

48

220

24
38

198

FT.

12

410

35

10

278

745

242
212

21
56

531

[N

[LRERT

56103100

56103300

56105750

56201600

56201800

56400100

56400300

56400500

56400600

56400800

DUCTILE IRON WATER MAIN 8

JOHN DEERE ROAD
RT. STA. 409+00-410+00

RELOCATED THIRD STREET

29.58" RT. STA. 3+67.63-38.76" RT. STA. 0+92.73 (TRINITY)

DUCTILE IRON WATER MAIN 127

TRINITY DRIVE
38, 76" RT. STA. 0+92,73-26.14" LT. STA.

BUTTERFLY VALVES 12

TRINITY DRIVE
46,59 RT. STA. 0+95,88-87.64" LT. STA.

CORPORATION STOPS 1 1/2”

TRINITY DRIVE
28, 26" RT. STA. 0+89,86

CORPORATION STOPS 27

52ND AVENUE
LT. STA. 218+50

RELOCATED THIRD STREET
29. 58" RT. STA. 3+67.63-32.23" LT. STA.

FIRE HYDRANTS TO BE MOVED

44TH STREET CONNECTOR
RT. STA. 2+08

FIRE HYDRANTS TO BE ADJUSTED

BLACKHAWK ROAD
LT. STA. 1147+00

44TH STREET
RT. STA. 16+76
LY. STA. 19+22

FIRE HYDRANTS T0O BE REMOVED

MILAN BELTWAY
19.02° LT. STA. 404+60. 54

52ND AVENUE

23.31" LT. STA. 1165+49.81
26.31" LT, STA. 1169+03. 31
49,17 LT. STA., 1172+95.39
30.19° LT. STA. 212+66. 31
29.29° LT. STA. 216+37.71

FIRE HYDRANTS

52ND AVENUE

79.72° LT. STA. 1173+34.32
54.51° LT. STA. 213+49.78
37.37° LY. STA. 217+99.77

RELOCATED THIRD STREET

36. 23" RT. STA., ~0+66. 54
24,93 RT. STA. 3+80.42
28.07" LT, STA, 10+50.44

FIRE HYDRANT AND VALVE TO BE MOVED

VALLEY VIEW
LT. STA. 166+46

218+53. 45 (52ND AVE.)

1173+31. 70 (52ND AVE.)

218+47. 31 (52ND AVE.)

AP TOTAL [SHEET
RTE. | SECTION COUNTY  |SHEETS| NO
595 1-3K ROCK ISLAND| 476 | 49
STA. TO STA.
FED.ROAD DIST.NO. _[ILLINOIS | FED. AID PROJECT
FT.
35
943
TOTAL 378
FT.
938
TOTAL 938
EACH
2
TOTAL 2
UNIT
1
TOTAL 1
EACH
1
2
TOTAL 3
EACH
1
! TOTAL 1
EACH
1
1
1
TOTAL 3
EACH
1
1
1
1
1
1
TOTAL 6
EACH
1
i
i
1
1
!
TOTAL 6
EACH
1
TOTAL |

SCHEDULE OF QUANTITIES




CONTRACT NQ. 64647

F] seoron [ comry |0 ST
595 1-3-K ROCK ISLAND| 476 | 50
STA. T0 STA.
FED. ROAD DIST: KO [ILLINOIS| FED. AID PROJECT

60100060 CONCRETE HEADWALL FOR PIPE DRAINS EACH 60107600 PIPE UNDERDRAINS 47 FT. 60218400 MANHOLES, TYPE A, 4’ -DIAMETER, TYPE 1 FRAME, CLOSED L1D | EACH
MILAN BELTWAY MILAN BELTWAY - E - . MILAN BELTWAY !

LT. STA. 361+00 1 33,5 RT. STA. 357+13.7-33.5° RT. STA. 361400 386 RT. STA. 364+00 . ! ]
RT. STA. 361400 1 33,050 LT, STA. 357+13.7-33.5° LT. STA. 361400 386 |
RT. STA. 364+05 1 33.5° RT. STA. 361400-33.5 RT. STA. 364405 305 52ND AVENUE
LT. STA. 364+21 1 33.5" LT. STA, 361400-33.5° LT. STA. 364+21 321 SANTTARY SEWER
37.95 RT. STA. 4+65.55 1
JOHN DEERE ROAD JOHN DEERE ROAD 28’ RT. STA. 8+34.50 1
RT. STA. 389+25 1 33,5 RT. STA. 384+50.00° RT. STA. 389+25 175 41,96' LT. STA. 1170431, 76 1
LT. STA. 392+25 1 33,5 LT. STA. 386+50-3 LT. STA. 389425 275 52.09° LT. STA. 1173+84,08 1
1LT. STA. 396+00 o . R . 1 .57 RT. STA. 3839+25-33.5 RT. STA. 392+00 , T 275 50.43° LT. STA. 211+31.19 1
LT. STA. 400+00 . A, 50 LT, STA, 389+25-33,5 LT. STA. 392+25 C 300 34.51° LT. STA. 215+30. 88 1
RT. STA. 400+00 1 .5 LT. STA. 392425,335/ LT, S‘TA,} 396400 /( 375 28.82" LT. STA. 217+71.97 - 1
RT. STA. 404+00 1 .5 LT. STA. 396+00-33.5' LT. STA. 400+00 s . 400 18.56" LT. STA. 218+46.24 1
LT. STA. 405+00 1 .5 RT. STA. 400+00-47.5° RT. STA. 404+00 Tt 400
RT. STA. 408+00 i .5 LT. STA. 400400-33.5° LT, STA. 405+00 500 VALLEY VIEW
RT. STA. 412+00 ! .5 RT. STA. 404+00-47.5° RT. STA, 408+00 100 LT. STA. 1152460 !
LT. STA. 414470 1 .5 LT. STA. 405+00-33.5° LT. STA, 410+00 500 :
.8 RT. STA. 408+00-47.5 RT. STA, 412+00 400 TOTAL 10
RAMP 1 .5 RT. STA. 412+00-47.5 RT. STA, 415+45 345
LT. STA. 4+00 1 C5 LT, STA. 414470-47.5' LT. STA. 417+10 260 60221100 MANHOLES, TYPE A, 5’ -DIAMETER, TYPE 1 FRAME, CLOSED LID EACH
LT. STA. 8+00 {
RT. STA. 9+00 H RAMP 1 VALLEY VIEW :
RT. STA. 13450 i 16 LT. STA. 1400-16' LT. STA. 4+00 300 RT. STA. 152+28,12 1
16° LT. STA. 4+00-16" LT. STA. 8+00 . 400 N
RAMP 2 STA. TH50-9+00 150 RELOCATED THIRD STREET
LT. STA. 9450 1 STA. 9+00-13+50 450 LT. STA. 4+00 1
LT. STA. 12450 1 STA. 13+50-18+50 500 RT. STA. 7+50 i 1
g/;MPsi/\ 6450 1 Raup 2 roTh :
. . o . RO -241 S 5
RT. STA. 9+50 1 gj ﬂ 2;2 gigg_f}z ﬂ g: ?;igo ;gg 60223800 MANHOLES, TYPE A, 6’ -DIAMETER, TYPE 1 FRAME, CLOSED LID EACH
LT. STA. 13+50 ! 36 LT. STA. 12+50-38" LT. STA. 15450 300
RELOCATED THIRD STREET
W s 1 m STk e 1
AT T Be20 . STA. 3+65-6+50 385 ' : o
RT. STA. 11+50 1 STA. 6+50-9+50 300 TOTAL 2
« STh STA. 9+50-10.4’ RT. STA. 13+50 400 i
TOTAL 26 160 LT STA. 13#50-827 LT. STA. 17430 380 60240220 INLETS, TYPE B, TYPE 3 FRAME & GRATE EACH
. RAMP 4 ,

60100945 PIPE DRAINS 12 FT. ST, 0450-4450 100 f?fCE?ﬁWK1TSQEG5 1
MILAN BELTWAY f%‘ g:ggi?ﬁgo égg LT. STA. 1149+80 |
LT. STA. 356+91 16 oA 145014407 s LT. STA. 1152+67.50 1
RT. STA. 356+91 72 : RT. STA. 1152475 1

RT. STA. 1154+20 1
52ND AVENUE TOTAL 12, 045 LT. STA. 1154420 1
LT. STA. 1157+93.5 78
RT. STA. 1160+75 75 60108100 PIPE UNDERDRAINS 4 (SPECIAL) FT. 52ND AVENUE
LT. STA. 1160475 75 RT. STA. 1157+15 1
RT. STA. 1163400 94 MILAN BELTWAY o } RT. STA. 1160+75 1
LT. STA. 1163+25 81 33.57 RT. STA. 361200 23 LT. STA. 1160+75 t
RT. STA. 11644725 a2 33.5 LT. STA. 361+00 23 (T, STA. 1163+25 !
LT, STA. 1165+50 8 33.5 RT. STA, 364+05 23
LT. STA. 1167+50 66 3387 LT. STA. 364+2i 3 TOTAL 10
RAMP 1 JOHN DEERE ROAD 60240310 INLETS, TYPE B, TYPE 11 FRAME & GRATE EACH
RT. STA. 1437.50 78 33,5 RT. STA., 389+25 22
33.5° LT. STA. 392425 (2) 38 BLACKHAWK ROAD
VALLEY VIEW 33.5° LT. STA. 396+00 1 LT. STA. 1148455 1
RT. STA. 154+00 30 47.5" RT. STA. 400+00 20 LT, STA. 1149475 1
RT. STA. 155450 38 33.5° LT. STA. 400400 32
RT. STA. 157475 32 47.5° RT. STA. 404+00 20 TOTAL H
LT. STA., 160+15 34 33,5 LT. "STA. 405400 20
RT. STA. 160+60 3 47.5° RT. STA. 408+00 20 60242700 INLETS SPECIAL, NO. 3 EACH
RT. STA. 161450 76 47.5° RT. STA. 412400 20
LT. STA. 161+50 40 47.5° LT. STA. 414+70 1 SND AVENUE
RT. STA. 163+25 38 RT. STA. 1171475 1
LT. STA. 163+25 40 RAMP 1 RT. STA. 1173+00 1
RT. STA. 165+00 26 LT. STA. 4400 16
LT. STA. 165+00 26 LT. STA, 8+00 16 RELOCATED THIRD STREET .
RT. STA. 9+00 (2) 32 LT. STA. 3+14.53 1
S TOTAL 1,241 RT. STA. 13450 16 RT. STA. 5+00 1
D LT. STA. 5+00 1
RAMP 2
60100955 PIPE DRAINS 15" FT. LT. STA. §+50 (2) 48 TOTAL 5
LT. STA, 12450 20
MILAN BELTWAY
RT. STA. 364+00 48 RAMP 3 60242801 INLETS SPECIAL, NO. 5 EACH
RT. STA. 6+50 16
BLACKHAWK ROAD RT. STA. 9450 (2) 32 BLACKHAWK ROAD
LT. STA. 1154+00 76 LT. $TA. 13450 16 RT., STA. 1142+72.4 1
RT. STA. 1144+16 1
TOTAL 124 RAMP 4 . RT. STA. 1146425 1
RT. STA. 4+50 16 RT. STA. 1147410 1
RT. STA. 8+50 (2) 32 RT. STA. 1147+85 1
RT, STA. 11450 6 RT, STA. 1148450 1
LT. STA. 1148+80 1
TOTAL 605 LT. STA. 1150400 |
RT. STA. 1150425 1
RT. STA. 1151475 1
RT. STA. 1152450 1
LT. STA. 1153+00 1
RT. STA. 1154400 1
LT. STA. 1154+00 1

SCHEDULE OF QUANTITIES




CONTRACT NO. 64647

60242801

50246805

INLETS SPECIAL, NO.

52ND AVENUE

RT. STA. 1183+00
RT. STA. 1164+72.
LT. STA. 1165+50
RT. STA. 1167+50Q
LT. STA. 1167+50
LT. STA. 1169+50
RT. STA. 1169+75
LT. STA. 1171+40
LT. STA. 1174+15
RT. STA. 1174+25
LT. STA. 211+15

RT. STA. 211+75

LT. STA. 211+30

RT. STA. 213+00

LT. STA. 213+15

RT. STA. 214+25

LT. STA. 214+50

RT. STA. 215+75

LT. STA. 215+75

RT. STA. 216+52.
LT, STA. 216+52.
RT. STA. 217+00

LT. STA. 217+00

52}

ENNN

RAMP 1
RT. STA. 1+15

VALLEY VIEW

LT. STA. 152+10.82
RT. STA. 152+21.95
RT. STA. 152+75
LT. STA. 152475
RT. STA. 153+72
RT. STA. 155+50
RT. STA. 157+75%
LT. STA. 160+15
RT. STA. 160+60
RT. STA. 161+50
LT. STA. 161+50
RT. STA. 163+25
LT. STA. 163+25
RT. STA. 165+00
LT. STA. 165+00
RT. STA. 168+64.2
LT. STA. 168+64.2
RT. STA. 170+15
RT. STA. 171+20
LT. STA. 171+20

QLD BLACKHAWK ROAD
RT. STA. 0+80.6
LT. STA. 0+80.6

TRINITY DRIVE
RT. STA. 0+84.75
LT. STA. 1400
RT. STA. 1+76.48

RELOCATED THIRD STREET

LT. STA. 0+42.5
LT. STA. 1+25

RT. STA. 2+00

LT. STA. 2+25

RT. STA. 3+14.53
LT. STA. 10+00
RT. STA. 10+00
LT. STA. 11+38
RT. STA. 11+43.88

MEDTAN INLET (604106)

RAMP 3

56, 70" LT. STA. 12+472.60

TOTAL

TOTAL

EACH

e e e e e e s e e e e e e e e

e e e

72

EA.

L T

60255500

60257900

60262700

J

60262800

60266600

MANHOLES TO BE ADJUSTED

BLACKHAWK ROAD

420 LT, STA, 1146+17
46" LT. STA. 1147+19
38" RT. STA, 1147+21

52ND AVENUE

T3 LT. STA. 1172406
217 LT, STA. 211+34
22" LT. STA. 215+31

44TH STREET

27 LT. STA. 17456
29’ RT. STA. 19+09
64’ LT, STA. 19+62

RELOCATED THIRD STREET
20" LT. STA. 0+83
20" LT. STA. 2+99
19" LT. STA. 3+06

TOTAL
MANHOLES TO BE RECONSTRUCTED
VALLEY VIEW
43" RT. STA. 16756

TOTAL
INLETS TO BE RECONSTRUCTED
JOHN DEERE ROAD
LT. STA, 417+14
RT. STA. 417+14
BLACKHAWK ROAD
LT. STA. 1146490

P ' TOTAL

INLETS TO BE RECON’STRUCTED (SPECI/AL{ T !
BLACKHAWK ROAD
LT, STA. 1144+73

TOTAL
VALVE BQOXES TO BE ADJUSTED
BLACKHAWK ROAD
32" LT. STA. 1147+05
76’ LT. STA. 1150+71
98" LT. STA. 1150490
52ND AVENUE
25" LT. STA. 1172+80
52 LT. STA. 1173+17
24’ LT. STA. 1173+89
26" LT. STA. 218+50
44TH STREET
22’ RT. STA. 16+68
22" LT. STA. 16+84
21" RT. STA. 17+50
217 LT. STA. 18+%94
19° RT. STA. 19432
44TH STREET CONNECTOR
26" LT. STA. 2+32
28" LT. STA. 2434
407 LT. STA., 2+47
38" LT. STA. 3+01
397 LT. STA. 3+01
VALLEY VIEW
28’ RT. STA. 166+80
417 RT. STA. 166490
22’ RT. STA. 1€66+98
OLD BLACKHAWK ROAD
18" RT. STA. 0+90
107 LT. STA. (+21
RELOCATED THIRD STREET
29" LT. STA. -1+43
22" LT. STA. -1+24
24’ RT. STA. 0+95
16" RT. STA. 0+98

TOTAL

TEACR®

26

60270050

60270055

60500040

60500060

By secTion counTY | JOTALSHEET
595 1-3-K ROCK ISLAND| 476 | 51
STA. T0 STA.

FED.ROAD DIST. K0, [ILLINOIS| FED, AID PROJECT

DRAINAGE STRUCTURES, TYPE 4 WITH TWO TYPE 20 EACH
FRAMES AND GRATES
MILAN BELTWAY
STA. 358+90 1
STA. 360+90 1
STA. 362+90 1
STA. 364+00 1
JOHN DEERE ROAD
STA. 383+50 1
STA. 386+00 1
STA. 388+25 1
STA. 390450 1
STA. 393+40 1
STA. 396+00 1
STA. 397+80 1
STA. 399+50 1
STA. 401+65 1
STA. 403+80 1
STA. 406+00 1
STA. 408450 1
STA. 411+00 1
STA. 414+65 1
STA. 415475 1
TOTAL 19
DRAINAGE STRUCTURES, TYPE 5 WITH TWO TYPE 22 FRAMES AND GRATES EACH
JOHN DEERE ROAD
STA. 392+13. 86 1
TOTAL 1
REMOVING MANHOLES EACH
SZND AVENUE
23" RT. STA. 1174+11 1
227 LT. STA. 211+34 1
22° LT, STA. 215+30 1
RELOCATED THIRD STREET
17 LT. STA. 3407 1
TOTAL 4
REMOVING INLETS EACH
BLACKHAWK ROAD
34° RT. STA. 1146+25 1
32" RT. STA. 1148455 1
10" LT. STA. 1150+52 1
65 LT, STA, 1151+73 1
JOHN DEERE ROAD
55 LT. STA., 408+62 1
65" LT. STA. 412+42 1
38" RT. STA. 412443 1
52 RT. STA. 414480 1
51 LT. STA., 414+94 1
517 LT, STA. 417+14 1
S2ND AVENUE
15 LT. STA. 1187+43 1
15 LT, STA. 1174+13 1
15" RT. STA. 211+34 1
18" RT. STA. 216+94 1
197 LT. STA. 216+394 1
VALLEY VIEW DRIVE
23 RT. STA. 152456 1
54’ RT. STA. 154+40 1
54° RT. STA. 157+02 1
54’ RT. STA. 157+61 1
54 RT. STA, 159+25 1
15 LT. STA. 160+10 1
59" RT. STA. 162+41 1
18 LT. STA. 162452 1
117 RT. STA. 164+94 1
53" RT. STA. 169+72 1
73’ RT. STA. 169+92 1
12" RT. STA. 171420 1
127 LT. STA. 171420 1
RELOVATED 3RD STREET
127 LT. STA. 1479 1
12 RT. STA. 1479 1
127 LT. STA. 3+04 1
12" RT. STA. 3+04° 1
1357 RT. STA. 5+00 1
119" RT. STA. 5+20 1
TOTAL 34

SCHEDULE OF QUANTITIES




CONTRACT NO. 64647

60500080

60500105

60600095

60600605

60605000

60605400

REMOVING CATCH BASINS TO MAINTAIN FLOW

TRINITY DRIVE
LY. & RT. STA. 1+62

TOTAL
FILLING MANHOLES

52ND AYENUE
38° LT. STA.
50° LT. STA.
477 LT. STA.
37" LT. STA. 1167+55
31" LT. STA. 1170+40
13" RT. STA. 1171430

1164+90
1164+90
116744

TOTAL

CLASS SI CONCRETE (OQUTLET)

RAMP 3
27" LT. STA. 15+34.54-12° LT. STA. 15479.46
RAMP 4

297 LT. STA, 2+74.81-12" LT. STA., 2+35.41

TOTAL

CONCRETE CURB, TYPE B
44TH STREET

RT. STA, 17+61.58-18+32.17
C.E. LT. STA. 17402

44TH STREET CONNECTOR
LT, STA. 0+65.72-1+70.55

TOTAL
COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.24

JOHN DEERE ROAD
STAGE 2 PHASE 3
LT. STA. 417+10-176+51

JOHN DEERE ROAD
STAGE 2 PHASE 4
RT. STA. 415+45-416+55

BLACKHAWK ROAD

LT. STA. 1144+42-1150+52.2

RT. STA. 1146+00-1156+47.4

RT. & LT. STA. 1152+53.57-1156+74. 39
LT. STA. 1156+85-1157+00

RT. STA. 1157400 (E. RADIUS)

52ND AVENUE

RT. STA. 1157+25-1157+78. 8

RT. STA. 1157+03.6-1158+02. 2

LT. STA. 1160+64.4-1163+30

LT. STA. 1163+55-1172+28. 24

RT. STA. 1160+64.4-1164+73. 7

MEDIAN LT. STA. 1161+66.13~1165+15.69
MEDIAN RT. STA. 1161+66.13-1165+15.69
RT. STA. 1164+73.7-1165+68.8 (W. RADIUS)
RT. STA. 1166+46.9-1167+98 (E. RADIUS)
RT. STA. 1167+98-218+00

MEDIAN LT. STA. 1172+80.81-214+49, 20
MEDIAN RT. STA. 1172+80.81-214+49.20
LT. STA. 1173+66.2-218+00

VALLEY VIEW
NW RADTUS STA. 151+15-152+45
SE RADIUS STA. 151+63-154+00
LT. STA. 152+46.9-154+C0

RT. STA. 152-+46.54-154+00
LT. STA. 159+99.77-160+09. 77
TRINITY DRIVE

W. RADIUS LT. STA.
E. RADIUS RT. STA.

0+45-0+98. 5
0+49-0+98. 4

TOTAL
COMBINATION CONCRETE CURB & GUTTER, TYPE M-6.24 (SPECIAL)

VALLEY VIEW
RT. STA. 154+00-160+09.8

TOTAL

1,

«©

EACH

N

EACH

- b s s

FT.

79.1

127.9

227.0

FT.

293.5

110. 0

633,
o12.
835.

22.
125,

w o

@ O~

53.

98.
265.
873.
417,
348.
349.
151,
188.
393,
529.
537.
807.

NG LW O A D

© OO -

207.
230.
163.
142,

10.0

DN W

97.6
97.6

997. 1

FT.

608. 8

608. 8

60608521

60608600

60610400

60618300

60619100

60624600

60300140

COMBINATION CONCRETE CURB & GUTTER, TYPE M-2.24
52ND AVENUE

RY. STA. 1157+02-1157+25

LT. STA. 1163+30-1163+55
COMBINATION CONCRETE CURB & GUTTER, TYPE M-6.06
BLACKHAWK ROAD

N.W. ISLAND @ VALLEY VIEW DR

N.W. ISLAND @ RAMP 2

52ND AVENUE

S.E. ISLAND @ RAMP 3

N.W. ISLAND @ TRINITY DRIVE

44TH STREET

S.E. ISLAND e BLACKHAWK RD.
COMBINATION CONCRETE CURB & GUTTER, TYPE M-6.24
BLACKHAWK ROAD

N.W. TSLAND @ VALLEY VIEW DR

S.W. ISLAND e RAMP 1

N.W. ISLAND @ RAMP 2

52ND AVENUE

S.E. ISLAND e RAMP 3

N.W. ISLAND @ TRINITY DRIVE

44TH STREET

LT. STA. 15+53,2-19456

RT. STA. 15+54,3-16+61.4

RT. STA. 17+92.6-19469

S.E. ISLAND @ BLACKHAWK RD

LT. STA. 17+18.70-17+43

CONCRETE MEDIAN SURFACE, 4 INCH
BLACKHAWK ROAD

N.W. TSLAND LT. STA. 1151480
MEDTAN STA. 1152+61.00-1156+63. 48
N.W. TSLAND LT. STA. 1156+58

S.W. ISLAND RT. STA. 1156+24

52ND AVENUE

MEDIAN STA, 1161466, 12~1165+07. 35
S.E. ISLAND RT. STA. 1166+53

N.W. ISLAND LT. STA. 1172+27
MEDIAN STA., 1172+91.64-214+35. 08
44TH STREET

S.E. ISLAND RT. STA., 19+60

LT. STA. 17+15.70-17471. 50
CONCRETE MEDIAN, TYPE SB (SPECIAL)
BLACKHAWK ROAD

LT. STA. 1148+44.00-1151+63. 02
52ND AVENUE

RT. STA. 1157+57.52-1157+90. 86

RT. STA. 1160+52.50-1161+66. 12

RT. STA. 1166+44.97-LT. STA. 1171+36, 23

CORRUGATED MEDIAN

S2ND "AVENUE
RT. STA. 1165+15.69-1165+53, 18
LT. STA. 213+89.96-215+70. 33

TYPE B INLET BOX, STANDARD 609006

52ND AVENUE
LT. STA. 1i67+93.5

TOTAL 50.0

Nl
N}
oo

25.
23.0

o

30.9

TOTAL 127. 4

25.6
163.8
40. 1

414.0
111,
288,

TOTAL 1,192. 9

75
4, 687
130
1,032

3,554
148
134

5, 800

243
233

TOTAL 16,096

TOTAL

194. 9
678, 5
TOTAL 873. 4

EACH

TOTAL 1

60900315 TYPE D INLET BOX,

604900515

63000000

63100045

63100070

MILAN BELTWAY
LT. STA. 356+91
RT. STA. 356+91

CONCRETE THRUST
MILAN BELTWAY
RT. STA. 364400
BLACKHAWK ROAD
LT. STA. 1154400
LT. STA. 1154400
52ND AVENUE

LT, STA. 1157493, 6
RT. STA. 1160+75
LT. STA. 1160+75
RT. STA. 1163+00
LT. STA. 1163+25
RT. STA. 1164455
LT. STA. 1165+50
LT. STA. 1167450
RAMP 1

RT. STA, 1+37.50
VALLEY VIEW

RT. STA. 152+75
RT. STA. 154400
RT, STA. 155+50
RT. STA., 157+75
RT. STA. 160+15
LT. STA. 160+15
RT. STA. 161+50
LT. STA. 161+50
RT. STA. 163+25
LT. STA. 163+25
RT. STA. 165+00
LT. STA. 165+00

STEEL PLATE BEAM GUARDRAIL,

MILAN BELTWAY

RT. STA. 356+96.
LT, STA. 357+13,
JOHN DEERE ROAD
RT. STA., 381+49,
LT. STA. 381+96.

52ND AVENUE

RT. STA.
LT. STA.
RT. STA.
LT. STA,

TRAFFIC BARRIER

JOHN DEERE ROAD
RT. STA.

52ND AVENUE
LT. STA,
RT. STA.

TRAFFIC BARRIER

MILAN BELTWAY
LT. STA. 364+11.
RT. STA. 356+83.

JOHN DEERE ROAD
RT. STA. 381+36.

52ND AVENUE
LT. STA.
RT. STA.

BLOCKS

53-363+90.
92-364+11.

56-381+74.
B82-3B3+416,

TERMINAL,

TERMINAL,

13-364+24.
28-356+96.

31-381+48.

EAPL sEcTION COUNTY | JOTAL [SHEET
595 1-3-K ROCK ISLAND| 476 | 52
STA. 70 STA.

FED.ROMD DIST.NO. [ILLINOIS | FED. AID PROJECT

STANDARD 609006

TYPE A

-t
W »

56
82

1157+65. 14-1158+02. 64
1157+21. 71-1157+96, 71
1160+48.33-1161+85. 83
1160+40. 76-1163+40. 76

TYPE 2

381+74,56-381+88. 81

1157407, 46-1157+21. 71
1161+85, 83-1162+00. 08

TYPE 5

38
53

1157+96. 71-1158+09. 96
116035, 08-1160+48. 33

EACH

TOTAL 2

EACH

TOTAL 24

FT.

694. 0
697. 2

25.0
150, 0

37.5

5.0

137.5

300.0

TOTAL 2,116.2

EACH

TOTAL 3

TOTAL 5

SCHEDULE

F QUANTITIES




CONTRACT NO. 64647

EAP1 secTIon couNTY | JOTALISHEET
595 1-3-K ROCK ISLAND| 476 | 53
STA. TO STA.
- ' . FED. ROAD DIST, N0, jILLINoxs]FED. AID PROJECT
63100085 TRAFFIC BARRIER TERMINAL, TYPE 6 EACH 66400705 CHAIN LINK GATES, .4’ X4’ SINGLE ! 70100200 TRAFFIC CONTROL AND PROTECTION, STANDARD 701331 EACH
MILAN BELTWAY 52ND AVENUE .o . 44TH STREET
RT. . STA. 363+90.56-364+21, 20 1 LT. STA. 1168+54 1  STAGE PHASE 2 1
LT. STA. 356+83.28-357+13.92 1
TOTAL 1 TOTAL 1
JOHN DEERE ROAD
LT. STA. 381+66.18-381+56. 82 1 66600105 FURNISHING AND ERECTING RIGHT OF WAY MARKERS EACH 70100420 TRAFFIC CONTROL AND PROTECTION, STANDARD 701411 EACH
52ND AVENUE JOHN DEERE ROAD JOHN DEERE ROAD
RT. STA. 1158+02. 64-1158+33, 28 i 110’ RT, STA. 378+00 1 STAGE 2 PHASE 3
LT. STA. 1160+10.12-1160+40. 76 1 251,33 LT. STA. 378400 1 LT, STA. 410+00 1
110° RT. STA. 380+00 1
TOTAL 5 110 RT. STA. 381+80 1 TOTAL 1
120" RT. STA. 400+25.11 1
63100167 TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL ( TANGENT) EACH 120. 11 RT. STA. 401+77.83 1 70300210 TEMPORARY PAVEMENT MARKING-LETTERS AND SYMBOLS S.F.
110° RT. STA. 403+19,85 1
JOHN DEERE ROAD 110 RT. STA. 404+08.39 1 BLACKHAWK ROAD
LT. STA. 383+46.82-383+96.82 1 110. 77" RT. STA. 404+21.10 1 STAGE 2 PHASE !
1107 RT. STA. 406+65.52 1 SOLID WRITE
52ND AVENUE 110° RT. STA. 409+05.67 1 CL STA. 1142460 LEFT AND THROLGH ARROW 26.0
RT. STA. 1157+15.14-1157+65, 14 t 110" RT. STA. 412+68.74 1 LT. STA. 1144+34 LEFT AND THROUGH ARROW 26.0
LT. STA. 1162+90.76-1163+90. 76 1
BLACKHAWK ROAD STAGE 2 PHASE 2 .
TOTAL 3 70.00° RT. STA. 1144+17.76 1 CL STA. 1144+55 15.6
80,00 RT. STA. 1147+79,18 1
63300705 RUB RAIL FT. 106. 04’ RT. STA. 1149+72.8% 1 TOTAL 67.6
100° RT. STA. 1151400 1
MILAN BELTWAY 110° RT. STA. 1152430 1 70300220 TEMPORARY PAVEMENT MARKING - LINE 47 FT.
LT. STA. 363+75-384+25 50 119,89 RT. STA, 1153+13,58 1
BLACKHAWK ROAD
JOMN DEERE ROAD S2ND AVENUE STAGE 1 PHASE 1
LT. STA. 3B1+66-382+16 50 80" RT. STA. 1169+477.77 1 SOLID WHITE
90" RT. STA. 1172400 1 19/ =31’ RT. STA. 1142+425-1143+25 218
TOTAL 100 70° RT. STA. 1174459, 13 1 SOLID YELLOW
70° RT. STA. 212450 ! 19 RT. STA. 1134+88-1141+46 837
63500105 DELINEATORS EACH 35 RT. STA. 218450 1
STAGE 1 PHASE 3
JOHN DEERE ROAD TOTAL 23 SOLID YELLOW
RT. STA. 386+00 1 o 19° RT. STA. 1140+28-1143+28 300
RT. STA. 388+50-332425 (125" SPACES) 4 66700305 PERMANENT SURVEY MARKERS, TYPE II EACH o )
RT. STA. 399400-415+25 (125° SPACES) 13 STAGE 1 PHASE 4
LT. STA. 391+00-408+50 (125' SPACES) 14 JOHN DEERE ROAD SOLTD WHITE
LT. STA. 388451, 29 . 197 =31’ RT. STA. 1142+16-1142+95 153
RAMP 1 LT. STA. 414+70.16 1
RT. STA. 1+50 1 STAGE 2 PHASE 1
LT. & RT. STA. 2+50+9+50 (100’ SPACES) 16 BLACKHAWK ROAD SOLID WHITE
RT. STA. 10+00-16+00 (100’ SPACES) 7 LT. STA. 1146+00 . 317 RT. STA. 1136154-1141+19 465
N.W. CORNER BOX CULVERT HEADWALL LT. STA. 1155+00 1 197 -7 RT. STA. 1136454-1142+93 639
RAMP 2 N.W. PARAPET 52ND AVENUE BRIDGE 1 21’ RT. STA, 1141444-1142433 ‘ 146
RT. STA. 0+00-6+00 (100’ SPACES) 7 LT, STA. 218450 . 3.6 RT. STA. 1143+94-JOHN DEERE STA. 415+45 680
LT. & RT. STA. T+#00-15+00 (100’ SPACES) 18 15/ RT. STA. 1144+35-JOHN DEERE 35’ RT. STA. 417+44 2,971
RAMP 3 TOTAL 6 SOLID YELLOW
RT. STA. §+00-7+00 (100’ SPACES) 3 7 RT. -7’ LT. STA. 1136+54-1142+93 639
LT. & RT. STA. 8+00-15+00 (100° SPACES) 16 66900205 SPECIAL WASTE DISPOSAL ooer 217-31" RT. STA. 1141444-1142+59 115
RT. STA. 16+00 1 7.4 LT. STA. 1143+94-JOHN DEERE 11" LT. STA. 175+98 (2 LINES) 5, 586
RAMP 4 STAGE 2 PHASE 2
RT. STA. 2+00 1 TOTAL o SOLID WHITE . i
LT. & RT. STA. 2+70-8+70 (40’ SPACES) 32 19/ -7 RT. STA. 11414+05-1142+91 258
RT. STA. 9+10-13+10 (100’ SPACES) 5 N . 33 RT. STA. 1151+38-1152+54 116
TRAFFIC BARRIER TERMINALS ( APPROAGH) 3 66900450 SPECIAL WASTE PLANS AND REPORT L. 5UM
AR CULVERTS (EACH END) 22 SOLID YELLOW
TERMINATION OF DEAD END ROADS (DIST. STD. 89.2) 8 6’ RT.-5' LT. STA. 1131+86-1141+26 242
19° RT. STA. 1141+71-1141491 121
TOTAL 172 19/ -9° RT. STA. 1144400-1152+90 876
TOTAL 0 19" LT. STA. 1144+00-11.4° RT. (100’ WEST OF VELIE DR.) 1,455
66400105 CHAIN LINE FENCE 4° - 66900510 BETX-PNAS SOIL ANALYSIS EACH STAGE 2 PHASE 3
SOLTD WHITE
JOHN DEERE ROAD 33 LT. STA. 1144+42-1152+54 815
194.67° RT. STA. 399+02,98-104.83" RT. STA. 412+48.81 1, 268.5 21" RT. STA. 1146+00-1150+14 133
) 9° RT. STA. 1146+00-1151+50 546
BLACKHAWK ROAD TOTAL ¢
’ T - . s 5 £1
69 RT. STA. 1144+21-119.89" RT. STA, 1153+13.58 823.5 66900530 SOTL DISPOSAL ANALYSIS EACH EZHSTYSlTiW 146400~ 1152154 cor
52ND AVENUE
120" LT. STA. 1160+78,85-136,3° LT. STA. 1168452 488 STAGE 2 PHASE 4
136.3° LT. STA. 1168+56-132.5° LT STA. 1169+15.60 60 SOLID WHITE
211.0° RT. STA. 1167+17.24-66.80" RT. STA. 1169+88.45 332.2 e 15.5"-21" LT. STA. 1146+00-1152+54 663
67.56' RT. STA. 1170+21.80-90.00° RT. STA. 1172+00.00 i92.0 TOTAL 0
SOLID YELLOW
RAMP 1 66900635 LEAD TCLP SOIL ANAYSIS EACH 7.3 -9 LT, STA, 1144+00-1151+34 735
289.14° RT. STA. 0+28.21-104,83 RT, STA. 21+43.31 2,253.4
JOHN DEERE ROAD
RAMP 3 STAGE 2 PHASE 1
72.3 RT. STA. 0+14.40-109° RT. STA. 16-+09, 88 1,572.5 SOLID WHITE
TOTAL 0 0’ -22" RT. STA. 415+45-175+98 405

VALLEY VIEW
25.74" RT. STA. 154+400.40-111.2° RT. STA. 168+22.00 1,681.1

TOTAL 8,671.2

, L SCHEDULE OF QUANTITIES




CONTRACT NO. 64647

70300220 TEMPORARY PAVEMENT MARKING - LINE 4" (CONT.)

STAGE 2 PHASE 2

SOLID WHITE

169 -113" LT. STA. 407+50~409+57

180" =47 LT. STA. 407+50-176+49

102’ =45’ LT. STA. 408+57-417+60

47 ~50° RT, STA. 410+70-415+45

457 =34 LT. STA. 417+60-176+43

35" LT.~-82° RT. STA. 178+79-179+85 ( TURN RADIUS)
12 -24° LT. STA. 180+20-182+98

SOLID YELLOW

117 RT. STA., 404+37-418+45

157' -6.5° LT. STA. 407+50-178+74
12 LT. STA. 180+20-183+40
5°-13.6° LT. STA. 183+46-192+23

STAGE 2 PHASE 3

SOLID WHITE

22" -8" LT. STA. 406+50-409+67
35¢-19" LT. STA. 409+67-412+20
8’ LT. STA. 409+67-417+10

80’ -53" LT. STA. 411+10-178+93
8 -22" LT. STA. 417+10-176+38
36" LT. STA. 180+23-183+25

61’ -50° LT, STA. 182+24-192+79

SOLID YELLOW

117 ~10" LT. STA. 406+50-176+38
357 LT. STA. 408+81-409+67
48" LT. STA., 180+60-182+05

STAGE 2 PHASE 4
SOLID YELLOW
117 -10" LT. STA. 407+00-176+70

52ND AVENUE

STAGE 2 PHASE 2

SOLID WHITE

33" RT. STA. 1152+454-1155+77

STAGE 2 PHASE 3

SOLID WHITE

33" LT. STA. 1152+54-1155+17
9 LT. STA. 1157+21-1160+71

SCLID YELLOW

25" LT. STA. 1152+54-1156+70
217 LT. STA. 1157+21-1160+71
LT. & RT. STA. 1160+71-1165+04

STAGE 2 PHASE 4

SOLID WHITE

15 -21" LT. STA. 1152+48-1156+63
19 -33" LT. STA., 1157+04-1163+59
9’ LT. STA. 1160+63-1162+73

RAMP 2

STAGE 2 PHASE 3

SOLID WHITE

417 -24” LT. STA. 5+19-10+41
12°.-20" LT. STA., 10+41-16+13

SOLID YELLOW
127 LT.-48" RT. STA, 10+41-16+40

STAGE 2 PHASE 4

SOLID WHITE

0°-11" LT. STA. 10+47-15+61
127 -24” LT. STA. 10+47-15+91

44TH STREET

STAGE 1 PHASE 2

SOLID YELLOW

127 -67 LT. STA. 15+00-19+50 (2 LINES)

STAGE 1 PHASE 3

SOLID YELLOW

0’ -6’ RT. STA. 14+00-16+64 (2 LINES)
8’ RT. STA. 17+81-19+52 (2 LINES)

—-

FT.

236
303
207
386
244

14
320

397
529
277
880

318

65
181
377
280
424

1,058

340
88
146

305

283
354

431
350
437

472
654
53

530
565

606

512
538

914

530
324

41, 764

SCHEDULE OF QUANTI

70300250 TEMPORARY PAYEMENT MARKING - LINE B"

BLACKHAWK ROAD

STAGE 2 PHASE 1

SOLID WHITE

19 RT. STA. 1143+68-1144+49

44TH STREET

STAGE 1 PHASE 3

SOLID WHITE

21’ RT. STA. 17+91-19+53

70300280 TEMPORARY PAVEMENT MARKING - LINE 247

44TH STREET
STAGE 1 PHASE 3
SOLID WHITE
RT. STA. 19453
RT. STA. 19+56

44TH STREET CONNECTOR
STAGE 1 PHASE 3
LT. STA. 0+52

70301000 WORK ZONE PAVEMENT MARKING REMOVAL

JOHN DEERE ROAD
STAGE 2 PHASE 2 REMOVE STAGE 2 PHASE 1 MARKINGS
STAGE 2 PHASE 3 REMOVE STAGE 2 PHASE 2 MARKINGS
STAGE 2 PHASE 4 REMOVE STAGE 2 PHASE 3 MARKINGS
STAGE 2 PHASE 4

BLACKHAWK ROAD

STAGE t PHASE 2 REMOVE STAGE PHASE 1 MARKINGS

1
1

STAGE 1 PHASE 3 REMOVE STAGE PHASE 1 MARKINGS
STAGE 1 PHASE 4 REMOVE STAGE 1 PHASE 3 MARKINGS
STAGE 1 PHASE 4 REMOVE FINAL PHASE 4 MARKINGS

STAGE 2 PHASE 2 REMOVE STAGE -2 PHASE 1 MARKINGS
STAGE 2 PHASE 3 REMOVE STAGE 2 PHASE 2 MARKINGS
STAGE 2 PHASE 4 REMOVE STAGE 2 PHASE 3 MARKINGS
STAGE 2 PHASE 4 REMOVE FINAL PHASE 4 MARKINGS

52ND AVENUE

STAGE 2 PHASE 3 REMOVE STAGE 2 PHASE 2 MARKINGS
STAGE 2 PHASE 4 REMOVE STAGE 2 PHASE 3 MARKINGS
STAGE 2 PHASE 4 REMOVE FINAL PHASE 4 MARKINGS

RAMP 2
STAGE 2 PHASE 4 REMOVE STACE 2 PHASE 3 MARKINGS
STAGE 2 PHASE 4 REMOVE FINAL PHASE 4 MARKINGS

44TH STREET
STAGE 1 PHASE 3 REMOVE STAGE 1 PHASE 2 MARKINGS
STAGE 1 PHASE 3 REMOVE FINAL PHASE 3 MARKINGS

44TH STREET CONNECTOR
STAGE 1 PHASE 3 REMOVE FINAL PHASE 3 MARKINGS

78008100 POLYUREA PAVEMENT MARKING - LETTER AND SYMBOLS

WHITE

BLACKHAWK ROAD

RT. STA. 1148+66 (LT. TURN LANE)
RT. STA. 1149451 (LT. TURN LANE)
RT. STA. 1150+41 (LT. TURN LANE)
RT. STA., 1151431 (LT. TURN LANE)

52ND AVENUE

LT. STA. 1152+73 (RT. TURN LANE}
RT. STA. 1153+23 (RT. TURN LANE)
LT. STA. 1153+27 (RT. TURN LANE)
LT. STA. 1153+82 (RT. TURN LANE)
RT. STA. 1154+07 ¢(RT. TURN LANE)
RT. STA. 1154+87 (RT. TURN LANE)
LT. STA. 1157+78 (LT. TURN LANE)
LT. STA. 1158+63 (LT. TURN LANE)
LT. STA. 1159+48 (LT. TURN LANE)
LT. STA. 1160443 (LT, TURN LANE)
RT, STA. 1163+05 (RT. TURN LANE)
RT. STA. 1163+75 (RT. TURN LANE)
RT. STA. 1164+45 (RT, TURN LANE)
RT. STA. 1165+15 (RT. TURN LANE)
LT, STA. 1166+76 (LT. TURN LANE)
LT. S$TA. 1167+36 (LT. TURN LANE)
LT, STA. 1167+96 (LT. TURN LANE)
RT. STA, 1170+55 (LT. TURN LANE)
RT. STA. 1171+15 (LT. TURN LANE)
RT. STA. 1171+75 (LT. TURN LANE)
LT. STA. 1173+46 (RT. TURN LANE)
LT, STA. 1174+36 (RT. TURN LANE)

REMOVAL AT END OF PHASE 4 MARKINGS

31

13
27

37

77

187

, 383
. 741

440

22
50
100
279

1,085

935
352
510

101
618
333

567
5

308
475

74

9, 973

7
-

15,
15.
15.
15.

P DD

15,
15.
15.
15.
15.
15,
15,
15,
15.
15,
15.
15,
15,
15,
15.
15.
15,
15.
15.
15,
15.
15,

DDA DIODODDADNOD DO D OO N DD

TIE

S

B secTION couNTY | JOTAL [SHEET
595 1-3-K ROCK ISLAND| 476 | 54
STA. T0 STA,

FED. ROAD DIST. K0, _ [ILLINOIS| FED. AID PROJECT

78008100 POLYUREA PAVEMENT MARKING - LETTERS AND SYMBOLS (CONT.) S.F.
RAMP 2
LT, STA. 12+67 (1 LT. ARROW, 2 RT. ARROWS) 46, 8
I.T. STA. 13+57 (1 LT. ARROW, 2 RT. ARROWS) 46. 8
LT. STA. 14+37 (1 LT. ARRQOW, 2 RT. ARROWS) 46. 8
LT. STA. 15+17 (1 LT. ARROW, 2 RT. ARROWS) 46. 8
RT. STA. 15+86(RT. TURN LANE) 16. 6
LT. STA. 16+00 (1 LT. ARROW, t RT. ARROW) 31.2
RAMP 3
LT. & RT. STA. 15441 (2 LT. ARROWS, 1 RT. ARROW) 46.8
LT. & RT. STA. 16+06 (2 LT. ARROWS, 1 RT. ARROW) 46. 8
LT. & RT. STA. 16+70 (2 LT. ARROWS, 1 RT. ARROW) 46.8
LT. & RT. STA. 17+33 (2 LT. ARROWS, 1 RT. ARROW) 46.8
44TH STREET
RT. STA. 16+08 (LT. TURN LANE) 15.6
RT. STA. 16+48 (LT. TURN LANE) 15. 6
LT. STA. 17+81 (LT. TURN LANE) 15. 6
RT. STA., 18+48 (RT. TURN LANE) 15. 6
RT. STA. 18+81 (LT. TURN LANE) 15. 6
RT. STA. 19+28 (RT. TURN LANE) 15. 6
RT. STA., 19+41 (LT. TURN LANE) 15. 6
VALLEY VIEW
LT. STA., 151477 (RT. TURN LANE) 15.6
TOTAL 951.6
78008210 POLYUREA PAVEMENT MARKING TYPE I - LINE 4" FT.
SOLID YELLOW
MILAN BELTWAY
LT. & RT. STA. 357+13.68-381+57. 89 4, 888. 4
JOHN DEERE ROAD
LT. & RT. STA. 3B1+57.89-417+10.16 (STAGE 2 PHASE 4) 3,555.3
117 RT. STA. 417+10-175+98 (STAGE 2 PHASE 3) 241.0
11 LT, STA. 417+10~176+437 (STAGE 2 PHASE 3) 280.0
BLACKHAWK ROAD
RT. & LT. STA. 1139+18-1141+26 (STAGE 2 PHASE 3} 208.0
RT. S$TA. 1144+00-1146+00 (STAGE 2 PHASE 4) 400. 0
RT. STA. 1146+00-LT. STA. 1151+63.02 1,126.0
52ND AVENUE
LT. & RT. STA, 1152+454-1156+71.7 835. 4
RT. STA. 1157+58-L7T. & RT. 1165-53.7 1,591.4
RT. STA., 1166+38.7-LT. STA. 1171+96.3 1, 115.2
LT. & RT. STA. 1172+80.8-218+30 1,971, 3
RAMP 1
LT. STA. 0+97-9+78 910. 8
RAMP 2
LT, STA. 6+10.4-16+45 1,034.6
RAMP 3
LT, STA., 6+59.8-17+69.2 1, 111.3
RAMP 4
LT. STA. 0+42.1-9+40.0 897.7

SOLID WHITE

SUB-TOTAL 20, 166.4

MILAN BELTWAY

LT. STA.
RT. STA.

JOHN DEERE ROAD

RT. STA,
LT. STA.
RT. STA.
LT. STA.
47 RT.
47" LT,

BLACKHAWK ROAD

6.8 RT.
31" RT.

LT. STA.
LT. STA.
RT. STA.

S2ND AVENUE

RT. STA.
LT. STA.
LT. STA,
RT. STA.
RT. STA.
LT. STA.

357+13. 7-379+00 2,186.3
357+13. 7-377+90. 2 2,076.5
384+49, 9-392+59. 5 B09. 6
390+61-408+79. 1 1,818.1
396+00-415+45, 2 1, 945. 2
414+T1. 7T-417+10. 2 238.5
STA. 415+45-416+455 (STAGE 2 PHASE 3) 110.0
STA. 417+10-176+51 (STAGE 2 PHASE 3) 280.0
STA. 1136+54-1139+18 (STAGE 2 PHASE 3) 264.0
STA. 1141+25-1143+25 (STAGE 2 PHASE 2) 200.0
1144442-1146+00 (STAGE 2 PHASE 4) 158.0
1146400-1151+66. 1 573.5
1146+00-1152+54 654, 0
1152+54-1154+62. 2 208.2
1152+54~1155+77. 0 338.1
1156+85~-1171+47. 9 1,462. 9
1157403, 6-1164+73. 7 770. 1
1167+09, 1-218+50 1,517.3
1173+16. 2-218+50 910. 2

SCHEDULE OF QUANTITIES




CONTRACT NO. 64647

78008310

78008230

78008240

POLYUREA PAVEMENT MARKING TYPE I ~ LINE 47 (CONT.)

RAMP 1
RT. STA. 1154+62.2 (52ND AVE.)-RT. STA, 21+43.3

RAMP 2

STA. 0+00.00-LT. STA. 1155+77.0 (52ND AVE.)
RAMP 3

STA. 0+00.00-RT. STA. 1167+09.1 (52ND AVE.)
RAMP 4

RT. STA. 1165+23.6 (52ND AVE.)-11+8B3.7

SUB-TOTAL
SKIP-DASHED YELLOW
VALLEY VIEW
STA. 151+84-171.32

OLD BLACKHAWK ROAD
STA. 0+34-1+65

TRINITY DRIVE
STA. 0+62-2+71

RELOCATED THIRD STREET
STA. 0+82-11+48

SUB-TOTAL
TOTAL

POLYUREA PAVEMENT MARKING TYPE I - LINE 6“

SKIP-DASHED WHITE (10’ DASH-30' SKIP)
MILAN BELTWAY
LT. & RT. STA. 357+13.68~381+57. 89

JOHN DEERE ROAD

LT, STA. 381+57.89-417+10.2

RT. STA. 381+57.89-396+60.0

RT. STA. 396+60.0-415+45.2

LT. STA. 414+71-417+10.2

23" RT. STA. 415+45-175+98 {STAGE 2 PHASE 3)
23" LT. STA. 417+10-176+37 (STAGE 2 PHASE 3)
35" LT. STA. 417+10-176+37 (STAGE 2 PHASE 3)
24" LT. STA. 180+20-184+13 (STAGE 2 PHASE 4)
36’ LT. STA. 180+20-184+69 (STAGE 2 PHASE 4)

BLACKHAWK ROAD

7' RT. STA. 1139+18-1142+93 (STAGE 2 PHASE 3)
19 RT. STA. 1134+88-1143+25 (STAGE 2 PHASE 3)
19 RT. STA. 1144+00-1146+00 (STAGE 2 PHASE 3)
70 LT. STA. 1144+00-1146+00 (STAGE 2 PHASE 4)
LT. & RT. STA. 1146+00-1151+50

52ND AVENUE

LT. STA. 1152+60.8~1156+68
RT. STA. 1152+91.8-1156+49.0
LT. STA. 1157+21.1-1172+20
RT. STA. 1157+20-1165+46

RT. STA. 1166+38, 7-215+70
LT. STA. 1172+81,6-215+24

RAMP 2
LT. STA. 0+400.0-LT. STA. 15+61

TOTAL

POLYUREA PAVEMENT MARKING TYPE [ - LINE 87
SOLID WHITE

MILAN BELTWAY

RT. STA. 380+62.8-381+57.9 (2 LINES)

JOHN DEERE ROAD

RT. STA. 381+457.9-384449.9 (2 LINES)
LT. STA. 388+50-3390+61

RT. STA. 392+59.5-396+60

LT. STA. 408+79.1-412+67.7 (2 LINES)

12° LT. STA. 180+420-183+71 (STAGE 2 PHASE 4)
487 LT. STA. 180+60-183+25 (STAGE 2 PHASE 4)

BLACKHAWK ROAD
RT. STA. 1148+46,5-1151+50.5

2,

1,

1,

1,

23,

44,

6,

FT.

203.9

657.0

795.5

193.2

370. 1

490.0

40.0

60.0

270.0

860.0
396.5

FT.

220. 0

830.0
380.0
940. 0
60.0
102.0
42.0
42.0
98.0
112.0

94.0
209.0
50.0
50.0
280.0

100.0
920.0
370.0
210.0
330.0
160. 0

390.0

2139.0

FT.

190. 2

584. 0
2l1.0
400. 5
777.2
351.0
265.0

304.0

SCHEDULE OF QUANTI

78008240

78100100

POLYUREA PAVEMENT MARKING TYPE I - LINE 8" (CONT.)

52ND AVENUE

LT. STA, 1152+60.8-1154402.0
RT. STA. 1153+03.6-1155+36.3
LT. STA. 1157+21.1-1160+62. 8
RT. STA. 1162+484.7-1165+23.6
LT. STA. 1166+56.4-1168+21.0
RT. STA. 1170+432.7-1171+94.1
LT. STA. 1173+30.7-1174+57.8

RAMP 2
LT. STA. 12+49.3-15+90.9
LT. STA., 12+49.3-RT. STA. 16+14.5

RAMP 3
CL STA. 15+21.3-LT. STA. 17+465.1
RT. STA. 15+21.3-17432.3

44TH STREET

RT. STA. 15+93.6-16+62.6
LT. STA. 17+60-18+10.¢
RT. STA. 18+14.4-19452.6
RT. STA. 18+63.8-19+52.6

SKIP-DASH WHITE (10’ LINE-30’ SPACE)
JOHN DEERE ROAD
LT, STA. 387+00-388+50

SKIP-DASH WHITE (2 LINE-6’ SPACE)
52ND AVENUE

LT. STA. 1155+47-LT. STA. 15+61.2 (RAMP 2)
RAMP 2

LT. STA. 10+47.1-12+49.3

RAMP 3

LT. STA. 17+65.7-LT. STA. 1165+63.6 (52ND AVE.)

RAISED REFLECTIVE PAVEMENT MARKER
ONE WAY CRYSTAL

MILAN BELTWAY
23" LT. STA. 357+00-381+50 (80" CTRS.)
23" RT. STA, 357+00-381+50 (80’ CTRS.)

JOHN DEERE ROAD

23" LT. STA. 381+50-417+10 (B0’ CTRS.)

23" RT. STA. 381450-415+40 (80" CTRS.)

35" RT. STA. 396+00-415+40 (80" CTRS.)

35 LT. STA. 414+70-417+10 (80’ CTRS.)

23" RT. STA. 416+17-419+05 STAGE 2, PHASE 2 (80’ CTRS.)
357 LT. STA. 417+10-176+50 STAGE 2, PHASE 4 (80’ CTRS.)
23" LT. STA., 417+88-176+37 STAGE 2, PHASE 4 (8Q’ CTRS.)

BLACKHAWK ROAD

197 LT. STA. 11464+00-21° LT. STA, 1157+00 (80’ CTRS.)
19" RT. STA. 1146+00-21° RT. STA. 1157+00 (80’ CTRS.)
9’ RT. STA. 1148+47~1151+50 (40’ CTRS.)

33 LT. STA. 1152+55-1184+02 (40" CTRS.)

33" RT. STA. 1153+03-1155+37 (40 CTRS.)

52ND AVENUE

21" LT. STA, 1157+400-215+424 (80" CTRS.)
21° RT. STA. 1157400-215+70 (80* CTRS.)
9" LT. STA. 1157+58-1160+63 (40’ CTRS.)
33" RT. STA. 1162+84-1165+24 (40" CTRS.)
9 LT. STA. 1166+56-1168+21 (40° CTRS.)
9" RT. STA. 1170+31-1171+94 (40’ CTRS.)
33 LT. STA. 1173+31-1174459 (40" CTRS.)

RAMP 2

0" LT. STA. 0+00-8+60 (20" CTRS.)

12" LT. STA. 0+00-16+00 (80" CTRS,)
GORE LT. STA. 2+06-6+60 (2 @ 40’ CTRS.)
24’ LT, STA. 12+47-15+92 (40’ CTRS.)

RAMP 3

0" LT. STA. 0+00-7+60 (20" CTRS.)

GORE LT. STA. 2+72-6+60 (2 @ 40’ CTRS.)
16 LT, STA. 6+60-7+60 (40" CTRS.)

ONE WAY AMBER

RAMP 3
16" LT. STA. 7+60-11432 (40’ CTRS,)

SUB-TOTAL

SUB-TOTAL

141, 2
232.1
341. 7
238.9
164. 6
265. 14
127.1

341.6
366. 0

69.0
50. 6
138.2
88. 8

6,104.0

40. 0

40.0

50.0

20.0

150.0

TOTAL €, 254. 0

EACH

31

3t

45
43
25

ESIENENY

39
20

TOTAL 482

TIE

S

F.AP TOTAL |SHEET
RTE.] SECTION COUNTY  IsheETS! " No.

595 1-3-K ROCK ISLAND| 476 55

STA. TO STA.

FED. ROAD DIST. N0, . [ILLINOIS| FED. AID PROJECT

78200410 GUARDRAIL MARKERS, TYPE A EACH
MILAN BELTWAY
LT. STA. 356+83.28-364+24. 38 9
RT. STA. 356+83.28-364+21.20 9
JOHN DEERE ROAD
RT. STA. 3B1+74.56 1
LT. STA. 381+68.20-383+96. 82 3

78200500

78201000

78300100

78300200

XX000739

XX002909

52ND AVENUE

RT. STA. 1157+15.14-1158+33.28 2
LT. STA. 1157+07.46-1158+09. 96 1
LT. STA. 1160+10.12-1163+90.76 5
RT. STA. 1160+35.08-1162+00.08 2
TOTAL 32
BARRIER WALL MARKERS EACH
MILAN BELTWAY
LT. & RT. STA. 357-15-381+50 (2 @ 400’ CTRS.) 14
JOHN DEERE ROAD
LT. & RT. STA, 381+50-388451 (2 @ 400" CTRS.) 4
LT. & RT. STA. 3B8451-416+80 (2 e 125" CTRS.) 44
TOTAL 62
TERMINAL MARKER-DIRECT APPLIED EACH
JOHN DEERE ROAD
LT. STA. 383+96.82 1
STA. 417+10.00 1
52ND AVENUE
RT. STA., 1157+15.14 1
LT. STA. 1163+90.76 !
TOTAL 4
PAYEMENT MARKING REMOVAL S.F.
STAGE 1 PHASE 1
19" RT. STA. 1134-88-1143+25 BLACKHAWK RD. (LANE LINE) 70
317 RT. STA. 1141425-1143+25 BLACKHAWK RD. (EDGE LINE) 67
STAGE 2 PHASE 1
197 RT. STA. 1144+00-1146+00 BLACKHAWK RD. (LANE LINE) 17
6.8 RT. STA. 1136+54-1142+93 BLACKHAWK RD. (LANE LINE) 213
LT.& RT. STA. 1144+00-1147+62 BLACKHAWK RD. (TURN LANE STRIPING) 610
LT.& RT. STA. 1147+62-175+98 BLACKHAWK-JOHN DEERE RD. (DIAGONALS) 495
RT. STA. 1147+62-175+98 BLACKHAWK-JOHN DEERE RD. (EDGE LINE} L, 713
23’ RT. STA. 416+17-175+98 JOHN DEERE RD. (LANE LINE) 28
STAGE 2 PHASE 2
122 LT. STA. 408+62-409+57 JOHN DEERE RD. (LANE LINE) 32
1857 =34 LT. STA. 407+50-176+50 JOHN DEERE ROAD (LANE LINE) 109
24’ LT. STA. 180+20-184+13 131
12/ LT. STA. 180+20-183+71 117
STAGE 2 PHASE 3
217 -10" LT STA, 412+80-176+37 JOHN DEERE RD. (MEDIAN EDGE LINES) 280
23" LT STA, 417+88-176+37 JOHN DEERE RD. (LANE LINE) 17
368" LT. STA. 1B3+25-184+69 72
48’ LT. STA. 180+60-183+25 40
STAGE 2 PHASE 4
7.3 LT. STA. 1144400-1146+00 67
TOTAL 4,078
RATISED REFLECTIVE PAVEMENT MARKER REMOVAL EACH
JOHN DEERE ROAD
185° -35" LT. STA. 407+50-176+50 (STAGE 2 PHASE 2) 16
23" RT. STA. 416+17-419+05 (STAGE 2 PHASE 1) 4
237 LT. STA. 417+88-176+37 (STAGE 2 PHASE 3) 2
TOTAL 6
CURB STOP & BOX 1 INCH EACH
RELOCATED THIRD STREET
23.62" RT. STA. -0+459.88 1
TOTAL 1
CLASS S1 CONCRETE C.Y.
VALLEY VIEW
LT. STA. 156+68-157+16 8. 33
44TH STREET
LT. STA. 17+80.5~17+73.8 0. 77
TOTAL 9.10

SCHEDULE OF QUANTITIES




CONTRACT NO. 64647

XX003711

XX003786

XX003788

XX003789

XX003730

XX003732

XX003795

XX003796

XX00379¢2

XX003800

XX003802

BUS SHELTER REMOVAL

RELOCATED THIRD STREET
RT. STA. 0+65

PLUG, MJ 8~
RELQCATED THIRD STREET

23.82° RT. STA. -0+71.54
30. 79" RT. STA. 3+72.10

BEND, DUCTILE IRON MECHANICAL JOINT 90 DEGREES, 8’

TRINITY DRIVE
47.00° LT. STA. 0+92.73

RELOCATED THIRD STREET
59.66° RT. STA. 11+58.68

BEND, D.I.M.J. 11 1/4 8"

JOHN DEERE ROAD
RT. STA. 409+00-410+00

RELOCATED THIRD STREET
29.53 RT. STA. 3467.63

TEE. D.I1.M.J. B”X2"

RELOCATED THIRD STREET
29.53" RT. STA. 3+67.63

TEE, D.I.M. J. 87X8"
RELOCATED THIRD STREET
23.73" RT. STA. -0+66.54

20. 31" RT. STA. 3+70.02
23.58 LT. STA. 10+46.24

VALVE GATE, 8" MJRW & BOX

TRINITY DRIVE

33. 11 RT. STA. 0+92.73
RELOCATED THIRD STREET
26.34" RT. STA. 3+70.78
TAP & CORP. 1"

52ND AVENUE

79.57 LT. STA. 1173+48.57
RELOCATED THIRD STREET
23.62° RT. STA. -0+59.88
18.43" RT. STA. 3+79.13
COPPER SERVICE, TYPE K 1“
RELOCATED THIRD STREET
23.62° RT. STA. -0+59.88

SANITARY SEWER D. I.P. PCL 350 127

52ND AVENUE

50.43" LT. STA.

211+31,19-18,56" LT. STA. 218+46.24

SANITARY SEWER D.I.P. PCL 350 8"

RELOCATED THIRD
37.95° RT. STA.

STREET

A+65, 55-50, 43" LT, STA. 211+31.19 (52ND AVE.)

TOTAL

TOTAL

ToTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

EACH

EACH

EACH

EACH

EACH

UNTT

FT.

103

103

FT.

716

FT.

1, 055

1, 055

SCHEDULE OF QUANTITIES

XX003811 REMOVE AND RELOCATE LIGHT POLE AND MAST ARM
26’ RT. STA. 4451 (3RD ST.) TO 29" LT. STA. 4454 (3RD ST.)
24’ LT, STA. 1165+02 (52ND AVE.) TO 26’ LT. STA. 6+48 (3RD ST.)
18 LT. STA. 1166+03 (52ND AVE.) TO 26" LT. STA. 8+15 (3RD ST.)
19 LT. STA. 1168+34 (52ND AVE.) TO 24’ LT. STA. 9+95 (3RD ST.)
18 LT. STA., 1170+51 (52ND AVE.) TO 43’ LT. STA. 11465 (3RD ST.)
18" LT. STA. 211+17 (52ND AVE.) TO MOLINE CITY GARAGE
18 LT. STA, 213+37 (52ND AVE.) TO MOLINE CITY GARAGE
18" LT. STA. 215+19 (52ND AVE.) TO MOLINE CITY GARAGE
23" LT. STA. 217+73 (52ND AVE.) TO 34’ LT. STA. 217+73 (52ND AVE.)
TOTAL
XX004900 TURF REINFORCEMENT MAT

MILAN BELTWAY
LT. STA. 377+47.50-380+51. 33

RAMP 1
RT. STA. 0+52,40-19+92, 40

RAMP 2
RT. STA, 13+89.56-16+03. 93

TOTAL
XX004949 INCIDENTAL BITUMINOUS SURFACING, SUPERPAVE

44TH STREET
RT. STA. 17+61.60-18+32.14

44TH STREET CONNECTOR
LT. STA. 0+65.72-1+65.95
RT. STA. 2+451-2+87 (BUILDING REMOVAL NO. 4)

RELOCATED THIRD STREET
RT. STA. 0+37-1+15

TOTAL
X0322033 STORM SEWER (WATER MAIN REQUIREMENTS) 127
VALLEY VIEW
RT. STA. 0+80.6 (QLD BLACKHAWK)-170+15
RT. STA. 170+15-171+420

OLD BLACKHAWK ROAD
STA. 0+80. 6

TRINITY DRIVE
RT. STA. 0+84.75-LT. STA. 1+00

TOTAL
X0322083 STORM SEWER ( WATER MAIN REQUIREMENTS) 36 INCH

RELOCATED THIRD STREET
RT. STA. 10+00-11+43.16

TOTAL
X0322125 STORM SEWER ( WATER MAIN REQUIREMENTS) 24 INCH

RELOCATED THIRD STREET
LT, STA. 4+00-5+00

TOTAL
X0323641 CASING PIPE IN TRENCH, 16"

JOHN DEERE ROAD
RT. STA. 403+00-410+00

TOTAL

X4066424 BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE, MIX “D” N50

JOHN DEERE ROAD

STAGE 2 PHASE 1

188" -47" LT. STA. 407+43-176+60
52" RT. STA. 415+33-416+55

BLACKHAWK ROAD
STAGE 2 PHASE 1
31" RT. STA. 1146+00-1150+60

STAGE 2 PHASE 2
6' LT. STA, 1148444-1151+70
36 LT. STA. 1150+00-1150+74

STAGE 2 PHASE 3
317 -40" LT. STA. 1144+42-1149+01

EACH

2,410

15,587

1,127
19,134

TON

76
98

32

72
278

FT.

144
144

FT.

84
84

FT.

75

75

TON

242
12

35

52
13

67

X4066424

X6370930

X7012620

X7012625

X7013015

X7800510

X7800540

X7800550

BITUMINOUS CONCRETE SURFACE COURSE, SUPERPAVE,

44TH STREET
STAGE 1 PHASE 1
LT. STA. 14+00-16+82

STAGE 1 PHASE 2
RT. STA. 14+00-15+84

CONCRETE BARRIER, DOUBLE FACE, 327 HEIGHT

MILAN BELTWAY
STA. 356+83, 68-364+16.48

JOHN DEERE ROAD
STA. 381+57.65-398+04. 31
STA. 398+467.56-416+80.16

TRAFFIC CONTROL AND PROTECTION, STANDARD 701501

44TH STREET
STAGE 1 PHASE 3

TRAFFIC CONTROL AND PROTECTION, STANDARD 701606

BLACKHAWK ROAD/JOHN DEERE ROAD
STAGE 2 PHASE 1
STAGE 2 PHASE 2
STAGE 2 PHASE 3
STAGE 2 PHASE 4

44TH STREET

STAGE 1 PHASES 1-4
ALONG BLACKHAWK ROAD STA. 1135+00-1146+00

TRAFFIC CONTROL FOR ROAD CLOSURE

STAGE 1
52ND. AVE. AND 3RD ST. PHASES 1-2

POLYUREA PAVEMENT MARKING SPECIAL-LINE 4%

44TH STREET
LT. & RT. STA. 13+67.0-14+22.9
LT, & RT. STA, 14+479.2-16+62.6

RT. STA.

17+55. B-LT. STA. 19+54.2

POLYUREA PAVEMENT MARKING SPECIAL-LINE 8"

BLACKHAWK ROAD

LT, STA. 1151+36.9-1151+80.0 (NW ISLAND)
LT. STA, 1152+26.,0-1152+56.1 (NE ISLAND)
52ND AVENUE

RT. STA. 1155+36. 3-1156+71.3 (SW TSLAND)
LT. STA. 1156+29.4-1156+70.9 (NW ISLAND)
RT. STA. 1165+23.6-1165+68.9 (SW ISLAND)
RT. STA. 1166+39.7-1166+83.4 (SE ISLAND)
LT, STA. 1171+B1.4-1172+41.7 (NW ISLAND)
LY. STA. 1172+81.6-1173+30.7 (NE ISLAND)

POLYUREA PAVEMENT MARKING SPECIAL-LINE 127

SOLID WHITE
MILAN BELTWAY

RT. STA. 380+62.8-381+57.93 (CHEVRONS)

JOHN DEERE ROAD
RT. STA. 381+57.9-384+49.9 (CHEVRONS)
LT. STA. 408+79,1-412+67.7 (CHEVRONS)

BLACKHAWK ROAD

LT. STA. 1151+36.9-1151+80.0 (NW ISLAND)
LT, STA. 1152426.0-1152+60.8 (NE ISLAND)
52ND AVENUE

RT. STA. 1155+36,0-1156+71.3 (SW ISLAND)
LT. STA. 1156+28.4-1156+70.9 (NW ISLAND)
RT. STA. 1165+23.6-1165+68.9 (SW ISLAND)
RT. STA. 1166+39, 7-1166+83.4 (SE ISLAND)
RT. STA. 1170+94.5-1171+94.5

LT. STA. 1171+81.4-1172+41.7 (NW ISLAND)
LT, STA. 1172481, 6-1173+30. 7 (NE ISLAND}

F.AP TOTAL |SHEET
RTE. SECTION COUNTY SHEETS| NO.

595 1-3-K ROCK ISLAND| 476 56

STA, T0 STA,

FED. ROAD DIST. NO. _ !ILL]NOIS‘ FED. AID PROJECT

MIX D" N50 (CONT.) . TON

26

TOTAL 462

FT.

732.80

1, 646, 66
1,812.61
TOTAL 4,192.07

EACH

TOTAL 1

EACH

TOTAL 5
L. SUM

TOTAL 1

FT.

114.3
366. 8
396. 8

TOTAL 877.9

FT.

162.0
112.0

315.
160.
127.
160.
196.
146,

@ NN W W

TOTAL 1, 381, 1

FT.

108. 3
58. 1
162, 2
86,1
25.0
163.0
198.1
SUB-TOTAL 1,393.2

SCHEDULE OF QUANTITIES




CONTRACT NO. 64647

X7800550 POLYUREA PAVEMENT MARKING SPECIAL-LINE 12" (CONT.)

X7800580

70003900

Z0007601

20007602

Z0007603

70007604

SOLID YELLOW

BLACKHAWK ROAD

RT. STA. 1144+00-1146+00

LT. & RT. STA. 1146+00-1148+37

44TH STREET

LT. & RT. STA. 13+67-14+23

LT. & RT. STA. 14+79.2-LT. STA. 16+62.5
RT. STA. 17+55.8-LT. STA. 18+54,2

POLYUREA PAVEMENT MARKING SPECIAL-{INE 24

SOLID WHITE (STOP BARS)
BLACKHAWK ROAD
LT. & RT. STA. 1151+50.5

52ND AVENUE

LT. STA, 1152+60.8

RT. STA. 1156+27 (RT. TURN LANE)
RT. STA. 1156+49.0

LT. STA, 1157+21.1

LT. & RT. STA, 1157+57.8

RT. STA. 1165+46.3

RT. STA. 1165+46 (RT. TURN LANE)
LT. & RT. STA. 1166+56,4

RAMP 2
RT. STA. 16+14 (DUAL RT. TURN LANE)
LT. STA. 16+34

RAMP 3
LT. & RT. STA. 17465 (LT. TURN LANES)
RT. STA. 17+68 (RT. TURN LANE)

44TH STREET
LT. & RT. STA. 19+52
RT. STA. 19+58

44TH STREET CONNECTOR
LT. STA. 0+53

VALLEY VIEW

LT. STA. 151460
LT. STA. 151+84
RT. STA. 152400

OLD BLACKHAWK ROAD
LT. STA. 0+34

TRINITY DRIVE

LT. STA. 0+58
LT. STA. 0+59.5

BICYCLE RAILING
MILAN BELTWAY

LT. STA, 364+26.58-364+56.68
LT. STA. 381+38,70-381+68.70

BUTLDING REMOVAL NO. 1

JOHN DEERE ROAD
RT. STA. 403+65

BUILDING REMOVAL NO. 2

RELOCATED THIRD STHREET
RT. STA. 0+64

BUTLDING REMOVAL NO. 3

RELOCATED THIRD STREET
STA. 6+00

BUILDING REMOVAL NO. 4

44TH STREET CONNECTOR
RT. STA. 2+70

SUB-TOTAL
TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

FT.

45.0
234. 4

18.5
57.5
64.7

420.1

1,813.3

FT.

37.0

37.0

18.0
12.0
19.0

34.0

18.0

12.0

540.0

FT.

30

60

L. SUM

L. SUM

L. SUM

SCHEDULE OF QUANTITIES

CULVERT TO BE CLEANED

Z0014700

70017202

20030030

70036600

20050000

70074100

20075330

#2001280

#2001281

#2001282

#2001283

VALLEY VIEW
LT. & RT. STA.

156+72, 50

DOWELL BARS 1 1/2”

JOHN DEERE ROAD

RT. STA. 415+45,
LT. STA, 417+10.

16
16

MEDIAN STA. 417+10.16

BLACKHAWK ROAD
LT. & RT. STA.

52ND AVENUE
LT. & RT. STA.

44TH STREET
LT. & RT. STA.

IMPACT ATTENUATOR (FULLY REDIRECTIVE, NARROW) LEVEL

JOHN DEERE ROAD

1146400

218450

15+00

STA. 407+20-407+50

PARAPET RAILING

MILAN BELTWAY

LT. STA. 364+24.
LT. STA. 381+35.

REMOVAL AND REINSTALLATION OF EXISTING IMPACT ATTENUATORS

JOHN DEERE ROAD

65-364+54, 65
35-381+65. 38

STA. 416+80+16-417+10. 16

TERMINATION OF DEAD END ROADS

RELOCATED THIRD
STA. 0+00

TIE BARS 1 1/4”

VALLVEY VIEW

RT. STA. 154+00-

PLUG MECHANICAL

52ND AVENUE
26.14" LT. STA.
82.10" LT, STA.

STREET

160. 09

JOINT 127

218+53, 45
1173406, 83

BEND, DUCTILE IRON MECHANICAL JOINT 22.5 DEGREES,

RELOCATED THIRD
61.85" LT. STA.
25.91" RT. STA.
59. 66" RT. STA.

STREET
9+91. 04
10+97. 39
11458, 68

BEND, DUCTILE IRON MECHANICAL JOINT 45 DEGREES, 8"

RELOCATED THIRD
67.59° LT. STA.
28. 53 RT. STA.

STREET
9+19, 88
3467, 63

BEND, DUCTILE [RON MECHANICAL JOINT 22.5 DEGREES,

52ND AVENUE
61.13° LT. STA.

TRINIDY DRIVE
62.66" RT. STA.

1173+85.03

0+92. 72

3

120

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

EACH

EACH

36.0

18.0

62.0

41.0

FT.

30

30

60

EACH

305

305

EACH

EACH

#2001284

#2001285

#2001286

#2001287

#2001288

#2001289

*2001290

F.AP TOTAL |SHEET
RTE. SECTION COUNTY SHEETS|~ NO.

595 1-3-K ROCK ISLAND| 476 57

STA. TO STA.

FED. ROAD DIST. W0, _ [ILLINOIS| FED. AID PROJECT

BEND, DUCTILE IRON MECHANICAL JOINT 45 DEGREES, 12 EACH
52ND AVENUE
41,91 LT. STA. 218+37.36 1
26.14° LT, STA. 218+53,45 1
TOTAL 2
REDUCER, DUCTILE IRON MECHANICAL JOINT, 12vX8” EACH
TRINITY DRIVE
38. 76’ RT. STA. 0+92.73 1
TOTAL 1
TEE, DUCTILE IRON MECHANICAL JOINT, 127X4" EACH
52ND AVENUE
32.23" LT. STA. 218+47.31 1
TOTAL 1
TEE, DUCTILE IRON MECHANICAL JOINT, 12”X6" EACH
52ND AVENUE
85.06" LT. STA. 1173+37.17 1
60, 69" LT. STA. 213+50.02 1
43,33 LT. STA. 218+00 1
TOTAL 3
TEE, DUCTILE IRON MECHANICAL JOINT, 12”X12” EACH
TRINITY DRIVE
46,65 RT. STA. 0+92.61 1
TOTAL 1
PORTLAND CEMENT CONCRETE PAVEMENT 7 3/4” (JOINTED) W/ INT. CURB S. Y.
44TH STREET
LT. & RT. STA. 15+00-15+54.589 230.3
STAGE 1 PHASE 1
LT. STA. 14+400-15+00 22.2
STAGE 1 PHASE 2
RT. STA. 144+00-15+00 22.2
44TH ST. CONNECTOR
RT. CORNER RADIUS STA, 0+17.8-1+39.05 112. 6
LT. & RT. STA. 0+21.63-6+03.89 2,016.6
L.T. CORNER RADIUS STA. 0+25+18-0+92.92 195. 4
LT, RADIUS STA. 5+60.24-6+04.20 62.0
RT. RADIUS STA. 5+59.95-6+03.57 62. 9
VALLEY VIEW
LT. & RT. STA. 160+09.77-171+29,20 3, 858.0
OLD BLACKHAWK ROAD
RT. STA. O+15.58-1+86.83 306. 5
LT. STA. 0+15.58-1+86.83 286.5
LT. CORNER RADIUS STA. 0O+15,58-0+86, 49 89.1
RT. CORNER RADIUS STA. 0+15.58-0+55.61 47,7
TRINITY DRIVE
0-12.76" RT. STA., 0+98.46-2+32.62 278.1
0-12.76 LT. STA. 0+98,46-2+92.62 272.5
12. 76" LT. RADIUS REL. 3RD STA. 0-+98.46-1+30. 80 212.9
12. 76 -32. 19" RT. STA. 0+98.46-2+33. 33 141. 6
12,76’ =122’ LT. STA. 2+22.7-2+92.62 147.7
RELOCATED THIRD STREET
CUL-DE-SAC STA. 0+00-1+29.17 1,420.6
RT. STA. 1+29.17-11+95. 36 1, 889.0
LT. STA. 1+29.17-11+95. 96 1, 824.0

TOTAL 13,478. 4

UNIT DUCT, WITH 3-1/C NO. 6 AND 1/C NO. 6 GROUND, 600 V

(XLP-TYPE USE), 1 1/4” DIA, POLYETHYLENE

52ND AVENUE
LT. STA. 217+73-218+83

RELOCATED THIRD STREET
LT, STA. 3+04-4+54

LT. STA. 4+54-6+48

LT. STA. 6+48-8+15

LT, STA. 8+15-9+95

LT.. STA. 9+95-11+465

FT.
117

136
193
173
177
176

TOTAL 972

SCHEDULE OF QUANTITIES




CONTRACT NO. 64647

#2001291

#2001292

#2001293

#2001294

#2001295

VALVE GATE, 6"

52ND AVENUE

82. 17" LT. STA

57.25° LT. STA.
40. 11 LT. STA.
RELOCATED THIRD
31.95° RT. STA.

22.81" RT. STA.
26.01° LT. STA.

WATER MAIN COUP

52ND AVENUE
26.14 LT.S TA

DUCTILE IRON SL

TRINITY DRIVE
46.48' RT. STA

DUCTILE IRON SL

JOHN DEERE ROAD
RT. STA. 409+00

DUCTILE IRON WA

JOHN DEERE ROAD
RT. STA, 409+00

MJRW & BOX

1173+35. 63
213+49. 89
217+89. 87

STREET
~0+66. 54
3+78. 88
10+48. 49

LING 127

218+53. 45

EEVE, 127

i1+02. 07

EEVE, 8"

-410+00

TER MAIN 8" IN STEEL CASING

-410+00

TOTAL

TOTAL

TOTAL

TOTAL

TOTAL

EACH

PPy secTion CounTy | JOTAL [SHEET
595 |  1-3k__ |ROCK ISLAND| 476 | S8
STA. 70 STA.

FED. ROAD DIST, N0. _ JILLINOIS| FED. AID PROJECT

SCHEDULE OF QUANTITIES




CONTRACT NO. 64647

LOCATION EARTH EARTH EXCAVATION EMBANKMENT EARTHWORK TOPSOIL
EXCAVATION ADJUSTED FOR BALANCE WASTE (+) [FURNISH AND
SHRINKAGE (25%) OR SHORTAGE (-) PLACE,8"
(C.Y.) (C.Y) (C.Y.) (C.Y) (S.Y.)
MILAN BELTWAY STAGE 1
LT & RT STA. 357+13.68 - 364+16.44 2,748 2,061 48 2,013 289
TOTAL: 2,748 2,061 48 2,013 289
LOCATION EARTH EARTH EXCAVATION EMBANKMENT EARTHWORK TOPSOIL
EXCAVATION ADJUSTED FOR BALANCE WASTE (+) {FURNISH AND
SHRINKAGE (25%) OR SHORTAGE (-) PLACE 6"
JOHN DEERE ROAD STAGE 1 (C.Y.) (C.Y) (C.Y.) (C.Y) (S.Y.)
LT & RT STA. 381+57.89 - 404+00 8,989 6,742 37,093 -30,351 17,825
JOHN DEERE ROAD STAGE 2 PHASE 1
LT & RT STA. 403+50 - 415445 4,014 3,011 7,104 -4,094 4,807
LT STA. 409+00 - 418+00 198 149 0 149 4,907
JOHN DEERE ROAD STAGE 2 PHASE 2
LT STA. 409+00 - 417+10 3,030 2,273 0 2,273 0
JOHN DEERE ROAD STAGE 2 PHASE 3
LT STA. 409+00 - 417+10 1,403 1,052 375 677 3,712
TOTAL: 17,634 13,226 44,572 -31,347 31,351
LOCATION EARTH EARTH EXCAVATION EMBANKMENT EARTHWORK TOPSOIL
EXCAVATION ADJUSTED FOR BALANCE WASTE (+) {FURNISH AND
SHRINKAGE (25%) OR SHORTAGE (-) PLACE.6"
BLACKHAWK ROAD STAGE 2 PHASE 1 (C.Y.) (C.Y.) (C.Y.) (C.Y.) (S.Y.)
LT & RT STA. 1146+00 - 11562+81 433 325 4,181 -3,856 2,581
BLACKHAWK ROAD STAGE 2 PHASE 2
LT & RT STA. 1146+00 - 1150+74 423 . .317 4 313 0
BLACKHAWK ROAD STAGE 2 PHASE 3
LT & RT STA. 1146+00 - 1152+50 1,019 784 183 581 1,095
BLACKHAWK ROAD STAGE 2 PHASE 4
LT & RT STA. 1146+00 - 1150+00 79 59 143 -84 607
52nd AVENUE STAGE 1 ; ]
LT & RT STA. 1152+81 - 1170+50 1,782 - 1/337 118,144 -116,808 23,774
52ND AVE DRAINAGE DITCH STA. 46+00 - 48+00 584 438 105 333 1,150
52nd AVENUE STAGE 1 PHASE 1
LT & RT STA. 1170+50 - 218+50 2,766 2,075 2,900 -826 4,842
TOTAL: 7,086 5,315 125,660 -120,346 34,049

F.AP TOTAL {SHEET
RTE, | SECTION COUNTY  ISHEETS| NO.

595 1-3-K ROCK ISLAND| 476 59

STA. TO STA,

FED. ROAD DIST. NO. 1ILLINOIS‘ FED, AID PROJECT

SCHEDULE OF QUANTITIES




CONTRACT NO. 64647

LOCATION EARTH EARTH EXCAVATION EMBANKMENT ] EARTHWORK TOPSOIL
EXCAVATION ADJUSTED FOR BALANCE WASTE (+) IFURNISH AND
SHRINKAGE (25%) OR SHORTAGE (-) PLACE,B"
RAMP 1 STAGE 1 PHASE 1 (C.Y.) (C.Y.) (C.Y) (C.Y.) (S.Y)
LT & RT STA. 2+00 - 8+50 542 407 9,421 -9,015 6,152
RT STA. 2+00 - 4+50 ALONG RAMP 1 733 550 0 550 1,852
BERM RT. STA. 1+00 - 17+50 RAMP 1 7 5 4,972 -4,967 5,582
TOTAL: 1,282 962 14,393 -13,432 13,586
LOCATION EARTH EARTH EXCAVATION EMBANKMENT EARTHWORK TOPSOIL
EXCAVATION ADJUSTED FOR BALANCE WASTE (+) {FURNISH AND
SHRINKAGE (25%) OR SHORTAGE () PLACE,6"
RAMP 2 STAGE 1 (C.Y.) (C.Y.) (C.Y.) (C.Y.) (S.Y.)
LT & RT STA. 10+00 - 16+00 1,589 1,192 16,746 -15,554 8,886
RAMP 2 STAGE 2 PHASE 1
LT & RT STA. 6+90 - 10+00 3,871 2,903 643 2,260 3,981
TOTAL: 5,460 4,085 17,389 -13,294 12,867
LOCATION EARTH EARTH EXCAVATION EMBANKMENT EARTHWORK TOPSOIL
EXCAVATION ADJUSTED FOR® BALANCE WASTE (+) {FURNISH AND
SHRINKAGE (25%) OR SHORTAGE (-} PLACE,6"
RAMP 3 STAGE 1 (C.Y.) (C.Y) (C.Y.) (C.Y) (S.Y.)
LT & RT STA. 8+00 - 17+50 540 405 28,977 -28,572 13,484
TOTAL: 540 405 28,977 -28,572 13,484
LOCATION EARTH EARTH EXCAVATION EMBANKMENT EARTHWORK TOPSOIL
EXCAVATION ADJUSTED FOR BALANCE WASTE (+) fFURNISH AND
SHRINKAGE (25%) OR SHORTAGE (-) PLACE,8"
RAMP 4 STAGE 1 (C.Y.) (C.Y.) (C.Y.) (C.Y) (8.Y.)
LT & RT STA, 5+50 - 8+50 573 430 664 -234 1,870
TOTAL: 573 430 664 -234 1,970
LOCATION EARTH EARTH EXCAVATION EMBANKMENT EARTHWORK TOPSOIL
EXCAVATION ADJUSTED FOR BALANCE WASTE (+) JFURNISH AND|
SHRINKAGE (25%) OR SHORTAGE (-) PLACE,B"
44TH STREET STAGE 1 PHASE 1 (C.Y.) (C.Y.) (C.Y.) (C.Y) (S.Y)
RT STA. 16+50 - 19+68.82 850 638 6 632 258
LT STA. 14+50 - 16+50 (TEMP WIDENING) 52 39 0 39 13
44TH STREET STAGE 1 PHASE 2
RT STA. 15+00 - 19+68.82 334 251 0 251 0
RT STA. 14+50 - 15+50 (TEMP WIDENING) 33 25 0 25 13
44TH STREET STAGE 1 PHASE 3
LT STA. 14+50 - 19+68.82 682 512 2 510 208
44TH STREET STAGE 1 PHASE 4
LT &RT STA. 14+50 - 19+68.82 159 119 0 119 0
TOTAL: 2,110 1,583 8 1,675 492

2 S I
595 1-3-K ROCK ISLAND| 476 | 60
STA. TO STA.

FED. ROAD DIST. 0. [ILLINOIS| FED. AID PROJECT

SCHEDULE OF QUANTITIES




CONTRACT NO., 64647

F.A.P TOTAL [SHEET
RTE. SECTION COUNTY SHEETS |~ NO.
595 1-3-K ROCK ISLAND| 476 8l
STA. TO STA.
FED. ROAD BIST. NC. IILLlNOIS[FED. AID PROJECT
LOCATION EARTH EARTH EXCAVATION | EMBANKMENT EARTHWORK TOPSOIL
EXCAVATION ADJUSTED FOR BALANCE WASTE (+) [FURNISH AND
SHRINKAGE (25%) OR SHORTAGE (-} | PLACES"
44TH ST. CONNECTOR STAGE 1 PHASE 1 (C.Y) (C.Y) (c.Y) (C.Y) (8.Y)
LT & RT STA. 0+50 - 6+00 7,495 TA21 355 32 1570
TOTAL: 7,495 7,121 599 227 7570
LOCATION EARTH EARTH EXCAVATION | EMBANKMENT EARTHWORK TOPSOIL
EXCAVATION ADJUSTED FOR BALANCE WASTE (+) {FURNISH AND
SHRINKAGE (25%) OR SHORTAGE () | PLACES"
VALLEY VIEW STAGE 2 PHASE 3 (C.Y) (C.Y) (C.Y) (C.Y) (3.Y))
\ LT & RT STA. 152+50 - 171+29.12 12,438 9,329 3573 5,756 15,219
TOTAL: 73,438 6,329 3573 5,756 15,219
LOCATION EARTH EARTH EXCAVATION | EMBANKMENT EARTHWORK TOPSOIL
EXCAVATION ADJUSTED FOR BALANCE WASTE (+) JFURNISH AND
SHRINKAGE (25%) OR SHORTAGE () | PLACES"
OLD BLACKHAWK ROAD STAGE 2 PHASE 3 (C.Y) (C.Y) (C.Y) (C.Y) (S.Y)
LT & RT STA, 0+15 - 1+85 783 567 5 542 455
TOTAL. 783 567 75 542 458
COCATION EARTH EARTH EXCAVATION | EMBANKMENT EARTHWORK TOPSOIL
EXCAVATION ADJUSTED FOR BALANCE WASTE (+) [FURNISH AND
SHRINKAGE (25%) OR SHORTAGE () | PLACES"
TRINITY DRIVE STAGE 1 PHASE 1 (C.Y) (C.Y) (C.Y) (C.Y) (S.Y.)
LT & RT STA. 0+50 - 2+92.62 7578 550 68 557 508
TOTAL 7,278 659 56 §61 808
LOCATION EARTH EARTH EXCAVATION | EMBANKMENT EARTHWORK TOPSOIL
EXCAVATION ADJUSTED FOR BALANCE WASTE (+) [FURNISH AND|
SHRINKAGE (25%) OR SHORTAGE (-} | PLACE@"
- ; i i | ! H
"' THIRD STREET STAGE 1 PHASE 1 J C.Y) .y (CY) (C.Y) (C.Y) (S.Y)
LT & RT STA. 1+30 - 11+50 3,002 2,252 5,094 -5,843 6,977
THIRD STREET STAGE 1 PHAGE 2
LT & RT STA. 0+57 BK. - 1450 736 552 0 552 43
TOTAL: 3,738 2,804 5,004 2,201 7,120
LOCATION EARTH EARTH EXCAVATION | EMBANKMENT EARTHWORK TOPSOIL
EXCAVATION ADJUSTED FOR BALANCE WASTE (+) [FURNISH AND
SHRINKAGE (25%) OR SHORTAGE () | PLACE,S"
WETLAND AREAS (C.Y.) (C.Y) (C.Y) (c.Y) (S.Y)
RAMP 4 INFIELD AREA 25122 18,842 0 18,842 17,843
TOTAL: 25,122 78,842 [ 78,842 77,643
GRAND TOTAL: 82,287 81,715 241,350 ~178,675 757,106

SCHEDULE OF QUANTITIES




CONTRACT NO. 64647

F.AP TOTAL {SHEET
RTE, | ' SECTION COUNTY  |SHEETS| NO.
595 1-3-K ROCK ISLAND| 476 62
STA. TO STA.

FED. ROAD DIST. 0. JILLINOIS| FED. AID PROJECT

CODE NUMBER TOTAL
20200100 EARTH EXCAVATION 82,287[C.Y
20400800 (EARTHWORK SHORTAGE) 179,8675§C.Y
(QUARRY RUN EMBANKMENT) * 73,8151C.Y
FURNISHED EXCAVATION 253,490)C.Y.
21101625 TOPSOIL FURNISH AND PLACE,6" 151,106§S.Y.
*QUARRY RUN GRANULAR EMBANKMENT C.Y.

JOHN DEERE ROAD
STA. 383+00-391+00 15,769

BLACKHAWK ROAD
STA. 1150+30-1157+00 11,634

52ND AVENUE

STA. 1167+00-1158+50 3,157
STA. 1160+00-1170+75 22,704
RAMP 1
STA. 2+00-4+00 2,589
RAMP 2
STA. 14+00-15+50 2,808
RAMP 3
STA. 9+00-17+00 14,094
RAMP 4
STA. 5+50-8+00 1,050

TOTAL 73,815

- SCHEDULE OF QUANTITIES




CONTRACT NO. 64647

THE EMBANKMENT ALONG 52ND AVE. FROM STA, 1153+00 W21-1100(0)-48 W20-3(0)-18 W20-3(0)-48

TO 1170400 MUST SETTLE FOR & MONTHS PRIOR TO
STARTING THE BRIDGE, DRAINAGE OR PAVING CONSTRUCTION. |

AP sEcTION coUNTY | JOTAL ISHEET
TRAFFIC ON EXISTING 595 1-3-K ROCK ISLAND| 476 | 63
T RT STA, TQ STA.
EréISREII\TEINCULVE FED. ROAD DIST. NO. [ILLINOIS‘FED. AID PROJECT
o
1 Ay
| R it ¢ MILAN ™ -
STA. 1152-+81% m.} / | BELTWAY
e ~ !
1 STA. 404+00 } ] I
i -~ X TR (.
7 Q)
¢ MILAN BELTWAY- //‘d N l 1I } § S } : ;
EXTENSION /'\‘//<~ R A s | Lo
-~ / vl «0% FL wzo-¥ } i : {
E , X il | : ]
PROPOSED BOX ¢ fa03+00) | | L
PULVERT NS R I |
| il | | .
SO
s | s !
5 ’ [F=s i | ~ | i
.. i’ —
VRN | \ i ]
—— \i j | “~- ’ ~\\"‘ i ! g
A - | ROCK™ RIVER BRIDGE BY OTHERS b !
AR ! ] i [
S N T } STA. 364+16.44 - STA. 381459 | | s L
A HEs. | Il | N
JYESS | rﬂ { ' ‘ ! | 1]
o | |l l !-' [ '= I
BARRICADN | | | H ‘ | N
wEw 1) | | i i l ‘
. /s il f H 3 | e
' er-udoiias | [ / | o
I L, il ! i ‘ {Lj l
ek ! ] ] 1 E
N TYPE 3 BARRICADES i ; H =
A= [ i [
} (g W/RI-2-48 [~ i I : : e
o —
| R (=] | ‘= F”
bl ¢ RAMP 11 ) L A ! N ‘= l
il PR | I | ’ \o ‘ J '
| I L/r A [ | . l 0 | ! :
I | ﬂlr‘a. BUILDING H H | |
Ij = ) V‘,g( 70 BE REMOVED | i |
2 SEE 44TH STL 5TAGE CONSTRUCTION WA : i ! ‘ :
-’ PLANS FOR MORE DETAILS N \ ‘l |
\ Nl i ; [
OiN— ] ' S e i | B
\ / ‘DURING THIS STAGE. : | I
N ¢ RAMP 1 DITCH | Q [ ) } ‘r
|
: i ! |
p | / o
PROPOSED| RCP " o i / I
@ "o / I
NOTE: £ %m_#‘rw - Y, X - |
J | o\ 20-3(01-48 CONSTRUCTION LIMIT L
3RD ST.CONNECTION TO JOHN DEERE ROAD MUST 4 [ oo | STA, 357+13.68 Lo
REMAIN OPEN TO TRAFFIC UNTIL 52ND AVE. AND 3RD ST. =t ,M( , v E! |
RELOCATION ARE COMPLETE AND OPERATIONAL TO 7TH ST. N y ) _ = Ry pay { | :
3RD ST.TO BE STAGE CONSTRUCTED TO ALLOW ACCESS ] Ny KA = X {\\_\?q:é N wreorsels ; . I
TO LOCAL BUSINESS. SEE 3RD STREET STAGE 2O AV U AN e — S B S e i : T =F 4 S
CONSTRUCTION SHEETS FOR DETAILS. '\---\\_\j;\axr:;,;%?——t % — I INDAVE :
ALL PERMANENT PAVEMENT MARKINGS ALONG THE BELTWAY PROPOSED BOX CULVERT \ TR - | == ¥
STA. 357+13.68-396+00 AND RAMPS 1, 3, AND 4 CAN BE |
PLACED AFTER STAGE 1 CONSTRUCTION. !
I
|
|
|

TYPE 3 BARRICADES —= O O , O |
W/R11-2-48 oo !
BARICADE cLose s lf
040 . cLosen
EAD 500 7t s |
|
|
I
\

ROAD CLOSED SIGNS TO REMAIN
UNTIL END OF STAGE 2 PHASE 2

THE EMBANKMENT ALONG MILAN BELTWAY FROM STA,

357+13.68 TO 364+16.44 MUST SETTLE FOR 24 MONTHS LEGEND

STAGE 1 WILL BE PAID UNDER TRAFFIC CONTROL FOR

! "PROPOSED §
PRIOR TO STARTING THE DRAINAGE OR PAVING .
RCP ROAD CLOSURES AND WILL EMPLOY DISTRICT STANDARD 40-1.
CONSTRUCTION. I 55 NN\N\] NEW CONSTRUCTION
¥ o BARRICADE OR DRUM
3 WITH STEADY BURNING LIGHT

|

S TRAFFIC FLOW ARROW

STAGE 1 BELTWAY EXT/52ND AVE. CONSTRUCTION PLAN




CONTRACT NO. 64647

i RIGHT
R 3, TIOOR | Tien | PLACE SIGN PER DISTRICT
(24"% 247

LANE | STANDARD 94.2

M6-2R
(21"x15"

F.AP,
RTE.

SECTION

TOTAL |SHEET
COUNTY  IHEETS| NO.

595

1-3-K

ROCK ISLAND| 476 64

STA.

TO STA.

FED. ROAD DIST. NO.

ilLLINOIS{ FED. AID PROJECT

— CONSTRUCT TRAFFIC SIGNAL IMPROVEMENTS

BE OPERATIONAL AT ALL TIMES EXCEPT ‘AN
8-HOUR SWITCHOVER PERIOD.

LT /

-// ('—xhafv,Wx‘v—ﬂv

AN

TO ALLOW EASTBOUND MAST ARM SIGNALS TO

DRUMS SPACED AT 25’

4" WHITE TEMPORARY
PAVEMENT MARKING

— 4" YELLOW TEMPORARY ~
ROAD PAVEMENT MARKING VERTICAL BARRICADES ~— ~7}| J 3 TO REMAIN OPEN AT ALL TIMES /
CONSTRUCTION SPACED AT 25’ \ K 'y FOR ALL CONSTRUCTION /
AHEAD —— ~ STAGES /
500’ o /o
] /]
/]
TYPE 3 BARRICADES /o
W/R11-2-48 /]
ROAD / / //
CLOSED sy /
TRAFFIC CONTROL ALONG BLACK HAWK ROAD FOR 44TH STREET i / /o
PHASE 1 THRU 4 CONSTRUCTION WILL BE SETUP AND PAID FOR / // / /)
ACCORDING TO STANDARD 701606. /o // // /
/ /
A /o
ro i
NOTE: 44TH STREET SHALL BE CONSTRUCTED IN 4 PHASES. /é‘(/ // /o
4’ TEMPORARY WIDENING e

At 7 N r - ]
/;7 ACCESS TO GAS STATION — / /

7 /
o . 2 o> \/ /
PHASE 1 INVOLVES CONSTRUCTING THE 44TH ST. CONNECTOR, NORTHBOUND RIGHT STA. 14+00 TO 17+00 P ; i fZ / / /
TURN LANE AND THE TRAFFIC SIGNAL MODIFICATIONS AT 44TH ST. AND BLACKHAWK ROAD. STA. OFFSET /m g : J 7L/ ,t 44TH/ST/CONNECTOR
TRAFFIC REMAINS ON EXISTING 44TH ST. . Y a ) \\ g/ TN ;o
14+00 17.4° LT “ s~ "\\\\\\v v'/l / S~/ /
CONSTRUCT TEMPORARY WIDENING PRIOR TO BEGINNING PERMANENT CONSTRUCTION 15+00 22.8' 7 A «\\Y\\‘ Y V'
16400 22/ Ny “A\\ N /A /
16+82 171 / \\y / A,
/\7\1 X . / ™~
EXISTING PAVEMENT REMOVAL T~ o /f ‘ ~
(2 WIDE INTECRAL CURE) ~—_ S \\\
A 14400 - 15+ ‘ ~
A S~
%"*Qa
\

S
N
\\
T~
~
-
-~

\ IR

\ e
/
T~ // .
~ P AHEAD ~—
~ e // T o
~ ~ -~ )
\\\ \\\ / / \\\ / /
~_ ~. 7/ s oy
- ~ / v
S~ S / // SECTION A-A
~ ~ /
~ ~
e e - /
~ — e / EXISTING LANE &

LEGEND

16" MIN. 33

NEW CONSTRUCTION

BARRICADE OR DRUM
WITH STEADY BURNING LIGHT

VERTICAL
BARRICADE

12" AGG. BASE COURSE TYPE A
4 BITUMINOUS CONCRETE SURFACE
COURSE, SUPERPAVE, MIX D", N50

TRAFFIC FLOW ARROW

STAGE 1, PHASE 1
CONSTRUCTION

STA. 14+00-17+00 (4’ WIDE)

BUILDING
TO BE REMOQVED

STAGE 1 {44TH

STREET PHASE 1) CONSTRUCTION PLAN




CONTRACT NO. 64647

R T
R 3-1100R | RICHT 595 1-3-K  |ROCK ISLAND| 476 | 65
(24"%24"") Il‘iﬁ? PLACE SIGN PER DISTRICT ST, T0 ST
STANDARD 94.2 FED. ROAD DIST. MO, [ILLINOIS| FED. AID PROJECT

s

SREOQ T T e T T T T T

/ /
/ /
/- / /
TEMPORARY PAVEMENT T /
MARKING (PREVIOUSLY PLACED) /I / / [~
TEMPORARY PAVEMENT MAINTAIN ACCESS ’ // //
MARKING  (PREVIOUSLY PLACED) TO GAS STATION /i
500 ———— DURING CONSTRUCTION // /
¢ 44TH ST. /]
/
/ /
DRUMS OR BARRICADES - TYPE III BARRICADES
SPACED AT 25’

4 DOUBLE YELLOW SECTION A-A
TEMPORARY PAVEMEN?\
22" & VAR,

MARKING ¢ » 4" DOUBLE YELLOW __——\
' ‘ ? TEMPORARY PAVEMENT
v MARKING
MIN. 12’
PGL- L
S ] A
A N S| P TYPE 3 BARRICADE g%/%&
Pl Sttt \a = ‘:::i: £
verTIcaL— «—AE:”“*@Z\ : HITH /’Q‘ £ ALLOW ACCESS TO
BARRICADE " AGG. BASE COURSE TYPE A » SN v L_NEW ENTRANCE
TEMPORARY PAVEMENT - STAGE 1, PHASE 2 k2" ACC. U NG S
PLACED IN PHASE I CONSTRUCTION 4" BITUMINOUS CONCRETE SURFACE W1-6L(0)-6030 / ",f}" -
STA. 14+00-16+82 COURSE, SUPERPAVE, MIX D", N50 : ',5.? A ™~
STA. 14+00-15+84 & T~
e ~ ~o
2 7"~ S \ e,
- — i,
xdzg \\\\ \\\
~ .
‘ MAINTAIN ACCESS ™~ _ T
~~_TO ENTRANCE. T~
\\\\ \\\ g
EXISTING “PAVEMENT REMOVAL PROP FUTURE ROA /
(2" WIDE INTEGRAL._CURB) ~ TOOBESEBILTU ;fEOTSEF?S /
- STA. 14400 - 15400~ _ \w// : /
\_\\ \\\ /4
- ~—_ —— TEMPORARY WIDENING ~— - / 447 /
~_ ~— STA. 14+00_TO 15+84 ~~_/) ///f COORDINATE™ /
S ~ ST s e / S
e T~ STA. OFFSET /j DEVELOPERS /
RN T 14+00 17 /
LEGENTD e Tl 15400 21,2/ / //
~_ ~— . o oo TRAFFIC CONTROL AND PROTECTION ON 44TH STREET, F
~< i5+§3 oy SETUP AND PAID FOR ACCORDING TO STANDARD 701331, | ¢ ;
ONONN\N]  NEW CONSTRUCTION NOTE:
. PHASE 2 CONSTRUCTION INCLUDES THE NORTHBOUND THRU LANE
ON 44TH ST. INCLUDING THE CHANNELIZING ISLAND AT BLACKHAWK
O ?V?TRHRI(S:{?E%D%RB%J%{I'\IANG L1GHT ROAD. TRAFFIC WILL UTILIZE THE WESTERLY 22 FEET OF EXISTING
44TH ST. THE 44TH ST. CONNECTOR WILL REMAIN CLOSED.
TRAFFIC FLOW ARROW TO MAINTAIN ACCESS, CONSTRUCT PHASE 2 FROM
g STA.15+00 TO 18400 AND THEN FROM

STA. 18+00 TC 18+69.

STAGE 1 (44TH STREET PHASE 2) CONSTRUCTION PLAN




CONTRACT NO. 64647

FA] secrion [ comny [0 ST
535 1-3~K ROCK ISLAND| 476 66
STA. TO STA.

FED, ROAD DIST. NO. IILLINOISi FED. AID PROJECT

CONSTRUCTION

/ W20-3(0)-48

AN ) / b 5t
m:;-_-f:_L_____.___,ﬁ ,.(\=Wi__6|40) 36

el N

EXISTING

_ BLACKHAWK ROAD

T T B0 UANE CLOSURE- -
o o NP « MU o 3O

TEMPORARY PAVEMENT
MARKING (PREVIOUSLY PLACED)

4" YELLOW TEMPQORARY

PAVEMENT MARKING TO CAR WASH q 24" WHITE TEMPORARY /
DURING CONSTRUCTION N PAVEMENT MARKING /o
/.
[ —— / / — 8’ WHITE TEMPORARY /o
4" DOUBLE YELLOW \L PAVEMENT MARKING J
NOTE: PHASE 3 INCLUDES REMOVAL OF TEMPORARY TEMPORARY PAVEMENT AM } Py
PAVEMENT LT.STA. 14+00 TO 16+82 AND MARKING AL / /f STOP SIGN /o
CONSTRUCTION OF THE WEST 16 FEET OF VVI

44TH ST. TRAFFIC WILL UTILIZE THE J—
EASTERLY 24 FEET AS WELL AS THE ¢ 44TH ST.
44TH ST. CONNECTOR. DRUMS OR BARRICADES

SPACED AT 20°
PHASE 3 SHALL BE CONSTRUCTED

TO MAINTAIN TWO WAY TRAFFIC e
AT ALL TIMES EXCEPT SHORT DURATIONS
DURING PAVING OPERATIONS ONE -WAY Pl
v y MAINTAIN ACCESS TO, ' .

A i
TRAFFIC WITH FLAGMEN IS ALLOWABLE ) ; N
GOODWILL TRUEK’ ENTRAN{CE/ .

EASTBOUND BLACKHAWK ROAD TRAFFIC AT STA.1143t% DURING CONSTRUCTION '~ 77
SECTION A-4 TURNING RIGHT ONTO 44TH ST. SHALL BE RESTRICTED ' 7
t TO PASSENGER CARS AND SINGLE UNIT TRUCKS ONLY. / 7,
21" 8% VAR. ‘\ 33 TYPE 3 BARRICADE g /.A’ /
8 @ WHEN ONE WAY TRAFFIC IS REQUIRED, TRAFFIC CONTROL WITH "‘;,,/
a2 M 1w 12’ AND PROTECTION ON 44TH STREET, WILL BE SETUP AND g/,{gi
. ©
_ 5 ﬁ‘ () PAID FOR ACCORDING TO STANDARD 701501 7 TeupoRARY PAVEVER
. MARKING
4\\\\ TN T

=

8 WHITE TEMPORARY

A VERTICAL PAVEMENT MARKING
STAGE 1, PHASE 3 BARRICADE\ 4+ pOUBLE YELLOW
CONSTRUCTION

TEMPORARY PAVEMENT
MARKING \

\

/

i //
~. 7
~. d
~ ~_ /
~ . \\\ 7/ s
IE ~__ / s
— ~ / v
~ \\\ / /{
\\\ \\\ / /
\\\ T~ - /
~. T /
\\\ //
LEGEND ~ /
S //
N ) /Q
SOSSN  NEW CONSTRUCTION A
/
/ /

BARRICADE OR DRUM
WITH STEADY BURNING LIGHT

O

TRAFFIC FLOW ARROW A

{

STAGE 1 {44TH STREET PHASE 3) CONSTRUCTION PLAN




CONTRACT NO. 64647

R 3-1100R
(24""%24")

M6-2R
(217'x15")

NOTE: PHASE 4 CONSTRUCTION INCLUDES THE MIDDLE 18 FEET
OF EXISTING 44TH ST. TRAFFIC IS SPLIT ON EITHER
SIDE OF THE CONSTRUCTION.

IT WILL BE NECESSARY TO STAGE CONSTRUCT THE
INTERSECTION WITH THE 44TH ST. CONNECTOR IN A
MANNER THAT ALLOWS ACCESS TO THE CONNECTOR AT
ALL TIMES FROM THE SOUTHBOUND LANE OF 44TH ST.

WESTBOUND BLACKHAWK ROAD TRAFFIC AT STA. 1144
TURNING LEFT ONTO 44TH ST. SHALL BE RESTRICTED
TO PASSENGER CARS AND SINGLE UNIT TRUCKS ONLY.

ALL CONSTRUCTION ON 44TH ST.MUST BE COMPLETED
BEFORE BEGINNING ANY WORK ON THE STAGE 2 TIE-INS
TO 52ND AVE. AND JOHN DEERE ROAD. :

SECTION A-A
¢
L 21'& VAR, 33
-
I W20 0-12'| B MN oy gy
X ‘ . oo ‘ MIN MIN
—_ L I
I~ g PG % @ | (}
~N~ !
N~
\Q:j}—j- IR -
|
-~
VERTICAL \—PAVEMENT REMOVAL __

BARRICADE  gTAGE 1, PHASE 4 ~._ -~
CONSTRUCTION T

LEGEND

NEW CONSTRUCTION

BARRICADE OR DRUM
WITH STEADY BURNING LIGHT

7
aoé

TRAFFIC FLOW ARROW

P

4 YELLOW TEMPORARY
PAVEMENT MARKING

STAGE 4 SHALL BE CONSTRUCTED
TO MAINTAIN TWO WAY TRAFFIC
AT ALL TIMES INCLUDING FULL

ACCESS TO 44+h ST, CONNECTOR
AND COMMERCIAL ENTRANCES.

MAINTAIN
GOODWILL

DURING CONSTRUCTION

/
/// :
; g
"
S
~ 4 7z
~— S
\
v
LS
/ S
s “\ D
// T
7 // A
/ s
/ e
/
v A
— / @

h AP secTion COUNTY | AL SHEET

RIGHT RTE. SHEETS
TURN PLACE SIGN PER DISTRICT 595 1-3-K ROCK ISLAND| 476 67
LANE | STANDARD 94.2 STA. TO STA.

FED. ROAD DIST. NO. IILLlNOIS[FED. AID PROJECT

s
4" WHITE TEMPORARY ™

PAVEMENT MARKING RN
MAINTAIN ACCESS GAS STATION
TO CAR WASH ENTRANCE TO REMAIN

_DURING CONSTRUCTION OPEN AT ALL TIMES

— e v
Y,
¢ 44TH ST. — / (

/
/ /
I+ /7
N Sl
F8l )
.. 7y é'(/
ACCESS TO 8 S~ Rra,, N /
-
TRUCK ENTRANCE ~ ~ Sy 7 /L
> T~/

AFTER PHASE 4 MEDIAN CONSTRUCTION, /f

REMOVE TEMPORARY PAVEMENT PLACED IN PHASE 1 AND 2
AND PLACE INTEGRAL CURB AND GUTTER.

RT. STA. 14+00-15+84 AND LT. STA. 14+00-15+00.

~. e

e

STAGE 1 (44TH STREET PHASE 4) CONSTRUCTION PLAN




CONTRACT NO. 64647

ROAD
CLOSED

W20-3-48

e TYPE 3 BARRICADES
W/R11-2-48

(
ROAD I
CLOSED NSl |
}

QUG

W20-3(0)-48

[ s |
W20-3(0)-48 W1-6(0)-3618
W1-6(0)-3618

ROAD
CLOSED
500 £T

DRUMS OR BARRICADES

TYPE 3 BARRICADES
W/R11-2-48

~
T TR T T T
e,

&%
N STA, 1170
N S

R

ATCH LINE
A-A

EAPL sEcTION CouNTY [ JORALISHEET
595 1-3-K ROCK ISLAND| 476 | 68
STA. TO STA.

FED.ROAD DIST. N0, [ILLINOIS| FED. AID PROJECT

N
LEGENTD
OONN\N]  NEW CONSTRUCTION
BARRICADE OR DRUM WITH
STEADY BURNING LIGHT

O
) TRAFFIC FLOW ARROW

3RD ST.PHASE 1 WILL BE PAID UNDER TRAFFIC CONTROL FOR
ROAD CLOSURES AND WILL EMPLOY DISTRICT STANDARD 40-1.

NOTE: 3RD STREET SHALL BE CONSTRUCTED IN 2 PHASES.

PHASE 1 CONSTRUCTION ON 3RD ST. INCLUDES ALL

OF 3RD ST.BEGINNING AT STA. 1+29, TRINITY DRIVE
AND 52ND AVE. FROM STA. 1170455 TO 7TH ST.

52ND AVE. WILL BE CLOSED AT 7TH ST. AND 3RD ST.
WILL BE CLOSED AT STA.1+29. ACCESS WILL BE
MAINTAINED TO ALL BUSINESSES IN THE AREA EITHER
VIA 7TH ST.OR 3RD ST.NORTH OF STA. 1+29.

ROAD
CLOSED
AHEAD

ROAD
CLOSED
500 FT

o e 2

W20-3(0)-48

W21-1100(0)-48 W20-3(0)-48

1
|
TYPE 3 BARRICADES \ \\ 250"
W/R11-2-48 | i /2\5/0\' __\k!\/q
i | 250 ——
IR e
/ \\\ ﬂﬂﬂﬂﬂﬂ R

~¢ 52n

| W20-3(0)-48

|

d AVE. \
.
b WI-6(0)-3618

CONSTRUCTION LIMIT
STA. 218450

TYPE 3 BARRICADES
W/R11-2-48

ROAD
CLOSED

0

- L

STAGE 1 (3RD STREET PHASE 1) CONSTRUCTION PLAN




CONTRACT NO. 64647
T oo [ oo [T
L E G E N D 595 1-3-K ROCK ISLAND| 476 69
STA. i TO STA,
3 FED. ROAD DIST. NO. ILLINOIS | FED. AID PROJECT
SN NEW CONSTRUCTION juuvor]

o BARRICADE OR DRUM
WITH STEADY BURNING LIGHT

S TRAFFIC FLOW ARROW

3RD ST.PHASE 2 WILL BE PAID UNDER TRAFFIC CONTROL FOR
ROAD CLOSURES AND WILL EMPLQOY DISTRICT STANDARD 40-1.

LOCAL ACCESS TO AAA RENTAL VIA 3RD STREET MUST BE PROVIDED.

NOTE: PHASE 2 CONSTRUCTION INCLUDES THE CUL-DE-SAC AND DRIVEWAY
NORTH OF STA.1+29 ON 3RD ST. TRAFFIC WILL USE THE NEWLY
CONSTRUCTED 3RD ST. BEGINNING AT STA. 2+00, TRINITY DRIVE . .
AND 52ND AVE.FROM STA. 1170455 TO 7TH ST. ACCESS TO THE
BUSINESSES WILL BE VIA 3RD ST., THE COMMERCIAL ENTRANCE AT
STA. 7+70 OR TRINITY DRIVE.

20-3(0)-48 W1-6(0)-3618
3RD ST.FROM JOHN DEERE ROAD TO BE PERMANENTLY
CLOSED AND REMOVED FOLLOWING THIS PHASE OF CONSTRUCTION.
. ; W1-6(0)-3618
’ } i_,f ;o] EXISTING ENTRANCE TO REMAIN UNTIL —

NEW ENTRANCE IS CONSTRUCTED AND
ACCESS TO AAA RENTAL IS PROVIDED
FROM NEW 3RD STREET.

TYPE 3 BARRICADES
W/R11-2-48

ROAD
CLOSED

B,‘%KF\’ICADES

|
m\ oo
¢ 3rd. STREET \ ! L \ &R 48

ROAD
CLOSED

B

@<A—<~<~<~<—<~—<-<.ﬁ<._@l

U ¢ TRINITY DRIVE

ROAD
CLOSED

ROAD
CLOSED

ROAD
CLOSED

W20-3(0)-48

PLACE PERMANENT
~ MARKINGS PER
~ MARKING PLANS

W1-6(0)-3618

/€
|
b
|
\ /-
\ W20~ 3(0)-48 Wi-6(0)-3618
|
| 1
\ W1-6(0)-3618
|
gl
o !
% !
= |
o M
m i
o i
- ;

AAR®,
RENTAL

PLACE WEST BOUND
.~ PERMANENT PAVEMENT

MARKINGS STA. 1160+63-218+50
T 'z %mnm, PER MARKING PLANS

BN ROAD |
— ““‘“w e
=L

33 ey SR s ,
ey e

¢ 52nd AVE,
—/'

STAGE 1 (3RD STREET PHASE 2) CONSTRUCTION PLAN




CONTRACT NO. 64647

N ‘ BAPY secTion counTy | JOTAL SHEET
595 1-3-K ROCK ISLAND| 476 70
STA, TO STA.
4 YELLOW TEMPORARY DRUMS @ 25ft SPACING — FED.ROAD DIST. 0. [ILLINOIS| FED. AID PROJECT
4" WHITE TEMPORARY PAVEMENT MARKING
PAVEMENT MARKING 540" LANE SHIFT DRUMS @ 25ft SPACING WITH PLACE TEMPORARY PAVEMENT
' STEADY BURNING LIGHTS "
DRUMS @ 25F+ SPACING Y AER ® 4o i 36" WIDE AT EDGE OF PERMANENT
IN TAPERS (TYPICAL) ~ TEMPORARY PAVEMENT DRUMS @ 50 SPACING 4" DOUBLE YELLOW TEMP PAVEMENT (STA. 1146+00 - 1150+60)
' XMARKING LETTERS PAVEMENT MARKING PLACE CURB IN STAGE 2, PHASE 3
L
~-AND SYMBOLS 4" WHITE TEMPORARY /

MATCH LINE
STA. 1138+00

¥ / /
R e / /
Fﬂ ) — / /
4" WHITE TEMPORARY TEMPOR?&HJY PAVEMENT MA&’QK}NG / #\/\{\\\
PAVEMENT MARKING LETTERS AND SYMBOLS T - >~
4" YELLOW TEMPORARY ) 4" WHIFE fEMPORARY
BAVEMENT MARKING | / 8" WHITE TEMPORARY _ PAVEMENT MARKING
— . PAVEMENT MARKING /)

4" WHITE TEMPORARY
PAVEMENT MARKING

TRAFFIC CONTROL ON THIS PHASE PAID FOR AS
TRAFFIC CONTROL AND PROTECTION STANDARD 701606.

A /7
/ /
Z »,,), / // / // /
LEGEND P, S ,
a S~ »,,)’» /\4. // // //
~ 7 //ZJ\[Q 4474 7. CONNECTOR
BARRICADE OR DRUM ~. \ \\

WITH STEADY BURNING LIGHT
TRAFFIC FLOW ARROW

CSXX]  NEW CONSTRUCTION
@)
R

o
R
\,
SECTION A-A
4" DOUBLE YELLOW
NOTE: TEMPORARY PAVEMENT
MARKING —— DRUMS

wo STAGE 2 GENERAL

= EXISTING — \ 4 _

;ﬁ DURING STAGE 2, CONSTRUCTION WILL BE COMPLETED ON 52ND AVE. AND JOHN DEERE/BLACKHAWK RD. ?ENTER W e v v MIN 12 3

P EXCEPT FOR THE MEDIAN FROM STA.1148+44% - 1151+63% AND VALLEY VIEW DR. IT IS ANTICIPATED 2 A

3 THAT THE MILAN BELTWAY SOUTH OF THE ROCK RIVER AS WELL AS THE ROCK RIVER BRIDGE WILL BE ™ = @ SlTCAé;[\IESTZF}SQ%SOENl
OPEN TO TRAFFIC FOR PHASE 3 OF THE STAGE 2 WORK. ~._ g ‘% - | o

~E RAR AR e = e PROPOSED

PHASE 1 THIS PHASE INVOLVES CONSTRUCTION OF THE JOHN DEERE RD. TIE-INS SHADED ON THE EXISTING EDGE LINEJ Ay 4 \A |
DETAIL SHEETS, AS WELL AS TEMPORARY PAVEMENT. TWO-LANE, TWO-WAY TRAFFIC WILL BE MAINTAINED !«T"'J / }
ON JOHN DEERE RD. AT 44TH ST., THE EASTBOUND AND WESTBOUND LEFT TURN LANES ARE EXISTING WESTBOUND |
ELIMINATED AND BOTH BECOME SHARED THRU PLUS LEFT TURN LANE. SIGNAL PHASING AT 44TH ST.WILL TRAFFIC J 47 WHITE A
REMAIN THE SAME WITH AN ADVANCE WESTBOUND MOVEMENT. WESTBOUND 52ND AVE.IS OPEN BETWZEN o TING peblN STRIPING ~12” AGG. BASE COURSE TY. A )
7TH ST. AND THE TRINITY DRIVE. S Rewouen 4" BITUMINOUS CONCRETE SURFACE

COURSE, SUPERPAVE, MIX D", NS0
STA. 1146+00-1150+60 (36" WIDE)

STAGE 2 BLACKHAWK BROAD/JOHN DEERE EXPRESSWAY PHASE 1 CONSTRUCTION PLAN

. /

s




CONTRACT NO. 64647
FAP ; TOTAL [SHEET
EAPY sECTION CONTY | OTAR | SHEET
%\’1?, eZi 595 1-3K ROCK ISLAND| 476 | 71
N = ©|sTA TO STA.
o
Zr FED.ROAD DISTENG.  [ILLINOIS| FED. AID PROJECT

LEGEND

NOTE:
TEMPORARY PAVEMENT SHALL BE PLACED PRIOR
TO STAGE 2 PHASE 1 UNDER STANDARD 701606.
EXISTING CULVERT O] NEW CONSTRUCTION
4 DOUBLE YELLOW TEMPORARY TO REMAIN ‘\ DNOZTe TEMP. CONST
PAVEMENT MARKING EE— - °
REMOVE EXISTING CURB AND -
BARRICADE OR DRUM
PLACE TENPORARY, PAVEENT O WITH STEADY BURNING LIGHT
wp TRAFFIC FLOW ARROW

R
g

R

—r—x.

DRUMS SPACED AT 50’

R

TEMPORARY PAVEMENT

.\\\ 5 — ‘.:::?\ _\\ = ; ) \\\\\\\ P
—_ % — S T g
T mmsm———ecel T— T — )
P SRR g
N S @
- ‘ i g o~
B =
/ e
- R 5
B T N W A .
B g L B

T——

it p e 7 47 WHITE TEMPORARY.- / .
s B f
= 5 PAVEMENT MARKING ~~—— —— T2
PROPOSED CULVERT (SKIP. DASH) e - T o 2y
EXTENSION ~~B. T
4" WHITE TEMPORARY — R
R o0
PAVEMENT MARKING 4" WHITE TEMPORARY —' [ & *
CONSTRUCTION
PLACE TEMPORARY PAVEMENT — , PAVEMENT MARKING
STA. 415+33 - 416+06 ‘ L 200" DOWNSTREAM TAPER
‘ . DO NOT CONSTRUCT SHOULDER TO DRUMS SPACED AT
: ‘ A CURB TRANSITION UNTILL STAGE 2 S5/ IN. TAPERS
S VRV PHASE 4. \ TYPICALY
-—— REMOVE EXISTING
u CURB AND GUTTER
= STA. 415+33 - 416406
VS
|
T — 7
// \\‘\.\ hﬂ |_|>_\ 1
— —
< EXISTING 4"
W @, 120 120 127 SOLID YELLOW
ey EXISTING WESTBOUND . ! | /1 1 4 .DRUMS SPACED
= TRAFFIC | j\ MIN  MIN MIN/ AS SHOWN
E‘“ EXISTING —— STAGE 2, PHASE 1
20 EDGE LINE ; Z CONSTRUCTION |
L W S A
e — 5|
ol
E
4" WHITE TEMPORARY S~ |
K

I
|
]
/
]
/

12 AGG. BASE COURSE TYPE A

4 BITUMINOUS CONCRETE SURFACE EXISTING PAVEMENT MARKING

/ —
““““““““““ counse, rErPAVE, W 0 LR
RT.STA. 415433 - 416+06 PAVEMENT MARKING
SECTION B-B _
STAGE 2 BLACKHAWK ROAD/JOHN DEERE EXPRESSWAY PHASE 1 CONSTRUCTION PLAN




CONTRACT NO. 64647
FAF YOTAL [SHEET
RTE.| SECTION COUNTY |SHEETS| NO.
595 | 1-3-K  |ROCK ISLAND| 476 | 72
STA, T0 STA.
FED.ROAD DIST.NO. _ [ILLINOIS FED. AID_PROJECT

LEGEND

SSSN NEW CONSTRUCTION
T STFCS TEMP. CONST.

BARRICADE OR DRUM
O WITH STEADY BURNING LIGHT

> TRAFFIC FLOW ARROW

W20-3(0)-48
A 7 .

W1-6(0)-3618

TEMPORARY PAVEMENT

W20-3(0)-48

W1-6(0)-3618

STAGE 2 BLACKHAWK ROAD/JOHN

DEERE EXPRESSWAY PHASE 1 CONSTRUCTION PLAN



CONTRACT NO. 64647

AP TOTAL [SFEET
RTE.] SECTION COUNTY _ISHEETS| NO.
595|  1-3-k  |ROCK ISLAND| 476 | 713

STA. TO STA.
FED. ROAD DIST. NO. 2 iILLINOlS‘ FED. AID PROJECT

DRUMS SPACED AT 50’

END
CONSTRUCTION

DRUMS SPACED AT 25 TEMPORARY PAVEMENT
PAVEMENT MARKING T i (STA, 1148+44-1151+70) VL O TEMPORARY
~TYPE I11 BARRICADE DRUMS SPACED AT 25' CURE_TO BE PLACED IN
WITH FLASHING LIGHTS IN 100’ TAPER PHASE 4
: 7" 7" WIDE TEMPORARY PAVEMENT

(STA. 1150+00-1150+74)
CURB TO BE PLACED IN

4 WHITE TEMPORARY .
9 PAVEMENT MARKIN /
o g A S n ! PHASE 4
& ;\; e d MATCH LINE A-A
e I AT = S A = S T e PR SIS N I N
< e >
” 8 Gk (ol Y A W W
Ll
E,,
I
E — —ect——
: =N Q- ; 4" YELLOW TEMPORARY
4 WHITE TEMPERARY N\ S~/ 78 T e, ; ' ‘
LANE PAVEMENT MAR%%F\%\ , TEMPORARY PAVEMENT S PAVEMENT MARKING
, / \\\\, E MARKING LETTERS
4" YELLOW TEMPORARY A 7 AND SYMBOLS kN
\eTs.  PAVEMENT MARKING J o
2115 — J VERTICAL PANELS — —
J @ 50" SPACING ¢ / e
b N PLACE PERMANENT SKIP DASH = -
' : PER PAVEMENT MARKING PLANS
STA. 1150414 - 215+70 ¢ 52ND AVE.
/ N
[V d
PAID FOR AS TRAFFIC CONTROL AND PROTECTION \
STANDARD 701606, ‘ S
DRUMS SPACED - N
/ DRUMS “SPA 4" YELLOW TEMPORARY DRUMS SPACER = ¢
ARROW BOARD AT 25" IN TAPER (TYP.) PAVEMENT MARKING AT 50, / SRy \,

NF ALONG TURN LANE -
PER PAVEMENT
STA. 1152454 -

ARKING PLANS \
/ 155+00 ¢

MATCH LINE STA. 1139+00

F ,, 540’ LANE CLOSURE TAPER @45:! 270" TANGENT

' 500°
NOTE:
(et L PHASE 2 CONSTRUCTION CONTINUES WITH THE CONSTRUCTION OF THE PLALE pgR ANENT ISI/AND —
JOHN DEERE RD. TIE-INS SHOWN AS SHADED ON THE DETAIL DRAWINGS. m&mg iESPAVE ENT

CLOSED
AHEAD

EASTBOUND TRAFFIC IS ROUTED ONTO THE NEWLY BUILT LANES OF
BLACKHAWK ROAD AT STA. 1146+00. TRAFFIC CAN CONTINUE EAST ON
SECTION A-A 52ND AVE. OR EXIT ON RAMP 4 TO CONTINUE EAST ONTO JOHN DEERE
ROAD. ALL OTHER RAMPS REMAIN CLOSED TO TRAFFIC. WESTBOUND
TRAFFIC REMAINS ON EXISTING JOHN DEERE RD. AT 44TH STREET THE
EASTBOUND AND WESTBOUND LEFT TURN' LANES ARE REOPENED. WITH SIGNAL

/VERTICAL PANELS PHASING REMAINING THE SAME.

TYPE 3
/ BARRICADES
~

DRUMS

4" YELLOW TEMPORARY-

PAVEMENT MARKING STAGE 2, MIN 4,

: 3 I

~_ CONST. &, LEGEND 7 '

\\\SL_______ B N PROPOSED R g

EXISTING EDGE 'LINE  DRUMS | i N w NEW CONSTRUCTION
EXISTING WESTBOUND N / IV EIVER BARRICADE OR DRUM
12" AGG. BASE COURSE TY.A 47 WHETE TEMPOF‘{‘AE;\~~L O ~WITH STEADY BURNING LIGHT
4’ BITUMINOUS CONCRETE SURFACE PAVEMENT MARKING
COURSE, SUPERPAVE, MIX "D’/, N50 , e TRAFFIC FLOW ARROW

4" YELLOW TEMPORARY —
PAVEMENT MARKING

DEERE EXPRESSWAY PHASE 2 CONSTRUCTION PLAN

STAGE 2 BLACKHAWK ROAD/JOHN




CONTRACT NO. 64647
PERMANENT PAVEMENT MARKINGS = RET section | ocounty | ORASERET

STA. 396+00-415+45 595 1-3-K ROCK ISLAND| 476 74

PERMANENT PAVEMENT STA, TO STA.

MARKING FED. ROAD DIST. NO. ]ILLINOIS]FED. AID PROJECT

S
STA. 396+00-404+36

LEGEND

OSSN NEW CONSTRUCTION

o BARRICADE OR DRUM
WITH STEADY BURNING. LIGHT

\x . TRAFFIC FLOW ARROW

TYPE 3 BARRICADES
WITH THREE
R11-2-48

ROAD
CLOSED .

PERMANENT PAVEMENT —
MARKINGS

©T T PREVIOUSLY PLACED ——
PERMANENT PAVEMENT
MARKINGS

PERMANENT PAVEMENT
MARKINGS .

LEFT LANE
CLOSED
AHEAD

PERMANENT PAVEMENT
I\P/IARK%NGS PER MARKING

AN /
.\~
N\ o
TYPE 3 BARRICADES \
W/R11-2-48 N \ “-1\\

DEERE EXPRESSWAY PHASE 2 CONSTRUCTION PLAN




CONTRACT NO. 64647

FAP TOTAL | SHEET
A HITE TEMPORARY ™ CONSTRUCT PROPOSED - pif, ] ST L 0N lseEcTs| ho.
PAVEMENT MARKING o - o~ 595 1-3-K ROCK ISLAND| 476 75
CULVERT EXTENSION — oen
of - EXISTING CULVERT FED.ROAD DIST.NO.  [ILLINOIS | FED. AID PROJECT
T~
e TO REMAIN w
S )
gi’? 100’ DOWNSTREAM %

TAPER 4 LT 4" WHITE TEMPORARY
124 LT. PAVEMENT MARKING
113/ LT,

409457
102° LT.

4" WHITE TEMPORARY
PAVEMENT MARKING
(SKIP DASHEDY - -

DRUMS SPACED AT 50°
4’ WHITE TEMPORARY
PAVEMENT MARKING

LINE
00 M

~_ 0D BLACKHAWK moas

pae S

DRUMS SPACED AT 257
IN 420" LANE TAPER

MATCH

L CONCRETE MEDIAN Bﬁﬁe‘\ """ \ ©
S| .
e (STA. 408400 TO 417+0) [ e 4 WHITE TEMPORARY ¥
i 47 YELLOW TEMPORARY NOT CONSTRUCTED UNTIL “wee _PAVEMENT MARKING
e PAVEMENT MARKING STAGE 2 PHASE 4. B T e—
Tme—
—
STA. 407+50 - 407+80 PLACE PERMANENT PAVEMENT VERTICAL BARRICADE T ‘
IMPACT ATTENUATOR MARKINGS SPACED AT 25/ \
(FULLY REDIRECTIVE, NARROW) DRUMS SPACED AT 25/
LEVEL 3 y IN 300 TAPER DRUMS
PLACE WEAVE PER DISTRICT g RS AT 50
< [STANDARD 39.1 @ K g TYPE 3 BARRICADES 8 45
o
L:rv . ij’ EACH WITH R11-2-48 o 120’ TAPER @10:1 — $
= o ROAD TO DIRECT LEFT TURNING
St Y o VEHICLES FROM 7TH ST.
= e/!
Sl
ol

LEFT LANE

"DRUMS SPACED AT 25 DRUMS SPACED AT 25°
IN 540’ TAPER IN FRONT OF VELIE DRIVE

SECTION B-B
DRUM

STAGE 2, PHASE 2
. CONSTRUCTION Ll 12 e

o MIN ]
JEI T

4’ YELLOW TEMPORARY -
PAVEMENT MARKING
4" WHITE TEMPORARY —
PAVEMENT MARKING
(SKIP DASHED)

4" WHITE TEMPORARY g
PAVEMENT MARKING .\‘

LEGEND
SO\] NEW CONSTRUCTION

O BARRICADE OR DRUM
WITH STEADY BURNING LIGHT

[ EXIST. R.OW.

4 YELLOW TEMPORARY - N ol

PAVEMENT MARKING e Y . TRAFFIC FLOW ARROW
4" WHITE TEMPORARY 4 WHITE TEMPORARY
PAVEMENT MARKING PAVEMENT MARKING

(SKIP DASHED)

STAGE 2 BLACKHAWK ROADJOHN DEERE EXPRESSWAY PHASE 2 CONSTRUCTION PLAN




CONTRACT NO. 64647

F seonon | ey S0
595 1-3-K ROCK ISLAND| 476 | 76
STA. TO STA.

FED. ROAD DIST. N0, [ILLINOIS| FED. AID PROJECT

6" WHITE TEMPORARY
PAVEMENT MARKING
(2' DASH, 6’ SKIP)

EXISTING LEFT TURN MARKINGS
TO BE REMOVED AND REPLACED
AFTER STAGE 2 PHASE 2.

DRUMS SPACED AT 507
IN TANGENT

47 YELLOW TEMPORARY [ (gFr
PAVEMENT MARKING

DRUMS SPACED AT 50’
IN 270’ TANGENT

DRUMS SPACED AT 25’
IN 540" LANE TAPER

4 WHITE TEMPORARY
PAVEMENT MARKING

4" YELLOW TEMPORARY
PAVEMENT MARKING

LEGEND

CONSTRUCTION

CON] NEW CONSTRUCTION

BARRICADE OR DRUM
WITH STEADY BURNING LIGHT

O
- TRAFFIC FLOW ARROW

STAGE 2 BLACKHAWK ROADJOHN DEERE EXPRESSWAY PHASE 2 CONSTRUCTION PLAN




CONTRACT NO. 64647

FRTT secmion | comry | JO0R TSREET
PLACE TEMPORARY PAVEMENT 595 1-3-K ROCK ISLAND| 476 77
(STA. 1144+42-1143+0D) CONSTRUCT TEMPORARY WEDGE 15’ WIDE STa. T0 STA.
STA. 1149440 - 1150+00 FED. ROAD DIST. NO. {mmms FED. AID PROJECT
BITUMINOUS . CONCRETE SURFACE
DRUMS SPACED AT 20’ MAINTAIN ACCESS TO MAINTAIN ACCESS T0O COURSE, SUPERPAVE, MIX “D", N50
IN 100’ TAPER DRIVE DURING DRIVES DURING
CONSTRUCTION CONSTRUCTION
4" YELLOW TEMPORARY - PRIOR TO CONSTRUCTING THE VALLEY VIEW
. o PAVEMENT MARKING CONNECTION TO 52ND AVE., THE WEST BOUND
o9 ;9 DRUMS = , LANE FROM STA. 1146+00-1150+00 MUST BE
3y oS SPACED AT 50° i o2 T4 TYPE 3 BARRICADES COMPLETED FIRST.
8= M= 5, 22 A i W/ Ri1-2-48
Mo = o
| T <=
et P‘/LT“‘***j R / S Vo ¢ VALLEY VIEW
T e = A . o
O o) ——— e e

4" WHITE TEMPORARY
PAVEMENT * MARKING

EXISTING
REMOVAL

L T~ DRUMS
REMOVE TEMPORARY PAVEMENT ]~~~ SPACED AT 25/ —_—
AND PLACE CURB fo T~ ) —
(STA. 1146+00-1150+40) y oy 4" WHITE TEMPORARY
/o I S PAVEMENT MARKING
4" WHITE/(SKIP-DASH) ‘ o N
TEMPORARY PAVEMENT MARKING: | ey .
STA. 1146+00-1150+14 /o
i AV /
// // JA ,
. PERMANENT PAVEMENY MARKING
b PLACED IN PHASE 2
DRUMS SPACEL
| AT 50°
e T %J,N /~ E ¢ S2ND AVE.
T T~ = TYPE 3 BARRICADES = & /
—~ | - (WARNING LIGHTS REQUIRED) 55 /
= W/R11-2-48 g /
— Lo
o
ROAD /
CLOSED ¢ VALLEY VIEW /
\\ lj
N \\\\ //
\\\ ~ /
\\
\\\ /
\\\\ /
— f . J /
SECTION A-A . — , / I /
REMOVE TEMPORARY CPAR\EEMEI\[I)\TE e / !
AND PLAC AN CURB AND GUTTER i
(STA. 1148-+44-1150+00) PHASE 3 TRAFFIC CONTROL ALONG BLACK HAWK ROAD, /
2’ MIN . 52ND AVE. AND JOHN DEERE ROAD /
. STAGE 2 4 WHITE TEMPORARY PAID FOR AS TRAFFIC CONTROL AND PROTECTION
VERTICAL B PAVEMENT MARKING
BARRICADE HASE 3 3 STANDARD 701606.
\_CONST. [~ 4" WHITE TEMPORARY ;
EXISTING - - S . PAVEMENT MARKING (SKIP DASH) /
EDGE LINE 6 e 12 .
~ 1 E NOTE: PHASE 3 THE JOHN DEERE RD. TIE-INS WILL FURTHER BE CONSTRUCTED DURING PHASE 3.
N /@ %‘ THE TIE-INS AT STA. 417+ WILL BE COMPLETED DURING THIS PHASE. TEMPORARY WIDENING LEGEND
W AN 1 A PrOPOSED ALONG BLACKHAWK RD.WILL BE PLACED PRIOR TO CONSTRUCTION. A TEMPORARY
- T ——— ; PAVEMENT WEDGE WILL BE CONSTRUCTED AT STA. 1150400 ALONG BLACKHAWK ROAD. .
12" AGG. BASE COURSE TY. A 4 VELLOW TEMPOARRY &5 f VALLEY VIEW DRIVE AND THE OLD BLACKHAWK ROAD WILL ALSO BE CONSTRUCTED. NN NEW CONSTRUCTION
4 BITUMINOUS CONCRETE SURFACE PAVEMENT MARKING \ | EASTBOUND TRAFFIC WILL BE DIVERTED ONTO THE NEW JOHN DEERE ROAD. EASTBOUND BARRICADE OR DRUM
COURSE, SUPERPAVE, MIX D", N50 EXISTING WESTBOUND N : TRAFFIC ALONG 52ND AVE AND BLACKHAWK RD. WILL BE REDUCED TO ONE LANE FROM O
TRAFFIC REDUCED TO REMOVE TEMPORARY WIDENING ~ STA. 1145+00 TO 1165+00. ALL RAMPS SHOULD BE OPEN TO TRAFFIC DURING THIS PHASE. WITH STEADY BURNING LIGHT
ONE LANE PLACED IN PHASE 1 AND PLACE )
4 WHITE TEMPORARY PROPOSED CURB AND GUTTER RAMP 1 AND THE MILAN BELTWAY WILL REMAIN CLOSED THIS PHASE IF THE MILAN BELTWAY FROM > TRAFFIC FLOW ARROW
PAVEMENT MARKING STA.357+13.68 TO 364+16.44 IS NOT CONSTRUCTED DUE TO SETTLEMENT REQUIRMENTS.

STAGE 2 BLACKHAWK ROADAJOHN DEERE EXPRESSWAY PHASE 3 CONSTRUCTION PLAN




SRR X C L CONTRACT NO. 64647
PLACE PERMANENT — ~** g R] _secron | cowry |ToTAL ST
PAVEMENT MARKINGS (=X : : 595 1-3-K ROCK ISLAND| 476 | 78
STA, 396+00-406+50 230 — T
e ),{,)04?’;\ FED.ROAD DISTNO. [ILLINOIS| FED. AID PROJECT
‘/Ai‘/\& >

/" DRUMS SPACED 7 &}@y X ~ z &/

4 WHITE TEMPORARY \ ¢\ AA
PAVEMENT MARKING 2 3\ X &4 - LEGEND

O] NEW CONSTRUCTION
LEFT

LAE /) e . BARRICADE OR DRUM
WITH STEADY BURNING LIGHT

> TRAFFIC FLOW ARROW

4 YELLOW TEMPORARY
PAVEMENT\MARKING

~ PERMANENT PAVEMENT MARKINGS
PREVIOUSLY PLACED

ROAD
LECFLTOSLE?)NE CONSTRUCTION
AHEAD AHEAD

PLAN




CONTRACT NO. 64647

EAPL secTion COUNTY | g OTAL ISHEET
595 1-3-K ROCK ISLAND| 476 | 79
STA. 10 STA.

FED.ROAD DIST. N0, |ILLINOIS | FED. AID PROJECT

LEGEND

W21-1100(0)-48 NN\ NEW CONSTRUCTION

— TYPE 3 BARRICADES O BARRICADE OR DRUM
WITH FLASHERS WITH STEADY BURNING LIGHT

¢ VALLEY VIEW—

4" WHITE TEMPORARY
PAVEMENT MARKING

—— B
e w-‘ — TRAFFIC FLOW ARROW
< T 8% e
- o x / ¢ OLD BLACK HAWK ROAD L ‘
we E,:%BLACKHAWK ROAD
¥3 . ‘ - 52ND AVENUE
ot e J f e
e A g 4\ 0 . ¥ BLACKHAKK ROAD 2%~
\ Pl o L ot W _ %‘ ‘‘‘‘‘‘‘‘ I_swl (42 x 114)
= - f\%\\i TN E s N\ e D3-2 8 D LETTERS
55 feS ﬁg@ ‘ ' - o (12 X 24)
et atighge XA I Aot = .
Q““‘e‘i%i%‘i‘““ e EXISTING N L], TYeE 3
S S e Ao | « REMOVAL >~ ~ [ e BARRICADES
T f2 ~ ~ ~— :
Uz:o DAT102G)
=9 COMBINATION CONCRETE C&G TYPE B6.24
L® REPLACE CURB AND GUTTER REMOVED
S4 DURING STAGE 2 PHASE 1
S STA. 417+10-176+51.

280’ LANE SHIFT
TAPER @22.5:1

! /.‘t

J - = r—
R S /4”4‘7{HITE TEMPORARY ——
I PAVEMENT MARKING

/ (2" SKIP - &’ DASH)

PERMANENT MARKINGS PLACE PERMANENT

EDGE 22 - 9
PREVIOUSLY PLACED / PAVEMENT MARKINGS i . .
i =4 . MEDIAN 4" WHITE TEMPORARY
‘ S e " e}(g' _Eﬁ = 4" WHITE (SKIP-DASHED) PAVENERT MARKRG \ g
4 YELLOW TEMPORARY h L L 137 " _ g0
PAVEMENT MARKING 33*——# o ACK HAWK ROAD ! TEMPORARY PAVEMENT 2 55
EXIT B;ef"—‘*fs[‘*‘szmo AVENUE MARKING DRUMS SPACED AT 25’ =
§ ) S
e (60 x 144) IN 280" TAPER alg
SEE DETAIL- A . ‘ 8 D LETTERS ol .
STD. 701411 ‘ oo 5o

DRUMS’ SPACED gXVVIgTAIIETI\IET T&Xg&%%RY o) TRAFFIC CONTROL AT RAMP 2 GORE AREA PAID FOR
. AT 50 =9 AS TRAFFIC CONTROL AND PROTECTION
4" YELLOW TEMPORARY 0 STANDARD 701411
PAVEMENT MARKING 5& .
-
L

—DRUMS SPACED AT o SECTION B-B
25" IN TAPER 2
2 STAGE 2 PHASE 3 o
; . CONSTRUCTION MIN MIN | MIN
i ' 8l 12 12
zv

4" WHITE TEMPORARY —
PAVEMENT MARKING
e

ULIENN
T\

N

4" WHITE TEMPORARY ~. :
PAVEMENT MARKING DRUMS ~ :
~
NS
4" WHITE (SKIP DASHED) ——
et 40 WHITE (SKIP-DASHED)
TEMPORARY PAVEMENT MARKING \\7 PERMANENT MARKING
4” YELLOW TEMPORARY .

4" YELLOW
PAVEMENT MARKING PERMANENT MARKING

/
EXIST. ROM.

DEERE EXPRESSWAY PHASE 3 CONSTRUCTION PLAN

STAGE 2 BLACKHAWK ROAD/JOHN




CONTRACT NO. 64647
AP TOTAL [SHEET
EAPY secTION COUNTY | JOTALISHEE
595 1-3-K ROCK ISLAND| 476 | 80
STA. T0 STA.
FED.ROAD OIST. N0, [ILLINOIS| FED. AID PROJECT

o
/
7 /7
//// i
i
/ / y ///
/ 7 A et !
SNy C :
/ / ) §
" /o 7 / //// " 4" YELLOW TEMPORARY ’ oy
A PAVEMENT MARKING
Y DRUMS_SPACED AT 25'
7 // / IN TAPER
/
/
—~
1771
YAV BV AN

- DRUMS SPACED AT 50/
IN 270" TANGENT

J
PL//
;T F
%/
y s
7 ¥ DRUMS SPACED AT 25
= IN 540’ LANE TAPER

PAVEMENT MARKING

4" WHITE TEMPORARY
PAVEMENT MARKING

LEGEND

END
CONSTRUCTION

NEW CONSTRUCTION

BARRICADE OR DRUM
WITH STEADY BURNING LIGHT

TRAFFIC FLOW ARROW

sg

STAGE 2 BLACKHAWK ROADJOHN DEERE EXPRESSWAY PHASE 3 CONSTRUCTION PLAN




CONTRACT NO. 64647

F.AP TOTAL |SHEET
]TE. SECTION COUNTY SHEETS|  NO.
595 1-3-K ROCK ISLAND| 476 81

DRUMS STA. TO STA.

SPACED AT 50° AFTER THE OUTSIDE WESTBOUND LANE IS FED. ROAD DIST. N0, [ILLINOIS| FED, AID PROJECT
COMPLETED, REMOVE TEMPORARY PAVEMENT AND
CONSTRUCT THE MEDIAN (STA. 1148+44-1150+00).
THE MEDIAN CONSTRUCTION WILL BE UNDER STANDARD 701606.

DRUMS SPACED AT 25’
IN 100" DOWNSTREAM TAPER

MAINTAIN ACCESS TO
DRIVES DURING
CONSTRUCTION

END L
CONSTRUCTION

“PLACE ALL -PERMANENT

A ,
[ kT 180’ LANE SHIFT TAPER PAVEMENT MARKINGS
——— . 045:1 ALONG VALLEY VIEW DR.
‘*_‘ N — AS PER MARKING PLANS
— e e e ,, S
u o A =t A 7 ] 4" WHITE TEMPORARY
7 mn | T S T Y “‘“ PAVEMENT MARKING <
‘ TERRAAIIES =~‘==}=?= <19
"LT’:I
~~~~~~~~~~~~~~~~~~~~ v
()
]
EV)

¢ VALLEY VIEW

——)
————
—_—
—_—

" DRUMS SPACED AT 507

—

ROAD
CONSTRUCTION
AHEAD

f"\
4" YELLOW TE/K/IPOR’ARY TS~

PAVEMENT MA,(RKIN/@ N\
/
¢ 44TH ST . / / /ﬂ\\
o /o Y .
/ / I
/ /o / TEMPQRARY_PAVEMENT MARKING
I PLACED ‘I PHASE 2

/o
. Y /
~— S %”’*7‘/\1. // // //
I~ J L]/t aamy/sT{ comecTor

\ QYgx

.

- =
/5 - - ™~ \M"c

)7 ~ i, «Z

// \/<\ T~ \

J/ / // \\\\ \

{/ s //// IR \\\\\‘

~y ;

~
~ ~
~
~
~
~.

%
/
/
/
/

ol .
/ ~ ~ ~
~ ~

x
~

N \\\\ / 5 W
/ 1 / Qy ,.(5740 N\QCASEE )
08

SECTION A-A K /L
4 MIN. / /I // /

STAGE 2
3 "W'Egéﬁsg%'z;“ﬁ PAiDhFEJR AS TRAFFIC CONTROL AND PROTECTION
T~ o LEGENTD STANDARD 701606.
\\{’S ki _ PRORF(’)OWSED
— s !g INONN\N] - NEW CONSTRUCTION NOTES

, | o L . PHASE 4 THE WEST TIE-IN AT STA. 1146+00 WILL BE COMPLETED DURING THIS PHASE.
Ay (EMEORARY NP & BARRICADE OR;DRUM | THE MEDIAN CURB AND GUTTER ALONG 52ND AVE.BETWEEN STA.1148+44 TO 1151+63. WILL
4" WHITE (SKIP DASHED) - O WITH STEADY BURNING {IGHT BE PLACED. JOHN DEERE ROAD MEDIAN BARRIER WILL BE CONSTRUCTED FROM STA. 407+20
47 YELLOW TEMPORARY P\TAE\“FQE?,SGARY PAVEMENT : ©TO 417+10. WESTBOUND TRAFFIC ALONG JOHN DEERE ROAD WILL BE REDUCED TO ONE LANE
PAVEMENT MARKING > TRAFFIC FLOW ARROW FROM STA.407+00 TO 415+00. EASTBOUND TRAFFIC ALONG 52ND AVE. WILL BE REDUCED

8 WHITE TEMPORARY
TO ONE LANE FROM STA. 1145400 TO 1164+00.

PAVEMENT MARKING

STAGE 2 BLACKHAWK ROADJOHN DEERE EXPRESSWAY PHASE 4 QONSTRUETEGN PLAN




CONTRACT NO. 64647

R T T
595 1-3-K ROCK ISLAND| 476 | 82
STA. T STA

FED.ROAD DIST.NO.  [ILLINOIS| FED. AID PROJECT

<
y L
o

PLACE PERMANENT — \
PAVEMENT MARKINGS %
ALONG TURN LANE

4" WHITE TEMPORARY
PAVEMENT MARKING

ARROW ,\\\ ‘ /{;7/

A% _.m_BOARD EY/
: % |

\

=~ PERMANENT PAVEMENT MARKING
PREVIQUSLY PLACED vl

4" WHITE TEMPORARY
PAVEMENT MARKING
(2" SKIP - 6" DASH)

540’ LANE CLOSURE
TAPER ©45:1

‘ 500" 500’ ‘
e Q
ROAD
RIGHT LANE CONSTRUCTION
CA“:ESAEDD AHEAD
PERMANENT PAVEMENT MARKINGS
PREVIOUSLY PLACED
LEGEND
ANONNN]  NEW CONSTRUCTION
. o BARRICADE OR DRUM
. WITH STEADY BURNING LIGHT
\ N ms»>  TRAFFIC FLOW ARROW

S\

STAGE 2 BLACKHAWK ROADAJOHN DEERE EXPRESSWAY PHASE 4 CONSTRUCTION PLAN
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CONTRACT NO. 64647
FoAP TOTAL [SHEET
RYE. | SECTION COUNTY  1oliEETs| NO.
595 1-3K ROCK ISLAND| 476 | 83
¢ VALLEY VIEW A STA. ; 10 STA.
RSN FED.ROAD DISTNO. [ILLINOIS [ FED. AID PROJECT
]
R
Lzu e o —_— .
— O e
fipd ﬂw - = S~ oLp BLACKH e
@ “Cama —— AWK Ro e
- — - —— AD
O — & T
i S
< D
= : S
Sy
Tl T =
o\ I s
<r‘ // J -
< ==
A - -
wi= 4
Z
S
T
O
=
=2

\\\\\SiOI\T TR e
- 7 [EpE———

APER o4s,

—

T—
L —
- CONSTRUCT CONCRETE
MEDIAN BARRIER
- PLACE PERMANENT (STA. 407+20 TO 416+80)
MARKINGS IN GORE AREA
STA. 408+B1-412+

9
(PER PAVEMENT MARKING PLANS)
100 DOWNSTREAM
TAPER

T 4" YELLOW TEMPORARY
PAVEMENT MARKING

(PER PAVEMENT MARKING PLANS)

COMBINATION CONCRETE C&G TYPE B6.24

REPLACE CURB AND GUTTER REMOVED
DURING STAGE 2 PHASE 2

STA. 415+45-416+55

~8

PLACE PERMANENT MARKINGS —\

(PER PAVEMENT MARKING PLANS) |

4" WHITE TEMPORARY —
PAVEMENT MARKING

DRUMS SPACED

. AT 50/

-~

SECTION B-B

M4 oy Livg 5

CONSTRUCT CONCRETE
MEDIAN BARRIER
(STA. 408+00 TO 417+10)
12 12 12
!
| ikl
UZJO : N — SN—— T — l
ey T =]
| 2 4" YELLOW TEMPORARY T T g
2 PAVEMENT MARKING INSIDE LANE CLOSED ’ g 5
=1 DURING MEDIAN CONSTRUCTION S~ 8
=BLACE PERMANENT
MARKINGS
(406+50-408+06
4
2 2
2% %) PERMANENT PAVEMENT MARKINGS ji
)%%%’ PLACED IN PHASE 3 TO 406+50. el LEGENTD
AT =
2
\NN\N\\] NEW CONSTRUCTION
e ~ TEMPORARY PAVEMENT MARKING BARRICADE OR DRUM
L PLACED IN PHASE 2 O WITH STEADY BURNING LIGHT
“
’%\J/A' tezzl TRAFFIC FLOW ARROW
i
STAGE 2 BLACKHAWK ROAD/JOHN DEERE EXPRESSWAY PHASE 4 CONSTRUCTION PLAN




CONTRACT NO. 64647

FET s [ oo [T
595 1-3-K ROCK ISLAND| 476 84
STA. TO STA.

FED. ROAD DIST, NO. IILLINOIS[FED. AID PROJECT

RIGHT LANE
CLOSED

S Pl L ;
e L | [ s END
’ LV I f - CONSTRUCTION

STAGE 2 BLACKHAWK ROADAJOHN DEERE EXPRESSWAY PHASE 4 CONSTRUCTION PLAN




: CONTRACT NO. 64647

EAPY sEcTION CouNTY | JOTAL ISHEET
595 1-3-K ROCK ISLAND| 476 | 85
' £ STA. 399+20 TO STA,  405+60

AVAVAY . FED.ROAD DIST.NO.  |ILLINOIS | FED. AID PROJECT

”“M CONCRETE PAVEMENT REMOVAL . : | l

SIDEWALK REMOVAL Nk )

i!zi!z"‘s' V‘s"‘

)’0’0’0’0’0" DRIVEWAY PAVEMENT REMOVAL

CATE

PLAN

COMBINATION CURB &
GUTTER REMOVAL

2 ; e LR S
e S A 3 5 a7 ST RRIALL

O 90%3507030590%0%020 200020020 S

RN IEETE

£ ;eigg’:?i/ E;:;Eﬂ%wj::?’:{;;—/’

R

b - — ap—

S \

COMBINATION CURB &
GUTTER REMOVAL

=)

INLET REMOVAL

T

LILDING
[INDATION

44TH STREET REMOVAL PLANS




CONTRACT NQ. 64647

- 7] T
Bsle | \\\\\ |
& ]
e, f———
i & o7 h
2¢)a oA - e - -
> | e e
T ©: w >
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Z |y = 1 i
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BUILDING REMOVAL NO. 4

s
N

N\, o ’
L5
SRR
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Svav N
SRLSS
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Do da%u 9,4

ONIJIING

|
(]
|
OO,
KRS
IRKS
iaﬁqi"
2R
255
ode
Q5
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CONCRETE PAVEMENT REMOVAL

/| SIDEWALK REMOVAL
X
%

SO
hode%%

3

q DRIVEWAY PAVEMENT REMOVAL

250555
030;0
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90000,
90209
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44TH STREET REMIOVAL PLANS




CONTRACT NO, 64647

PROFILE [soRveveD
T

VVVVVVV

:’:’:’:’:’:’2 DRIVEWAY PAVEMENT REMOVAL

COMBINATION CURB &
GUTTER REMOVAL

FAP TOTAL [SHEET
RTE. ] SECTION COUNTY  ISHEETS | NO.

595 1-3K ROCK ISLAND| 476 | 87

STA, 405+60 TO STA.  412+00

FED. ROAD DIST. N0, [ILLINOIS[ FED. AID PROJECT

/
—00TSSTLRCP 307 T KT X + ’
I e :ﬁf%ﬁ{:’%@ Sanag X -
G Prietiat e ]

$ i'gﬁ o

L 1145+00 — —

= (U Vs s o - V. o
INLET REMOVAL

I 'Lﬁ'gr““—ﬁ LS S :%\s_\_

e o ==
90 S ME 1o O 130" §5-1-REP 127

COMBINATION CURB & INLET REMOVAE:

GUTTER REMOVAL

e e At f ey )

Escoet s atoa B
SReT et e e v/

_____ I

BLACKHAWK ROAD REMOVAL PLANS
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ONCRETE PAVEMENT REMOVAL | :s;ionul‘olé::s [uLINT(u?s\SFTEt AIQIL:SLLGCT
IDEWALK REMOVAL i
RIVEWAY PAVEMENT REMOVAL / _ e | |
! /
: / \z} /J
i’ - &
COBINATION CURB & — ‘ / oy — //b
UTTER REMOVAL ~ "/ - ; IES TR — W~/\m 4
> I /b
e il /\(—f“ﬁ%ﬁw}/x e T /d::/y/\ffyf PRI \
> ; ! — \/xﬂ/ e ‘ d _ .
M — - ’F\j/ - e e T T T :';::r;/j ==l G yarany v
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e —E
s eatet st et el sigteteiatiet O S S P SIS AT X X X AT X A K SR A VA SV
SIS S S S SO
SRS S S S SR
P \ COMBINATION CURBLATE S g_ NCer rewova / ///
INLET REMOVAL 7 \ CUTTER Rf“ié‘\i’f _________________ yéi ________________ — ' //::/j e
25 < N o T T ~ ) p——
/ INLET REMOVAL
o~ \>/ ;o P B0 k1 6 — \;\ o
o S B A S — : o
C———C=S T — —
= ~ / / P e
% / / [
5 ) / :
) // // 4 ,/
// // & /
/ /
N - // /// ( /_ §
/ / /
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VALLEY VIEW REMOVAL PLANS
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