F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO.
24	*	JOHNSON	150	52
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS	FED. AID PROJECT	

*(44-5,6)RS, BSMART FY04-3
98836

PAVEMENT MARKINGS

LOCATION STATION TO STATION (MP IS THE LAST STA UNLESS OTHERWISE NOTED)	TEMPORARY PAVEMENT MARKING LINE 4" WHITE SKIP-DASH FOOT	TEMPORARY PAVEMENT MARKING LINE 4" SOLID WHITE FOOT	TEMPORARY PAVEMENT MARKING LINE 4" SOLID YELLOW FOOT	TEMPORARY PAVEMENT MARKING LINE 8" SOLID WHITE FOOT	TEMPORARY PAVEMENT MARKING LINE 12" SOLID WHITE FOOT	TEMPORARY PAVEMENT MARKING LINE 24" SOLID WHITE FOOT	SHORT TERM PAVEMENT MARKING WHITE FOOT	SHORT TERM PAVEMENT MARKING YELLOW FOOT	THERMOPLASTIC PAVEMENT MARKING LINE 4" WHITE SKIP-DASH FOOT	THERMOPLASTIC PAVEMENT MARKING LINE 4" SOLID WHITE FOOT	THERMOPLASTIC PAVEMENT MARKING LINE 4" SOLID YELLOW FOOT	THERMOPLASTIC PAVEMENT MARKING LINE 8" SOLID WHITE FOOT	THERMOPLASTIC PAVEMENT MARKING LINE 12" SOLID WHITE FOOT	THERMOPLASTIC PAVEMENT MARKING LINE 24" SOLID WHITE FOOT	PREF. PLASTIC PAVT. MARKING TYPE B - LINE 4" WHT. SKIP-DASH FOOT	PAVEMENT MARKING REMOVAL SQ FT	WORKZONE PAVEMENT MARKING REMOVAL SQ FT
20 + 03.41 TO 22 + 20		217	217				12	12		217	217						8
RAMP D																	
9 + 78.03 TO 25 + 20		1,542	1,542				64	64		1,542	1,542						43
25 + 20 TO 25 + 92.5		297	65		100	36	228	4		297	65		100	36			77
IL 146 INTERCHANGE																	
RAMP A																	
11 + 10 TO 22 + 26.19		1,116	1,116				48	48		1,116	1,116						32
22 + 26.19 TO 26 + 63		437	437				20	20		437	437						13
RAMP B																	
5 + 98 TO 9 + 90.36		392	392				16	16		392	392						11
9 + 90.36 TO 18 + 96		906	906				40	40		906	906						27
RAMP C																	
11 + 05 TO 25 + 49.99		1,445	1,445				60	60		1,445	1,445						40
25 + 49.99 TO 27 + 11.88		162	162				8	8		162	162						5
RAMP D																	
10 + 01 TO 20 + 81		1,080	1,080				44	44		1,080	1,080						29
RAMP TOTALS		11,740	11,253		214	72	932	484		11,740	11,253		214	72		17	572
PROJECT SUBTOTALS	24,430	108,888	107,777	2,243	214	120	15,002	4,460	210	109,933	108,822	2,406	214	120	24,490	17	6,588
PROJECT TOTALS:	241,095			2,243	214	120	19,462		218,965			2,406	214	120	24,490	17	6,588

FOR THE POLYUREA SCHEDULE, SEE SHEET # 32.

SCHEDULE: PAVEMENT MARKINGS

f:/eb 6 14d9s6 2004
c:\projects\d902102\d902102sc2.m32 LV-2-63