RAISED REFLECTIVE PAVEMENT MARKERS

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO
24	*	JOHNSON	150	53
STA.		TO STA.		
FED. ROAD DIST. NO.		ILLINOIS	FED. AID PROJECT	

*(44-5,6)RS, BSMART FY04-3
98836

LOCATION STATION TO STATION (MP IS THE LAST STA UNLESS OTHERWISE NOTED)				RAISED REFLECTIVE PAVEMENT MARKERS REMOVAL EACH	AMBER EACH	CRYSTAL EACH
FAI 24						
JOHNSON CO.						
EB LANES						
320+50	TO	331+31.49	(MP 13.4)	14		14
331+31.49	TO	336+62.31	(MP 13.7)	21		21
336+62.31	TO	337+68.04	(MP 13.7)	9		9
337+68.04	TO	348+68.61	(MP 13.9)	14		14
348+68.61	TO	350+50.11	(MP 13.9)	3		3
350+50.11	TO	361+7.57	(MP 14.1)	14		14
361+7.57	TO	363+26.79	(MP 14.2)	3		3
363+26.79	TO	365+50	(MP 14.2)	3		3
365+50	TO	372+77.18	(MP 14.3)	10		10
372+77.18	TO	408+5.70	(MP 15.0)	45		45
408+5.70	TO	409+18.7	(MP 15.0)	2		2
409+18.7	TO	418+18.90	(MP 15.2)	12		12
418+18.90	TO	419+78.88	(MP 15.2)	3		3
419+78.88	TO	442+43.90	(MP 15.6)	29		29
442+43.90	TO	444+13	(MP 15.7)	3		3
444+13	TO	453+71.23	(MP 15.8)	12		12
453+71.23	TO	456+46.80	(MP 15.9)	11		11
456+46.80	TO	460+33.97	(MP 16.0)	33		33
460+33.97	TO	473+09.78	(MP 16.2)	16		16
473+09.78	TO	474+98.61	(MP 16.3)	3		3
474+98.61	TO	483+78.86	(MP 16.4)	12		12
483+78.86	TO	485+41.40	(MP 16.5)	3		3
485+41.40	TO	489+00	(MP 16.5)	5		5
489+00	TO	493+92.71	(MP 16.6)	7		7
493+92.71	TO	495+00	(MP 16.6)	2		2
495+00	TO	499+00.66	(MP 16.7)	6		6
78+90.80	TO	236+57	(MP 19.7)	198		198
236+57	TO	258+35.92	(MP 20.1)	28		28
258+35.92	TO	259+51.42	(MP 20.1)	2		2
259+51.42	TO	403+52.86	(MP 23.0)	181		181
403+52.86	TO	457+44.50	(MP 23.9)	68		68
EASTBOUND TOTALS				772	0	772

LOCATION STATION TO STATION (MP IS THE LAST STA UNLESS OTHERWISE NOTED)				RAISED REFLECTIVE PAVEMENT MARKERS REMOVAL EACH	AMBER EACH	CRYSTAL EACH
WB LANES						
320+50	TO	323+90.9	(MP 13.3)	5		5
323+90.9	TO	331+12	(MP 13.5)	10		10
331+12	TO	333+40.71	(MP 13.6)	3		3
333+40.71	TO	335+82.5	(MP 13.7)	4		4
335+82.5	TO	348+17.89	(MP 13.9)	16		16
348+17.89	TO	349+99.4	(MP 13.9)	3		3
349+99.4	TO	361+48.4	(MP 14.1)	15		15
361+48.4	TO	362+85.19	(MP 14.1)	12		12
362+85.19	TO	368+15.2	(MP 14.2)	21		21
368+15.2	TO	408+05	(MP 15.0)	50		50
408+05	TO	409+18	(MP 15.0)	2		2
409+18	TO	417+83.90	(MP 15.2)	11		11
417+83.90	TO	419+42.26	(MP 15.2)	2		2
419+42.26	TO	442+40.13	(MP 15.6)	29		29
442+40.13	TO	444+18.33	(MP 15.7)	3		3
444+18.33	TO	453+71.23	(MP 15.8)	12		12
453+71.23	TO	456+46.80	(MP 15.9)	4		4
456+46.80	TO	463+00	(MP 16.0)	9		9
463+00	TO	463+62.26	(MP 16.0)	1		1
463+62.26	TO	468+03.68	(MP 16.1)	6		6
468+03.68	TO	473+62.80	(MP 16.2)	7		7
473+62.80	TO	475+65.83	(MP 16.3)	3		3
475+65.83	TO	487+39.58	(MP 16.5)	15		15
487+39.58	TO	491+37.89	(MP 16.6)	33		33
491+37.89	TO	493+92.71	(MP 16.6)	11		11
493+92.71	TO	499+00.66	(MP 16.7)	7		7
78+90.80	TO	236+52.37	(MP 19.7)	198		198
597+79.11	TO	619+68.69	(MP 20.1)	28		28
619+68.69	TO	620+84.19	(MP 20.1)	2		2
620+84.19	TO	766+17.89	(MP 23.0)	182		182
403+52.86	TO	457+46	(MP 23.9)	68		68
WESTBOUND TOTALS				772	0	772
U.S. 45 INTERCHANGE						
RAMP B						
10+04.36	TO	13+50.84		9	9	
RAMP D						
9+78.03	TO	14+49.39		12	12	
IL 146 INTERCHANGE						
RAMP B						
9+90.36	TO	15+04.59		13	13	
RAMP D						
10+01	TO	13+16.73		8	8	
RAMP TOTALS				42	42	0
PROJECT SUBTOTALS				1,586	42	1,544
PROJECT TOTALS:				1,586	1,586	

Fri Feb 6 135826 2004
c:\projects\09920\09920a02a02.m32 LV2-43

SCHEDULE: RAISED REFLECTIVE PAVEMENT MARKER