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Notes:
See Sheet 5 of 27 for details of Temporary Concrete Barrier.
See Roadway Flans for quantities of Temporary Concrete Barrier.
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