TABULATION OF REMOVAL QUANTITIES								
LOCATION	PAVEMENT REMOVAL	CONCRETE HEADWALL REMOVAL	PIPE CULVERT REMOVAL					
	SQYD	EACH	FOOT					
JOBSITE	133.0	3	32.0					
TOTAL	133	3	32					

\*\*

p.\*

TABULATION OF EARTHWORK QUANTITIES								
LOCATION	EARTH EXCAVATION	EARTH EXCAVATION ADJUSTED FOR SHRINKAGE *(FOR INFO ONLY)	EMBANKMENT *(FOR INFO ONLY)	EARTHWORK BALANCE WASTE (+) & SHORTAGE (-) *(FOR INFO ONLY)	FURNISHED EXCAVATION	GRADING & SHAPING DITCHES		
	CUYD	CUYD	CUYD	CUYD	CUYD	FOOT		
JOBSITE	22.3	16.8	60.0	-43.2	43.2	256.0		
TOTAL	23	_	_	_	44	256		

		TABULATI	ON OF DRAINAGE QUANT	TITIES		
LOCATION	TRENCH BACKFILL	MH, TY A, 4'-DIAMETER, TY 8 GRATE	STORM SEWER, CL B, TY 1, 18"	PRECAST REINF. CONC. FLARED END SECTIONS 18"	GRATING FOR CONCRETE FLARED END SECTION 18"	CONRETE
	CUYD	EACH	FOOT	EACH	EACH	EACH
JOBSITE	19.0 2		91.0	2	2	1
TOTAL	19	2	91	2	2	1

FILE NAME =	USER NAME = lababidism	DESIGNED -	REVISED -					F.A.P	SECTION	COUNTY	TOTAL SHEET
D468934-sht-schedule.dgm		DRAWN -	REVISED -	STATE OF ILLINOIS		SCHEDULE OF QUANTITIES		705	(126)[]	TAZEWELL	36 9
· I	PLOT SCALE = 40.0000 '/ IN.	CHECKED -	REVISED -	DEPARTMENT OF TRANSPORTATION					1150/151	***************************************	T NO. 68934
	PLOT DATE = 1/28/2010	DATE -	REVISED -		SCALE:	SHEET NO. OF SHEETS STA.	TO STA.	ł	ILLINOIS FED. A		