EARTHWORK SCHEDULE

	LOCATION STATION TO STATION	EARTH EXCAVATION	AVERAGE SHRINKAGE FACTOR	EARTH EXC. ADJUSTED FOR SHRINKAGE	EMBANKMENT	EXCESS EXCAVATION	EXCAVATION REQUIRED TO COMPLETE	BORROW EXCAVATION **	REMARKS
BAL		CU YD	"/ _u	CU YD	CU YD	CU YD	CU YD	CU YD	
1	STA 10+00 TO STA 23+00	99	43. 20	43	1777	0	1734	0	USED 1734 FROM BAL 2
2	STA 23+00 TO STA 50+63.57	33652	79.99	26918	3150	23768	0	0	
	TOTAL	33751						0	

** A SWELL FACTOR OF 1.18 WAS USED TO CALCULATE BORROW EXCAVATION.

END AREAS

STATION	CUT (SF)	FILL (SF)
10+00.00	0	0
11+00.00	0	60
12+00,00	0	52
13+00.00	0	120
14+00.00	1	34
15+00.00	0	68
16+00.00	1	22
17+00.00	2	22
18+00.00	77	21
19+00.00	11	21
20+00.00	14	25
21+00.00	00	19
22+00.00	0	22
23+00.00	00	22
24+00.00	00	24
25+00-00	8	22
26+00-00	18	1.8
27+00.00	1.3	30
28+00-00	1.4	22
29+00.00	12	21
30+00.00	28	19
31+00.00	5.4	20
32+00.00	56	21
33+00-00	L 31	21
34+00.00	123	127
35+00,00	232	8.3
36+00,00	326	66
37+00.00	379	61
38+00.00	316	29
39+00.00	267	33
40+00,00	315	35
41+00,00	443	23
42+00.00	518	21
43+00.00	666	20
44+00,00	710	21
45+00.00	796	20
46+00-00	800	24
47+00-00	820	28
48+00.00	872	26
49+00-00	855	21
50+00-00	801	99

FILE NAME =	USER NAME = rollavr	DESIGNED -	REVISED -		EARTHWORK AND END AREA			SECTION	COUNTY TOTAL SHEET NO. FRANKLIN 34 6 CONTRACT NO. 98907
c:\pw_work\pwidot\rollavr\	\dms46104\98907-sht-misc.dgn	DRAWN ~	REVISED -	STATE OF ILLINOIS					
	PLOT SCALE = 50.0000 '/ IN.	CHECKED -	REVISED -	DEPARTMENT OF TRANSPORTATION		SCHEDULES			
	PLOT DATE = 12/7/2009	DATE -	REVISED -		SCALE:	SHEET NO. OF SHEETS STA. TO STA.		ILLINOIS F	ED. AID PROJECT