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NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 
 

1. Revise page ii of the Table of Contents to the Special Provisions 
2. Revised page 118 Special Provisions 

 
 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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WORKING DAYS (BDE) 
Effective:  January 1, 2002 
 
The Contractor shall complete the work within 70 working days. 
 
 
MANHOLE AND WATER VALVE ADJUSTMENTS 
 
All manhole adjustments and water valve adjustments shall be constructed according to Article 
602 of the Standard Specifications and shall use Class SI concrete to fill in the space around the 
casting. 
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