
 
April 9, 2009 
 
SUBJECT:  County Highway 92 
  Section 2008-029I 
  Cook County 
  Contract No. 60E61 
  Item No. 82, April 24, 2009 Letting 
  Addendum A 
 

 
NOTICE TO PROSPECTIVE BIDDERS: 

 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised pages 1 & 2 of the Schedule of Prices. 
2. Revised sheets 3, 9 & 10 of the Plans. 
3. Revised page i of the Table of Contents to the Special Provisions. 
4. Revised pages 2 & 3 of the Special Provisions. 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any Schedule of Prices changes in their bidding proposal. 
 
Bidders using computer-generated bids are cautioned to reflect any and all 
Schedule of Prices changes, if involved, into their computer programs. 
 
Very truly yours, 
 

Eric E. Harm 
Interim Bureau Chief 
Bureau of Design and Environment 
 

 
By: Ted B. Walschleger, P. E. 
       Engineer of Project Management 

 
 
cc: Diane O'Keefe, Region 1, District 1;Bill Frey, 
R. E. Anderson; Estimates 
 
 
TBW:MS:jc 



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
4/9/2009

60E61
State Job # - C-91-495-08
PPS NBR - 0-00895-1032 Project Number Route
County Name - COOK- - CH 92
Code - 31 -  - 
District - 1 -  - 
Section Number - 2008-029I 28

28
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

X0321781 MECHANICAL SPLICE EACH 8.000

X0322256 TEMP INFO SIGNING SQ FT 52.000

*   DELETED

Z0030240 IMP ATTN TEMP NRD TL2 EACH 2.000

20201006 GRADING & SHAP SHLDS UNIT 1.000

20201200 REM & DISP UNS MATL CU YD 43.000

20900110 POROUS GRAN BACKFILL CU YD 140.000

21101615 TOPSOIL F & P  4 SQ YD 28.000

25100635 HD EROS CONTR BLANKET SQ YD 28.000

28000400 PERIMETER EROS BAR FOOT 111.000

28100103 STONE RIPRAP CL A2 SQ YD 40.000

28100105 STONE RIPRAP CL A3 SQ YD 16.000

28200200 FILTER FABRIC SQ YD 57.000

48101500 AGGREGATE SHLDS B  6 SQ YD 70.000

50102400 CONC REM CU YD 11.000

* REVISED : APRIL 8, 2009
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28
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

50200100 STRUCTURE EXCAVATION CU YD 62.000

*    50202901 COFFERDAM LOCATION    1 EACH 1.000

50300225 CONC STRUCT CU YD 12.000

50800205 REINF BARS, EPOXY CTD POUND 1,660.000

59100100 GEOCOMPOSITE WALL DR SQ YD 13.000

63000000 SPBGR TY A FOOT 106.000

63100167 TR BAR TRM T1 SPL TAN EACH 1.000

63200310 GUARDRAIL REMOV FOOT 115.000

67000400 ENGR FIELD OFFICE A CAL MO 6.000

67100100 MOBILIZATION L SUM 1.000

70101800 TRAF CONT & PROT SPL L SUM 1.000

70400100 TEMP CONC BARRIER FOOT 100.000

78200410 GUARDRAIL MKR TYPE A EACH 3.000

78201000 TERMINAL MARKER - DA EACH 1.000

* REVISED : APRIL 8, 2009
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If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 
 
 
STATUS OF UTILITIES TO BE ADJUSTED 
Effective:  January 30, 1987     Revised:  July 1, 1994 
 
Utility companies involved in this project have provided the following estimated dates: 
 
Name of Utility Type Location Estimated Dates for 
   Start and Completion 
   of Relocation or Adjustments 
 
Com Ed Possible 

Underground 
Cable conflict 

South corner of 
wingwall 

During construction. 

 
The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The applicable portions of Articles 105.07 and 107.31 of the 
Standard Specifications shall apply. 
 
 
TEMPERATURE CONTROL FOR CONCRETE PLACEMENT (DISTRICT ONE) 
Effective: May 1, 2007 
 
Delete the second and third sentences of the second paragraph of Article 1020.14(a) of the 
Standard Specifications.  
 
 
EPOXY COATING ON REINFORCEMENT (DISTRICT ONE) 
Effective: January 1, 2007 
 
 
For work outside the limits of bridge approach pavement, all references in the Highway 
Standards and Standard Specifications for reinforcement, dowel bars, tie bars and chair 
supports for pavement, shoulders, curb, gutter, combination curb and gutter and median shall 
be epoxy coated, unless noted on the plan. 
 
 

Revised 04/09/2009 
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TRAFFIC CONTROL PLAN 
Effective:  September 30, 1985     Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the “Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways”, any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS: 701501 701901, 704001 
 
DETAILS: Maintenance of Traffic Plan  
 Traffic Control and Protection for Side Roads, Intersections and Driveways 
 Arterial Road Information Signing 
 
SPECIAL PROVISIONS: Maintenances of Roadways 
 Work Zone Traffic Control (Lump Sum) 
 Temporary information Signing 
 Reflective Sheeting on Channnelizing Devices (BDE) 
 Impact Attenuators (Temporary) (BDE) 
 Personal Protective Equipment (BDE) 
   

Revised 04/09/2009 
  




