

73600200 REMOVE OVERHEAD SIGN STRUCTURE-CANTILEVER			
STATION	LT/RT	QUANTITY EA	NOTES
3339+11	LT	1	IL 59
3344+85	LT	1	IL 59
TOTAL		2	

84200500 REMOVAL OF EXISTING LIGHTING UNIT, SALVAGE			
STATION	LT/RT	QUANTITY EA	NOTES
3339+62	RT	1	IL 59
Qty From Lighting Plans		2	IL 59
TOTAL		3	

STORM SEWERS TO BE CLEANED						
DESCRIPTION	55037500 STORM SEWER TO BE CLEANED 6 INCH FT	55037600 STORM SEWER TO BE CLEANED 8 INCH FT	55037700 STORM SEWER TO BE CLEANED 10 INCH FT	55037800 STORM SEWER TO BE CLEANED 12 INCH FT	55037900 STORM SEWER TO BE CLEANED 15 INCH FT	55038800 STORM SEWER TO BE CLEANED 48 INCH FT
MH 122 TO MH 409 (US 30)	-	-	-	-	-	210
MH 122 TO EX MH (STA. 3331+78, LT)	-	-	-	-	-	60
MH 216 TO EX D/S CB (NORTH CURBLINE)	-	-	-	130	-	-
MH 213 TO EX D/S MH (NORTH PARKWAY)	-	-	-	70	-	-
MH 225 TO EX D/S MH (DILLMAN STREET INTERSECTION)	-	-	-	300	-	-
MH 309 TO EX D/S CB (SOUTH CURBLINE @ OAK STREET INTERSECTION)	-	-	-	-	126	-
MH 312 TO EX D/S MH (ARNOLD STREET INTERSECTION)	-	-	-	-	122	-
MH 409 TO EX U/S MH (DILLMAN STREET INTERSECTION)	-	-	-	-	-	62
EROSION CONTROL PRE-STAGE 1	65	12	28	346	74	-
<b>TOTAL</b>	<b>65</b>	<b>12</b>	<b>28</b>	<b>846</b>	<b>322</b>	<b>332</b>

73700300 REMOVE CONCRETE FOUNDATION- OVERHEAD			
STATION	LT/RT	QUANTITY EA	NOTES
3339+11	LT	1	IL 59
3344+85	LT	1	IL 59
TOTAL		2	

84200700 LIGHTING FOUNDATION REMOVAL			
STATION	LT/RT	QUANTITY EA	NOTES
3333+48	RT	1	IL 59
3337+56	LT	1	IL 59
3339+06	LT	1	IL 59
3339+62	RT	1	IL 59
3346+83	RT	1	IL 59
3768+44	LT	1	US 30
Qty From Lighting Plans		2	IL 59
TOTAL		8	

60255500 MANHOLES TO BE ADJUSTED			
STATION	LT/RT	QUANTITY EA	NOTES
3331+78	LT	1	
3332+21	RT	1	
EROSION CNTRL		4	Pre-Stg 1
TOTAL		6	

84200600 REMOVAL OF EXISTING LIGHTING UNIT, NO SALVAGE			
STATION	LT/RT	QUANTITY EA	NOTES
3339+06	LT	1	IL 59
3333+48	RT	1	IL 59
3337+56	LT	1	IL 59
3768+44	LT	1	US 30
TOTAL		4	

X0321556 SANITARY MANHOLES TO BE ADJUSTED			
STATION	LT/CL/RT	QUANTITY EA	NOTES
3328+80	CL	1	
3335+68	LT	1	
3339+12	LT	1	
3344+27	LT	1	
800+19	RT	1	LOCKPORT ST.
3348+00	CL	1	
3350+64	CL	1	
900+68	CL	1	ARNOLD ST.
3353+00	CL	1	
3353+70	CL	1	
3355+59	CL	1	
3764+34	LT	1	US ROUTE 30
3335+68	LT	1	EROSION CONTROL PRE-STAGE 1
TOTAL		13	

REMOVE EXISTING BRICK PAVERS				
FROM STATION	TO STATION	LT/RT	QUANTITY SF	NOTES
3766+26	376752	RT	1355	US 30
TOTAL			1355	