



Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

April 9, 2009

SUBJECT: Various Routes
Project ESP-000S (656)
Section 2009-019 PP
Lake County
Contract No. 60G18
Item No. 45, April 24, 2009 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Schedule of Prices.
2. Revised sheets 2, 3, 5, & 25 - 31 of the Plans.
3. Deleted sheets 10 & 18 - 20 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm
Interim Bureau Chief
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger P.E." with a small "P.E." to the right.

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Diane O'Keefe, Region 1, District 1; Bill Frey, Estimates

TBW:MS:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF PRICES
 CONTRACT
 NUMBER -

60G18

State Job # - C-91-349-09
 PPS NBR - 1-77953-1150
 County Name - LAKE - -
 Code - 97 - -
 District - 1 - -
 Section Number - 2009-019 PP

Project Number
 ESP-000S/656/

Route
 VARIOUS

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price	
* X0322256	TEMP INFO SIGNING	SQ FT	617.000					
Z0076600	TRAINEES	hour	500.000		0.800		400.000	
* 40600200	BIT MATLS PR CT	TON	36.000					
* 40600300	AGG PR CT	TON	176.000					
* 40600400	MIX CR JTS FLANGWYS	TON	264.000					
* 40600982	HMA SURF REM BUTT JT	SQ YD	3,570.000					
* 40603340	HMA SC "D" N70	TON	9,829.000					
* 44000157	HMA SURF REM 2	SQ YD	87,755.000					
67000400	ENGR FIELD OFFICE A	CAL MO	6.000					
67100100	MOBILIZATION	L SUM	1.000					
70300100	SHORT-TERM PAVT MKING	FOOT	27,273.000					
70301000	WORK ZONE PAVT MK REM	SQ FT	9,091.000					
78000100	THPL PVT MK LTR & SYM	SQ FT	110.000					
78000200	THPL PVT MK LINE 4	FOOT	150,000.000					
78000400	THPL PVT MK LINE 6	FOOT	1,800.000					
			* REVISED : APRIL 9, 2009					