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BEARING ANCHOR BOLT LAYOUT
(typical of girders 8 and 9)

WEST ABUTMENT BILL OF MATERIAL

MUP_BRIDGE. -

ol TOTAL | SHEET |
RS secrion | county | JOTARISHE
361 [06-00214-20-BR]  KANE 320 | 176

STA. 511480.00  TO STA. 60944.92
FED, ROMD DIST. M0, 7 [ILLINOIS| FED. AID PROJECT
SHEET NO.S71  OF SI08

Bar No. Size Length Shape A B c
d=(E) 2 # 4 9/-4" —— 4-3" 010"
hs(E) 4 #7 28°-6" ——
hss(E) 2 #7 254" e
p=s(E) 5 #8 31-8" —— r-7 28’-6"
pse(E) 6 #9 28%-7" N——
ss(E) 5 #6 -3 [ 32" 22"
su(E) 2 #6 =g D 211" -1
ss(E) 2 #6 10°-9" [ 2’-8" 1-8"
ss(E) 2 #6 10°-6" £ 2/-5* r-5"
ss(E) ! #6 10°-3" [ 22" 1-2"
ss(E) I #6 10°-0" B -1 0’- 11"
sm(E) ! #6 9.-9" Y 1-8" 0-8"
Se(E) 4 #4 4%-5" 3 o1 o-11" 0-4 172"
sps(E)* 2 #4 70°-6" MWW
use(E) 7 #4 5-9" —— 1-4" 3%-1"
Ve 32 #8 40°-0" —_—
vss(E) 32 # 10 38°-8" c___ 37-3" I-5" 1-11/4"
Concrete Structures Cu. Yd. 14
Reinforcement Bars Pound 3,420
B Coatert Bare: Pound 9,030
Drilled Shaft In Soil Cu. Yd. 35
Permanent Casing Foot 102
Concrete Sealer Sq. F1. 321
* length is height of spiral
MINIMUM BAR LAP
#8 = 4-6"
BEVISIONS ILLINOIS DEPARTMENT OF TRANSPORTATION

[ Baker Engineering, i }

MUP BRIDGE -
WEST ABUTMENT II
MULTI-USE PATH BRIDGE
OVER THE FOX RIVER crd
STRUCTURE NUMBER 045-3164
KANE COUNTY FAP 361 SECTION 06-00214-20-BR
STATION 572+37.71 DESIGNED: DAP DRAWN:  SGW

DATE: JANUARY 16, 2009 CHECKED: KPZ CHECKED; KPZ




