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1.

2.

llinois Department NOTICE TO BIDDERS
of Transportation

TIME AND PLACE OF OPENING BIDS. Electronic bids are to be submitted to the electronic bidding system
(iCX-Integrated Contractors Exchange). All bids must be submitted to the iCX system prior to 10:00 a.m.
April 24, 2020 prevailing time at which time the bids will be publicly opened from the iCX SecureVault.

DESCRIPTION OF WORK. The proposed improvement is identified and advertised for bids in the
Invitation for Bids as:

Contract No. 76M58

Various Counties

Section DIST 8 ITS 2021-1
Various Routes

District 8 Construction Funds

Maintenance and service of all ITS equipment at various locations throughout District 8.

3.

INSTRUCTIONS TO BIDDERS. (a) This Notice, the invitation for bids, proposal and letter of award shall,
together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road
and Bridge Construction, become part of the contract. Bidders are cautioned to read and examine carefully
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to
submission of a bid.

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the
bidder to make various certifications as a part of the proposal and contract. By execution and submission
of the proposal, the bidder makes the certification contained therein. A false or fraudulent certification
shall, in addition to all other remedies provided by law, be a breach of contract and may result in
termination of the contract.

AWARD CRITERIA AND REJECTION OF BIDS. This contract will be awarded to the lowest responsive
and responsible bidder considering conformity with the terms and conditions established by the Department
in the rules, Invitation for Bids and contract documents. The issuance of plans and proposal forms for bidding
based upon a prequalification rating shall not be the sole determinant of responsibility. The Department
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to readvertise
the proposed improvement, and to waive technicalities.

By Order of the
lllinois Department of Transportation

Omer Osman,
Acting Secretary
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RECURRING SPECIAL PROVISIONS

The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are
included by reference:
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STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction," adopted April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control
Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect
on the date of invitation for bids, and the Supplemental Specifications and Recurring Special
Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of Various Routes; Section Dist 8 ITS 2021-1; Various Counties; Contract No.
76M58 and in case of conflict with any part or parts of said Specifications, the said Special
Provisions shall take precedence and shall govern.

LOCATION OF PROJECT

The location of the project is various locations throughout District 8/Region 5 and as directed by
the Engineer.

DESCRIPTION OF PROJECT

The Contractor shall repair, replace, maintain and service the entire Department’s Intelligent
Transportation System Equipment located in District 8/Region 5, including but not limited to the
following:

e Surveillance Cameras, Vehicle Detectors, Dynamic Message Signs, Advanced Traffic
Management Systems, Fiber Optic Communications and Ethernet Networks, TMC
Servers, Traffic Management Center Workstations

o All peripheral equipment and scheduled preventative maintenance as directed by the
individual work orders issued by the Department’s Representative

SUBMITTAL OF EEO/LABOR DOCUMENTATION

Effective: April 2016

This work shall be done in accordance with Check Sheets No. 1, 3 and 5 of the IDOT
Supplemental Specifications and Recurring Special Provisions and the “Weekly DBE Trucking

Reports (BDE)” Special Provision, except as here-in modified.

PAYROLL AND STATEMENT OF COMPLIANCE:

Certified payroll, (FORM SBE 48 OR AN APPROVED FACSIMILE) and the Statement of
Compliance, (FORM SBE 348) shall be submitted by two methods:

1. By Mail (United States Postal Service): The ORIGINAL of the certified payroll and

the Statement of Compliance for the Prime Contractor and each Subcontractor
shall be submitted by mail to the Regional Engineer for District 8.

1
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2. Electronically: Scan both the ORIGINAL of the certified payroll and the Statement
of Compliance to the same PDF file and email to the District at the email address
designated by the District EEO Officer.

SBE 48 and SBE 348 forms shall be submitted weekly and will be considered late if
received after midnight seven (7) business days after the payroll ending date.

WEEKLY DBE TRUCKING REPORT:

The Weekly DBE Trucking Report, (FORM SBE 723) shall be submitted electronically.
Scan the form to a PDF file and email to the District at the email address designated by
the District EEO Officer.

SBE 723 forms shall be submitted weekly and will be considered late if received after
midnight ten (10) business days following the reporting period.

MONTHLY LABOR SUMMARY & MONTHLY CONTRACT ACTIVITY REPORTS:

The Monthly Labor Summary Report (MLSR) shall be submitted by one of two methods:

1. For contractors having IDOT contracts valued in the aggregate at $250,000 or less,
the report may be typed or clearly handwritten using Form D8 P10148. Submit the
ORIGINAL report by mail to the Regional Engineer for District Eight. Contractors
also have the option of using the method #2 outlined below.

2. For contractors having IDOT contracts valued in the aggregate at more than
$250,000, the report must be submitted in a specific “Fixed Length Comma
Delimited ASCII Text File Format”. This file shall be submitted by e-mail using
specific file formatting criteria provided by the District EEO Officer. Contractors
must submit a sample text file to District 8 for review at least fourteen (14) days
prior to the start of construction.

The Monthly Contract Activity Report (MCAR) may be typed or clearly handwritten using
Form D8 P10149.

The Monthly Labor Summary Report and the Monthly Contract Activity Report shall be
submitted concurrently. If the method of transmittal is method #1 above then both the
MLSR and the MCAR shall be mailed together in the same envelope. If the method of
transmittal is method #2 above then the MCAR shall be scanned to a .pdf file and
attached to the email containing the MLSR .txt file.

The MLSR and MCAR must be submitted for each consecutive month, for the duration
of the project, and will be considered late if received after midnight ten (10) calendar
days following the reporting period.

REQUEST FOR APPROVAL OF SUBCONTRACTOR:

The ORIGINAL and one copy of the Request for Approval of Subcontractor (FORM BC
260A) shall be submitted to the District at the IDOT Preconstruction Conference.

SUBSTANCE ABUSE PREVENTION PROGRAM CERTIFICATION:
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The ORIGINAL and one copy of the Substance Abuse Prevention Program Certification
(FORM BC 261) shall be submitted to the District at the IDOT Preconstruction
Conference.

The Contractor is required to follow submittal procedures as provided by the EEO Officer at the
preconstruction conference and to follow all revisions to those procedures as issued thereafter.

If a report is rejected, it is the contractor’s responsibility to make required adjustments and/or
corrections and resubmit the report. Reports not submitted and accepted within the established
timeframes will be considered late.

Disclosure of this information is necessary to accomplish the statutory purpose as outlined
under 23CFR part 230 and 41CFR part 60.4 and the lllinois Human Rights Act. Disclosure of
this information is REQUIRED. Failure to comply with this special provision may result in
the withholding of payments to the contractor, and/or cancellation, termination, or
suspension of the contract in whole or part.

This Special Provision must be included in each subcontract agreement.
ALL HARD COPY FORMS TO BE SUBMITTED TO:

Region 5 Engineer
lllinois Department of Transportation
ATTN: EEO/LABOR OFFICE
1102 Eastport Plaza Drive
Collinsville, 1L 62234-6198

Compliance with this Special Provision shall be included in the cost of the contract and no
additional compensation will be allowed for any costs incurred.

TRAFFIC CONTROL PLAN
Effective: July 12, 1993 Revised: May 12, 1997

Traffic control shall be in accordance with the applicable sections of the “Standard
Specifications for Road and Bridge Construction”, the applicable guidelines contained in the
“‘National Manual on Uniform Traffic Control Devices for Streets and Highways”, lllinois
Supplement to the National Manual of Uniform Traffic Control Devices, these Special
Provisions, and any special details and Highway Standards contained herein and in the plans.

Special attention is called to Articles 107.09 and 107.14 of the “Standard Specifications for
Road and Bridge Construction” and the following Highway Standards relating to traffic control:

701001 701006 701106 701201 701206
701301 701400 701401 701406 701421
701422 701446 701451 701456 701601
701606 701701 701901

In addition, the following Special Provision(s) will also govern traffic control for this project:
Construction and Maintenance Sign Supports

3
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CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS
Effective: April 21, 1981 Revised: November 1, 2006

This work shall be done according to Section 1106 of the Standard Specifications and Highway
Standard 701901 except as herein modified.

All construction signs mounted on permanent support for use in temporary traffic control having
an area of 10 square feet (1 square meter) or more shall be mounted on two 4 in x 4 in (100 mm
x 100 mm) or two 4 in x 6 in (100 mm x 150 mm) wood posts.

Type A metal post, two for each sign, conforming to Article 1006.29 of the Standard
Specifications may be used in lieu of wood posts. Type A metal posts used for these signs may
be unfinished.

This work shall not be paid for separately; but shall be considered included in the cost of the
traffic control items in this contract.

STATUS OF UTILITIES TO BE ADJUSTED
NO UTILITIES TO BE ADJUSTED

The above represents the best information of the Department and is only included for the
convenience of the bidder. The applicable provisions of Sections 102, 103, and Articles 105.07
and 107.20 of the Standard Specifications for Road and Bridge Construction shall apply.

If any utility adjustment or removal has not been completed when required by the Contractor's
operation, the Contractor should notify the Engineer in writing. A request for an extension of
time will be considered to the extent the Contractor's operations were affected.

START WORK/COMPLETION DATE

This contract will start on August 1, 2020. All work on this contract shall be completed on or
before Auqust 31, 2021. Should the Contractor fail to complete all work by August 31, 2021,
the Contractor shall be liable in accordance with Article 108.09 of the Standard Specifications.

WORK ORDERS/START OF WORK

All work to be performed by the Contractor shall be on a call-out basis. Requests for
emergency service calls may be initiated, by the Department, with a telephone call, faxed
message, or email and followed by a written work order authorizing the work. The work order
shall show the date and time of issuance, type of facility, location, and a description of the
service required or the problem reported, and pay item(s).

The Contractor shall be available to respond to calls for service at all times, to include
Saturdays, Sundays, and holidays, to correct any malfunction of equipment or affect any
temporary emergency repair to damaged equipment resulting from any cause.
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The Contractor shall designate at least two (2) responsible representatives of its organization to
whom the Department may issue work orders and instructions. The Contractor shall provide the
Department with the names and telephone numbers of these representatives. One of these
representatives will be available at all times.

If at the time the service being performed appears to need additional work of a minor nature (not
to exceed $500.00), the Contractor shall proceed with that work. [f it appears that the additional
work could result in a substantial addition or charge to the current work order, the Contractor
shall contact the Department’s District contact before proceeding with the additional work.

The date and time the Contractor’'s work crew arrives at the location on the work order and the
date and time the requested work is completed shall be noted on the Contractor’s billing invoice
submitted to the Department for payment. If the work is not completed on the first trip, the
Contractor shall record on the invoice the arrival and departure dates and times for all
subsequent work crews until the work order is completed.

The Contractor shall advise the Traffic Management Center Engineer at 618-346-3285 or the
Traffic Operations Engineer at 618-346-3283 during normal work hours or the District 8 Traffic
Management Center at 618-346-3233 after normal work hours upon arrival or departure of the
site of all emergency service calls and provide the status of work. Normal work hours, for the
purposes of this contract shall be hours during which the Contractor is not required to pay
overtime labor rates.

QUANTITIES

The quantities specified in this contract indicate the estimated amount of work required for the
duration of this contract. This is merely an estimate to allow Contractors to establish unit prices
and permit the Department to determine the low bidder. It shall be understood that the unit
prices of this contract shall prevail throughout the period of this contract regardless of the
quantity.

PARTS AND MATERIALS

Parts and materials supplied by the Contractor, which have a retail value under $25.00 per unit
(including transportation charges paid by the Contractor), shall_be considered included with the
contract and no additional compensation shall be paid.

The Contractor shall receive the actual cost for parts and materials supplied, which have a retail
value equal to or exceeding $25.00 per unit (including transportation charges paid by the
contractor) to which cost fifteen (15) percent will be added. The actual billing invoices from the
suppliers of these items must be submitted as documentation of parts and material costs.
When such parts and materials are furnished by the Contractor, the material shall be of the best
grade of its respective kind, for the intended purpose. The Contractor is expected to make a
good faith effort to purchase the parts and materials supplied by them at the lowest possible
price. The transportation of parts and materials to the location on the work order by the
Contractor shall be considered included with the contract and no additional compensation shall
be paid (except for when a special piece of equipment is required to properly transport the
items).

The Department may request the Contractor in writing to pay bills for parts and materials, not to
be installed by the Contractor, in accordance with Article 109.04 of the Standard Specifications
5
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for Road and Bridge Construction. These materials and parts will be used by the Department in
the maintenance of the ITS system.

Parts and materials may be furnished by the Department when available and practical, unless
otherwise specified by this contract. lllinois Department of Transportation supplied parts and
materials to the location on the work order by the Contractor shall be considered included with
the contact and no additional compensation shall be paid (except for when a special piece of
equipment is required to properly transport the items). The Department, at its discretion, may
increase or decrease the quantities or kinds of materials supplied to the Contractor. In order to
expedite the repair of an installation, the Department reserves the right to deliver parts,
materials, and equipment directly to the Contractor’s shop or to the job site.

WARRANTIES FOR SUPPLIES AND SERVICES

The Vendor/Contractor warrants that the supplies furnished under this Contract will:

o Conform to the State’s manufacturing standards, specification, drawings, samples or
descriptions furnished by the State, including but not limited to all specifications attached
as exhibits hereto.

¢ Be merchantable, of good quality and workmanship, free from defects for a period of
twelve months or longer if specified in writing, and fit and sufficient for the intended use.

o Comply with all federal and state laws, regulations and ordinances pertaining to the
manufacturing, packing, labeling, sale and delivery of the supplies.

Be of good title and be free and clear of all liens and encumbrances.
¢ Not infringe any patent, copyright or other intellectual property rights of any third party.

Vendor/Contractor agrees to reimburse the State for supplies to meet such warranties. The
Vendor/Contractor shall insure that all manufacturers’ warranties are transferred to the State
and shall provide a copy of the warranty. These warranties shall be in addition to all other
warranties, express, implied or statutory, and shall survive the State’s payment, acceptance,
inspection or failure to inspect the supplies.

LABOR, TOOLS, AND EQUIPMENT

The Contractor shall furnish all labor, tools, equipment and other incidentals necessary or
convenient to the successful completion of work orders and the carrying out of all duties and
obligations imposed by the contract.

All Contractor work crews shall be equipped with a cellular telephone to facilitate
communications with work crews and to verify operating conditions of essential Intelligent
Transportations System facilities. Only the crew leader will be required to be equipped with a
cellular telephone. The Contractor shall provide the Department with the cellular number being
used in the execution of each work order. The Department reserves the rights to use the
cellular telephone to contact a Contractor’s work crew for their location and to request a report
on the status of a work order. No additional compensation for cellular telephone expenses will
be allowed.

Labor rates for JOURNEYMAN ELECTRICIAN and APPRENTICE ELECTRICIAN shall be
inclusive of (but not limited too) all regular and premium time, insurance, benefits, overhead,
and profit. The Department will specify in the JOURNEYMAN ELECTRICIAN and/or
APPRENTICE ELECTRICIAN pay items will be utilized on each individual work order.

6
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The time allowed for the truck pay items included in this contract, shall be the actual time the
truck(s) is onsite at the work location (while work is underway). Truck rates include (but are not
limited to) the cost of fuel, oil, lubrication, supplies, small tools, necessary attachments, repairs,
overhaul and maintenance of any kind, depreciation, storage overhead, profits, insurance, and
all incidentals.

JOURNEYMAN ELECTRICIAN

This unit shall be eligible for payment only when labor is performed onsite at appropriate work
location. Labor will be measured to the nearest 0.25 hour for each JOURNEYMAN
ELECTRICIAN approved for use on the applicable work order. Labor rates for JOURNEYMAN
ELECTRICIAN shall be inclusive of (but not limited to) all regular and premium time, insurance,
benefits, overheard, and profit.

The JOURNEYMAN ELECTRICIAN shall furnish all labor, tools, equipment and other
incidentals necessary or convenient to the successful completion of work orders and the
carrying out of all duties and obligations imposed by the contract. Also, the JOURNEYMAN
ELECTRICIAN shall be required to carry a cellular telephone to facilitate communications with
work crews and to verify operation conditions of essential Intelligent Transportations System
facilities. The Department reserves the rights to use the cellular telephone to contact the
JOURNEYMAN ELECTRICIAN for his or her location and to request a report on the status of a
work order. No additional compensation for cellular telephone expenses will be allowed.

This work will be paid for as a part of the contract unit price per hour for JOURNEYMAN
ELECTRICIAN.

APPRENTICE ELECTRICIAN

This unit shall be eligible for payment only when labor is performed onsite at appropriate work
location.  Labor will be measured to the nearest 0.25 hour for each APPRENTICE
ELECTRICIAN approved for use on the applicable work order. Labor rates for APPRENTICE
ELECTRICIAN shall be inclusive of (but not limited to) all regular and premium time, insurance,
benefits, overheard, and profit.

APPRENTICE ELECTRICIAN utilized as part of this contract must follow the criteria listed
below:

1. All apprentice electricians shall work within the guidelines of the Apprentice Program.

2. Apprentice electricians may only be utilized for routine maintenance tasks included but
not limited to traffic camera lens cleaning, filter cleaning and/or replacement, light post
inspection and repair, and other various duties associated with routine maintenance.

3. Apprentice electricians may not be utilized for any ITS controller cabinet maintenance or
repair. Apprentices are prohibited from performing any work of this nature unless under
direct supervision of a journeyman electrician.

4. Apprentice electricians will be allowed to respond to emergency calls to assist a
journeyman electrician when needed.

5. Apprentice electricians must be directly supervised at all times by a qualified vendor
representative.

6. The Department reserves the right to limit the number of apprentices used in execution
of this contract.

7



Various Routes

Section Dist 8 ITS 2021-1
Various Counties
Contract No. 76 M58

7. The Department reserves the right to restrict work performed for this contract by
apprentice electricians.

The APPRENTICE ELECTRICIAN shall furnish all labor, tools, equipment and other incidentals
necessary or convenient to the successful completion of work orders and the carrying out of all
duties and obligations imposed by the contract unless already provided by the JOURNEYMAN
ELECTRICIAN.

This work will be paid for as a part of the contract unit price per hour for APPRENTICE
ELECTRICIAN.

ITS EQUIPMENT CONTROL TECHNICIAN REMOTE SUPPORT

This work shall be eligible for payment only when it is not practical for labor to be performed
onsite, e.g. conference calls or network problems that are quickly addressed remotely. This unit
shall be eligible for payment only when a work order requesting remote support is specifically
approved by the Department via email. Labor will be measured to the nearest 0.25 hour for
each ITS EQUIPMENT CONTROL TECHNICIAN REMOTE SUPPORT approved for use on the
applicable work order with a maximum quantity of three hours per work order. Labor rates for
ITS EQUIPMENT CONTROL TECHNICIAN REMOTE SUPPORT shall be inclusive of but not
limited to all regular and premium time, insurance, benefits, overhead, and profit.

This work will be paid for as a part of the contract unit price per hour for ITS EQUIPMENT
CONTROL TECHNICIAN REMOTE SUPPORT.

PICK-UP TRUCK

The time allowed for the truck pay item included in this contract shall be the actual time the
truck(s) is onsite at the work location (while work is underway). Truck usage will be measured
to the nearest 0.25 hour for each PICK-UP TRUCK approved for use on the applicable work
order. Truck rates include (but are not limited to) the cost of fuel, oil, lubrication, supplies, small
tools, necessary attachments, repairs, overhaul and maintenance of any kind, depreciation,
storage, overhead, profits, insurance, and all incidentals.

This work will be paid for as a part of the contract unit price per hour for PICK-UP TRUCK.

ARROWBOARD (TRAILER MOUNTED)

The ARROWBOARD (TRAILER MOUNTED) shall meet the requirements of Articles 701.15(i)
and 1106.02. The time allowed for ARROWBOARD (TRAILER MOUNTED) shall be the actual
time the attenuator is in use at the work location. Labor will be measured to the nearest 0.25
hour for each ARROWBOARD (TRAILER MOUNTED) approved for use on the applicable work
order.

This work will be paid for as a part of the contract unit price per hour for ARROWBOARD
(TRAILER MOUNTED).
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RESPONSE TIME

The Department will define the expected response times at the time of issuing the work order
based on the following:

LEVEL 1 — Emergency Service Calls — Work crew/staff shall be at the location on the work order
or remotely logged in within one and one-half hours of notification during normal work hours and
within two hours of notification after normal work hours and complete work within 3 hours of
arrival. Normal work hours, for the purposes of this contract shall be hours during which the
Contractor is not required to pay overtime labor rates.

LEVEL 2 — Priority Non-Emergency Service Calls — respond within 24 hours of issuance,
complete work within 3 days.

LEVEL 3 — Routine Work Items — complete work within 30 days of the date work order was
issued.

It shall be the Contractor’s responsibility to promptly notify the Department, if for any reason, the
Contractor cannot meet either the response time established at the issuance of the work order,
or the response times established herein.

FAILURE TO MEET RESPONSE TIME/LIQUIDATED DAMAGES

Should the Contractor fail to respond and/or complete a work order on time, or such extended
time as may have been allowed by the Department, a monetary deduction will be applied to
monies due or that may become due the Contractor. The value of the monetary deduction will

be as follows:

For LEVEL 1 (Emergency Service Calls):

Work Order Amount Liquidated Damages for Each 15 Minutes*
From $0 to $500.00 $25.00
From $500.00 to $1000.00 $50.00
From $1000.00 and Over $100.00

*After applicable response time or completion time expires

For LEVEL 2 (Priority Non-Emergency Service Calls) and LEVEL 3 (Routine Work Items):

Work Order Amount Liquidated Damages for Each Day*
From $0 to $500.00 $250.00
From $500.00 to $1000.00 $500.00
From $1000.00 and Over $1000.00

*After applicable response time or completion time expires

For the purpose of calculating the LEVEL 2 and LEVEL 3 monetary deduction, a day shall be
any day or portion of, excluding the following:

A. When adverse weather at the field site prevents work on the controlling item of a work
order.
B. When conditions at the field site due to recent weather conditions prevent work on the
controlling item of a work order.
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C. When work on the controlling item has been suspended by an act or omission by the
Department or Engineer.

CONTROL OF WORK

The Department will conduct frequent inspections of the respective systems and installations to
determine if the servicing is being performed by the Contractor promptly and satisfactorily, and
in the manner specified in the contract.

The Department reserves the right to require the Contractor to remove any employee from
his/her assignment on the jobsite based upon carelessness, insubordination, incompetence,
inefficiency or any other condition deemed to be contrary to the best interest of the State of
lllinois.

The Department reserves the right to place maximum or minimum limits on the work force
and/or equipment utilized by the Contractor to execute a work order. The Contractor’s
employees shall be prepared to cooperate with such inspections and shall provide whatever
information is requested concerning the work in progress.

CONTRACTOR’S REPRESENTATIVE

The Contractor shall designate a service representative to serve as the key contact person for
the Department in the execution of this contract. The service representative shall monitor the
daily activities of the contract and be available to discuss and report to any problems that may
arise. The services of this person shall be included in the contract and no additional
compensation shall be allowed.

ELECTRONIC MAIL AND FACSIMILE MACHINE

The Contractor shall have electronic mail receiving and sending capabilities and a facsimile
(fax) machine available. The Department will utilize these communication mediums to reduce
errors in communications and to send/receive work orders, receive daily contract work activity
sheets, various drawings and estimate sheets as needed. This requirement shall be included in
the contact and no additional compensation shall be allowed.

WORK ITEMS

The Contractor will be responsible for performing typical work items as specified below. The
Contractor should expect to be routinely issued work orders for many of the work items
described below. The Contractor will be responsible for adhering response times when
performing these work items. The following list is not all-inclusive and its intent is only to give
the Contractor information as to what type of work they will be responsible for:

e Inspecting and cleaning surveillance camera installations.
¢ Cleaning a surveillance camera environmental enclosure and seals.
¢ Inspecting and cleaning video detector installations.
e Calibrating video detector camera installations.
¢ Inspecting and cleaning dynamic message sign installations.
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Washing, inspecting, and reinstalling the intake and exhaust filters in truss mounted
dynamic message signs.
Replacing the filters in truss mounted dynamic message signs.
Inspecting, cleaning and re-sealing controller cabinet installations.
Replacing existing controller cabinet locks with new controller cabinet locks.
Locating and marking the location of underground cables.
Resetting the power at existing controller cabinet installations.
Troubleshooting and repairing surveillance camera, video vehicle detector, micro loop
detector, fiber optic communication, radio communication, side-fire radar detector, and
dynamic message sign locations so they are back in normal operation and functioning to
the satisfaction of the Department’s designated Engineer.
All detectors, cameras, dynamic signs, and highway advisory radio system are controlled
by equipment in the Intelligent Transportation System (ITS) Equipment Room (Rm 120B)
or the Traffic Management Center (TMC) control room (Rm118). This equipment is used
to control CCTV surveillance cameras, collect vehicle detector data, provide
travel/congestion times to dynamic message signs and highway advisory radio system
manage and disseminate incidents/events and manage and disseminate DMS and
amber alerts after completion. Hardware includes several device inputs and outputs;
one video wall controller, one Highway Advisory Radio (HAR) server, one Wavetronix
Data Collector and Translator server, one internet work station, two streaming video to
web servers, one web server and application, ten Axis video servers, one 360
Surveillance Camerleon ITS server, Cornet and Impath video encoders, Cornet and
Impath video decoders, twelve 40" LCD monitors in addition to seven Windows 7 client
workstation pc’'s with LCD monitors, one Tyco Video Recorder, two Raritan
Keyboard/Video/Mouse switches, a minimum of 17 Cisco WS-C2955S-12, 2 Cisco WS-
C3550-12G, 11 Cisco WS-3750-12S, 9 Cisco WS-CE500G — 12TC, 10 Cisco IE3000,
Ethernet switches and all ancillary equipment including GBIC and SFP modules, and
Click 301 serial to Ethernet converters and Wavetronic Click 200/202 surge
protectors/power supplies.

The Contractor may be asked to service or enhance the functionality of any ITS
equipment.

ITS CONTROL EQUIPMENT VENDOR QUALIFICATIONS

Minimum requirements include response times as listed, 24/7 on-call service capability, on-line
monitoring and intervention capabilities, experience in programming using the existing software,
ongoing experience with the hardware of the typed installed, and qualified ongoing experience
with the software of the type installed. At the Pre-Construction meeting, the contractor shall
submit for approval, to the District 8 Intelligent Transportation Engineer or designee, a qualified
representative to perform systems support and maintenance of the ITS Control Equipment. The
Vendor shall meet the following requirements:

Have experience in data acquisition, specifically (Wavetronic Data Collector, Microsoft
Windows server 2005/2008, Cameleon ITS version 2012).
Have experience in the software environment similar to that of TMC.
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e Have 3 continuous years of maintenance and support of similar systems in size and
Microsoft environments.

Have working knowledge of the Cisco Command language and CNA software and have
experience in multicast routing. The Vendor shall submit, to the Engineer, resumes of the
qualified personnel listed to work on the ITS control equipment. Resumes shall list pervious
projects and specific duties/responsibilities the individuals were responsible for as part of the
project. The list shall include the projects’ contact person, organization, title and current phone
or e-mail information. The resumes shall be submitted at the Pre-Construction meeting.

KNOCKDOWN DEBRIS

The debris from damaged ITS equipment such as cameras, detection devices, and Dynamic
Message Signs (DMS) shall remain the property of the Department. The Contractor shall
transport knockdown debris to the Department’s facility at 9601 ST. CLAIR AVE, FAIRVIEW
HEIGHTS, IL. This debris can be delivered after each knockdown repair or held at the
Contractor’s shop and delivered periodically to the Department’s facility. The Contractor should
notify the Department when knockdown debris is to be delivered so personnel will be available
to direct unloading.

Concrete rubble, broken glass and other debris of this type shall be disposed of by the
contractor at an approved site off of the State right-of-way.

This requirement shall be considered included with the contract and no additional compensation
shall be allowed.

KNOCKDOWN DOCUMENTATION

The Contractor shall provide the Department with photographs of all on site knockdown debris
to document the damage for third party claims. The photographs may be Polaroid-type instant
pictures or digital images and should have the number of views necessary to properly detail the
motorist caused damage. Three or more photographs are required for adequate
documentation. Identifying information should be included in the photographs as much as
possible.

This requirement shall be considered included with this contract and no additional compensation
shall be allowed.

TEST EQUIPMENT

The Contractor shall provide all of its own testing instruments, as required, to service the
facilities of the Department.

The Contractor shall use the established procedures as defined by the manufacturer or
standard practice to determine the integrity of equipment. The Department shall be provided
with the testing procedures used upon request.

All required test equipment shall be included in the contract and no additional compensation will
be allowed.
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NUMBERING SYSTEM

The Contractor shall use the Department’s Intelligent Transportation Systems numbering
system on all reports, correspondence and billing invoices.

WHERE SERVICES ARE TO BE PERFORMED

Services may be performed at (but not limited to) the following locations:

Surveillance Cameras

Numerical Location Textural Locations

PSBC00.3A.01C I-55/64 @ MP 0.3 (PSB)
IL300.1A.02C IL 3 @ 8th St.

PSBC00.9A.03C I-55/64 @ MP 0.9 (Tudor Ave.)
MLKB00.7A.04C MLK Bridge
PSBC02.4A.05C I-55/64 @ MP 2.4 (3rd. St.)
006402.8A.06C I-55/64 @ MP 2.8 (Merge)
006403.9A.07C I-64 @ MP 2.9 (15th) (Old 10th/MP 3.1)
006404.5A.08C I-64 @ MP 4.5 (25th St.)
006405.6A.09C I-64 @ MP 5.6 (E of 25th St.)
025520.2A.10C I-64 @ 1-255
557003.8A.19C I-55/70 @ MP 3.8 (IL 203)
557005.9A.20C I-55/70 @ MP 5.9 (W of IL 111)
557007.0A.21C I-55/70 @ MP 7.0 (E of IL 111)
557008.8A.22C I-55/70 @ MP 8.8 (Fairmont Ave.)
025524.7A.23C I-55/70 @ 1-255
027001.0A.24C 1-270 @ MP 1.0
027002.0A.25C 1-270 @ MP 2.0
027002.4A.26C [-270 @ MP 2.4 (IL 3)
027003.2A.27C [-270 @ MP 3.2 (St. Thomas)
027004.5A.28C [-270 @ MP 4.5 (IL 203)
027005.9A.29C I-270 @ MP 5.9 (IL 111)
557012.7A.30C I-55/70 @ MP 12.7
025530.9A.30C I-270 @ 1-255
557013.4A.33C I-55/70 @ MP 13.4
557014.6A.34C I-55/70 @ MP 14.6
557015.9A.35C I-55/70 @ MP 15.9
025516.8A.37C I-255 @ MP 16.8 (IL 15)
025504.4A.38C I-255 @ MP 4.4 (JB Bridge)
557008.0A.39C I-55/70 @ MP 8.0
557005.2A.40C I-55/70 @ MP 5.2 (Landfill)
557003.2A.41C I-55/70 @ MP 3.2 (Exchange)
PSBC01.7A.42C I-55/64 @ MP 1.7
006406.3A.43C I-64 @ MP 6.3
025522.0A.44C I-255 @ MP 22.0
025523.5A.45C I-255 @ MP 23.5 (Collinsville Rd)
557010.3A.46C I-55/70 @ MP 10.3 (W of IL 157)
025525.6A.47C [-255 @ MP 25.6 (Horseshoe Lk Rd)
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025526.6A.48C I-255 @ MP 26.6
025527.6A.49C I-255 @ MP 27.6
025528.4A.50C [-255 @ MP 28.4
025529.3A.51C I-255 @ MP 29.3
557012.3A.52C I-55/70 @ MP 12.3 (DMS)
027000.5A.52C I-270 @ MP 0.5
006700.0A.53C Clark Bridge North End
006700.0A.54C Clark Bridge South End

007001.4A.55C

I-70 @ MP 1.4 (Industrial Drive)

007001.9A.56C

1-70 @ MP 1.9 (IL 3)

XXXXXX.XX.57C McKinley Bridge

XXXXXX.XX.58C McKinley Bridge
PSBC00.4A.59C I-55/64 @ MP 0.4 (PSB)
025504.2A.62C [-255 @ MP 4.2 (JB Bridge)
557017.0A.36C [-55/70 @ MP 17.0

557017.6A.37C

[-55/70 @ MP 17.6

557019.1A.38C

[-55/70 @ MP 19.1

557019.7A.39C

1-55/70 @ MP 19.7

557022.0A.60C I-55 @ MP 22.0
XXXXXX.XX.14C East Hallway
XXXXXX.XX.13C Entrance to TMC

027009.0A.63C -270 @ MP 9.0

027009.0A.64C -270 @ MP 9.9

027009.0A.65C [-270 @ MP 10.8

027009.0A.66C [-270 @ MP 12.0

027009.0A.67C -270 @ MP 12.6

Dynamic Message Signs (DMS)

Numerical Location

Textual Location

006410.8W.01S
557012.3W.02S
027008.4W.03S
PSBC01.4E.04S
005522.0S.05S

007016.7W.06S
006404.8W.07S
557005.3W.08S
007000.9E.09S

WB I-64 BETWEEN IL 157 AND IL 159

WB 1-55/70 BETWEEN IL 157 AND IL 162

WB 1-270 JUST WEST OF IL 159

EB 1-55/70/64 1 Ml EAST OF PSB

SB 1-55 JUST SOUTH OF IL 143

WB I-70 EAST OF |-55

I-64 WB EAST OF 25TH STREET

WB 1-55/70 BEWEEN IL 111 AND IL 203

EB I-70 JUST EAST OF STAN MUSIAL BRIDGE

Video Detectors

Numerical Location

Textual Location

PSBC00.3W.01D
PSBC00.3E.02D
PSBC00.9W.03D
PSBC00.9W.04D
PSBCO00.9E.05D
PSBCO00.9E.09D
PSBC01.5W.06D

[-55/70/64 AT POPLAR STREET BRIDGE

[-55/70/64 AT POPLAR STREET BRIDGE

[-565/70/64 AT 13TH AND TUDOR AVENUE RAMP
[-55/70/64 AT 13TH AND TUDOR AVENUE RAMP
[-55/70/64 AT 13TH AND TUDOR AVENUE RAMP
[-55/70/64 AT 13TH AND TUDOR AVENUE RAMP
[-55/70/64 JUST EAST OF 13TH AND TUDOR AVE RAMP
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Side-fire Microwave Radar Detectors

Numerical Location

Textual Location

MLKBO00.7A.04R
006403.1A.16R
006404.5A.17R
006405.6A.18R
006406.3A.19R
557003.2A.23R
557003.8A.24R
PSBC02.4W.25R
PSBC02.4E.25R
557005.2W.26R
557010.3A.31R
557012.3A.32R
557012.7S.33R
557013.4S.34R
557013.9S.35R
557014.6N.36R
557015.2N.37R
557015.9N.38R
557017.0N.39R
557017.6N.40R
025520.2A.43R
025522.0A.44R
025523.5A.45R
025524.7A.46R
025525.6A.47R
025526.6A.48R
025527.6A.49R
025528.4A.50R
025529.3A.51R
025530.9A.52R
027000.5A.62R
027001.1A.64R
027001.7A.66R
027002.4A.67R
027003.2A.69R
027004.5A.70R
027005.9A.71R
027007.4A.73R
027008.4A.74R
027004.1A.75R
006408.2A.81R
006409.5A.82R
006410.8A.84R
MLKBO00.3A.91R
557018.6N.92R
557019.1S.93R
005519.7N.94R
025504.2A.95R

MARTIN LUTHER KING BRIDGE
[-64 AT 10TH STREET

[-64 AT 25TH STREET

[-64 JUST WEST OF IL 111

I-64 AT MILE POST 6.3

[-55/70 AT EXCHANGE

[-55/70 at IL 203

[-55/70/64 AT 3RD ST
[-55/70/64 AT 3RD ST

[-55/70 AT MILE POST 5.2
[-565/70 JUST EAST OF 1-255
[-565/70 1 MI N OF IL 157
[-55/70 AT MILE POST 12.7
[-55/70 AT MILE POST 13.4
[-55/70 AT MILE POST 13.9
[-55/70 AT MILE POST 14.6
[-65/70 AT MILE POST 15.2
[-65/70 AT MILE POST 15.9
[-565/70 AT MILE POST 17.0 (US 40)
[-65/70 AT MILE POST 17.6
[-64 AT 1-255

[-255 AT MILE POST 22.0

[-2565 AT COLLINSVILLE RD
[-255 AT I-55/70 INTERCHANGE
[-255 AT HORSESHOE LK RD
[-255 AT MILE POST 26.6
[-255 AT MILE POST 27.6
[-255 AT MILE POST 28.4
[-255 AT MILE POST 29.3

[-255 AT 1-270

[-270 AT MILE POST 0.5

[-270 AT MILE POST 1.1

[-270 AT MILE POST 1.7

[-270 AT IL 3

[-270 AT ST. THOMAS ROAD
[-270 AT IL 203

[-270 AT IL 111

[-270 AT [-255

[-270 AT MILE POST 8.4

[-270 WEST OF IL 203

[-64 AT MILE POST 8.2

[-64 AT MILE POST 9.5

[-64 AT MILE POST 10.8 (DMS)
MARTIN LUTHER KING BRIDGE
[-55/70 AT MILE POST 18.6
[-55/70 AT MILE POST 19.1
[-55 AT MILE POST 19.7

[-255 AT MILE POST 4.2
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025504.8A.96R -255 AT MILE POST 4.8
025505.8A.97R 1-255 AT MILE POST 5.8
025507.1A.98R -255 AT MILE POST 7.1
Microloop Radar Detectors

Numerical Location Textual Location
557009.1A.30D(WB) -55/70 AT FAIRMONT LANE
557009.1A.30D(EB) -55/70 AT FAIRMONT LANE
557008.0A.29D(WB) I-55/70 AT MILEPOST 8
557008.0A.29D(EB) -55/70 AT MILEPOST 8
557007.0A.28D(WB) -55/70 JUST EAST OF IL 111
557007.0A.28D(EB) 1-55/70 JUST EAST OF IL 111
557005.9A.27D(WB) -55/70 JUST WEST OF IL 111
557005.9A.27D(EB) -55/70 JUST WEST OF IL 111

FIELD EQUIPMENT NUMBERING SYSTEM
EXAMPLE: 006402.8W.11D

006402.8W.11D Designates highway where field equipment is located
006402.8W.11D Designates mile marker where field equipment is located
006402.8W.11D Designates direction of traffic video detector is monitoring or direction of
traffic viewing dynamic message sign
006402.8W.11D Number assigned to field equipment
006402.8W.11D D = Video Detector
S = Dynamic Message Sign
R= Microwave Radar Vehicle Detector
C = P/T/Z Surveillance Camera

PSBC - Poplar Street Bridge Complex (where Interstates 55/70/64 merge before crossing over Miss.
River)

MLKB - Martin Luther King Bridge

IL3 - IL 3 Ramp onto Poplar Street Complex Bridge

ITS EQUIPMENT CONTROL TECHNICIAN

This unit shall be eligible for payment only when labor is performed onsite at appropriate work
location. Labor will be measured to the nearest 0.25 hour for each ITS EQUIPMENT
CONTROL TECHNICIAN approved for use on the applicable work order. Labor rates for ITS
EQUIPMENT CONTROL TECHNICIAN shall be inclusive of (but not limited to) all regular and
premium time, insurance, benefits, overhead, and profit.

The ITS EQUIPMENT CONTROL TECHNICIAN shall furnish all labor, tools, equipment and
other incidentals necessary or convenient to the successful completion of work orders and the
carrying out of all duties and obligations imposed by the contract. Also, the ITS EQUIPMENT
CONTROL TECHNICIAN shall be required to carry a cellular telephone to facilitate
communications with work crews and to verify operation conditions of essential Intelligent
Transportations System facilities. The Department reserves the rights to use the cellular
telephone to contact the ITS EQUIPMENT CONTROL TECHNICIAN for his or her location and
to request a report on the status of a work order. No additional compensation for cellular
telephone expenses will be allowed.

This work will be paid for as a part of the contract unit price per hour for ITS EQUIPMENT
CONTROL TECHNICIAN.
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COMPENSABLE DELAY COSTS (BDE)
Effective: June 2, 2017 Revised: April 1, 2019
Revise Article 107.40(b) of the Standard Specifications to read:

“(b) Compensation. Compensation will not be allowed for delays, inconveniences, or
damages sustained by the Contractor from conflicts with facilities not meeting the above
definition; or if a conflict with a utility in an unanticipated location does not cause a
shutdown of the work or a documentable reduction in the rate of progress exceeding the
limits set herein. The provisions of Article 104.03 notwithstanding, compensation for
delays caused by a utility in an unanticipated location will be paid according to the
provisions of this Article governing minor and major delays or reduced rate of production
which are defined as follows.

(1) Minor Delay. A minor delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two hours, but not to
exceed two weeks.

(2) Major Delay. A major delay occurs when the work in conflict with the utility in an
unanticipated location is completely stopped for more than two weeks.

(3) Reduced Rate of Production Delay. A reduced rate of production delay occurs when
the rate of production on the work in conflict with the utility in an unanticipated
location decreases by more than 25 percent and lasts longer than seven calendar
days.”

Revise Article 107.40(c) of the Standard Specifications to read:

“(c) Payment. Payment for Minor, Major, and Reduced Rate of Production Delays will be
made as follows.

(1) Minor Delay. Labor idled which cannot be used on other work will be paid for
according to Article 109.04(b)(1) and (2) for the time between start of the delay and
the minimum remaining hours in the work shift required by the prevailing practice in
the area.

Equipment idled which cannot be used on other work, and which is authorized to
standby on the project site by the Engineer, will be paid for according to
Article 109.04(b)(4).

(2) Major Delay. Labor will be the same as for a minor delay.

Equipment will be the same as for a minor delay, except Contractor-owned
equipment will be limited to two weeks plus the cost of move-out to either the
Contractor’s yard or another job and the cost to re-mobilize, whichever is less.
Rental equipment may be paid for longer than two weeks provided the Contractor
presents adequate support to the Department (including lease agreement) to show
retaining equipment on the job is the most economical course to follow and in the
public interest.
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(3) Reduced Rate of Production Delay. The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead,
and extended traffic control will be determined according to Article 109.13.”

Revise Article 108.04(b) of the Standard Specifications to read:
“(b) No working day will be charged under the following conditions.
(1) When adverse weather prevents work on the controlling item.
(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read:

“(f) Basis of Payment. After resolution of a claim in favor of the Contractor, any adjustment
in time required for the work will be made according to Section 108. Any adjustment in
the costs to be paid will be made for direct labor, direct materials, direct equipment,
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the
resolution. Adjustments in costs will not be made for interest charges, loss of anticipated
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead
other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses
and other consequential indirect costs regardless of method of calculation.

The above Basis of Payment is an essential element of the contract and the claim cost
recovery of the Contractor shall be so limited.”
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Add the following to Section 109 of the Standard Specifications.

“109.13 Payment for Contract Delay. Compensation for escalated material costs,
escalated labor costs, extended project overhead, and extended traffic control will be allowed
when such costs result from a delay meeting the criteria in the following table.

Contract Type Cause of Delay Length of Delay

Working Davs Article 108.04(b)(3) or | No working days have been charged for two
9 Pays | Article 108.04(b)(4) consecutive weeks.
. . The Contractor has been granted a minimum
Completion Art!cle 108.08(b)(1) or two week extension of contract time, according
Date Article 108.08(b)(7) to Article 108.08

Payment for each of the various costs will be according to the following.

(a) Escalated Material and/or Labor Costs. When the delay causes work, which would have
otherwise been completed, to be done after material and/or labor costs have increased,
such increases will be paid. Payment for escalated material costs will be limited to the
increased costs substantiated by documentation furnished by the Contractor. Payment
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2),
except the 35 percent and 10 percent additives will not be permitted.

(b) Extended Project Overhead. For the duration of the delay, payment for extended project
overhead will be paid as follows.

(1) Direct Jobsite and Offsite Overhead. Payment for documented direct jobsite
overhead and documented direct offsite overhead, including onsite supervisory and
administrative personnel, will be allowed according to the following table.

Original Contract Supervisory and Administrative
Amount Personnel
Up to $5,000,000 One Project Superintendent
One Project Manager,
Over $ 5,000,000 - | One Project Superintendent or
up to $25,000,000 Engineer, and
One Clerk
One Project Manager,
Over $25,000,000 - | One Project Superintendent,
up to $50,000,000 One Engineer, and
One Clerk
One Project Manager,
Over $50,000,000 'I(;wo Project ' Superintendents,
ne Engineer, and
One Clerk

(2) Home Office and Unabsorbed Overhead. Payment for home office and unabsorbed
overhead will be calculated as 8 percent of the total delay cost.
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(c) Extended Traffic Control. Traffic control required for an extended period of time due to
the delay will be paid for according to Article 109.04.

When an extended traffic control adjustment is paid under this provision, an adjusted unit
price as provided for in Article 701.20(a) for increase or decrease in the value of work by
more than ten percent will not be paid.

Upon payment for a contract delay under this provision, the Contractor shall assign
subrogation rights to the Department for the Department’s efforts of recovery from any other
party for monies paid by the Department as a result of any claim under this provision. The
Contractor shall fully cooperate with the Department in its efforts to recover from another party
any money paid to the Contractor for delay damages under this provision.”

CONSTRUCTION AIR QUALITY - DIESEL RETROFIT (BDE)
Effective: June 1, 2010 Revised: November 1, 2014

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices. The term “equipment’ refers to
diesel fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of
seven calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted using the phased in approach shown below. Equipment that is of a model year
older than the year given for that equipment’s respective horsepower range shall be retrofitted:

Effective Dates Horsepower Range Model Year
June 1, 2010 ¥ 600-749 2002
750 and up 2006
June 1, 2011 % 100-299 2003
300-599 2001
600-749 2002
750 and up 2006
June 1, 2012 % 50-99 2004
100-299 2003
300-599 2001
600-749 2002
750 and up 2006

1/ Effective dates apply to Contractor diesel powered off-road equipment assigned to the
contract.

2/ Effective dates apply to Contractor and subcontractor diesel powered off-road
equipment assigned to the contract.
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The retrofit emission control devices shall achieve a minimum PM emission reduction of 50
percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (http://www.epa.gov/cleandiesel/verification/verif-list.htm),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.ntm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations
are exempt from installing retrofit emission control devices if such devices adversely affect
equipment operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by
the Department if documentation is provided showing good faith efforts were made by the
Contractor to retrofit the equipment.

Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company
name; and (2) the emission control devices make, model, USEPA or CARB verification number,
or performance certification from the retrofit device manufacturer. Equipment reported as fitted
with emissions control devices shall be made available to the Engineer for visual inspection of
the device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite. The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of
this special provision, the Engineer will issue the Contractor a diesel retrofit deficiency
deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission
control devices shall be considered as included in the contract unit prices bid for the various
items of work involved and no additional compensation will be allowed. The Contractor's
compliance with this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to
exist. The calendar day(s) will begin when the time period for correction is exceeded and end
with the Engineer's written acceptance of the correction. The daily monetary deduction will be
$1,000.00 for each deficiency identified.
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The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)
Effective: September 1, 2000 Revised: March 2, 2019

FEDERAL OBLIGATION. The Department of Transportation, as a recipient of federal financial
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination
in the award and administration of contracts. Consequently, the federal regulatory provisions of
49 CFR Part 26 apply to this contract concerning the utilization of disadvantaged business
enterprises. For the purposes of this Special Provision, a disadvantaged business enterprise
(DBE) means a business certified by the Department in accordance with the requirements of
49 CFR Part 26 and listed in the lllinois Unified Certification Program (IL UCP) DBE Directory.

STATE OBLIGATION. This Special Provision will also be used by the Department to satisfy the
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities
Act, 30 ILCS 575. When this Special Provision is used to satisfy state law requirements on
100 percent state-funded contracts, the federal government has no involvement in such
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this
Special Provision by the Department on those contracts. DBE participation on 100 percent
state-funded contracts will not be credited toward fulfilling the Department’s annual overall DBE
goal required by the US Department of Transportation to comply with the federal DBE program
requirements.

CONTRACTOR ASSURANCE. The Contractor makes the following assurance and agrees to
include the assurance in each subcontract the Contractor signs with a subcontractor.

The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The Contractor shall carry
out applicable requirements of 49 CFR Part 26 in the award and administration of contracts
funded in whole or in part with federal or state funds. Failure by the Contractor to carry out
these requirements is a material breach of this contract, which may result in the termination
of this contract or such other remedy as the recipient deems appropriate, which may
include, but is not limited to:

(a) Withholding progress payments;
(b) Assessing sanctions;
(c) Liquidated damages; and/or

(d) Disqualifying the Contractor from future bidding as non-responsible.
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OVERALL GOAL SET FOR THE DEPARTMENT. As a requirement of compliance with 49 CFR
Part 26, the Department has set an overall goal for DBE participation in its federally assisted
contracts. That goal applies to all federal-aid funds the Department will expend in its federally
assisted contracts for the subject reporting fiscal year. The Department is required to make a
good faith effort to achieve the overall goal. The dollar amount paid to all approved DBE
companies performing work called for in this contract is eligible to be credited toward fulfillment
of the Department’s overall goal.

CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR. This contract includes a
specific DBE utilization goal established by the Department. The goal has been included
because the Department has determined the work of this contract has subcontracting
opportunities that may be suitable for performance by DBE companies. The determination is
based on an assessment of the type of work, the location of the work, and the availability of
DBE companies to do a part of the work. The assessment indicates, in the absence of unlawful
discrimination and in an arena of fair and open competition, DBE companies can be expected to
perform 0.00% of the work. This percentage is set as the DBE participation goal for this
contract. Consequently, in addition to the other award criteria established for this contract, the
Department will only award this contract to a bidder who makes a good faith effort to meet this
goal of DBE participation in the performance of the work. A bidder makes a good faith effort for
award consideration if either of the following is done in accordance with the procedures set for
in this Special Provision:

(a) The bidder documents enough DBE participation has been obtained to meet the goal or,

(b) The bidder documents a good faith effort has been made to meet the goal, even though
the effort did not succeed in obtaining enough DBE participation to meet the goal.

DBE LOCATOR REFERENCES. Bidders shall consult the IL UCP DBE Directory as a
reference source for DBE-certified companies. In addition, the Department maintains a letting
and item specific DBE locator information system whereby DBE companies can register their
interest in providing quotes on particular bid items advertised for letting. Information concerning
DBE companies willing to quote work for particular contracts may be obtained by contacting the
Department’s Bureau of Small Business Enterprises at telephone number (217) 785-4611, or by
visiting the Department’s website at:
http://www.idot.illinois.gov/doing-business/certifications/disadvantaged-business-enterprise-
certification/il-ucp-directory/index.

BIDDING PROCEDURES. Compliance with this Special Provision is a material bidding
requirement and failure of the bidder to comply will render the bid not responsive.

The bidder shall submit a DBE Utilization Plan (form SBE 2026), and a DBE Participation
Statement (form SBE 2025) for each DBE company proposed for the performance of work to
achieve the contract goal, with the bid. If the Utilization Plan indicates the contract goal will not
be met, documentation of good faith efforts shall also be submitted. The documentation of good
faith efforts must include copies of each DBE and non-DBE subcontractor quote submitted to
the bidder when a non-DBE subcontractor is selected over a DBE for work on the contract. The
required forms and documentation must be submitted as a single .pdf file using the “Integrated
Contractor Exchange (iCX)” application within the Department’s “EBids System”.
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The Department will not accept a Utilization Plan if it does not meet the bidding procedures set
forth herein and the bid will be declared not responsive. In the event the bid is declared not
responsive, the Department may elect to cause the forfeiture of the penal sum of the bidder’s
proposal guaranty and may deny authorization to bid the project if re-advertised for bids.

GOOD FAITH EFFORT PROCEDURES. The contract will not be awarded until the Utilization
Plan is approved. All information submitted by the bidder must be complete, accurate and
adequately document enough DBE participation has been obtained or document the good faith
efforts of the bidder, in the event enough DBE participation has not been obtained, before the
Department will commit to the performance of the contract by the bidder. The Utilization Plan
will be approved by the Department if the Utilization Plan documents sufficient commercially
useful DBE work to meet the contract goal or the bidder submits sufficient documentation of a
good faith effort to meet the contract goal pursuant to 49 CFR Part 26, Appendix A. This means
the bidder must show that all necessary and reasonable steps were taken to achieve the
contract goal. Necessary and reasonable steps are those which, by their scope, intensity and
appropriateness to the objective, could reasonably be expected to obtain sufficient DBE
participation, even if they were not successful. The Department will consider the quality,
quantity, and intensity of the kinds of efforts the bidder has made. Mere pro forma efforts, in
other words efforts done as a matter of form, are not good faith efforts; rather, the bidder is
expected to have taken genuine efforts that would be reasonably expected of a bidder actively
and aggressively trying to obtain DBE participation sufficient to meet the contract goal.

(a) The following is a list of types of action that the Department will consider as part of the
evaluation of the bidder’s good faith efforts to obtain participation. These listed factors
are not intended to be a mandatory checklist and are not intended to be exhaustive.
Other factors or efforts brought to the attention of the Department may be relevant in
appropriate cases and will be considered by the Department.

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising and/or written notices) the interest of all certified DBE
companies that have the capability to perform the work of the contract. The bidder
must solicit this interest within sufficient time to allow the DBE companies to respond
to the solicitation. The bidder must determine with certainty if the DBE companies
are interested by taking appropriate steps to follow up initial solicitations.

(2) Selecting portions of the work to be performed by DBE companies in order to
increase the likelihood that the DBE goals will be achieved. This includes, where
appropriate, breaking out contract work items into economically feasible units to
facilitate DBE participation, even when the Contractor might otherwise prefer to
perform these work items with its own forces.

(3) Providing interested DBE companies with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

(4) a. Negotiating in good faith with interested DBE companies. It is the bidder's
responsibility to make a portion of the work available to DBE subcontractors and
suppliers and to select those portions of the work or material needs consistent
with the available DBE subcontractors and suppliers, so as to facilitate DBE
participation. Evidence of such negotiation includes the names, addresses, and
telephone numbers of DBE companies that were considered; a description of the
information provided regarding the plans and specifications for the work selected
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for subcontracting; and evidence as to why additional agreements could not be
reached for DBE companies to perform the work.

b. A bidder using good business judgment would consider a number of factors in
negotiating with subcontractors, including DBE subcontractors, and would take a
firm’s price and capabilities as well as contract goals into consideration.
However, the fact that there may be some additional costs involved in finding and
using DBE companies is not in itself sufficient reason for a bidder’s failure to
meet the contract DBE goal, as long as such costs are reasonable. Also the
ability or desire of a bidder to perform the work of a contract with its own
organization does not relieve the bidder of the responsibility to make good faith
efforts. Bidders are not, however, required to accept higher quotes from DBE
companies if the price difference is excessive or unreasonable. In accordance
with the above Bidding Procedures, the documentation of good faith efforts must
include copies of each DBE and non-DBE subcontractor quote submitted to the
bidder when a non-DBE subcontractor was selected over a DBE for work on the
contract.

(5) Not rejecting DBE companies as being unqualified without sound reasons based on
a thorough investigation of their capabilities. The bidder's standing within its
industry, membership in specific groups, organizations, or associations and political
or social affiliations (for example union vs. non-union employee status) are not
legitimate causes for the rejection or non-solicitation of bids in the bidder’s efforts to
meet the project goal.

(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of
credit, or insurance as required by the recipient or Contractor.

(7) Making efforts to assist interested DBE companies in obtaining necessary
equipment, supplies, materials, or related assistance or services.

(8) Effectively using the services of available minority/women community organizations;
minority/women contractors’ groups; local, state, and federal minority/women
business assistance offices; and other organizations as allowed on a case-by-case
basis to provide assistance in the recruitment and placement of DBE companies.

(b) If the Department determines the bidder has made a good faith effort to secure the work
commitment of DBE companies to meet the contract goal, the Department will award the
contract provided it is otherwise eligible for award. If the Department determines the
bidder has failed to meet the requirements of this Special Provision or that a good faith
effort has not been made, the Department will notify the responsible company official
designated in the Utilization Plan that the bid is not responsive. The notification will also
include a statement of reasons for the adverse determination. If the Utilization Plan is
not approved because it is deficient as a technical matter, unless waived by the
Department, the bidder will be notified and will be allowed no more than a five calendar
day period to cure the deficiency.

(c) The bidder may request administrative reconsideration of an adverse determination by
emailing the Department at “DOT.DBE.UP@illinois.gov” within the five calendar days
after the receipt of the notification of the determination. The determination shall become
final if a request is not made on or before the fifth calendar day. A request may provide
additional written documentation or argument concerning the issues raised in the
determination statement of reasons, provided the documentation and arguments
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address efforts made prior to submitting the bid. The request will be reviewed by the
Department’s Reconsideration Officer. The Reconsideration Officer will extend an
opportunity to the bidder to meet in person to consider all issues of documentation and
whether the bidder made a good faith effort to meet the goal. After the review by the
Reconsideration Officer, the bidder will be sent a written decision within ten working
days after receipt of the request for reconsideration, explaining the basis for finding that
the bidder did or did not meet the goal or make adequate good faith efforts to do so. A
final decision by the Reconsideration Officer that a good faith effort was made shall
approve the Utilization Plan submitted by the bidder and shall clear the contract for
award. A final decision that a good faith effort was not made shall render the bid not
responsive.

CALCULATING DBE PARTICIPATION. The Utilization Plan values represent work anticipated
to be performed and paid for upon satisfactory completion. The Department is only able to
count toward the achievement of the overall goal and the contract goal the value of payments
made for the work actually performed by DBE companies. In addition, a DBE must perform a
commercially useful function on the contract to be counted. A commercially useful function is
generally performed when the DBE is responsible for the work and is carrying out its
responsibilities by actually performing, managing, and supervising the work involved. The
Department and Contractor are governed by the provisions of 49 CFR Part 26.55(c) on
questions of commercially useful functions as it affects the work. Specific counting guidelines
are provided in 49 CFR Part 26.55, the provisions of which govern over the summary contained
herein.

(a) DBE as the Contractor: 100 percent goal credit for that portion of the work performed by
the DBE’s own forces, including the cost of materials and supplies. Work that a DBE
subcontracts to a non-DBE does not count toward the DBE goals.

(b) DBE as a joint venture Contractor: 100 percent goal credit for that portion of the total
dollar value of the contract equal to the distinct, clearly defined portion of the work
performed by the DBE’s own forces.

(c) DBE as a subcontractor: 100 percent goal credit for the work of the subcontract
performed by the DBE’s own forces, including the cost of materials and supplies,
excluding the purchase of materials and supplies or the lease of equipment by the DBE
subcontractor from the Contractor or its affiliates. Work that a DBE subcontractor in turn
subcontracts to a non-DBE does not count toward the DBE goal.

(d) DBE as a trucker: 100 percent goal credit for trucking participation provided the DBE is
responsible for the management and supervision of the entire trucking operation for
which it is responsible. At least one truck owned, operated, licensed, and insured by the
DBE must be used on the contract. Credit will be given for the following:

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who
is certified as a DBE. The DBE who leases trucks from another DBE receives credit
for the total value of the transportation services the lessee DBE provides on the
contract.

(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-

operator. The DBE who leases trucks from a non-DBE is entitled to credit only for
the fee or commission is receives as a result of the lease arrangement.
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(e) DBE as a material supplier:

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE
regular dealer.

(2) 100 percent goal credit for the cost of materials of supplies obtained from a DBE
manufacturer.

(3) 100 percent credit for the value of reasonable fees and commissions for the
procurement of materials and supplies if not a DBE regular dealer or DBE
manufacturer.

CONTRACT COMPLIANCE. Compliance with this Special Provision is an essential part of the
contract. The Department is prohibited by federal regulations from crediting the participation of
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall
goal until the amount to be applied toward the goals has been paid to the DBE. The following
administrative procedures and remedies govern the compliance by the Contractor with the
contractual obligations established by the Utilization Plan. After approval of the Utilization Plan
and award of the contract, the Utilization Plan and individual DBE Participation Statements
become part of the contract. If the Contractor did not succeed in obtaining enough DBE
participation to achieve the advertised contract goal, and the Utilization Plan was approved and
contract awarded based upon a determination of good faith, the total dollar value of DBE work
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall
become the amended contract goal. All work indicated for performance by an approved DBE
shall be performed, managed, and supervised by the DBE executing the DBE Participation
Commitment Statement.

(@) NO AMENDMENT. No amendment to the Utilization Plan may be made without prior
written approval from the Department's Bureau of Small Business Enterprises. All
requests for amendment to the Utilization Plan shall be emailed to the Department at
DOT.DBE.UP@illinois.gov.

(b) CHANGES TO WORK. Any deviation from the DBE condition-of-award or contract
plans, specifications, or special provisions must be approved, in writing, by the
Department as provided elsewhere in the Contract. The Contractor shall notify affected
DBEs in writing of any changes in the scope of work which result in a reduction in the
dollar amount condition-of-award to the contract. Where the revision includes work
committed to a new DBE subcontractor, not previously involved in the project, then a
Request for Approval of Subcontractor, Department form BC 260A or AER 260A, must
be signed and submitted. If the commitment of work is in the form of additional tasks
assigned to an existing subcontract, a new Request for Approval of Subcontractor will
not be required. However, the Contractor must document efforts to assure the existing
DBE subcontractor is capable of performing the additional work and has agreed in
writing to the change.

(c) SUBCONTRACT. The Contractor must provide copies of DBE subcontracts to the
Department upon request. Subcontractors shall ensure that all lower tier subcontracts or
agreements with DBEs to supply labor or materials be performed in accordance with this
Special Provision.
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(d) ALTERNATIVE WORK METHODS. In addition to the above requirements for reductions
in the condition of award, additional requirements apply to the two cases of Contractor-
initiated work substitution proposals. Where the contract allows alternate work methods
which serve to delete or create underruns in condition of award DBE work, and the
Contractor selects that alternate method or, where the Contractor proposes a substitute
work method or material that serves to diminish or delete work committed to a DBE and
replace it with other work, then the Contractor must demonstrate one of the following:

(1) The replacement work will be performed by the same DBE (as long as the DBE is
certified in the respective item of work) in a modification of the condition of award; or

(2) The DBE is aware its work will be deleted or will experience underruns and has
agreed in writing to the change. If this occurs, the Contractor shall substitute other
work of equivalent value to a certified DBE or provide documentation of good faith
efforts to do so; or

(3) The DBE is not capable of performing the replacement work or has declined to
perform the work at a reasonable competitive price. If this occurs, the Contractor
shall substitute other work of equivalent value to a certified DBE or provide
documentation of good faith efforts to do so.

(e) TERMINATION AND REPLACEMENT PROCEDURES. The Contractor shall not
terminate or replace a DBE listed on the approved Utilization Plan, or perform with other
forces work designated for a listed DBE except as provided in this Special Provision.
The Contractor shall utilize the specific DBEs listed to perform the work and supply the
materials for which each is listed unless the Contractor obtains the Department’s written
consent as provided in subsection (a) of this part. Unless Department consent is
provided for termination of a DBE subcontractor, the Contractor shall not be entitled to
any payment for work or material unless it is performed or supplied by the DBE in the
Utilization Plan.

As stated above, the Contractor shall not terminate or replace a DBE subcontractor
listed in the approved Utilization Plan without prior written consent. This includes, but is
not limited to, instances in which the Contractor seeks to perform work originally
designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm. Written consent will be granted only if the Bureau of
Small Business Enterprises agrees, for reasons stated in its concurrence document, that
the Contractor has good cause to terminate or replace the DBE firm. Before transmitting
to the Bureau of Small Business Enterprises any request to terminate and/or substitute a
DBE subcontractor, the Contractor shall give notice in writing to the DBE subcontractor,
with a copy to the Bureau, of its intent to request to terminate and/or substitute, and the
reason for the request. The Contractor shall give the DBE five days to respond to the
Contractor’s notice. The DBE so notified shall advise the Bureau and the Contractor of
the reasons, if any, why it objects to the proposed termination of its subcontract and why
the Bureau should not approve the Contractor’s action. If required in a particular case
as a matter of public necessity, the Bureau may provide a response period shorter than
five days.
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For purposes of this paragraph, good cause includes the following circumstances:
(1) The listed DBE subcontractor fails or refuses to execute a written contract;

(2) The listed DBE subcontractor fails or refuses to perform the work of its subcontract in
a